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SECTION 01 78 24.00 10

OPERATIONS AND MAINTENANCE FACILITY DATA REQUIREMENTS
05/16

NOTE: This guide specification covers the
requirements for maintenance and turnover of
electronic Facility Data for use by O&M personnel
and systems of record.

Adhereto  UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide

specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable items(s) or insert
appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be
submitted as a Criteria Change Request (CCR)

NOTE: Consult the appropriate Administering Public
Works Office on all construction contracts under the
stated threshold values to determine if insertion of
this guide specification is required.

Always use and include UFGS 01 78 23, OPERATION AND
MAINTENANCE DATA, with this section.

This specification may be included in design-build
or design-bid-build (construction-only) contracts.
Remove all specification requirements for design
deliverables in construction-only Contracts.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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NOTE: Operations and Maintenance Facility Data
Requirements are divided into two primary
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deliverables:

a. Facility Data Workbook (FDW): A pre-formatted
spreadsheet template used by the Contractor to

compile data on facility Assets and Attributes that

the Government wishes to manage via electronic means.

b. Facility Document Set (FDS): An electronically
compiled O&M manual containing the following project
information:

(1) All Government-Approved Data Packages
required by 01 78 23 OPERATION AND MAINTENANCE DATA
and associated technical specifications.

(2) Final, Government-Approved Record Drawings

*% *%

*% *% *% *%%

NOTE: The Facility Document Set (FDS) is archived
with and serves as a supplement to the Facility Data
Workbook (FDW). Together, these two documents
comprise the Facility Data deliverables required by
this specification.

See "DEFINITIONS" listed in this specification for
more information regarding these deliverables.

*kkkkkkkkk

*

*
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NOTE: Thoroughly edit this section throughout and
coordinate with any other electronic data
requirements stipulated by the project and Owner
requirements.

*% *%

*% *% *% *% *% *% *% *% *% *% *%%

NOTE: Facility Data Exchange information is
available at https://cadbim.usace.army.mil

*

*
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PART 1 GENERAL

*
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NOTE: Proper procurement of deliverables described

in this specification requires a high degree of

coordination between this specification, 01 33 00

SUBMITTAL PROCEDURES, 01 78 00 CLOSEOUT SUBMITTALS,
and 01 78 23 OPERATION AND MAINTENANCE DATA. Ensure
that submittal and deliverable content and

formatting requirements are organized in a manner

that do not present conflicting requirements. Edit

these specifications as necessary to present

requirements that build on one another. Do not

include requirements that are redundant or are

duplicated elsewhere in the project specifications.

*kkkkkkkkk

*

*
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This specification requires the collection, organization, and turnover of
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electronic Operation and Maintenance (O&M) Facility Data for specific

assets designed and constructed as part of this contract. Provide a

Facility Document Set (FDS) and Facility Data Workbook (FDW) as defined in

this specification. See Sections[ 01 33 00 SUBMITTAL PROCEDURES,][ and][

01 78 00 CLOSEOUT SUBMITTALS,][ and][ 01 78 23 OPERATION AND MAINTENANCE
DATA] for additional Facility Data delivery requirements.

1.1 REFERENCES

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhhkhkhkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's

Reference Article to automatically place the

reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile
references in the publish print process.

*% *% *% *% *% *% *% *% *% *% *%%

The publications listed below form a part of this specification to the

extent referenced. The publications are referred to within the text by the

basic designation only.

INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO)

ISO 19005-3 (2012) Document Management -- Electronic
Document File Format for Long-Term
Preservation -- Part 3: Use of ISO 32000-1
with Support for Embedded Files (PDF/A-3)

1ISO 32000-1 (2008) Document Management -- Portable
Document Format -- Part 1: PDF 1.7

1.2 DEFINITIONS AND ABBREVIATIONS
1.2.1 Assets

Assets are specific items of property or equipment for which the Government
requires electronic O&M Facility Data.

1.2.2 Attributes

Attributes are individual pieces of Facility Data that the Government
identifies and records for specific facility assets.

1.2.3 Facility Data

Non-graphical data attached to surface and subsurface components for both
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building and site elements that describe various facility characteristics
such as parametric values that drive physical sizes, material definitions
(e.g. wood, metal), manufacturer data, industry standards (e.g. AISC steel
properties), location, and project identification numbers. Facility Data

can also define supplementary physical entities that are not shown
graphically in a design model, such as the system of a duct, hardware on a
door, content of conduit, site surface, alignment, levee, channel or
transformer properties.

1.2.4 Facility Document Set (FDS)
An electronically compiled and organized O&M manual comprised of an
electronic copy of project Operation and Maintenance Data Packages and
Government-Approved Record drawings.

1.25 Facility Data Workbook (FDW)
A pre-formatted spreadsheet template used to compile Asset, Attribute,
Facility, and Space Data that the Government wishes to manage via
electronic means. The FDW also contains all requirements associated with
proper collection, organization, and turnover of the Facility Data.

1.2.6 FDW Requirements

Content, formatting, organizational, and data integrity prerequisites as
described within all worksheets of the FDW.

1.2.7 O&M Facility Data Project Execution Plan (O&M FD PxP)
A document that describes the clear and organized plan for the collection,
organization, and turnover of the Facility Data deliverables required by
this specification to the Government.

13 UNITS OF MEASURE

NOTE: For DBB, choose the first bracketed option.

For DB, choose the second bracketed option for

Section 01 33 16.00 10 DESIGN DATA (DESIGN AFTER
AWARD).

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provide Facility Data deliverables utilizing the units of measure
[identified in the Contract documents.] [required by 01 33 16.00 10 DESIGN
DATA (DESIGN AFTER AWARD).]

14 SUBMITTALS

NOTE: Review Submittal Description (SD) definitions

in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals

required for the project.

The Guide Specification technical editors have
designated those items that require Government
approval, due to their complexity or criticality,

with a "G". Generally, other submittal items can be
reviewed by the Contractor's Quality Control
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System. Only add a “G” to an item, if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within

the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AQ" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,

Air Force, and NASA projects.

An "S" following a submittal item indicates that the
submittal is required for the Sustainability
Notebook to fulfill federally mandated sustainable
requirements in accordance with Section 01 33 29
SUSTAINABILITY REPORTING.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed
item for Army projects.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

NOTE: If desired, it is possible (but not required)
that Facility Data Progress and Final submittals be
duplicated and individually named for ease of
tracking by the Government. Each facility named in
"Part 2" will require a separate FDW and FDS
delivered to the Government. Tracking, review, and
approval of those deliverables may be easier if they
are tracked individually for each facility.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality Control
approval.] [information only. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government.] Submittals with an "S" are for inclusion in the
Sustainability Notebook, in conformance to Section 01 33 29 SUSTAINABILITY
REPORTING. Submit the following in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals
O&M Facility Data Project Execution Plan; G [, 11
SD-10 Operation and Maintenance Data
Facility Data Workbook, Progress Submittal; G [, |
Facility Document Set, Progress Submittal; G [, 11

SD-11 Closeout Submittals
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Facility Data Workbook, Final Submittal; G [, 11
Facility Document Set, Final Submittal; G [, 11

15 QUALITY ASSURANCE

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: As described in this guide specification, all
Facility Data is obtainable during the construction
phase of a project. For Design-Build Contracts,
there is no necessity for the Designer of Record to
maintain Facility Data during project design.

A Design-Build Contractor may require that a
Designer of Record assemble or maintain Facility
Data in order to meet Contract Requirements, but

that should be treated as an extension of

construction services. A properly constructed O&M FD
PxP should address this working relationship and
Government reviewers should consider this when
reviewing that documentation.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

15.1 O&M Facility Data Project Execution Plan (O&M FD PxP)
Provide the Government with a plan for the collection, organization, and

turnover of the Facility Data deliverables to the Government. At a
minimum, include the following items in the O&M FD PxP:

1511 Front Matter
Provide a Cover Page, Table of Contents, and Executive Summary/Objectives.
15.1.2 Project Information

List the Project Owner, Project Name, Project Location and address,
Contract Type, Project Description, Project/Contract Number, Project
Milestones.

1.5.1.3 Submittal Schedule

Identify delivery schedule for all Facility Data Progress and Final
submittals in compliance with the submission requirements identified in
this specification.

1.5.1.4 Personnel

Identify key personnel involved in the development of the Facility Data
deliverables. This includes Contractor and Government personnel.

1515 Facility Data Workbook(s)

Identify Facility and Space Data as applicable at time of O&M FD PxP
submission. Individually list every asset group from the FDW Requirements
that will require Facility Data collection. No attribute data is required

at this time. Identify any asset groups from the FDW Requirements that are
not required within the scope of this Contract. Document the version of
FDW to be used through the duration of the project.
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1516 Facility Document Set(s)

Define structure and format of the submittal. Provide a comprehensive
outline of the final FDS to be delivered. Organize the outline with
headings, titles, and descriptions such that the Government may ascertain
that working documents comply with the formatting requirements defined by
this specification.

1517 Protocols
Detailed procedures for implementation:
a. Facility Data collection process.
b. Facility Document Set development process.

c. Collaboration procedures including strategy, meetings, communication,
and subcontractor involvement.

d. Quality Control, including site verification of FDW.

e. File and Folder Naming Strategy.

f. Hardware and software being used for collection and organization of
Facility Data. Identify type, format, and anticipated organization of
digital storage media to be provided as part of Progress and Final

submittals. Include means and methods for checking deliverables for
malicious content.

15.2 Meetings

In order to assure that Facility Data requirements are being met through

the duration of the project, organize the following meetings and discuss
the subsequent topics:

1521 [Pre-Construction Meeting] [Post-Award Kickoff Meeting]

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: For Design-Bid-Build, choose the
Pre-Construction Meeting bracketed option. For

Design-Build, choose the Post-Award Kickoff Meeting
bracketed option.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkhkhkhkkkkx

At a minimum, discuss the following during this meeting:
a. The requirement for Facility Data deliverables under this contract.

b. Primary roles and responsibilities associated with the development and
delivery of the Facility Data deliverables under this Contract.

c. ldentify and agree upon a date and attendance list for the meetings
described below:

1522 O&M FD PxP Coordination Meeting

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkk

NOTE: For DBB projects, choose Pre-Construction
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Meeting. For DB projects, choose Post-Award Kickoff
meeting.

Choose the Commissioning Authority bracketed option
below when Commissioning is required for this
project.

Choose Designer of Record (DOR) for DB projects only.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkk *kkkkkhkhkk *k%

a. Facilitate a meeting following submission and Government review of the
O&M FD PxP. Include the Facility Data Preparer(s) , Designer of Record
(DOR), Quality Control (QC) Manager, [Commissioning Authority (CA),]
Government's Facility Data Proponent, Contracting Officer's
Representative, and Directorate of Public Works (DPW) Facilities
Management Specialist (FMS).[ Also include any Government personnel
required for obtaining security clearances and waivers for proper
Facility Data collection in this meeting.]

b. The purpose of this meeting is to coordinate the efforts necessary by
contract parties to ensure an accurate collection, preparation, quality
control, and submittal of these deliverables.

c. The O&M FD PxP serves as the primary guide and agenda for this meeting.
At a minimum, discuss the following during this meeting:

(1) Processes and methods of gathering facility data during
construction. Discuss and obtain special permissions and waivers
as necessary (photo waivers, data encryption, etc.);

(2) Contractor Quality Control practices and procedures;
(3) Corrective actions necessary for Government approval of O&M FD PxP.

(4) Necessity for additional or recurring Facility Data Coordination
Meetings outside of those required by this specification, as
requested by the Contractor. Intent of these meetings would be to
maintain regular contact between responsible parties of the
Contractor and Government with regard to development of the
facility data deliverables. Conduct status meetings with a
frequency agreed upon at this meeting.

1.5.2.3 Progress Submittal Coordination Meeting

a. Facilitate a meeting following submission and Government review of the
Facility Data Workbook, Progress Submittal and Facility Document Set,
Progress Submittal. Include the Facility Data Preparer(s), Designer of
Record (DOR), Quality Control (QC) Manager, [Commissioning Authority
(CA),] Government's Facility Data Proponent, Contracting Officer's
Representative, and Directorate of Public Works (DPW) Facilities
Management Specialist (FMS). Include Mechanical, Electrical, and Fire
Protection subcontractors as applicable.

b. The purpose of this meeting is to demonstrate ongoing compliance with
the requirements identified in this specification.

c. The FDS and FDW Progress Submittals, along with Government remarks

associated with review of these submittals serve as the primary guide
and agenda for this meeting. At a minimum, discuss the following
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153

during this meeting:

(1) Review assets, attributes, facility, and space data in FDW at time
of submittal;

(2) Demonstrate Quality Control and site verification procedures by
Contractor QC;

(3) Review contents and organization of FDS at time of submittal;

(4) Discuss Government review comments and unresolved items preventing
completion and Government approval of the Facility Data Workbook,
Progress Submittal and Facility Document Set, Progress Submittal.

Facility Turnover and Contract Closeout

Include the Facility Document Set, Final Submittal as a deliverable in
Facility Turnover and Contract Closeout procedures as defined in 01 78 00
CLOSEOUT SUBMITTALS.

154

Facility Data Workbook Quality Requirements

For each submittal, ensure that the information contained in the FDW(s)
reflects the minimum content requirements defined in the PART 3 EXECUTION
portion of this section. Ensure that information provided as part of the

FDW(s) conforms to the standards described below

a. Compile FDW(s) using approved spreadsheet templates. Do not alter the

formatting or organizational layout of the templates in any way. For
this Contract, templates are [available for download from the USACE
CAD/BIM Technology Center website, site information provided in the
PART 2 PRODUCTS portion of this section][attached to this
specification. Editable copies of the templates will be provided upon
Contract Award].

b. Instructions for the proper maintenance and completion of these FDWs

155

are contained in the FDW Requirements.

Facility Document Set Quality Requirements

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The paragraph below contains bracketed

options for submittal quality requirements. Unless

01 33 00 SUBMITTAL REQUIREMENTS and 01 78 23
OPERATION AND MAINTENANCE DATA clearly identify
submittal quality requirements across all project
submittals, select the "below:" bracket and include

all quality requirements listed below. Quality

metrics are default values and may be edited to suit
project needs.

kkkkkkkkkkkkkkkkkkkkkkhhhkhkkkkkkkkkkkkkhkhkhhkkkkkkkkkkkkhkhkhkhhkkkkxk

Ensure that information provided as part of each FDS conforms to the
electronic and data formatting standards identified[ in 01 33 00 SUBMITTAL
REQUIREMENTS and 01 78 23 OPERATION AND MAINTENANCE DATA.][ below:]

[1.55.1

Document Files

Utilize PDF file format in accordance with ISO 32000-1 and [SO 19005-3
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all document-based files. Provide files from original sources,

text-searchable, and saved in "Standard" (uncompressed) resolution whenever
possible. Bookmark and label files as defined in the PART 2 PRODUCTS
portion of this section.

1.55.2 Photograph Files

If photographs are required, utilize JPEG file format for all photograph
and image files. Provide full-color photos with photo resolution of not
less than 4 megapixels and not more than 12 megapixels.

Provide a scanned copy of any installation-specific letters or waivers
allowing permission to take installed equipment photographs on this
Contract. Waivers need not be attached to every photo, only one copy of
each permission letter need be included in the Government deliverables.

1.55.3 Drawing Files

Provide shop drawings, record drawings and other drawings required by this

specification in full-size PDF format in accordance with ISO 32000-1
ISO 19005-3 . Produce PDF files from original sources, text-searchable, and

saved in "Standard" (uncompressed) resolution whenever possible. Bookmark

and label files as defined in the PART 2 PRODUCTS portion of this section.

Submission of scanned or photocopied drawing files is prohibited. Only
vector-preserved PDF files are acceptable.

1156 Facility Document Set Integrity Requirements

Ensure that information provided as part of each FDS conforms to the
integrity standards identified below:

1.5.6.1 File Protection

Do not restrict data files, document files or photographic files from being
printed, exported, modified or copied. Do not deliver files with any
restrictions (expiration date, locks, etc.) for access, viewing, archiving,
or editing.

1.5.6.2 Manufacturer-Specific Documents

Provide text-searchable, vector-based document files from the
manufacturer's online or electronic documentation. Color documents are
preferred. Provide documents specific to the product(s) installed under

this Contract. When possible, do not submit document files containing
multiple product catalogs from the same manufacturer, or product data from
multiple manufacturers in the same file. Provide documents directly from
the manufacturer whenever possible. Do not provide scanned copies of
hardcopy documents.

1.6 DELIVERY, STORAGE, AND HANDLING

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The paragraph below contains bracketed

options for submittal delivery requirements. Unless

01 33 00 SUBMITTAL REQUIREMENTS and 01 78 23
OPERATION AND MAINTENANCE DATA clearly identify
submittal delivery requirements across all project
submittals, include both bracketed options in this
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paragraph.
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Deliver facility data submittals in an organized and legible manner.
Provide submittals adhering to the requirements of [01 33 00 SUBMITTAL
REQUIREMENTS and 01 78 23 OPERATION AND MAINTENANCE DATA][described below].

1.6.1 Number of Copies

Provide [three] identical copies of discs for approval; for each
submittal and each facility required. Provide on approved electronic media
(one copy per disc or set of discs) as defined below. Provide submittal
files on electronic storage media in compliance with the quality
requirements identified in this specification.

1.6.2 Malicious Content

Scan all files for malicious viruses using a commercially available
scanning program that is routinely updated to identify and remove current
virus threats.

1.6.3 Storage Media

Provide facility data on disc-based (DVD-R/RW) media. Any deviations from
the required storage media must be approved by the Government. Select and
apply technology used for electronic data transmission to ensure that the

full Facility Data submittal for each facility is provided on one single

disc, whenever possible. When separation of the submittal is required,

first separate the FDS and the FDW onto separate media. Second, separate
FDS "O&M Data" from FDS "Record Drawings." Any further divisions must be
documented in the O&M FD PxP and approved by the Government.

1.6.3.1 Disc-Based Media

a. Apply a label directly printed to storage media. Do not provide
adhesive, paper-based labels. List the name of the facility, Project,
Project location, Contract number, Designer of Record firm/Prime
Contractor company's name, title of submission, and security
classification (in accordance with the appropriate security
classification labeling regulations) on the label. If multiple discs
are provided, clearly document the contents of each disc on the label.

b. Include the name and contact information of the individual who produced
the final data disc to ensure that any problems with the data or media
can be easily resolved.

c. When browsed on any computer, display the following folders and their
associated content:

(1) Facility Data Workbook (containing 1 FDW per facility)

(2) Facility Document Set (containing 1 FDS per facility)

(3) O&M FD PxP (containing 1 PxP per contract)

(4) Readme (Containing 1 TXT, PDF, or HTML file with general use
information, organizational instructions, and basic preparer
contact information. Include all information included on the
storage media label.)
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[1.6.4 Encryption
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NOTE: The paragraph contains bracketed options for
data encryption. Data encryption is only required
if expressly required by the project.

Add detailed encryption requirements if available.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkik

Encrypt deliverable data as directed by [Area][Resident][Project] Office
Engineer. Document the encryption to be used in the O&M FD PxP.

] PART 2 PRODUCTS

21 FACILITIES

NOTE: The paragraph below requires the Designer of
Record to identify the individual facilities for

which Facility Data deliverables be separated under
this Contract. For simple projects

(single-building, site, etc.) there need be only one
facility listed. For more complex projects
(multiple-building, building complex, multiple

sites, etc.) multiple facilities may be identified.

For each facility listed, one each FDS and FDW will
be delivered to the Government under this
specification. The Designer of Record must consider
this and coordinate with the appropriate
Administering Public Works and/or Real Property
Office(s) to determine the best way to identify
facilities, and by extension, the number of
deliverables required for this Contract.

Provide clear designations of facilities. Include
facility name (as identified on form DD1391), PN,
RPUID and/or other appropriate designations in the
paragraph below.

*% *% *%

*% *% *% *% *% *% *%%

Facilities that require individual (separate and complete) Facility Data
deliverables as described in this specification are as follows:

[y S —

2.2 FACILITY DATA WORKBOOK(S)

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The Facility Data Workbook(XLSX format)
templates are located at the following location:
https://cadbim.usace.army.mil . Require the
Contractor to use the most current FDW template
unless specific Project constraints are identified.

*% *% *% *% *% *% *% *% *% *% *%%

SECTION 01 78 24.00 10 Page 14



Complete all portions of each FDW including facility, space, ssset, and

attribute data in compliance with the FDW Requirements. Download the

current FDW template from the USACE CAD/BIM Technology Center website at
https://cadbim.usace.army.mil.

2.2.1 Assets

a. Provide one compiled FDW for each facility identified above, containing
the data on all applicable asset types described in the "Required
Assets" portion of the FDW template. Populate each FDW with every
instance of equipment within the scope of the contract fitting the
asset descriptions identified therein. This includes all assets in
contract scope including assets inside and outside of the building
footprint, as well as on the site, underground, and anywhere within the
project extents.

b. "Sub-component" assets that are an integral and functional part of
another "component” (e.g. An electric motor that serves as part of an
air-handling unit) need not be duplicated or listed separately as its
own asset.

c. Definitions, descriptions, and formatting requirements for these assets
can be found in the FDW Requirements.

d. If an asset is not included in the scope of the Project, no Facility
Data (assets or attributes) are to be included in the FDW (even as a
placeholder) for that asset type.
222 Attributes

a. Populate each individual asset with all required attributes defined in
the "Required Attributes" portion of the FDW template.

b. Definitions, descriptions, and formatting requirements for these
attributes can be found in the FDW Requirements. A completed FDW must
have all fields for each piece equipment filled with data, even if that
field is not applicable.

c. If an attribute is not applicable to a piece of equipment, populate
that field with "[N/A] ." Do not leave it blank.

2.3 FACILITY DOCUMENT SET

231 Organization
Organize the FDS in a hierarchical manner as follows. Use electronic
bookmarks to create an easily navigable document. The first and primary

hierarchical level must contain the following bookmarks:

a. "O&M Data" - See subordinate hierarchical requirements in the "O&M DATA
HIERARCHY" paragraph.

b. "Record Drawings" - See subordinate hierarchical requirements in
paragraph RECORD DRAWINGS HIERARCHY.

2.3.2 O&M Data Hierarchy

Under "O&M Data" provide all Government-Approved O&M Data Packages as
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defined in 01 78 23 OPERATION AND MAINTENANCE DATA and as required by
technical specifications contained within this Contract. Further organize
this information under the following hierarchical levels:

a. The Contract specification and title under which the Data Package and
the associated equipment or system references. (e.g. 26 23 00
LOW-VOLTAGE SWITCHGEAR)

b. The Data Package Number as defined in 01 78 23 OPERATION AND
MAINTENANCE DATA. (e.g. Data Package 2)

2.3.3 Record Drawings Hierarchy

Under "Record Drawings" provide an electronic copy of the
Government-Approved record drawings, as specified in 01 78 00 CLOSEOUT
SUBMITTALS, for the project in PDF format. Further group discipline sheets
under the following hierarchical levels:

a. The full discipline heading represented by the contents of the sheet
and as shown in the Record Drawing Sheet Index. Organize these
headings in the order that the drawings set is organized. (General,
Civil, Structural, Architectural, Interiors, Plumbing, Mechanical,
Electrical, Telecommunications, etc.)

b. The Sheet ID and Sheet Name as found in the Record Drawing Sheet Index
and in accordance with the AEC CAD Standard referenced in 01 78 00
CLOSEOUT SUBMITTALS. (e.g. G-001 - LEGEND; CS101 - SITE PLAN AREA 101;
A-101 - OVERALL FIRST FLOOR PLAN; P-601 - FIRST FLOOR DWS WATER RISER
DIAGRAM, etc.)

PART 3 EXECUTION

3.1 PROGRESS SUBMITTALS

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For Progress FDW submittal, recommended
delivery is 60 days prior to BOD for small projects
and 90 days prior to BOD on large projects. Designer
of Record may insert alternative delivery date if
project requirements dictate differently.

*% *% *% *% *% *% *% *% *% *%%

Submit the Facility Data Workbook, Progress Submittal and Facility Document
Set, Progress Submittal together. Meet the following completeness and
formatting requirements listed below:

a. Provide Facility Data Workbook, Progress Submittal(s) when all assets
are identified, but not later than [60][90] | days prior to
Beneficial Occupancy Date (BOD) as identified in the
Government-Approved construction schedule. Clearly identify any assets
or asset groups missing in the "variations" section of the ENG Form
4025 Transmittal Form provided with the submittal. Populate assets
with any front-loaded attribute data that is available at the time of
asset input. See the FDW Requirements for a list of attributes to be
completed for this submittal. Intent of this submittal is to allow the
Government to evaluate the quantity and type-distribution of assets
being tracked for the project.

b. Submit individual FDW templates for each facility identified in the
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"FACILITIES." While FDWs are not required to be complete for this
submittal, any data provided must be accurate and formatted correctly
according to the FDW Requirements.

c. Submit a sample or working Facility Document Set, Progress Submittal
containing "draft" or "example" documents that are organized in the
manner defined by this specification. Draft or example documents need
not be technically accurate or complete in their content, but defined
and separated in a manner such that all organizational and formatting
requirements defined by this specification may be evaluated.

3.2 FINAL SUBMITTALS

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Unlike the Progress Submittal, it is unlikely
that the Contractor will be able to submit the full
Final Submittal at one time. The FDW(s) are most
beneficially submitted during commissioning of
building systems, prior to the Beneficial Occupancy
Date (BOD). Components of the FDS can only be
compiled and finalized after Government Acceptance
of its individual components (Record Drawings, O&M
Data Packages). This will likely not occur until

after BOD. Designer of Record should edit this
specification with this understanding and tailor

this paragraph as necessary to comply with
individual project requirements.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: For Facility Data, Final Submittal,
recommended delivery is 60 days after BOD for small
projects and 90 days after BOD on large projects.
Designer of Record may insert alternative delivery
dates if project requirements dictate differently.

*% *% *% *% *% *% *% *% *% *% *%%

Submit the Facility Data Workbook, Final Submittal and Facility Document

Set, Final Submittal as they are completed. Coordinate the FDW submittal

with data verification procedures as defined in the accepted O&M FD PxP.
Provide the FDS submittal only after Government acceptance of its

individual components as defined by [01 78 00 CLOSEOUT SUBMITTALS][ and] [
01 78 23 OPERATION AND MAINTENANCE DATA].

3.3 FACILITY DATA WORKBOOK VERIFICATION

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Choose the Commissioning Authority bracketed
option below when Commissioning is being required by
this project. Insert the appropriate commissioning
specification number and title used on this project.

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

NOTE: On-site verification of Facility Data

contained in the FDW(s) is required for assurance of
quality data. The best time to verify this data is
during facility commissioning procedures. If
commissioning of building systems is part of the
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scope of this project, require that the Contractor
align verification of FDW with commissioning. If
commissioning is not required for the project, Data
Verification is most beneficial during Contract
Closeout, prior to BOD.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Verify the FDW through the quality control personnel and procedures as
defined in the O&M FD PxP. [ Coordinate and conduct verification with

commissioning procedures defined in .1 One-hundred percent accuracy
of FDW information is required for Government acceptance of the Facility
Data Workbook, Final Submittal.

-- End of Section --
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