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NOTE: This guide specification covers the
requirements for special procedures for airfields,
heliports, harbors and repetitive military housing
facilities.

Adhereto  UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide

specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable items(s) or insert
appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be
submitted as a Criteria Change Request (CCR)
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PART 1 GENERAL

1.1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's

Reference Article to automatically place the

reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.
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References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile
references in the publish print process.

*% *% *% *% *% *% *% *% *% *%%

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 150/5300-13 (2012; Rev A; Change 1 2014) Airport Design
FAA AC 70/7460-1 (2007; Rev K) Obstruction Marking and
Lighting

1.2 DEFINITIONS
1.2.1 Landing Areas
"Landing Areas" means:

a. The primary surfaces, comprising the surface of the runway, runway
shoulders, and lateral safety zones. The length of each primary
surface is the same as the runway length. The width of each primary
surface is 609.6 meters 2000 feet ( 304.8 meters 1000 feet on each side
of the runway centerline). [Exceptions: Some airfields are based on a
primary width of 457.2 meters 1500 feet (228.6 meters 750 feet on each
side of the runway centerline). In such instances, substitute the
proper width in the applicable statements.]

b. The "clear zone" beyond the ends of each runway is the extension of the
primary surface for a distance of 304.8 meters 1000 feet beyond each
end of each runway.

c. All taxiways, plus the lateral clearance zones along each side for the
length of the taxiways (the outer edge of each lateral clearance zone
is laterally 76.2 meters 250 feet from the far or opposite edge of the
taxiway (example: a 22.86 meter 75 foot widetaxiway must have a
combined width and lateral clearance zone of 129.54 meters 425 feet.)

d. All aircraft parking aprons, plus the area 38.1 meters 125 feet in
width extending beyond each edge all around the aprons.

1.2.2 Safety Precaution Areas

“Safety Precaution Areas” means those portions of approach-departure
clearance zones and transitional zones where placement of objects incident
to contract performance might result in vertical projections at or above

the approach-departure clearance, or the transitional surface.

a. The “approach-departure clearance surface” is an extension of the
primary surface and the clear zone at each end of each runway, for a
distance of 15240 meters 50,000 feet, first along an inclined (glide
angle) and then along a horizontal plane, both flaring symmetrically
about the runway centerline extended.
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(1) The inclined plane (glide angle) begins in the clear zone 61
meters 200 feet past the end of the runway (and primary surface)
at the same elevation as the end of the runway. It continues
upward at a slope of 50:1 ( 0.305 meters 1 foot vertically for each
15.24 meters 50 feet horizontally) to an elevation of 152.4 meters
500 feet above the established airfield elevation. At that point
the plane becomes horizontal, continuing at that same uniform
elevation to a point 15240 meters 50,000 feet longitudinally from
the beginning of the inclined plane (glide angle) and ending there.

(2) The width of the surface at the beginning of the inclined plane
(glide angle) is the same as the width of the clear zone. It then
flares uniformly, reaching the maximum width of 4876.8 meters
16,000 feetat the end.

b. The “approach-departure clearance zone” is the ground area under the
approach-departure clearance surface.

c. The “transitional surface” is a sideways extension of all primary
surfaces, clear zones, and approach-departure clearance surfaces along
inclined planes.

(1) The inclined plane in each case begins at the edge of the surface.

(2) The slope of the incline plane is 7:1 ( .305 meters 1 foot
vertically for each 2.13 meters 7 feet horizontally). It
continues to the point of intersection with the:

(&) Inner horizontal surface (which is the horizontal plane 45.72
meters 150 feet above the established airfield elevation); or

(b) Outer horizontal surface (which is the horizontal plane 152.4
meters 500 feet above the established airfield elevation),
whichever is applicable.

d. The “transitional zone” is the ground area under the transitional
surface. (It adjoins the primary surface, clear zone, and
approach-departure clearance zone.)

13 SUBMITTALS

NOTE: Review Submittal Description (SD) definitions

in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals

required for the project.

The Guide Specification technical editors have
designated those items that require Government
approval, due to their complexity or criticality,

with a "G". Generally, other submittal items can be
reviewed by the Contractor's Quality Control
System. Only add a “G” to an item, if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army

projects, a code of up to three characters within
the submittal tags may be used following the "G"
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designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AQ" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,

Air Force, and NASA projects.

An "S" following a submittal item indicates that the
submittal is required for the Sustainability
Notebook to fulfill federally mandated sustainable
requirements in accordance with Section 01 33 29
SUSTAINABILITY REPORTING.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed
item for Army projects.
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Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are [for Contractor Quality Control
approval.][for information only. When used, a designation following the

"G" designation identifies the office that will review the submittal for

the Government.] Submittals with an "S" are for inclusion in the

Sustainability Notebook, in conformance to Section 01 33 29 SUSTAINABILITY
REPORTING. Submit the following in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
[ Heavy Equipment and Vehicle List ]
[ Existing Conditions Survey ]
Construction Operations Plan
Safety Plan

Schedule of Work

[ Watercraft list ]
[ SD-04 Samples
Model Unit ]

PART 2 PRODUCTS
21 AIRFIELD OBSTRUCTION LIGHTS

Airfield obstruction lights must conform to FAA AC 70/7460-1 and have red
or white lenses.

PART 3 EXECUTION
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3.1 [ HAZARDS TO [AIRFIELD][HELIPORT] OPERATION
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NOTE: Include these paragraphs in projects where
work will occur on or near aircraft runways,
taxiways, or similar aircraft operational

facilities. Use the term ["landing strip"]["landing
pad"] when dealing with heliports. Use the term
"landing area(s)" when dealing with airplanes. Use
the term "Operations Officer," except as directed
otherwise.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

In addition to "DFARS 252.236-7005, Airfield Safety Precautions," the
following paragraphs apply.

3.1.1 Work in Proximity to [Landing Areas][Landing Strips][Landing Pad(s)]

Place nothing upon the landing area or applicable portions of safety
precaution areas without authority of the Contracting Officer.

Use of [landing areas][landing strips][landing pads] for purposes other
than aircraft operation,is prohibited without permission of the Contracting
Officer, and the [landing area][landing strip][landing pad] is closed by
order of the Contracting Officer and marked as indicated herein.

Accomplish all construction work on [the runways, taxiways, and parking
aprons and in the end zones of the runways and 23 m 75 feet to each side of
the runways and taxiways][the landing strip, 23 m 75 feet to each side
thereof, and on the taxiways and parking aprons][the landing pad(s)] with
extreme care regarding the operation of aircraft. Cooperate closely, and
coordinate with [the Operations Officer and] the Contracting Officer. Park
equipment in an area designated by the Contracting Officer. Parking of
equipment, vehicles, or any type of storage overnight or for any extended
period of time in the proximity of the [landing areas or taxiways][landing
strip][landing pad] is strictly prohibited. Leave no material in areas

where extreme care is to be taken regarding the operation of aircraft.

During periods of active performance of work on the airfield by the
Contractor, govern all operations of mobile equipment per the safety
provisions.

3.1.2 Schedule of Work/Aircraft Operating Schedules

Schedule work to conform to aircraft operating schedules. The Government
will exert every effort to schedule aircraft operations so as to permit the
maximum amount of time for the Contractor's activities; however, in the
event of emergency, intense operational demands, adverse wind conditions,
and other such unforeseen difficulties, the Contractor must cease
operations at the specified locations in the aircraft operational area for

the safety of the Contractor and military personnel and Government
property. Submit a schedule of the work to the Contracting Officer [for
transmittal to the Operations Officer] describing the work to be
accomplished; the location of the work, noting distances from the ends of
[landing areas, taxiways][landing strips][landing pads] and buildings and
other structures as necessary; and dates and hours during which the work is
to be accomplished. Keep the approved schedule of work current, and notify
the Contracting Officer of any changes prior to beginning each day's work.
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Prior to commencement of work, submit the following to the Contracting
Officer [for transmittal to the Operations Officer]:

Existing Conditions Survey
Construction Operations Plan
Safety Plan

Heavy Equipment and Vehicle List

Where flying is controlled, additional permission must be obtained from the
control tower operator to enter a landing area unless such area is marked
as hazardous to aircraft.

3.1.3 Daytime Markings

During daylight, mark stationary and mobile equipment with international
orange and white checkered flags, mark the material, and work with yellow
flags.

Vehicles operating in the landing area, must be identified by means of a
flag on a staff attached to and flying above the vehicle. Flag size must
be not less than 1 meter 3 feet square and consist of a checkered pattern
of international orange and white squares not less than 300 millimeter 1
foot on each side. Flags varying in any dimension by not more than 10
percent of the specified dimensions are considered to comply with the
stated requirements.

3.14 Nighttime Markings

During nighttime, which begins 2 hours before sundown and ends 2 hours
after sunrise, mark stationary and mobile equipment and material, and work
with [red lanterns][battery-operated, low-intensity, red flasher lights].

Where the [Operations Officer][Contracting Officer] determines that the

[red lanterns][red flasher lights] may confuse pilots approaching for
landings, the [Operations Officer][Contracting Officer] may direct that the
[red lanterns][red flasher lights] be left off or that the color of the
[globes][lights] be changed.

Light construction and installation must comply with FAA AC 70/7460-1.
Lights must be operational during periods of reduced visibility, darkness,
and as directed by the Contracting Officer.

No separate payments will be made for lighting and protection necessitated
by the safety provisions.

3.15 | Excavation
Open only those trenches for which material is on hand and ready for
placing therein. As soon as possible after the material has been placed
and work approved, backfill and compact the trenches as specified.
Maintain [landing areas][landings strips][landing pads] at all times free
from hazards, holes, material piles, or projecting shoulders that might
damage tires or landing gear. Paved surfaces must be kept clean at all
times and free from small stones or other objects which could cause damage
to propellers, craft, and personnel.

13.16 [ Contractor Safety Precautions

The Contractor is advised that aircraft operations will produce extremely

SECTION 01 35 13 Page 7



high noise levels and will induce vibrations in pavements, structures, and
equipment in the vicinity, and may result in high velocity flying debris in

the area. The Contractor is responsible for providing all necessary
protective eye and ear gear and other safety devices for his personnel, for
insuring protection of his equipment, and for scheduling the work to
eliminate hazards to his personnel and equipment and to prevent damage to
work performed by him.

Boundary areas for hazardous work locations and restrictions are defined in
FAA AC 150/5300-13 . Construction activity within the limits of the
boundary areas without approval of the Contracting Officer is prohibited.

Provide a minimum of 2 aviation red or high intensity white obstruction
lights on temporary structures (including cranes) over 30 meter 100 feet
above ground level.

13.1.7 | Base Civil Engineering (BCE) Work Clearance Request

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include for Air Force projects.
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Obtain an approved BCE Work Clearance Request, AF Form 103, prior to the
start of excavation, digging work, or work that disrupts aircraft or

vehicular traffic flow, base utility services, fire and intrusion alarm

system, or routine activities of the Activity.

13.1.8 Radio Contact

Provide necessary battery powered portable radios, including one radio for
the tower. During work within the landing area, have an operator (who
speaks fluent English) available for radio contact with the tower at all
times. Radio frequency must be approved by the tower.

132 [ HARBOR WATERWAYS

In addition to "DFARS 252.236-7002, Obstruction of Navigable Waterways,"
obtain from the [Operations Officer at the Naval Base, Pearl Harbor via

the] | Contracting Officer, permission to use [Pearl Harbor]|

waterways and the regulations and directives governing such usage. Submit
a watercraft list with a description of crafts, including sizes, types,

numbers and boat crew for approval.

321 [ Hazards to Navigation

Maintain complete control of the movement of floating equipment and
material. Loose floating equipment and material are not permitted. Keep

in readiness at all times a powered craft capable of moving, securing and
disposing of floating equipment which may get loose and become a hazard to
navigation.

1322 [ Submarine Cables or Underwater Utilities

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include whenever dredging and submarine
cables or underwater utilities involved.
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Physically locate submarine cables or underwater utilities as indicated
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prior to performance of work.

1323 [ RIMPAC Operational Exercises

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use when Pearl Harbor waterways involved.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Due to the RIMPAC exercises conducted every even numbered years, the
Contractor must anticipate delays and disruption in construction activities

for a period of 60 consecutive calendar days during the contract.

Disruption may range from complete shutdown of construction activity for a
prolonged period of time or periodic short term shutdown of less than a

full day, but in no event will all such shutdowns in the aggregate exceed

60 calendar days per calendar year. This affected period is anticipated
between 1 April and 31 July of every even numbered year. Bidders must take
into consideration such delays when preparing their bids.

13.24 | December 7, 1941 Commemorative Ceremonies
To minimize disturbances during Pearl Harbor's December 7, 1941
Commemorative Ceremonies, the Contractor must shut down all construction
activities on the day that ceremonies are held.

1133 [ MODEL UNIT
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NOTE: Use the following paragraphs on projects with
repetitious unit construction. Require the

Contractor to complete a model unit to various

levels, and have the materials and workmanship
approved prior to proceeding with the remainder of
the project. Examples of such projects are BEQ's,
BOQ's, and family housing units, both renovations
and new construction.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Prior to placement of material orders for components of the [BEQ living
suites][BOQ living suites][family housing units]] | and the
installation of those components throughout the project, the Contractor
must complete the construction of the components of the model unit, and
gain the approval of the Contracting Officer for the materials and
workmanship therein.
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NOTE: Edit the following paragraph to describe the
extents of the model unit(s), and delineate whether
each is a housing unit building, or a multiple
resident living unit within a multi-unit building.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk
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NOTE: Choose housing unit and the last bracketed
option in the paragraph for family housing projects.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

331 Model Unit Description

Provide a model unit made up of enough [living suites consisting of two
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bedrooms and an interconnecting bathroom][single family housing

units][ | to show all of the different levels of completion required
below. [The model unit must have enough [suites][housing units] to show
all level of completion simultaneously|[, except for foundation and floor
slab levels which are approved by the Contracting Officer and covered by
following levels].] The model unit must be [living suites][family housing
units]| | constructed at the location agreed upon with the Contracting
Officer and [a part of the permanent structure as indicated] [a temporary
structure constructed to full scale at the location indicated, and
demolished at the completion of the contract].

3.3.2 Model Unit Requirements
Adhere to the following requirements for model construction:

a. Provide materials in model unit identical to those actually approved in
submittals. The QC Manager and Organization must be in place to
approve and process submittals in accordance with Section 01 33 00
SUBMITTAL PROCEDURES. Do not procure, fabricate, or install materials
prior to approval by the Contracting Officer.

b. The Contracting Officer retains the right to disapprove and reject
materials or items which are not in compliance with the project
drawings and specifications.

(g

. After approval of initial product submittals, provide full size samples
of these components in the required color, and in sufficient quantity
to completely outfit the model unit. Provide full size samples as
dictated by the construction schedule for installation of those
components in the model unit. Do not order or approve production of
any materials beyond those required for the model unit, until the full
size samples have been installed in the model unit and approved by the
Contracting Officer

d. Proceed immediately with construction of the model unit after the
Contracting Officer acknowledges the required product submittals are
approved.

e. Provide all temporary utilities and climate control necessary to
construct, inspect, approve, and maintain the model unit.

.

Provide and maintain the following throughout the construction period
of the entire project: Temporary parking at the model unit; signage
from the temporary parking to the model unit; the visual approach to
the unit including trash removal, lawn [and landscaping Jmaintenance.

g. Locate the model unit in an easily accessible location for public
tours. The Government retains the right to use the model unit for
supervised tours and public relations activities following each level
of completion. Tours will take place during normal working hours.

[h. Prior to completion and approval of the model unit, and with written
permission to start from the Contracting Officer, the Contractor may
perform general sitework and run major utility lines for the rest of
the project.]
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NOTE: Include the next item when construction time
is limited. Confirm with Contracting Officer and
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Activity User that they can consistently inspect and
approve the model unit's different levels of
completion before adding this option.
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[i. As each model unit's level of completion is approved by the
Contracting Officer, construction of that level's components throughout
the remainder of the project may proceed.

333 Model Unit Levels of Completion

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Choose one of the three model unit completion
paragraphs below and confirm the selection with the
Using Activity and Contracting Officer. The first
bracketed option requiring the model unit to be
complete before starting the construction of the
facilities should only be used when delivery time of
the facility is not critical. This option will

delay the construction of the facility(s) until the
model unit is constructed and approved. The second
bracketed option using two levels of completion is
most effective on BEQ construction but can be used
on housing. The third bracketed option using
multiple levels of completion should be used when
time is a critical issue, especially on housing.

This option sets incremental approval of multiple
levels allowing contractor to proceed quickly into

the construction of the facility(s). In the third

option verify with the Contracting Officer the

number of approval stages needed. In this option,
levels may be combined if confirmed with Contracting
Officer.
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[The completed model unit must be exhibited for approval. Upon completion,
the model unit must be available to the Government for a period of fifteen
(15) working days for inspection after notification is received by

Contracting Officer.]

[Exhibit and secure approval of model unit at the following levels of
completion:

a. Level 1 (Pre-Finished Level) - Model unit construction within a
completed building exterior must exhibit plumbing, ductwork, electrical
locations, exposed framing, and windows. Leave walls and floors
unfinished but ready for application of final finish. Upon completion
of this level, model unit must be available to the Government for a
period of five (5) working days for inspection.

b. Level 2 (Finished Level) - Model unit construction must exhibit all
materials, completely finished as specified, including fixtures, wall
and floor finishes, cabinets, and shelving. Upon completion, the model
unit must be available to the government for a period of fifteen (15)
working days for inspection.]

[Model unit must be exhibited and approved at the following [7] |
levels of completion:
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]

Level 1, model must be available for government inspection for 28 calendar
days.

Levels 2 through 7, model unit must be available for government inspection
for 10 calendar days per level.

a. Level 1 (Foundation & Floor Slab Level) - Clearly demonstrate treatment
of earth excavation, testing of underslab mechanical piping, earth
compaction, assembly and support of concrete reinforcing, technique of
concrete movement and placement, framing of foundation steps, placement
of insulation, final exposed concrete finished surface treatment,
location outlines of all walls, all slab penetrations, and structural
support points.

b. Level 2 (Framing Level) - Clearly exhibit all load bearing and non-load
bearing framing, sheathing, anchorage for exterior shell materials, and
pre-trim frame-out.

Level 3 (Exterior Shell Level) - Exhibit all exterior finishes, windows
and doors with temporary hardware, caulking, sealant, sheathing paper,
wall ties, locations of mechanical equipment, roofing, louvers, vents
and trim.

o

o

Level 4 (Plumbing, Mechanical and Electrical rough-in Level) - Exhibit
electrical conduit and box location for switches, outlets fixtures,
cable and data collection, ductwork, built-in plumbing fixtures,
plumbing piping, and water pressure test of all plumbing pipe.

. Level 5 (Interior Finishes-rough Level) - Exhibit non-veneer plaster,
unspackled and uncaulked wall and ceiling finishes, insulation,
interior doors, final locations of all outlets and fixtures.

D

—h

Level 6 (Interior Finishes & Fixtures-final Level) - Exhibit final
interior finishes, veneer plaster, painting, caulking, built-in
shelving, cabinetwork, cabinet supported sinks, final door hardware,
mechanical louvers, final electrical equipment connections, electrical
fixtures, freestanding bathroom fixtures, properly functioning
appliances, and operation of mechanical and electrical systems.

[g. Level 7 (Site Finishes Level) - Exhibit final driveway, walks,

exterior stairs, final concrete and asphalt finished surface treatment,
topsoil quality and application, sodding/seeding of lawn, tree and

shrub planting, landscaping beds, playground fall areas and playground
equipment. Contracting Officer retains the right to inspect all
preparation and installation of pavings. Provide adequate notice to the
Contracting Officer prior to commencing paving work.]]

-- End of Section --
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