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FACILITY DATA REQUIREMENTS
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NOTE: This guide specification covers the

requi renents for mai ntenance and turnover of
electronic Facility Data for use by O&M personne
and systens of record.

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenments by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate informtion.

Renove i nformation and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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NOTE: Consult the appropriate Adm nistering Public

Works Ofice on all construction contracts under the
stated threshold values to deternmine if insertion of
this guide specification is required.

Al ways use and include UFGS 01 33 00 SUBM TTAL
PROCEDURES01 78 00 CLOSEQUT SUBM TTALS, and UFGS
01 78 23, OPERATI ON AND MAI NTENANCE DATA, with this
section. Also include UFGS 01 33 16.00 10 DESI GN
DATA (DESI GN AFTER AWARD) as applicabl e.

This specification may be included in A-E services

(design-only), design-build or design-bid-build
(construction-only) contracts. Renove al
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specification requirenments for construction
deliverables in design-only contracts. Renove al
specification requirements for design deliverables
in construction-only Contracts.
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NOTE: Facility Data Requirenents are divided into
two primary deliverables:

a. Facility Data Workbook (FDW: A pre-formatted
spreadsheet tenplate used by the designer or
Contractor to conpile data on facility Assets and
Attributes that the Governnent wi shes to manage via
el ectroni c means.

b. Facility Docurment Set (FDS): An electronically
conpi |l ed docunent containing the followi ng project
information:

(1) For A-E services (design-only) contracts,
the FDS contains the "Design Conplete" or "lssued
for Construction" (IFC) design draw ngs,
speci fications, and design anal ysis.

(2) For design-bid-build (construction-only)
and design-build contracts, the FDS contains al
CGover nrent - Approved Data Packages required by
01 78 23 OPERATI ON AND MAI NTENANCE DATA and fi nal
CGover nent - Approved Record Draw ngs.
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NOTE: The Facility Document Set (FDS) is archived
with and serves as a supplenent to the Facility Data
Wor kbook (FDW. Together, these two docunents
conprise the Facility Data deliverables required by
this specification.

See "DEFINITIONS" listed in this specification for
nore information regarding these deliverables.
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NOTE: Thoroughly edit this section throughout and
coordinate with other electronic data requirenments
stipulated by the project and Oaner requirenents.
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NOTE: Facility Data Exchange information is
avai |l abl e at https://cadbim.usace.army.mil
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PART 1 GENERAL
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NOTE: Proper procurenent of deliverables described
in this specification requires a high degree of
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coordi nation between this specification, 01 33 00
SUBM TTAL PROCEDURES, 01 78 00 CLOSEQUT SUBM TTALS,
and 01 78 23 OPERATI ON AND MAI NTENANCE DATA. Ensure
that submittal and deliverable content and
formatting requirements are organi zed in a nmanner
that do not present conflicting requirenents. Edit
t hese specifications as necessary to present

requi renents that build on one another. Do not

i ncl ude requirenents that are redundant or are

duplicated el sewhere in the project specifications.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkkkkhkkkkkkkkkkhkhhhhkkkkkkkkkkkkkkkhhhhhkkx
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NOTE: This guide specification contains bracketed
options for an array of procurenment nethods. This
specification nmay be used on design-only contracts,
design-build contracts, and desi gn-bid-build
contracts. Edit the specification references bel ow
as applicable using the appropriate bracketed

options.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkkhhkhkkkhhkkkhhkkkhkhkkkhkhkkkhhkhkkkhkkhkhkkkkkhkhkkkkkhkhkx

This specification requires the collection, organization, and turnover of
electronic Facility Data for specific assets designed and constructed as
part of this contract. Provide a Facility Document Set (FDS) and Facility
Data Workbook (FDW) as defined in this specification. See Sections

013300 SUBMITTAL PROCEDURES, 01 7800 CLOSEOUT SUBMITTALS,[ and][

017823 OPERATION AND MAINTENANCE DATAJ[and]] 01 33 16.00 10
DATA (DESIGN AFTER AWARD)] | | for additional Facility Data delivery
requirements.

11 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.
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INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO)

ISO 19005-3 (2012) Document Management -- Electronic
Document File Format for Long-Term
Preservation -- Part 3: Use of ISO 32000-1
with Support for Embedded Files (PDF/A-3)

ISO 32000-1 (2008) Document Management -- Portable
Document Format -- Part 1. PDF 1.7

1.2 DEFINITIONS AND ABBREVIATIONS
121 Assets

Assets are specific items of property or equipment.
1.2.2 Attributes

Attributes are individual pieces of Facility Data that describe facilities
and their associated assets.

1.2.3 Facility Data

Information defined and collected in the Facility Data Workbook (FDW) and
Facility Document Set (FDS).

124 Facility Document Set (FDS)

An electronically compiled and organized document containing the
supporting documents and data used to populate the Facility Data Workbook
during its respective phase of development.

[ a. For design-based deliverables, the FDS contains the "Design Complete"
or "Issued for Construction” (IFC) design drawings, specifications,
and design analysis. ]

[ b. For construction-based deliverables, the FDS is comprised of the
project Operation and Maintenance Data Packages and
Government-Approved Record drawings.]

1.25 Facility Data Workbook (FDW)

A pre-formatted spreadsheet template used to compile Asset, Attribute,
Facility, and Space Data that the Government wishes to manage via
electronic means. The FDW also contains all requirements associated with
proper collection, organization, and turnover of the Facility Data.

1.2.6 Facility Data Project Execution Plan (FDPxP)
A document that describes the clear and organized plan for the collection,
organization, and turnover of the Facility Data deliverables required by

this specification.

1.3 UNITS OF MEASURE

* *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

NOTE: For design-bid-build contracts, choose the
first bracketed option (referring to contract
docunents). For design-only or design-build
contracts, choose the second bracketed option for
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Section 01 33 16.00 10 DESI GN DATA (DESI GN AFTER
AWARD).
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Provide Facility Data deliverables utilizing the units of measure[
identified in the contract documents.][ required by][ 01 33 16.00 10
DATA (DESIGN AFTER AWARD)]| ]

1.4

SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng submittal
items in the text, to reflect only the submttals
required for the project. The CGuide Specification
techni cal editors have classified those itens that
requi re Governnent approval, due to their conplexity
or criticality, with a "G'. GCenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a “G’ to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arny projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" classification indicates subnittals required
as proof of conpliance for sustainability CQuiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PROCEDURES.

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk
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NOTE: |If desired, it is possible (but not required)
that FDWand FDS submittal s be duplicated and

i ndi vidual ly naned for ease of tracking by the
CGovernment. Each facility named in "Part 2" will
require a separate FDWand FDS delivered to the
CGovernment. Tracking, review, and approval of those
deliverables nmay be easier if they are tracked
individually for each facility.
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Government approval is required for submittals with a "G" or "S"
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classification. Submittals not having a "G" or "S" classification are
[for Contractor Quality Control approval.][for information only. When
used, a code following the "G" classification identifies the office that
will review the submittal for the Government.] Submit the following in

accordance with Section 013300 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Facility Data Project Execution Plan (FDPxP)
SD-05 Design Data
Facility Data Workbook, Design o CLL T
Facility Document Set, Design GO ]

SD-10 Operation and Maintenance Data

Facility Data Workbook, Construction Progress q, |
Facility Document Set, Construction Progress q, 1] ]
SD-11 Closeout Submittals
Facility Data Workbook, Construction Final CE |
Facility Document Set, Construction Final ; C 1] ]
15 QUALITY CONTROL
NOTE: For Design-Build Contracts, there is no
necessity for the Designer of Record to maintain
Facility Data during project design.
A Design-Build Contractor may require that a
Desi gner of Record assenble or naintain Facility
Data in order to nmeet Contract Requirements, but
that should be treated as an extension of
construction services. A properly constructed FDPxP
shoul d address this working rel ati onship and
Governnent reviewers shoul d consider this when
revi ewi ng that docunentation.
This specification nmay be edited to require
desi gn- based deliverables in design-only contracts.
Proj ect teanms should consider the necessity of this
and enpl oy those requirements as warranted. Edit
this specification as applicable.
151 Facility Data Project Execution Plan (FDPxP)

Provide the Government with a plan for the collection, organization, and
turnover of the Facility Data deliverables to the Government.[ The

Contractor may consolidate BIM PxP requirements defined in[

DESIGN DATA (DESIGN AFTER AWARD)][ and]| and FDPxP requirements
defined herein and integrate them into a single, consolidated BIM/Facility
Data PxP for Government approval.] At a minimum, include the following

SECTION 01 78 24.00 10 Page 8
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items in the FDPxP:
1511 Front Matter
Provide a Cover Page, Table of Contents, and Executive Summary/Objectives.
1.5.1.2 Project Information
List the Project Owner, Project Name, Project Location and address,
Contract Type, Project Description, Project/Contract Number, Project
Milestones.

1.5.1.3 Submittal Schedule

Identify delivery schedule for all deliverables in compliance with the
submission requirements identified in this specification.

1.5.1.4 Personnel

Identify key personnel involved in the development of the Facility Data
deliverables including Contractor and Government personnel.

1515 Facility Data Workbook(s)

Identify Facility and Space Data as applicable at time of FDPxP
submission. Individually list every asset group from the FDW Requirements
that will require Facility Data collection. No attribute data is required

at this time. Identify asset groups from the FDW Requirements that are

not required within the scope of this Contract. Document the version of
FDW to be used through the duration of the project.

1.5.1.6 Facility Document Set(s)
Define structure and format of the submittal. Provide a comprehensive
outline of the final FDS to be delivered. Organize the outline with
headings, titles, and descriptions such that the Government may ascertain
that working documents comply with the formatting requirements defined by
this specification.

15.1.7 Protocols
Detailed procedures:
a. Facility Data documentation/collection process.

b. Facility Document Set production/development process.

c. Collaboration procedures including strategy, meetings, communication,
and subcontractor/consultant involvement.

d. Quality Control, including site verification of FDW, as applicable.

e. File and folder naming structure.

f. Hardware and software being used for collection and organization of
Facility Data. ldentify type, format, and anticipated organization of
digital storage media to be provided as part of required

deliverables. Include means and methods for checking deliverables for
malicious content.
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1.5.2 Meetings

To assure that Facility Data requirements are being met through the
duration of the project, organize the following meetings and discuss the
subsequent topics:

1521 [Post-Award Kickoff Meeting][Pre-Construction Meeting]

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: For Design-Bid-Build, choose the

Pre- Construction Meeting bracketed option and

coordi nate requirements with 01 30 00 ADM NI STRATI VE
REQUI REMENTS. . For design-build or design-only
contracts, choose the Post-Award Ki ckoff Meeting
bracketed option and coordinate requirenments with 01
33 16 DESI GN DATA (DESI GN AFTER AWARD) .

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *% *%

At a minimum, discuss the following:
a. The requirement for Facility Data deliverables under this contract.

b. Primary roles and responsibilities associated with the development and
delivery of the Facility Data deliverables, and.

c. ldentify and agree upon a date and attendance list for the meetings
described below:

1.5.2.2 FDPxP Coordination Meeting

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Choose the Conmi ssioning Authority bracketed
option bel ow when Conmi ssioning is required for this
project.

Choose Desi gner of Record (DOR) for design-only and
design-build contracts.
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a. Facilitate a meeting following submission and Government review of the
FDPxP. Include the Facility Data Preparer(s),[ Designer of Record
(DOR),], Quality Control (QC) Manager, [Commissioning Authority (CA),]
Government's Facility Data Proponent, Contracting Officer's
Representative, and[ Directorate of Public Works (DPW)][ Base Civil
Engineer (BCE)] Facilities Management Specialist (FMS).[ Also include
Government personnel required for obtaining security clearances and
waivers for proper Facility Data collection in this meeting.]

b. The purpose of this meeting is to coordinate the efforts necessary by
contract parties to ensure an accurate collection, preparation,
quality control, and submittal of these deliverables.

c. The FDPxP serves as the primary agenda for this meeting. At a minimum,
discuss the following:

(1) Processes and methods of gathering facility data during

construction. Discuss and obtain special permissions and waivers
as necessary (such as photo waivers and data encryption);
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(2) Contractor Quality Control practices and procedures;
(3) Corrective actions necessary for Government approval of FDPxP;

(4) Necessity for additional or recurring Facility Data Coordination
Meetings outside of those required by this specification, as
requested by the Contractor. Intent of these meetings would be to
maintain regular contact between responsible parties of the
Contractor and Government with regard to development of the
facility data deliverables. Conduct status meetings with a
frequency agreed upon at this meeting.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: For design-bid-build contracts, design
submttals are nost often not necessary (require
construction submittals only). For design-only
contracts, design subnmittals are likely the only
deliverabl e. For design-build contracts, both design
and construction subnittals nmay be requested, but
construction submttals are the only required
deliverable. Edit the specification as applicable
using the appropriate bracketed options.
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1.5.2.3 Submittal Coordination Meeting

a. Facilitate a meeting following submission and Government review of
each design or progress submittal of the Facility Data. Include the
Facility Data Preparer(s), Designer of Record (DOR), Quality Control
(QC) Manager, [ Commissioning Authority (CA),] Government's Facility
Data Proponent, Contracting Officer's Representative, and[ Directorate
of Public Works (DPW)][ Base Civil Engineer (BCE)] Facilities
Management Specialist (FMS). Include Mechanical, Electrical,
Plumbing, and Fire Protection subcontractors as applicable.

b. The purpose of this meeting is to demonstrate ongoing compliance with
the requirements identified in this specification.

c. The applicable deliverables, along with Government remarks associated
with review of these submittals serve as the primary guide and agenda
for this meeting. At a minimum, discuss the following during this
meeting:

(1) Review assets, applicable attributes, facility, and space data in
FDW at time of submittal;

(2) Demonstrate Quality Control and site verification procedures, as
applicable, by Contractor QC;

(3) Review contents and organization of FDS at time of submittal;

(4) Discuss Government review comments and unresolved items preventing
completion and Government approval of the Facility Data Workbook
and Facility Document Set.

153 Facility Turnover and Contract Closeout

Include the Facility Document Set, Construction Final as a deliverable in
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Facility Turnover and Contract Closeout procedures as defined in[

0133

16.0010  DESIGN DATA (DESIGN AFTER AWARD)][ and][ 01 78 00

SUBMITTALS].

154

Facility Data Workbook Quality Requirements

For each submittal, ensure that the information contained in the FDW(s)
reflects the minimum content requirements defined in the PART 3 EXECUTION

portio

n of this section. Ensure that information provided as part of the

FDW(s) conforms to the standards described below

a. Compile FDW(s) using approved spreadsheet templates. Do not alter the

formatting or organizational layout of the templates. For this

Contract, templates are [available for download from the USACE CAD/BIM
Technology Center website, site information provided in the PART 2
PRODUCTS portion of this section] [attached to this specification.
Editable copies of the templates will be provided upon Contract Award]

b. Instructions for the proper maintenance and completion of these FDWs

155

are contained in the FDW Requirements contained within the FDW
template.

Facility Document Set Quality Requirements

* *%

*kkkkkk
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NOTE: The paragraph bel ow contai ns bracketed
options for subnmittal quality requirements. Unless
01 33 00 SUBM TTAL REQUI REMENTS and 01 78 23

OPERATI ON AND MAI NTENANCE DATA clearly identify
submttal quality requirements across all project
submittals, select the "below " bracket and include
all quality requirements listed below. Quality
metrics are default values and nay be edited to suit
proj ect needs.

Kkkkkkkkkkkkkkkkhkkkkkkkkkkhkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkhkkkkkkhkkkk

Ensure that information provided as part of each FDS conforms to the

electronic and data formatting standards identified[ in
DESIGN DATA (DESIGN AFTER AWARD)][ in

CLOSEOUT

01 33 16.00 10
013300 SUBMITTAL REQUIREMENTS and

0178223 OPERATION AND MAINTENANCE DATA.][ below]
[1.55.1 Document Files
Utilize PDF file format in accordance with ISO 32000-1 and SO 19005-3 for

all document-based files. Provide files from original sources,

text-searchable, and saved in "Standard" (uncompressed) resolution.
Bookmark and label files as defined in the PART 2 PRODUCTS portion of this
section.

I 155.

2 Photograph Files

If photographs are required, utilize JPEG file format for all photograph
and image files. Provide full-color photos with photo resolution of not
less than 4 megapixels and not more than 12 megapixels.

Provide a copy of installation-specific letters or waivers allowing

permi

ssion to take installed equipment photographs on this Contract.

Waivers need not be attached to every photo, only one copy of each
permission letter need be included in the Government deliverables.
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I 1.5.5.3 Drawing Files

Provide all drawings required by this specification in full-size PDF

format in accordance with ISO 32000-1 and 1SO 19005-3 . Produce PDF files
from original sources, text-searchable, and saved in "Standard"

(uncompressed) resolution whenever possible. Bookmark and label files as

defined in the PART 2 PRODUCTS portion of this section.

Submission of scanned or photocopied drawing files is prohibited. Only
vector-preserved PDF files are acceptable.

11.5.6 Facility Document Set Integrity Requirements

Ensure that information provided as part of each FDS conforms to the
integrity standards identified below:

1.5.6.1 File Protection

Do not restrict data files, document files or photographic files from
being printed, exported, modified or copied. Do not deliver files with
restrictions such as expiration date and locks for access, viewing,
archiving, or editing.

1.5.6.2 Manufacturer-Specific Documents

Provide text-searchable, vector-based document files from the
manufacturer's online or electronic documentation. Color documents are
preferred. Provide documents specific to the product(s) installed under

this Contract. When possible, do not submit document files containing
multiple product catalogs from the same manufacturer, or product data from
multiple manufacturers in the same file. Provide documents directly from
the manufacturer whenever possible. Do not provide scanned copies of
hardcopy documents.

1.6 DELIVERY, STORAGE, AND HANDLING

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: The paragraph bel ow contai ns bracketed
options for submttal delivery requirenents. Unless
01 33 00 SUBM TTAL REQUI REMENTS and 01 78 23
OPERATI ON AND MAI NTENANCE DATA clearly identify
submittal delivery requirements across all project
submi ttals, include both bracketed options in this
paragraph.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

Deliver facility data submittals in an organized and legible manner.

Provide submittals adhering to the requirements of | 01 33 16.00 10 DESIGN
DATA (DESIGN AFTER AWARD)][ of 013300 SUBMITTAL REQUIREMENTS and 01 78 23
OPERATION AND MAINTENANCE DATA][ described below].

1.6.1 Number of Copies

Provide [three] | | identical copies of disks for approval; for each
submittal and each facility required. Provide on approved electronic media
(one copy per disk or set of disks) as defined below. Provide submittal
files on electronic storage media in compliance with the quality
requirements identified in this specification.
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1.6.2 Malicious Content

Scan all files for malicious viruses using a commercially available
scanning program that is routinely updated to identify and remove current
virus threats.

1.6.3 Storage Media

Provide facility data on disk-based (DVD-R/RW) media. Deviations from the
required storage media must be approved by the Government. Select and
apply technology used for electronic data transmission to ensure that the

full Facility Data submittal for each facility is provided on one single

disk, whenever possible. When separation of the submittal is required,

first separate the FDS and the FDW onto separate media. Second, separate
FDS into logical segments or components. Further divisions must be
documented in the FDPxP and approved by the Government.

Provide Facility Data on disk-based (DVD-R/RW) media. Deviations from the
required storage media must be approved by the Government. Select and
apply technology used for electronic data transmission to ensure that the

full Facility Data submittal for each facility is provided on one single

disk, whenever possible. When separation of the submittal is required,

first separate the FDS and the FDW onto separate media. Second, separate
FDS into logical segments or components. Further divisions must be
documented in the FDPxP and approved by the Government.

a. Apply a label directly printed to storage media. Do not provide
adhesive, paper-based labels. List the name of the facility, Project,
Project location, Contract number, Designer of Record firm/Prime
Contractor company's name, title of submission, and security
classification (in accordance with the appropriate security
classification labeling regulations) on the label. If multiple disks
are provided, clearly document the contents of each disk on the label.

b. Include the name and contact information of the individual who
produced the final data disk to ensure that problems with the data or
media can be easily resolved.

c. When browsed on a computer, the disk must display the following
folders and their associated content:

(1) Facility Data Workbook (containing 1 FDW per facility);

(2) Facility Document Set (containing 1 FDS per facility);

(3) FDPxP (containing 1 PxP per contract);

(4) Readme (Containing 1 TXT, PDF, or HTML file with general use
information, organizational instructions, and basic preparer
contact information. Include all information included on the
storage media label).

[1.6.4 Encryption

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: The paragraph contains bracketed options for
data encryption. Data encryption is only required
if expressly required by the project.

Add detail ed encryption requirenents if avail abl e.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk
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Encrypt deliverable data as directed by
[District][Area][Resident][Project] Office Engineer. Document the
encryption to be used in the FDPxP.

] PART 2 PRODUCTS

21

[
[
[

FACILITIES

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The paragraph bel ow requires the Designer of
Record to identify the individual facilities for
which Facility Data deliverabl es be separated under
this Contract. For sinple projects (such as

singl e-building, site) there need be only one
facility listed. For nore conplex projects (such as
mul ti pl e-building, building complex, multiple sites)
nmultiple facilities may be identified.

For each facility listed, one each FDS and FDWwi | |
be delivered to the Governnent under this
specification. The specifier must consider this and
coordinate with the appropriate Admi nistering Public
Works or Real Property Ofice(s) to determine the
best way to identify facilities, and by extension,

t he nunber of deliverables required for this

Contract.

Provi de cl ear designations of facilities. Include
facility nane (as identified on form DD1391), PN,
RPUI D and ot her appropriate designations in the
par agr aph bel ow.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

Facilities that require individual (separate and complete) Facility Data
deliverables as described in this specification are as follows:

I

2.2

]
]
]

FACILITY DATA WORKBOOK(S)

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: The Facility Data Wrkbook(XLSM f or mat)

tenpl ates are located at the follow ng | ocation:
https://cadbimcenter.erdc.dren.mil . Require the
Contractor to use the nobst current FDWtenpl ate

unl ess specific Project constraints are identified.
It is not necessary to utilize the bracketed option
to attach a pre-popul ated FDW unl ess specific
Project constraints dictate its necessity.

If an FDWis attached, provide the Contractor with
an native .xIsmfile whenever possible. A PDF nay be
attached for bidding purposes, but the preference
shoul d be to transfer an editable file upon Contract
Award.
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2.

Provide one compiled FDW for each facility identified above. Complete all

portions of each FDW including facility, space, asset, and attribute data

in compliance with the FDW Requirements. [ An FDW with pre-populated
basis-of-design information is attached to this section. The Government

will provide electronic copy of the attached FDW(s) to the Contractor upon

award in [.xIsm][PDF] format.] [ Download the current FDW template
(.xIsm format) from the USACE CAD/BIM Technology Center website at
https://cadbimcenter.erdc.dren.mil

2.1 Spaces

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: This section includes m ni mum space
definition requirements for the FDW Provide

addi ti onal requirements as appropriate for project
and st akehol der.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

Provide data for all applicable spaces in the facility. Minimum space
definitions are as follows:

a. Provide all rooms as defined in the design documents.

b. If not otherwise defined, provide a minimum of one "roof" space in the
FDW.

c. If not otherwise defined, provide a minimum of one "site" space in the
FDW.

d. Provide all spaces not otherwise described, but necessary to accurately
indicate the location of all FDW assets required by this specification.

2.2 Assets

a. Compile an FDW that contains the| ,] maintainable and warrantable
equipment (assets) associated with each facility. This includes
assets in contract scope and within the project extents. See 017800
CLOSEOUT SUBMITTALS[and 01 78 23 OPERATION AND MAINTENANCE DATA ]for
related requirements. Assets include, but are not limited to, those
types described in the "Required Assets" portion of the FDW template],
those assets listed in the table below,] and additional assets defined
in the FDPxP. Itemized FDW asset entries (instance-based). Entries
indicative of multiple assets (type-based) are not allowed.

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: The FDW Tenpl ate contains a |ist of baseline
requi red assets that should be adequate for nopst
proj ects. The specifier should review the FDW

requi red assets and engage the appropriate

Admi ni stering Public Wrks Ofice to deternine

whet her the project or stakehol ders require
additional asset facility data be collected beyond
those defined in the FDWtenpl ate. A few assets that
could be considered are listed in the table as
exanpl es, but add, edit, or delete the table
according to project requirenents.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkhkkkhkkkkkkhkkkk
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SUPPLEMENTAL ASSET LIST (INCLUDE IN ADDITION TO "REQUIRED ASSETS" LISTED IN FDW

TEMPLATE)
Asset Description/Example
[Fixtures, Furnishings, and [Furniture, systems furniture, appliances, and other
Equipment] significant items of equipment]
[Kitchen Equipment and Fixtures [Kitchen and foodservice equipment including but not

limited to stoves, steamers, accessory hoods, cooking
devices, refrigeration devices]

[Valves] [All operable valves in facility including but limited
to those installed in plumbing, HVAC, and fire
protection systems.]

[Tanks and Vaults] [Items such as expansion tanks, septic tanks, oil-water
separators, grease separators]

[Material Handling Equipment] [Items such as cranes, coveyor belts, equipment lifts]

[DDC and EMCS Equipment] [Panels and consoles associated with the facility
automation and control systems integration.]

[All Inspectable Equipment]

L1 L 1

] Document assets applicable to the scope of this project in the FDPxP.

b. Sub-component assets that are an integral and functional part of
another component (e.g. An electric motor that serves as part of an
air-handling unit) need not be duplicated or listed separately as its
own asset.

c. Definitions, descriptions, and formatting requirements for these
assets can be found in the FDW Requirements contained within the FDW
template.

d. If an asset type is not included in the scope of the Project, no
Facility Data (assets or attributes) are to be included in the FDW
(even as a placeholder) for that asset type.

2.2.3 Attributes

a. Populate each individual asset with all required attributes defined in
the "Required Attributes" portion of the FDW template.

b. Definitions, descriptions, and formatting requirements for these
attributes can be found in the FDW Requirements contained within the
FDW template.

c. If an attribute is not applicable, populate that field with
"IN/A]| ." Do not leave it blank.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

NOTE: For design-bid-build contracts, design
submittals are typically not necessary; require
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construction submittals only. For design-only
contracts, design subnmittals are the only required
del i verabl e. For design-build contracts, both design
and construction subnmittals nmay be requested, but
construction submttals are the only required
deliverable. Edit the specification as applicable
using the appropriate bracketed options.

*kkkkkkkkkhhhhhhkhkkkkkkkkhkhhhhhhhhhhrrkkkkhkhkhkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

2.3 FACILITY DOCUMENT SET

23.1 Organization
Organize the FDS in a hierarchical manner as follows. Use electronic
bookmarks to create an easily navigable document. The first and primary
hierarchical level must contain the following bookmarks:

[ a. "Design Data" - See subordinate hierarchical requirements in the
"DESIGN DATA HIERARCHY" paragraph.
Il

b. "O&M Data" - See subordinate hierarchical requirements in the "O&M
DATA HIERARCHY" paragraph.
Il

c. "Record Drawings" - See subordinate hierarchical requirements in
paragraph RECORD DRAWINGS HIERARCHY. ]

[2.3.1.1 Design Data Hierarchy

Under "Design Data," provide all Government-Approved "Design Complete" or

"Issued for Construction" design documents as defined in[ 01 33 16.00 10

DESIGN DATA (DESIGN AFTER AWARD)][____], including:

a. Design Drawings - Provide the Government-Approved, "Design Complete"
or "Issued for Construction" design drawings.

b. Design Specifications - Provide the Government-Approved, "Design
Complete" or "Issued for Construction" design specifications.

c. Design Analysis - Provide the "Design Complete" or "Issued for
Construction" Government-Approved Design Analysis.

1[2.3.1.2 O&M Data Hierarchy

Under "O&M Data" provide all Government-Approved O&M Data Packages as

defined in 017823 OPERATION AND MAINTENANCE DATA and as required by

technical specifications contained within this contract. Further organize
this information under the following hierarchical levels:

a. The contract specification and title under which the Data Package and
the associated equipment or system references. (e.g. 26 23 00.00 40 -
SWITCHBOARDS AND SWITCHGEAR)

b. The Data Package Number as defined in 017823 OPERATION AND

MAINTENANCE DATA. (e.g. Data Package 2)
I 23.1.3 Record Drawings Hierarchy

Under "Record Drawings" provide an electronic copy of the

Government-Approved record drawings, as specified in 017800 CLOSEOUT
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SUBMITTALS, for the project in PDF format. Further group discipline
sheets under the following hierarchical levels:

a. The full discipline heading represented by the contents of the sheet
and as shown in the Record Drawing Sheet Index. Organize these
headings in the order that the drawings set is organized. (General,
Civil, Structural, Architectural, Interiors, Plumbing, Mechanical,
Electrical, Telecommunications)

b. The Sheet ID and Sheet Name as found in the Record Drawing Sheet Index
and in accordance with the AEC CAD Standard referenced in 017800
CLOSEOUT SUBMITTALS. (e.g. G-001 - LEGEND; CS101 - SITE PLAN AREA 101;
A-101 - OVERALL FIRST FLOOR PLAN; P-601 - FIRST FLOOR DWS WATER RISER
DIAGRAM)

] PART 3 EXECUTION

*kkkkkkkhkhhhhhhkhkkkkkkhkhkhkhhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix

NOTE: For design-bid-build contracts, design
submttals are typically not necessary (require
construction submttals only). For design-only
contracts, design submittals are the only required
deliverabl e. For design-build contracts, both design
and construction subnittals nay be requested, but
construction subnmittals are the only required
deliverable. Edit the specification as applicable
using the appropriate bracketed options.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

[3.1 DESIGN SUBMITTALS

Submit the Facility Data Workbook and Facility Document Set design
submittals together. Meet the following completeness and formatting
requirements listed below:

a. Provide Facility Data Workbook, Design submittals(s) when at "Design
Complete" or "Issued for Construction" phase as defined by [
013316.0010 DESIGN DATA (DESIGN AFTER AWARD)][ ]. Populate the
FDW with all data required for the design submittal, detailed in the
FDW Requirements. Clearly identify assets or asset groups missing in
the "variations" section of the ENG Form 4025 Transmittal Form
provided with the submittal. See the FDW Requirements contained
within the FDW template for a list of attributes to be completed for
this submittal. Intent of this submittal is to populate the FDW with
all design-based asset information prior to Project advertisement or
construction.

b. Submit individual FDW templates for each facility identified in the
"FACILITIES" paragraph. While FDWs will not be complete at this
phase, provide accurate and correctly formatted data according to the
FDW Requirements.

c. Submit Facility Document Set, Design submittal as defined in Part 2 of
this specification.

1[3.2 CONSTRUCTION PROGRESS SUBMITTALS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkhkkkkkkhkkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: For Construction Progress FDWsubnittal,
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recommended delivery is 60 days prior to BOD for
snmal | projects and 90 days prior to BOD on | arge
projects. Specifier may insert alternative delivery
date if project requirenments dictate differently.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

Submit the FDW and FDS construction progress submittals together. Meet
the following completeness and formatting requirements listed below:

a. Provide Facility Data Workbook, Construction Progress

when all assets are identified, but not later than [60][90][__] days

prior to Beneficial Occupancy Date (BOD) as identified in the
Government-Approved construction schedule. Clearly identify assets or
asset groups missing in the "variations" section of the ENG Form 4025
Transmittal Form provided with the submittal. Populate assets with
front-loaded attribute data that is available at the time of asset

submittal(s)

input. See the FDW Requirements contained within the FDW template for

a list of attributes to be completed for this submittal.

b. Submit individual FDW templates for each facility identified in the

c. Submit a sample or working

I 3.3

"FACILITIES" paragraph. While FDWs are not required to be complete
for this submittal, provide accurate and correctly formatted data
according to the FDW Requirements.

submittal containing "draft" or "example" documents that are
organized in the manner defined by this specification. Draft or
example documents need not be technically accurate or complete in
their content, but defined and separated in a manner such that all
organizational and formatting requirements defined by this
specification may be evaluated.

CONSTRUCTION FINAL SUBMITTALS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Unlike the Construction Progress Submittal, it

is unlikely that the Contractor will be able to
submt the full Construction Final Submittal at

Facility Document Set, Construction Progress

one

time. The FDWSs) are nost beneficially submtted

during conm ssioning of building systens, prior

to

t he Beneficial Occupancy Date (BOD). Conponents of
the FDS can only be conpiled and finalized after
CGover nment - Acceptance of its individual conponents

(Record Drawi ngs, O&M Data Packages). This will

likely not occur until after BOD. Specifier should

edit this specification with this understandi ng

and

tailor this paragraph as necessary to conply with

i ndi vidual project requirenents.

*% *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

NOTE: For Facility Data, Construction Final

Submittal, recommended delivery is 60 days after BOD
for small projects and 90 days after BOD on |arge
projects. Specifier may insert alternative delivery
dates if project requirements dictate differently.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkhkkkhkkkkkkhkkkk

Submit the FDW and FDS construction final submittals [as they are
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completed] ]. Coordinate the Facility Data Workbook,

Construction Final submittal with data verification procedures as defined

in the accepted FDPxP. Provide the Facility Document Set, Construction

Final submittal only after Government acceptance of its individual

components as defined by][ 017800 CLOSEOUT SUBMITTALS][ and][ 017823
OPERATION AND MAINTENANCE DATA].

134 FACILITY DATA WORKBOOK VERIFICATION

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Choose the Commi ssioning Authority bracketed
option bel ow when Conmi ssioning is being required by
this project. Insert the appropriate comm ssioning
specification nunber and title used on this project.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk
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NOTE: On-site verification of Facility Data
contained in the FDWSs) is required for assurance of
quality data. The best tine to verify this data is
during facility comm ssioning procedures. |If

conmi ssi oni ng of building systems is part of the
scope of this project, require that the Contractor
align verification of FDWw th conmi ssioning. |If
conmi ssioning is not required for the project, Data
Verification is nost beneficial during Contract

Cl oseout, prior to BOD.
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Verify the FDW through the quality control personnel and procedures as

defined in the FDPxP. [ Coordinate and conduct verification with

commissioning procedures defined in J One-hundred percent
accuracy of FDW information is required for Government acceptance of the

Facility Data Workbook, Design submittal] [and] [ Facility Data Workbook,
Construction Final submittal] .

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: The foll owi ng bracketed option for
"Attachnments" should only be included if the Project
requires a pre-popul ated FDWbe included in the
contract. If a pre-populated FDWis necessary, edit
the "FACI LI TY DATA WORKBOOK(S)" and "Facility Data
Wor kbook Qual ity Requirenents" paragraphs above to

i ndi cate as such and include the bracketed reference
bel ow. Print a PDF copy of the pre-popul ated FDW and
attach to the end of this specification in the
contract solicitation. Preserve a copy of the
pre-popul ated FDW for turnover to the Contractor
upon Contract Award.

If a pre-popul ated FDWis not necessary, rempve this
bracket ed opti on.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

--Attachments--
Project Facility Data Worksheets
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-- End of Section --
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