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**************************************************************************
NOTE:  This guide specification covers the 
requirements for maintenance and turnover of 
electronic Facility Data for use by O&M personnel 
and systems of record.  

Adhere to UFC 1-300-02  Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable item(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR) .

**************************************************************************

**************************************************************************
NOTE:  Consult the appropriate Administering Public 
Works Office on all construction contracts under the 
stated threshold values to determine if insertion of 
this guide specification is required.

Always use and include UFGS 01 33 00  SUBMITTAL 
PROCEDURES, 01 78 00  CLOSEOUT SUBMITTALS, and UFGS 
01 78 23 , OPERATION AND MAINTENANCE DATA, with this 
section.  Also include UFGS 01 33 16.00 10  DESIGN 
DATA (DESIGN AFTER AWARD) as applicable.

This specification may be included in A-E services 
(design-only), design-build or design-bid-build 
(construction-only) contracts.  Remove all 
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specification requirements for construction 
deliverables in design-only contracts.  Remove all 
specification requirements for design deliverables 
in construction-only Contracts.

**************************************************************************

**************************************************************************
NOTE:  Facility Data Requirements are divided into 
two primary deliverables: 

a.  Facility Data Workbook (FDW):  A pre-formatted 
spreadsheet template used by the designer or 
Contractor to compile data on facility Assets and 
Attributes that the Government wishes to manage via 
electronic means.

b.  Facility Document Set (FDS):  An electronically 
compiled document containing the following project 
information:

      (1) For A-E services (design-only) contracts, 
the FDS contains the "Design Complete" or "Issued 
for Construction" (IFC) design drawings, 
specifications, and design analysis.

      (2) For design-bid-build (construction-only) 
and design-build contracts, the FDS contains all 
Government-Approved Data Packages required by 
01 78 23  OPERATION AND MAINTENANCE DATA and final, 
Government-Approved Record Drawings.

**************************************************************************

**************************************************************************
NOTE:  The Facility Document Set (FDS) is archived 
with and serves as a supplement to the Facility Data 
Workbook (FDW).  Together, these two documents 
comprise the Facility Data deliverables required by 
this specification.

See "DEFINITIONS" listed in this specification for 
more information regarding these deliverables.

**************************************************************************

**************************************************************************
NOTE:  Thoroughly edit this section throughout and 
coordinate with other electronic data requirements 
stipulated by the project and Owner requirements.

**************************************************************************

**************************************************************************
NOTE:  Facility Data Exchange information is 
available at  https://cadbim.usace.army.mil .

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  Proper procurement of deliverables described 
in this specification requires a high degree of 
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coordination between this specification, 01 33 00  
SUBMITTAL PROCEDURES, 01 78 00  CLOSEOUT SUBMITTALS, 
and 01 78 23  OPERATION AND MAINTENANCE DATA.  Ensure 
that submittal and deliverable content and 
formatting requirements are organized in a manner 
that do not present conflicting requirements.  Edit 
these specifications as necessary to present 
requirements that build on one another.  Do not 
include requirements that are redundant or are 
duplicated elsewhere in the project specifications.

**************************************************************************

**************************************************************************
NOTE:  This guide specification contains bracketed 
options for an array of procurement methods. This 
specification may be used on design-only contracts, 
design-build contracts, and design-bid-build 
contracts. Edit the specification references below 
as applicable using the appropriate bracketed 
options.

**************************************************************************

This specification requires the collection, organization, and turnover of 
electronic Facility Data for specific assets designed and constructed as 
part of this contract.  Provide a Facility Document Set (FDS) and Facility 
Data Workbook (FDW) as defined in this specification.  See Sections 
01 33 00  SUBMITTAL PROCEDURES, 01 78 00  CLOSEOUT SUBMITTALS,[ and][ 
01 78 23  OPERATION AND MAINTENANCE DATA,] [ and][ 01 33 16.00 10  DESIGN 
DATA (DESIGN AFTER AWARD)] [_____] for additional Facility Data delivery 
requirements.

1.1   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification. The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.
 
Use the Reference Wizard's Check Reference feature 
when you add a Reference Identifier (RID) outside of 
the Section's Reference Article to automatically 
place the reference in the Reference Article.  Also 
use the Reference Wizard's Check Reference feature 
to update the issue dates.
 
References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by 
the basic designation only.
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INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO)

ISO 19005-3 (2012) Document Management -- Electronic 
Document File Format for Long-Term 
Preservation -- Part 3: Use of ISO 32000-1 
with Support for Embedded Files (PDF/A-3)

ISO 32000-1 (2008) Document Management -- Portable 
Document Format -- Part 1: PDF 1.7

1.2   DEFINITIONS AND ABBREVIATIONS

1.2.1   Assets

Assets are specific items of property or equipment.

1.2.2   Attributes

Attributes are individual pieces of Facility Data that describe facilities 
and their associated assets.

1.2.3   Facility Data

Information defined and collected in the Facility Data Workbook (FDW) and 
Facility Document Set (FDS).

1.2.4   Facility Document Set (FDS)

An electronically compiled and organized document containing the 
supporting documents and data used to populate the Facility Data Workbook 
during its respective phase of development.

[ a.  For design-based deliverables, the FDS contains the "Design Complete" 
or "Issued for Construction" (IFC) design drawings, specifications, 
and design analysis. ]

[ b.  For construction-based deliverables, the FDS is comprised of the 
project Operation and Maintenance Data Packages and 
Government-Approved Record drawings.]

1.2.5   Facility Data Workbook (FDW)

A pre-formatted spreadsheet template used to compile Asset, Attribute, 
Facility, and Space Data that the Government wishes to manage via 
electronic means.  The FDW also contains all requirements associated with 
proper collection, organization, and turnover of the Facility Data.

1.2.6   Facility Data Project Execution Plan (FDPxP)

A document that describes the clear and organized plan for the collection, 
organization, and turnover of the Facility Data deliverables required by 
this specification.

1.3   UNITS OF MEASURE

**************************************************************************
NOTE:  For design-bid-build contracts, choose the 
first bracketed option (referring to contract 
documents).  For design-only or design-build 
contracts, choose the second bracketed option for 
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Section 01 33 16.00 10 DESIGN DATA (DESIGN AFTER 
AWARD).

**************************************************************************

Provide Facility Data deliverables utilizing the units of measure[ 
identified in the contract documents.][ required by[ 01 33 16.00 10  DESIGN 
DATA (DESIGN AFTER AWARD)][_____].]

1.4   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00  SUBMITTAL PROCEDURES and edit 
the following list, and corresponding submittal 
items in the text, to reflect only the submittals 
required for the project.  The Guide Specification 
technical editors have classified those items that 
require Government approval, due to their complexity 
or criticality, with a "G".  Generally, other 
submittal items can be reviewed by the Contractor's 
Quality Control System.   Only add a “G” to an item, 
if the submittal is sufficiently important or 
complex in context of the project.

For Army projects, fill in the empty brackets 
following the "G" classification, with a code of up 
to three characters to indicate the approving 
authority.  Codes for Army projects using the 
Resident Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy,   
and Air Force.

The "S" classification indicates submittals required 
as proof of compliance for sustainability Guiding 
Principles Validation or Third Party Certification 
and as described in Section 01 33 00  SUBMITTAL 
PROCEDURES.

**************************************************************************

**************************************************************************
NOTE:  If desired, it is possible (but not required) 
that FDW and FDS submittals be duplicated and 
individually named for ease of tracking by the 
Government.  Each facility named in "Part 2" will 
require a separate FDW and FDS delivered to the 
Government.  Tracking, review, and approval of those 
deliverables may be easier if they are tracked 
individually for each facility.

**************************************************************************

Government approval is required for submittals with a "G" or "S" 
classification.   Submittals not having a "G" or "S" classification are for 
Contractor Quality Control approval.   Submittals not having a "G" or "S" 
classification are for information only.  When used, a code following the 
"G" classification identifies the office that will review the submittal 
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for the Government.   Submit the following in accordance with Section 
01 33 00  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Facility Data Project Execution Plan (FDPxP)

[ SD-05 Design Data

Facility Data Workbook, Design ; G, [_____]

Facility Document Set, Design ; G, [_____] ]

[ SD-10 Operation and Maintenance Data

Facility Data Workbook, Construction Progress ; G, [_____]

Facility Document Set, Construction Progress ; G, [_____] ]

[ SD-11 Closeout Submittals

Facility Data Workbook, Construction Final ; G, [_____]

Facility Document Set, Construction Final ; G, [_____] ]

1.5   QUALITY CONTROL

**************************************************************************
NOTE:  For Design-Build Contracts, there is no 
necessity for the Designer of Record to maintain 
Facility Data during project design.

A Design-Build Contractor may require that a 
Designer of Record assemble or maintain Facility 
Data in order to meet Contract Requirements, but 
that should be treated as an extension of 
construction services. A properly constructed FDPxP 
should address this working relationship and 
Government reviewers should consider this when 
reviewing that documentation.

This specification may be edited to require 
design-based deliverables in design-only contracts. 
Project teams should consider the necessity of this 
and employ those requirements as warranted. Edit 
this specification as applicable.

**************************************************************************

1.5.1   Facility Data Project Execution Plan  (FDPxP)

Provide the Government with a plan for the collection, organization, and 
turnover of the Facility Data deliverables to the Government.[  The 
Contractor may consolidate BIM PxP requirements defined in[  01 33 16.00 10  
DESIGN DATA (DESIGN AFTER AWARD)][ and][_____] and FDPxP requirements 
defined herein and integrate them into a single, consolidated BIM/Facility 
Data PxP for Government approval.]  At a minimum, include the following 
items in the FDPxP:
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1.5.1.1   Front Matter

Provide a Cover Page, Table of Contents, and Executive Summary/Objectives.

1.5.1.2   Project Information

List the Project Owner, Project Name, Project Location and address, 
Contract Type, Project Description, Project/Contract Number, Project 
Milestones.

1.5.1.3   Submittal Schedule

Identify delivery schedule for all deliverables in compliance with the 
submission requirements identified in this specification.

1.5.1.4   Personnel

Identify key personnel involved in the development of the Facility Data 
deliverables including Contractor and Government personnel.

1.5.1.5   Facility Data Workbook(s)

Identify Facility and Space Data as applicable at time of FDPxP 
submission.  Individually list every asset group from the FDW Requirements 
that will require Facility Data collection.  No attribute data is required 
at this time.  Identify asset groups from the FDW Requirements that are 
not required within the scope of this Contract.  Document the version of 
FDW to be used through the duration of the project.

1.5.1.6   Facility Document Set(s)

Define structure and format of the submittal.  Provide a comprehensive 
outline of the final FDS to be delivered.  Organize the outline with 
headings, titles, and descriptions such that the Government may ascertain 
that working documents comply with the formatting requirements defined by 
this specification.

1.5.1.7   Protocols

Detailed procedures:

a.  Facility Data documentation/collection process.

b.  Facility Document Set production/development process.

c.  Collaboration procedures including strategy, meetings, communication, 
and subcontractor/consultant involvement.

d.  Quality Control, including site verification of FDW, as applicable.

e.  File and folder naming structure.

f.  Hardware and software being used for collection and organization of 
Facility Data.  Identify type, format, and anticipated organization of 
digital storage media to be provided as part of required 
deliverables.  Include means and methods for checking deliverables for 
malicious content.

SECTION 01 78 24.00 10  Page 9



1.5.2   Meetings

To assure that Facility Data requirements are being met through the 
duration of the project, organize the following meetings and discuss the 
subsequent topics:

1.5.2.1   [Post-Award Kickoff Meeting][Pre-Construction Meeting]

**************************************************************************
NOTE:  For Design-Bid-Build, choose the 
Pre-Construction Meeting bracketed option and 
coordinate requirements with 01 30 00 ADMINISTRATIVE 
REQUIREMENTS..  For design-build or design-only 
contracts, choose the Post-Award Kickoff Meeting 
bracketed option and coordinate requirements with 01 
33 16 DESIGN DATA (DESIGN AFTER AWARD).

**************************************************************************

At a minimum, discuss the following:

a.  The requirement for Facility Data deliverables under this contract.

b.  Primary roles and responsibilities associated with the development and 
delivery of the Facility Data deliverables, and.

c.  Identify and agree upon a date and attendance list for the meetings 
described below:

1.5.2.2   FDPxP Coordination Meeting

**************************************************************************
NOTE:  Choose the Commissioning Authority bracketed 
option below when Commissioning is required for this 
project.

Choose Designer of Record (DOR) for design-only and 
design-build contracts.

**************************************************************************

a.  Facilitate a meeting following submission and Government review of the 
FDPxP.  Include the Facility Data Preparer(s),[ Designer of Record 
(DOR),], Quality Control (QC) Manager, [Commissioning Authority (CA),]  
Government's Facility Data Proponent, Contracting Officer's 
Representative, and[ Directorate of Public Works (DPW)][ Base Civil 
Engineer (BCE)] Facilities Management Specialist (FMS).[  Also include 
Government personnel required for obtaining security clearances and 
waivers for proper Facility Data collection in this meeting.]

b.  The purpose of this meeting is to coordinate the efforts necessary by 
contract parties to ensure an accurate collection, preparation, 
quality control, and submittal of these deliverables.

c.  The FDPxP serves as the primary agenda for this meeting. At a minimum, 
discuss the following:

(1)  Processes and methods of gathering facility data during 
construction.  Discuss and obtain special permissions and waivers 
as necessary (such as photo waivers and data encryption);
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(2)  Contractor Quality Control practices and procedures;

(3)  Corrective actions necessary for Government approval of FDPxP;

(4)  Necessity for additional or recurring Facility Data Coordination 
Meetings outside of those required by this specification, as 
requested by the Contractor.  Intent of these meetings would be 
to maintain regular contact between responsible parties of the 
Contractor and Government with regard to development of the 
facility data deliverables. Conduct status meetings with a 
frequency agreed upon at this meeting.

**************************************************************************
NOTE:  For design-bid-build contracts, design 
submittals are most often not necessary (require 
construction submittals only).  For design-only 
contracts, design submittals are likely the only 
deliverable. For design-build contracts, both design 
and construction submittals may be requested, but 
construction submittals are the only required 
deliverable. Edit the specification as applicable 
using the appropriate bracketed options.

**************************************************************************
1.5.2.3   Submittal Coordination Meeting

a.  Facilitate a meeting following submission and Government review of 
each design or progress submittal of the Facility Data.  Include the 
Facility Data Preparer(s), Designer of Record (DOR), Quality Control 
(QC) Manager, [ Commissioning Authority (CA),]  Government's Facility 
Data Proponent, Contracting Officer's Representative, and[ Directorate 
of Public Works (DPW)][ Base Civil Engineer (BCE)] Facilities 
Management Specialist (FMS).  Include Mechanical, Electrical, 
Plumbing, and Fire Protection subcontractors as applicable.

b.  The purpose of this meeting is to demonstrate ongoing compliance with 
the requirements identified in this specification.

c.  The applicable deliverables, along with Government remarks associated 
with review of these submittals serve as the primary guide and agenda 
for this meeting.  At a minimum, discuss the following during this 
meeting:

(1)  Review assets, applicable attributes, facility, and space data in 
FDW at time of submittal;

(2)  Demonstrate Quality Control and site verification procedures, as 
applicable, by Contractor QC;

(3)  Review contents and organization of FDS at time of submittal;

(4)  Discuss Government review comments and unresolved items 
preventing completion and Government approval of the Facility 
Data Workbook and Facility Document Set.

1.5.3   Facility Turnover and Contract Closeout

Include the Facility Document Set, Construction Final  as a deliverable in 
Facility Turnover and Contract Closeout procedures as defined in[ 
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01 33 16.00 10  DESIGN DATA (DESIGN AFTER AWARD)][ and][ 01 78 00  CLOSEOUT 
SUBMITTALS].

1.5.4   Facility Data Workbook Quality Requirements

For each submittal, ensure that the information contained in the FDW(s) 
reflects the minimum content requirements defined in the PART 3 EXECUTION 
portion of this section.  Ensure that information provided as part of the 
FDW(s) conforms to the standards described below :

a.  Compile FDW(s) using approved spreadsheet templates.  Do not alter the 
formatting or organizational layout of the templates.  For this 
Contract, templates are [available for download from the USACE CAD/BIM 
Technology Center website, site information provided in the PART 2 
PRODUCTS portion of this section] [attached to this specification. 
Editable copies of the templates will be provided upon Contract Award] .

b.  Instructions for the proper maintenance and completion of these FDWs 
are contained in the FDW Requirements contained within the FDW 
template.

1.5.5   Facility Document Set Quality Requirements

**************************************************************************
NOTE:  The paragraph below contains bracketed 
options for submittal quality requirements. Unless 
01 33 00  SUBMITTAL REQUIREMENTS and 01 78 23  
OPERATION AND MAINTENANCE DATA clearly identify 
submittal quality requirements across all project 
submittals, select the "below:" bracket and include 
all quality requirements listed below.  Quality 
metrics are default values and may be edited to suit 
project needs.

**************************************************************************

Ensure that information provided as part of each FDS conforms to the 
electronic and data formatting standards identified[ in 01 33 16.00 10  
DESIGN DATA (DESIGN AFTER AWARD)][ in 01 33 00  SUBMITTAL REQUIREMENTS and 
01 78 23  OPERATION AND MAINTENANCE DATA.][ below:]

[ 1.5.5.1   Document Files

Utilize PDF file format in accordance with ISO 32000-1  and ISO 19005-3  for 
all document-based files.  Provide files from original sources, 
text-searchable, and saved in "Standard" (uncompressed) resolution.  
Bookmark and label files as defined in the PART 2 PRODUCTS portion of this 
section.

][ 1.5.5.2   Photograph Files

If photographs are required, utilize JPEG file format for all photograph 
and image files.  Provide full-color photos with photo resolution of not 
less than 4 megapixels and not more than 12 megapixels.

Provide a copy of installation-specific letters or waivers allowing 
permission to take installed equipment photographs on this Contract.  
Waivers need not be attached to every photo, only one copy of each 
permission letter need be included in the Government deliverables.
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][ 1.5.5.3   Drawing Files

Provide all drawings required by this specification in full-size PDF 
format in accordance with ISO 32000-1  and ISO 19005-3 .  Produce PDF files 
from original sources, text-searchable, and saved in "Standard" 
(uncompressed) resolution whenever possible.  Bookmark and label files as 
defined in the PART 2 PRODUCTS portion of this section.

Submission of scanned or photocopied drawing files is prohibited.  Only 
vector-preserved PDF files are acceptable.  

] 1.5.6   Facility Document Set Integrity Requirements

Ensure that information provided as part of each FDS conforms to the 
integrity standards identified below:

1.5.6.1   File Protection

Do not restrict data files, document files or photographic files from 
being printed, exported, modified or copied.  Do not deliver files with 
restrictions such as expiration date and locks for access, viewing, 
archiving, or editing.

1.5.6.2   Manufacturer-Specific Documents

Provide text-searchable, vector-based document files from the 
manufacturer's online or electronic documentation.  Color documents are 
preferred.  Provide documents specific to the product(s) installed under 
this Contract.  When possible, do not submit document files containing 
multiple product catalogs from the same manufacturer, or product data from 
multiple manufacturers in the same file.  Provide documents directly from 
the manufacturer whenever possible.  Do not provide scanned copies of 
hardcopy documents.

1.6   DELIVERY, STORAGE, AND HANDLING

**************************************************************************
NOTE:  The paragraph below contains bracketed 
options for submittal delivery requirements. Unless 
01 33 00  SUBMITTAL REQUIREMENTS and 01 78 23  
OPERATION AND MAINTENANCE DATA clearly identify 
submittal delivery requirements across all project 
submittals, include both bracketed options in this 
paragraph.

**************************************************************************

Deliver facility data submittals in an organized and legible manner.  
Provide submittals adhering to the requirements of [ 01 33 16.00 10  DESIGN 
DATA (DESIGN AFTER AWARD)][ of 01 33 00  SUBMITTAL REQUIREMENTS and 01 78 23
 OPERATION AND MAINTENANCE DATA][ described below].

1.6.1   Number of Copies

Provide [three] [_____] identical copies of disks for approval; for each 
submittal and each facility required. Provide on approved electronic media 
(one copy per disk or set of disks) as defined below.  Provide submittal 
files on electronic storage media in compliance with the quality 
requirements identified in this specification.
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1.6.2   Malicious Content

Scan all files for malicious viruses using a commercially available 
scanning program that is routinely updated to identify and remove current 
virus threats.

1.6.3   Storage Media

Provide facility data on disk-based (DVD-R/RW) media.  Deviations from the 
required storage media must be approved by the Government.  Select and 
apply technology used for electronic data transmission to ensure that the 
full Facility Data submittal for each facility is provided on one single 
disk, whenever possible.  When separation of the submittal is required, 
first separate the FDS and the FDW onto separate media.  Second, separate 
FDS into logical segments or components.  Further divisions must be 
documented in the FDPxP and approved by the Government. 

Provide Facility Data on disk-based (DVD-R/RW) media.  Deviations from the 
required storage media must be approved by the Government.  Select and 
apply technology used for electronic data transmission to ensure that the 
full Facility Data submittal for each facility is provided on one single 
disk, whenever possible.  When separation of the submittal is required, 
first separate the FDS and the FDW onto separate media.  Second, separate 
FDS into logical segments or components.  Further divisions must be 
documented in the FDPxP and approved by the Government. 

a.  Apply a label directly printed to storage media.  Do not provide 
adhesive, paper-based labels.  List the name of the facility, Project, 
Project location, Contract number, Designer of Record firm/Prime 
Contractor company's name, title of submission, and security 
classification (in accordance with the appropriate security 
classification labeling regulations) on the label.  If multiple disks 
are provided, clearly document the contents of each disk on the label.

b.  Include the name and contact information of the individual who 
produced the final data disk to ensure that problems with the data or 
media can be easily resolved.

c.  When browsed on a computer, the disk must display the following 
folders and their associated content:

(1)  Facility Data Workbook (containing 1 FDW per facility);
(2)  Facility Document Set (containing 1 FDS per facility);
(3)  FDPxP (containing 1 PxP per contract);
(4)  Readme (Containing 1 TXT, PDF, or HTML file with general use 

information, organizational instructions, and basic preparer 
contact information.  Include all information included on the 
storage media label).

[ 1.6.4   Encryption

**************************************************************************
NOTE:  The paragraph contains bracketed options for 
data encryption.  Data encryption is only required 
if expressly required by the project.

Add detailed encryption requirements if available.
**************************************************************************
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Encrypt deliverable data as directed by 
[District][Area][Resident][Project] Office Engineer.  Document the 
encryption to be used in the FDPxP.

] PART 2   PRODUCTS

2.1   FACILITIES

**************************************************************************
NOTE:  The paragraph below requires the Designer of 
Record to identify the individual facilities for 
which Facility Data deliverables be separated under 
this Contract.  For simple projects (such as 
single-building, site) there need be only one 
facility listed.  For more complex projects (such as 
multiple-building, building complex, multiple sites) 
multiple facilities may be identified.

For each facility listed, one each FDS and FDW will 
be delivered to the Government under this 
specification. The specifier must consider this and 
coordinate with the appropriate Administering Public 
Works or Real Property Office(s) to determine the 
best way to identify facilities, and by extension, 
the number of deliverables required for this 
Contract.

Provide clear designations of facilities. Include 
facility name (as identified on form DD1391), PN, 
RPUID and other appropriate designations in the 
paragraph below.

**************************************************************************

Facilities that require individual (separate and complete) Facility Data 
deliverables as described in this specification are as follows:

a.  [_____]
[ b.  [_____] ]
[ c.  [_____] ]
[ d.  [_____] ]

2.2   FACILITY DATA WORKBOOK(S)

**************************************************************************
NOTE:  The Facility Data Workbook(XLSM format) 
templates are located at the following location: 
https://cadbimcenter.erdc.dren.mil .  Require the 
Contractor to use the most current FDW template 
unless specific Project constraints are identified.  
It is not necessary to utilize the bracketed option 
to attach a pre-populated FDW unless specific 
Project constraints dictate its necessity.

If an FDW is attached, provide the Contractor with 
an native .xlsm file whenever possible. A PDF may be 
attached for bidding purposes, but the preference 
should be to transfer an editable file upon Contract 
Award.

**************************************************************************
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Provide one compiled FDW for each facility identified above.  Complete all 
portions of each FDW including facility, space, asset, and attribute data 
in compliance with the FDW Requirements.  [ An FDW with pre-populated 
basis-of-design information is attached to this section. The Government 
will provide electronic copy of the attached FDW(s) to the Contractor upon 
award in [.xlsm][PDF][_____] format.] [ Download the current FDW template 
(.xlsm format) from the USACE CAD/BIM Technology Center website at 
https://cadbimcenter.erdc.dren.mil .]

2.2.1   Spaces

**************************************************************************
NOTE:  This section includes minimum space 
definition requirements for the FDW. Provide 
additional requirements as appropriate for project 
and stakeholder.

**************************************************************************

Provide data for all applicable spaces in the facility. Minimum space 
definitions are as follows:

a.  Provide all rooms as defined in the design documents.
b.  If not otherwise defined, provide a minimum of one "roof" space in the 

FDW.
c.  If not otherwise defined, provide a minimum of one "site" space in the 

FDW.
d.  Provide all spaces not otherwise described, but necessary to 

accurately indicate the location of all FDW assets required by this 
specification.

[ e.  _____
]
2.2.2   Assets

a.  Compile an FDW that contains the[_____,] maintainable and warrantable 
equipment (assets) associated with each facility.  This includes 
assets in contract scope and within the project extents. See 01 78 00  
CLOSEOUT SUBMITTALS [and 01 78 23  OPERATION AND MAINTENANCE DATA ] for 
related requirements. Assets include, but are not limited to, those 
types described in the "Required Assets" portion of the FDW template[, 
those assets listed in the table below,] and additional assets defined 
in the FDPxP.  Itemized FDW asset entries (instance-based). Entries 
indicative of multiple assets (type-based) are not allowed.

**************************************************************************
NOTE:  The FDW Template contains a list of baseline 
required assets that should be adequate for most 
projects. The specifier should review the FDW 
required assets and engage the appropriate 
Administering Public Works Office to determine 
whether the project or stakeholders require 
additional asset facility data be collected beyond 
those defined in the FDW template. A few assets that 
could be considered are listed in the table as 
examples, but add, edit, or delete the table 
according to project requirements.

**************************************************************************
[

SECTION 01 78 24.00 10  Page 16



SUPPLEMENTAL ASSET LIST (INCLUDE IN ADDITION TO "REQUIRED ASSETS" LISTED IN FDW
TEMPLATE)

Asset Description/Example

[Fixtures, Furnishings, and 
Equipment]

[Furniture, systems furniture, appliances, and other 
significant items of equipment]

[Kitchen Equipment and Fixtures
]

[Kitchen and foodservice equipment including but not 
limited to stoves, steamers, accessory hoods, cooking 
devices, refrigeration devices]

[Valves] [All operable valves in facility including but limited 
to those installed in plumbing, HVAC, and fire 
protection systems.]

[Tanks and Vaults] [Items such as expansion tanks, septic tanks, oil-water 
separators, grease separators]

[Material Handling Equipment] [Items such as cranes, coveyor belts, equipment lifts]

[DDC and EMCS Equipment] [Panels and consoles associated with the facility 
automation and control systems integration.]

[All Inspectable Equipment] [__________]

[_____] [__________]

] Document assets applicable to the scope of this project in the FDPxP.

b.  Sub-component assets that are an integral and functional part of 
another component (e.g. An electric motor that serves as part of an 
air-handling unit) need not be duplicated or listed separately as its 
own asset.

c.  Definitions, descriptions, and formatting requirements for these 
assets can be found in the FDW Requirements contained within the FDW 
template. 

d.  If an asset type is not included in the scope of the Project, no 
Facility Data (assets or attributes) are to be included in the FDW 
(even as a placeholder) for that asset type. 

2.2.3   Attributes

a.  Populate each individual asset with all required attributes defined in 
the "Required Attributes" portion of the FDW template.

b.  Definitions, descriptions, and formatting requirements for these 
attributes can be found in the FDW Requirements contained within the 
FDW template.

c.  If an attribute is not applicable, populate that field with 
"[N/A][_____]."  Do not leave it blank.

**************************************************************************
NOTE:  For design-bid-build contracts, design 
submittals are typically not necessary; require 
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construction submittals only.  For design-only 
contracts, design submittals are the only required 
deliverable. For design-build contracts, both design 
and construction submittals may be requested, but 
construction submittals are the only required 
deliverable. Edit the specification as applicable 
using the appropriate bracketed options.

**************************************************************************
2.3   FACILITY DOCUMENT SET

2.3.1   Organization

Organize the FDS in a hierarchical manner as follows.  Use electronic 
bookmarks to create an easily navigable document.  The first and primary 
hierarchical level must contain the following bookmarks:

[ a.  "Design Data" - See subordinate hierarchical requirements in the 
"DESIGN DATA HIERARCHY" paragraph.  

][
b.  "O&M Data" - See subordinate hierarchical requirements in the "O&M 

DATA HIERARCHY" paragraph.  
][

c.  "Record Drawings" - See subordinate hierarchical requirements in 
paragraph RECORD DRAWINGS HIERARCHY. ]

[ 2.3.1.1   Design Data Hierarchy

Under "Design Data," provide all Government-Approved "Design Complete" or 
"Issued for Construction" design documents as defined in[  01 33 16.00 10  
DESIGN DATA (DESIGN AFTER AWARD)][____], including:

a.  Design Drawings - Provide the Government-Approved, "Design Complete" 
or "Issued for Construction" design drawings.

b.  Design Specifications - Provide the Government-Approved, "Design 
Complete" or "Issued for Construction" design specifications.

c.  Design Analysis - Provide the "Design Complete" or "Issued for 
Construction" Government-Approved Design Analysis.

] [ 2.3.1.2   O&M Data Hierarchy

Under "O&M Data" provide all Government-Approved O&M Data Packages as 
defined in 01 78 23  OPERATION AND MAINTENANCE DATA and as required by 
technical specifications contained within this contract.  Further organize 
this information under the following hierarchical levels:

a.  The contract specification and title under which the Data Package and 
the associated equipment or system references. (e.g. 26 23 00 - 
LOW-VOLTAGE SWITCHGEAR)

b.  The Data Package Number as defined in 01 78 23  OPERATION AND 
MAINTENANCE DATA. (e.g. Data Package 2)

][ 2.3.1.3   Record Drawings Hierarchy

Under "Record Drawings" provide an electronic copy of the 
Government-Approved record drawings, as specified in 01 78 00  CLOSEOUT 
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SUBMITTALS, for the project in PDF format.  Further group discipline 
sheets under the following hierarchical levels:

a.  The full discipline heading represented by the contents of the sheet 
and as shown in the Record Drawing Sheet Index.  Organize these 
headings in the order that the drawings set is organized. (General, 
Civil, Structural, Architectural, Interiors, Plumbing, Mechanical, 
Electrical, Telecommunications)

b.  The Sheet ID and Sheet Name as found in the Record Drawing Sheet Index 
and in accordance with the AEC CAD Standard referenced in 01 78 00  
CLOSEOUT SUBMITTALS. (e.g. G-001 - LEGEND; CS101 - SITE PLAN AREA 101; 
A-101 - OVERALL FIRST FLOOR PLAN; P-601 - FIRST FLOOR DWS WATER RISER 
DIAGRAM)

] PART 3   EXECUTION

**************************************************************************
NOTE:  For design-bid-build contracts, design 
submittals are typically not necessary (require 
construction submittals only).  For design-only 
contracts, design submittals are the only required 
deliverable. For design-build contracts, both design 
and construction submittals may be requested, but 
construction submittals are the only required 
deliverable. Edit the specification as applicable 
using the appropriate bracketed options.

**************************************************************************
[ 3.1   DESIGN SUBMITTALS

Submit the Facility Data Workbook and Facility Document Set design 
submittals together. Meet the following completeness and formatting 
requirements listed below:

a.  Provide Facility Data Workbook, Design  submittals(s) when at "Design 
Complete" or "Issued for Construction" phase as defined by [
01 33 16.00 10  DESIGN DATA (DESIGN AFTER AWARD)][_____]. Populate the 
FDW with all data required for the design submittal, detailed in the 
FDW Requirements. Clearly identify assets or asset groups missing in 
the "variations" section of the ENG Form 4025 Transmittal Form 
provided with the submittal.  See the FDW Requirements contained 
within the FDW template for a list of attributes to be completed for 
this submittal. Intent of this submittal is to populate the FDW with 
all design-based asset information prior to Project advertisement or 
construction.  

b.  Submit individual FDW templates for each facility identified in the 
"FACILITIES" paragraph.  While FDWs will not be complete at this 
phase, provide accurate and correctly formatted data according to the 
FDW Requirements.

c.  Submit Facility Document Set, Design  submittal as defined in Part 2 of 
this specification.

] [ 3.2   CONSTRUCTION PROGRESS SUBMITTALS

**************************************************************************
NOTE: For Construction Progress FDW submittal, 
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recommended delivery is 60 days prior to BOD for 
small projects and 90 days prior to BOD on large 
projects. Specifier may insert alternative delivery 
date if project requirements dictate differently.

**************************************************************************

Submit the FDW and FDS construction progress submittals together.  Meet 
the following completeness and formatting requirements listed below:

a.  Provide Facility Data Workbook, Construction Progress  submittal(s) 
when all assets are identified, but not later than [60][90][__] days 
prior to Beneficial Occupancy Date (BOD) as identified in the 
Government-Approved construction schedule.  Clearly identify assets or 
asset groups missing in the "variations" section of the ENG Form 4025 
Transmittal Form provided with the submittal.  Populate assets with 
front-loaded attribute data that is available at the time of asset 
input.  See the FDW Requirements contained within the FDW template for 
a list of attributes to be completed for this submittal.  

b.  Submit individual FDW templates for each facility identified in the 
"FACILITIES" paragraph.  While FDWs are not required to be complete 
for this submittal, provide accurate and correctly formatted data 
according to the FDW Requirements.

c.  Submit a sample or working Facility Document Set, Construction Progress
 submittal containing "draft" or "example" documents that are 
organized in the manner defined by this specification.  Draft or 
example documents need not be technically accurate or complete in 
their content, but defined and separated in a manner such that all 
organizational and formatting requirements defined by this 
specification may be evaluated.

][ 3.3   CONSTRUCTION FINAL SUBMITTALS

**************************************************************************
NOTE: Unlike the Construction Progress Submittal, it 
is unlikely that the Contractor will be able to 
submit the full Construction Final Submittal at one 
time.  The FDW(s) are most beneficially submitted 
during commissioning of building systems, prior to 
the Beneficial Occupancy Date (BOD).  Components of 
the FDS can only be compiled and finalized after 
Government-Acceptance of its individual components 
(Record Drawings, O&M Data Packages).  This will 
likely not occur until after BOD.  Specifier should 
edit this specification with this understanding and 
tailor this paragraph as necessary to comply with 
individual project requirements.

**************************************************************************

**************************************************************************
NOTE:  For Facility Data, Construction Final 
Submittal, recommended delivery is 60 days after BOD 
for small projects and 90 days after BOD on large 
projects.  Specifier may insert alternative delivery 
dates if project requirements dictate differently.

**************************************************************************

Submit the FDW and FDS construction final submittals  [as they are 
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completed][__________].  Coordinate the Facility Data Workbook, 
Construction Final  submittal with data verification procedures as defined 
in the accepted FDPxP.  Provide the Facility Document Set, Construction 
Final  submittal only after Government acceptance of its individual 
components as defined by[ 01 78 00  CLOSEOUT SUBMITTALS][ and][ 01 78 23  
OPERATION AND MAINTENANCE DATA]. 

] 3.4   FACILITY DATA WORKBOOK VERIFICATION

**************************************************************************
NOTE:  Choose the Commissioning Authority bracketed 
option below when Commissioning is being required by 
this project. Insert the appropriate commissioning 
specification number and title used on this project.

**************************************************************************

**************************************************************************
NOTE: On-site verification of Facility Data 
contained in the FDW(s) is required for assurance of 
quality data.  The best time to verify this data is 
during facility commissioning procedures.  If 
commissioning of building systems is part of the 
scope of this project, require that the Contractor 
align verification of FDW with commissioning.  If 
commissioning is not required for the project, Data 
Verification is most beneficial during Contract 
Closeout, prior to BOD.

**************************************************************************

Verify the FDW through the quality control personnel and procedures as 
defined in the FDPxP. [  Coordinate and conduct verification with 
commissioning procedures defined in [_____].]   One-hundred percent 
accuracy of FDW information is required for Government acceptance of the [ 
Facility Data Workbook, Design submittal] [ and] [ Facility Data Workbook, 
Construction Final submittal] .

  

**************************************************************************
NOTE:  The following bracketed option for 
"Attachments" should only be included if the Project 
requires a pre-populated FDW be included in the 
contract. If a pre-populated FDW is necessary, edit 
the "FACILITY DATA WORKBOOK(S)" and "Facility Data 
Workbook Quality Requirements" paragraphs above to 
indicate as such and include the bracketed reference 
below. Print a PDF copy of the pre-populated FDW and 
attach to the end of this specification in the 
contract solicitation. Preserve a copy of the 
pre-populated FDW for turnover to the Contractor 
upon Contract Award.

If a pre-populated FDW is not necessary, remove this 
bracketed option.

**************************************************************************

--Attachments--
Project Facility Data Worksheets
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    -- End of Section --
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