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NOTE: This guide specification covers the
requirements for the design, procurement and
installation of furniture, fixtures and equipment
(FF&E) for new construction and building renovation
projects for Navy and Marine Corps (USMC) projects.
This specification is not typically used for Army or

Air Force projects, but if Naval Facilities

Engineering Systems Command (NAVFAC) is
administering a project for the Army or Air Force

this specification can be used. The use of this
specification for Army or Air Force must be
coordinated through the Army or Air Force
representatives and Army or Air Force Interior
Designers for Army or Air Force specific
requirements. Use this specification only when it

has been determined by the Government that the
Contractor will be responsible for the purchase and
installation of the FF&E. The following are
exceptions: Do not use this specification for Navy
projects in which Naval Supply Systems Command
(NAVSUP) will be purchasing and installing the FF&E,
or for USMC projects in which Asset Management
Branch (AMD) or Supply Management Division (SMD)
will be purchasing and installing the FF&E.

FF&E is not purchased with building construction
funds. Operations & Maintenance (O&M) funding is
typically used; coordinate funding source with
Government. Since other than building construction
funding is used, a separate FF&E Option Item for the
FF&E purchase and installation is required on the
project Contract Price Schedule to track different
funding sources. Coordinate funding sources with
the NAVFAC Project Manager. Coordinate the FF&E
Option Item requirements with the NAVFAC Contracting
Officer, NAVFAC Project Manager, NAVFAC Interior
Designer, and when applicable, the Interior Designer
of Record (IDOR).
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Adhereto  UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide

specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable item(s) or insert

appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be
submitted as a Criteria Change Request (CCR)
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NOTE: There are three Interior Design Services
processes for FF&E design and specification for
Design Bid Build (DBB) projects.

DBB PROCESS 1:

The Architectural/Engineering's (A/E's) Interior
Designer (ID) or NAVFAC ID (for in-house projects)
develops the FF&E Package from design start to the
Concept Design submittal, at approximately 35
percent, during the overall building Design Phases.
After the Construction Contract Award, the
Contractor must hire a different ID to validate the
schematic or Concept package requirements with the
Activity and make any necessary revisions, develop
specifications, perform the Best Value Determination
(BVD) and prepare the Pre-Final and Final FF&E
submittals during the Construction Phase. The
Construction Contractor may not hire the ID who
prepared the Concept Design submittal. All required
effort by the Construction Contractor's ID described
above, from validation to preparation of the Final
FF&E submittal, must be included in the Base Bid
Item and is separate and excluded from the FF&E
Option Item to procure and install the FF&E.

DBB Process 2:

The contracted A/E's Interior Designer or NAVFAC
Interior Designer (for in-house projects) develops

the FF&E package from design start to Concept Design
submittal, through BVD and to the Pre-Final and

Final FF&E submittals during the overall building
Design Phases and prior to Construction Contract
Solicitation. The awarded Contractor must hire an
Interior Designer to validate the FF&E package
pricing and product availability during the
Construction Phase and submit any required changes
to the Government for approval prior to award of the
FF&E Option Item. The Contractor may not hire the
A/E's Interior Designer. The pricing validation
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effort of the FF&E design package must be included
in the Construction Base Bid Item and is separate
and excluded from the FF&E Option Item.

DBB Process 3:

The contracted A/E's Interior Designer or NAVFAC
Interior Designer (for in-house projects) develops

the FF&E package from design start to Concept Design
submittal, through BVD and to the Pre-Final and

Final FF&E submittals during the overall building
Design Phases and prior to Construction Contract
Solicitation. The same Interior Designer validates

the FF&E package pricing and product availability
during the Construction Phase and submits any
required changes to the Government for approval.
Additional tasks such as coordinating FF&E mock-ups
and performing punch lists may also be required.

The updated and approved Final FF&E Package is
provided to the Contractor prior to award of the

FF&E Option Item. Unlike DBB Processes 1 and 2
above, the Contractor is not required to hire an
Interior Designer to develop or validate the FF&E
Package.
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PART 1 GENERAL

1.1 CONTRACTOR'S FURNITURE, FIXTURES AND EQUIPMENT (FF&E) HANDLING AND
ADMINISTRATION RATE (HAR)

The HAR accounts for all administrative costs, overhead, FF&E

subcontractor bonding fees deemed necessary by the Contractor,
administration of subcontracts, profit, and any other costs associated

with, and related to, the coordination and processing of the procurement

and installation of FF&E. Offerors must propose a HAR for the FF&E not to
exceed 5 percent. Do not include costs associated with INTERIOR DESIGN
SERVICES in the HAR. The proposed HAR percentage is a fixed rate and will
be incorporated into the contract award. The HAR will not be adjusted
regardless of fluctuations from the estimate amount for the FF&E.
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NOTE: The following paragraph contains tailoring
options for PROCESS 1 and PROCESS 2 and PROCESS 3.
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The Government will indicate the FF&E estimate in the FF&E Option Item in

the Price Schedule based on the Concept Final FF&E Design. The Government
estimated price is to provide Offerors with the projected magnitude of

effort and includes the actual estimated cost of the FF&E including

freight, installation, and other applicable vendor charges. The

Government estimated price is only an estimated amount and must not be

altered by the Contractor during the solicitation process.

1.2 REFERENCES

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
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the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a Reference Identifier (RID) outside of
the Section's Reference Article to automatically

place the reference in the Reference Article. Also
use the Reference Wizard's Check Reference feature
to update the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

U.S. DEPARTMENT OF DEFENSE (DOD)
FC 1-300-09N (2024) Navy and Marine Corps Design
UFC 3-120-10 (2018; with Change 2, 2021) Interior Design
1.3 DEFINITIONS - FF&E TURNKEY EFFORT

The Furnishings, Fixtures, and Equipment Package may include, but is not
limited to; systems and modular furniture, workstations, desks, seating,
storage, filing, visual display items, accessories, artwork, command

graphics, training and conference furniture, soft window treatments
(draperies, valances, and cornices), shop equipment, fitness equipment,
Child Development Center furniture, appliances, portable weapons cabinets,
dorm and quarters furnishings and other miscellaneous items to support
facility functions.[ For NAVFAC PACIFIC projects, the term Collateral
Equipment (CEQ) Package may be used interchangeably with the term FF&E
Package.]

The project may also include Specialty CEQ Package for which the Activity
may assist in specifying items, which may include, but not limited to:

Audio Visual (AV) equipment, commercial kitchen equipment, medical
equipment and wharf equipment. For the purposes of this specification, if
a Specialty CEQ Package is required, the same requirements identified for
the FF&E Package apply to the Specialty CEQ Package or as outlined by
project-specific UFC or requiring Agency.

1.3.1 FF&E Option Item

As an option, provide procurement and installation coordination of the
approved complete and usable Final FF&E Package.

[ a. [The Specialty CEQ Package will be identified as a separate Option
Item, priced separately from the FF&E and funded as a separate
Option.] [The Specialty CEQ Package will be funded as part of the FF&E
Package as one Option.]

] b. The Government is not obligated to award the FF&E Option Item. Should
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the Government choose to award the FF&E Option, the Item(s) will be
awarded as a negotiated option to the contract or task order. The
Contractor's proposed HAR will be applied to all vendor and supplier
costs for the FF&E.

c. The Government will provide separate funding for procurement and
installation coordination of the FF&E Package. Construction funds
will not be used. Upon receipt of required funding, the Contracting
Officer will authorize the Contractor, as an option to the
construction contract, to provide the Government-approved Final FF&E
Package exactly as specified and complying with priorities found in
the Federal Acquisition Regulation (FAR) 8.404 Use of Federal Supply
Schedules. The amount of the option will be the actual cost of these
items from the Federal Government price schedules and, when necessary,
Open Market sources. The option amount will also include shipping,
freight, handling, installation, vendor design fees, project
management fees, applicable sales tax, Contractor's FF&E Handling and
Administration Rate percentage as applied to the Final FF&E or
Specialty CEQ total cost(s) and the NAVFAC required bond fee.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: The following item contains tailoring options
for PROCESS 1 and PROCESS 2.
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d. If awarded, the FF&E Option Item will be awarded at least 6 months
prior to the contract completion date. A minimum of 6 months is
required for the Contractor to purchase, deliver and install the
product without impacting the overall completion date of the project.
The Contractor's schedule must assume the award of the FF&E as an
option. Government Fiscal Year funding availability must be
considered and incorporated into the FF&E Schedule. No schedule
extensions will be granted if the option item is awarded at least 6
months prior to the contract completion date. If the Government
decides to negotiate and award the option item with less than 6 months
prior to the contract completion date, the Contractor may be entitled
to a contract extension and extended field overhead. A contract
extension and extended field overhead will only be granted in those

cases where the Contractor demonstrates that the accepted Final FF&E
Package was submitted within the approved schedule deadlines,
sufficient lead time is not available, and the Government's award of

the FF&E Option Item is within the last 6 months of the contract.

e. The FF&E Option Item (and any Specialty Equipment and Audio Visual
(A/V) Option Item(s)) are exempt from NAVFAC Procedures, Guidance and
Instruction (NPGI) 17.202(a)(ii) option restriction to award within
365 days of contract award. Per NPGI 17.202(a)(ii), Note 2, "Options
for Collateral Equipment (CEQ) to include Furniture, Fixtures and
Equipment (FF&E) and Audio-Visual (A/V) are not limited to the 365 day
time period from date of award. Written approval for a longer period
to exercise options for FF&E and A/V is not required."

1.3.2 Authorization for Use of Government Supply Sources

The Contracting Officer will authorize the Contractor to purchase the
required products through the specified sources and will provide a letter
of authorization to the Contractor in accordance with FAR 51.102
Authorization to use Government supply sources (e)(1) through (5) citing
the name of the furniture dealer(s) and other information to use when
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accessing the Federal Government supply sources. The Contractor must
procure and coordinate the installation of the approved Final FF&E Package
exactly as specified.

1.3.3 Buy American Act (BAA) and Trade Agreement Act (TAA)

All products under the FF&E Option Item are subject to the rules and
regulations governing the acquisition of foreign supplies, e.g., Buy
American Act (BAA) (FAR 25.1 Buy American-Supplies). This also includes
all supplies procured through Government Supply Sources. Solicitations
are required to meet the Trade Agreement Act (TAA) Designated Countries
(FAR 25.4 Trade Agreements), as part of the BAA. In addition to the
applicable BAA clauses and provisions for construction materials, the
Contracting Officer must also insert the appropriate BAA or TAA clauses
and provisions for supplies. The Contractor is responsible for ensuring

the FF&E is compliant with the BAA or TAA.

1.3.4 Prohibition on Procurement of Certain Items Containing
Perfluorooctane Sulfonate (PFOS) or Perfluorooctanoic Acid (PFOA)

Effective April 1, 2023, in accordance with section 333 of the William M.
(Mac) Thornberry National Defense Authorization Act for Fiscal Year 2021,
the Department of Defense must not procure any covered items that contain
PFOS or PFOA. The Contractor must not provide any covered items
containing PFOS or PFOA in performance of this contract, task order,
delivery order, or blanket purchase agreement order. A covered item means
the following:

a. Nonstick cookware or cooking utensils for use in galleys or dining
facilities.

b. Upholstered furniture, carpets, and rugs that have been treated with
stain-resistant coatings.

1.3.5 Procurement and Installation

The Contractor must coordinate the building completion date with the
installation dealer(s) specified in the FF&E Package. It is recommended
that the Contractor order the products once the option is awarded to avoid
incurring additional costs. Production and delivery dates should be
requested of manufacturers or dealers at the time of order placement to
coincide with the Beneficial Occupancy Date (BOD). The Contractor must
anticipate possible manufacturer price increases if order placement is
delayed. Any costs incurred due to manufacturer price increases as a
result of order placement delays will be the burden of the Contractor.

1.3.6 Deposits
The Contractor must anticipate providing a deposit of between 30 percent
and 50 percent of the product costs when placing the orders with the

manufacturer's dealerships. The Government will not fund deposits.

1.3.7 Construction Wage Rate Requirements Statute

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The following paragraph contains tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.
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Prior to the Interior Designer sending out the Best Value Determination

(BVD) Request for Quote (RFQ) Package[s] to vendors, the NAVFAC

Contracting Officer, Contract Specialist, Project Manager, Design Manager,

NAVFAC Interior Designer and Collateral Equipment Manager must make made
made a determination as to whether the FF&E [and Specialty CEQ

Jinstallation is covered by the Construction Wage Rate Requirements

statute. The BVD RFQ Package must identify identified any items with
installation that is subject to the Construction Wage Rate Requirements
statute.

1.3.7.1 Construction Wage Rate Requirements Statute is Not Applicable

The Construction Wage Rate Requirements Statute is Not Applicable if the
FF&E assembly and installation work is:

a. Segregable from the construction of the facility (i.e., procured in a
separate FF&E Option (Item)); and

b. The assembly and installation work is performed by the FF&E vendor or
dealer or subcontractor(s); and

c. The onsite FF&E work does not include a substantial amount of
construction work; and

d. The workforce for the FF&E installation and delivery is separate and
distinct from the labor workforce performing the construction effort
by the Contractor.
If the above a. through d. are true, the Construction Wage Rate
Requirements Statute is not applicable to FF&E installed by General
Services Administration (GSA), other Government Supply Sources or Open
Market.
1.3.7.2 Construction Wage Rate Requirements Statute is Applicable

The Construction Wage Rate Requirements Statute is Applicable if the FF&E
assembly and installation work is:

a. Performed by the Contractor; and

b. Is not physically or functionally separate from the other construction
work required by the contract; and

c. Is not capable of being performed on a segregated basis from the other
construction work required by the contract.

-OR-

d. The assembly and installation work is performed by the FF&E vendor or
dealer or subcontractor(s); and

e. The onsite FF&E work does include a substantial amount of construction
work.

If the above a. through c. are true or d. through e. are true, the

Construction Wage Rate Requirements statute would be applicable to the
installation of all FF&E that is installed and attached to the facility.
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1.3.8 Taxes
1.38.1 Exemptions

Exemptions for certain state or local taxes may be available to the
Contractor and its subcontractors. The Contractor must take maximum
advantage of all exemptions, including obtaining a resale permit from

state and local taxation authorities whether available directly to the
Contractor or based on an exemption afforded the Government. The
responsibility for paying applicable taxes rests with the Contractor.
Applicable state and local taxes to the FF&E Package must be included with
the subcontractor's quote, if required by the state or locality.

1.3.8.2 Construction Contract Requirements

As prescribed in FAR 29.401-3 Federal, State, and local taxes, the
Contracting Officer must insert FAR clause 52.229-3, Federal, State and
Local Taxes, in the construction contract. In accordance with this clause:

a. The contract price includes all applicable Federal, State, and local
taxes and duties; and

b. The Government must, without liability, furnish evidence appropriate
to establish exemption from any Federal, State, or local tax when the
Contractor requests such evidence and a reasonable basis exists to
sustain the exemption.

1.3.9 Performance and Payment Bonds
1.3.9.1 No Bond Requirement for FF&E at Time of Construction Contract Award

FAR 28.102-1(a) requires that performance and payment bonds be included in
all construction contracts exceeding the Simplified Acquisition Threshold
(SAT), except under the conditions listed. Since the FF&E Option ltem is

not part of the original contract award, the Contractor is not required to

secure bond for the FF&E at the time the basic construction contract is
awarded.

1.3.9.2 Additional Bond at FF&E Option Item Award

FAR 28.102-2(d) requires the Government to secure additional bond from the
Contractor for any contract price increases. An increase to the original
contract bond is required at the time of the FF&E Option Item award to
protect the Government against the Contractor not providing FF&E ordered
and to ensure that the FF&E vendor(s) receive payment if the Contractor
goes out of business. The increased cost of the Government required bond
must come from the FF&E funding source and is not a part of the
Contractor's HAR.

1.3.9.3 Bonds Required by the Contractor

If the Contractor requires bonding from the FF&E subcontractor(s), the
cost must be covered in the Contractor's HAR.

1.3.10 Item Unique Identification (IUID) and Valuation
Item Unique Identification (IUID) and valuation is a system of marking and

valuing items delivered to Department of Defense (DoD) that enhances
logistics, contracting, and financial business transactions. Utilize the
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IUID policy for all DoD contracts that require the delivery of items. An

item is a single article or a single unit formed by a grouping of
subassemblies, components or constituent parts. In accordance with DFARS
211.274-2 Policy for item unique identification, IUID is required for all
delivered items for which the Government's unit acquisition cost is $5,000

or more. Items identified by the requiring activity to be serially

managed, mission essential, controlled inventory or for other reasons
requiring permanent identification, must be marked with a unique item
identifier.

1.3.10.1 IUID
The two main steps involved in IUID requirements are:
a. Item marking, and

b. Delivery of data about items as a part of the acceptance and delivery
process.

1.3.10.2 Data Matrix Requirements

Item marking requires that qualifying items contain a data matrix either
directly inscribed on the individual item or on a permanent label or data
plate attached to the item. Delivery of data is executed by submitting to
the IUID Registry information such as: description of the item, its value,
and the date of acceptance by the government. The IUID Registry is the
repository established to capture and store all lUID data.

1.3.10.3 Government's Unit Acquisition Cost

In accordance with DFARS 211.274-3 Policy for valuation, Contractors must
be required to identify the Government's unit acquisition cost for all

items delivered even if none of the criteria for placing a unique item
identification mark applies.

14 ADMINISTRATIVE REQUIREMENTS
1.4.1 FF&E Pre-Installation Walk-Through

The Contractor must coordinate and participate in a walk-through to ensure
that the building interior is substantially complete in all areas

scheduled to receive FF&E to include floor, wall and ceiling finishes and
building systems located on or in the ceilings. Attendees must include

the FF&E vendor(s) in-person (if geographically feasible) or virtually and
the NAVFAC Construction Manager. Approval by the NAVFAC Construction
Manager to proceed with the FF&E installation is required. The
walk-through date must occur prior to the commencement of the FF&E
installation and accommodate sufficient time in the construction schedule
for transportation of FF&E to the job site upon approval by the NAVFAC
Construction Manager.

1.4.2 Sequencing

The Contractor must coordinate the building completion, occupancy, and
furniture installation dates with the installation dealer(s) specified in

the FF&E Package. Any costs associated with or delaying furniture
shipments to accommodate the construction schedule is the responsibility
of the Contractor.
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15 SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 013300 SUBMITTAL PROCEDURES and edit
the following list, and corresponding submittal

items in the text, to reflect only the submittals
required for the project. The Guide Specification
technical editors have classified those items that
require Government approval, due to their complexity
or criticality, with a "G". Generally, other

submittal items can be reviewed by the Contractor's
Quality Control System. Only add a "G" to an item

if the submittal is sufficiently important or

complex in context of the project.

For Army projects, fill in the empty brackets
following the "G" classification, with a code of up

to three characters to indicate the approving
authority. Codes for Army projects using the
Resident Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AQ" for Area Office; "RQ" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy
and Air Force projects.

The "S" classification indicates submittals required

as proof of compliance for sustainability Guiding

Principles Validation or Third Party Certification

and as described in Section 013300 SUBMITTAL
PROCEDURES.
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Government approval is required for submittals with a "G" or "S"

classification. Submittals not having a "G" or "S" classification are for
Contractor Quality Control approval. Submittals not having a "G" or "S"
classification are for information only. When used, a code following the

"G" classification identifies the office that will review the submittal

for the Government. Submit the following in accordance with Section
013300 SUBMITTAL PROCEDURES:

The NAVFAC Interior Designer is required to receive a copy of all
submittals with a "G" Classification.

SD-01 Preconstruction Submittals

FF&E Schedule and Schedule Updates i G

Contractor's Interior Designer's Qualifications G

SD-04 Samples

[ BVD FF&E Mock-Up ; G, |
11 Final FF&E Mock-Up ; G|
] Interior Finish Construction Submittals G
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Post Option Award FF&E Finish Submittals
SD-05 Design Data

FF&E Basis of Design Package G ]

FF&E BVD Request for Quotation (RFQ) Package N .
BVD Package ; G [ ]
Pre-Final FF&E Package "Over the Shoulder" G ]
Pre-Final FF&E Package G ]
S O I
Final FF&E Package Price Validation

Final FF&E Package
S O .
SD-10 Operation and Maintenance Data

Warranty and Maintenance Information G ]
SD-11 Closeout Submittals

Punch List(s) Submittal i G
[ Interior Photography i G
11.6 QUALITY CONTROL

1.6.1 Installation Qualifications

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkkkkk

NOTE: The following paragraph contains tailoring
options for PROCESS 1 and PROCESS 2.

* *kkkkkkkkkk *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

All FF&E must be installed by the manufacturer's dealer of record and not
by the Contractor. [ In addition, installation dealer(s) must be located

within a [100] mile radius of the project site unless approved by
the NAVFAC Interior Designer.]

1.7 DELIVERY, STORAGE, AND HANDLING
FF&E must be shipped to and stored at the vendor or dealer's conditioned
warehouse, until all items are received unless dealer has coordinated
just-in-time delivery with the Contractor. Vendor or dealer is
responsible for any orders arriving before or after the agreed upon
delivery and installation date with the Contractor, including storage of
items.

PART 2 PRODUCTS

Not used.
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PART 3 EXECUTION
3.1 INTERIOR DESIGN SERVICES

Provide Interior Design FF&E services and deliverables in accordance with

FC 1-300-09N , UFC 3-120-10 , Interior Design Procedures: Furniture Fixtures
and Equipment (FF&E) located at
https://lwww.whdg.org/ffc/navy-navfac/collateral-equipment/navfac-id-procedures-ffe

and as further defined in the paragraphs below. Utilize NAVFAC
templates, criteria and procedures documents located at
https://www.wbdg.org/ffc/navy-navfac/collateral-equipment

3.11 SYSTEM DESCRIPTION: CONTRACTOR'S INTERIOR DESIGN SERVICES

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: The following paragraphs contain tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

*kkkkkkkkhhhhhhhkkkkkkkkkhkhkhhhhhhhhhrrkkkkhkhkkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

The Final FF&E or CEQ Concept Design Package submittal (approximately 35
percent) , as prepared by the [A/E's] [NAVFAC] Interior Designer, was

sufficiently developed to fully integrate with the building systems (e.g.,

electrical, mechanical) to include product sizes and communications, data,

and electrical requirements. The Contractor must hire a different

Interior Designer to validate the pricing and availability of the Final

FF&E Concept Design Package requirements with the Activity or End User and

NAVFAC Interior Designer and make any necessary revisions. The Contractor
is not required to hire an Interior Designer to develop or validate the

Final FF&E Package.

Provide and comply with Interior Design Procedures: Furniture Fixtures and
Equipment (FF&E) CHAPTER(s) 1 through 4 and specific Design, Meeting and

Submittal deliverables identified below and as defined for the

Contractor's Interior Designer in CHAPTER 567 ID SERVICES - DESIGN BID
BUILD (DBB) - PROCESS 123. The Contractor may not hire the A/E's Interior
Designer who prepared the Concept Final FF&E Design Package submittal. All

required effort by the Contractor's Interior Designer described above must
be included in the Construction Base Price and is separate and excluded
from the FF&E Option Item.

3.1.11 Contractor's Interior Designer's Qualifications

* * *% * * *% * * * * * * * * *

NOTE: These paragraph are tailored for PROCESS 1
and PROCESS 2.

B R R R R R R R R R R R R T e e R R R R R R S e R R R R R R R S S e R R T S T

Provide the services of an Interior Designer. Qualification of Interior
Designer is based on education, experience and examination. The
Contractor's Interior Designer must have completed a program accredited by
the Council for Interior Design Accreditation (CIDA) or equal
accreditation program of academic training in Interior Design. For all
Interior Design Services, the Interior Designer must have attained
National Council for Interior Design Qualification (NCIDQ) certification
and state licensure, certification or registration. In addition, the
Contractor's Interior Designer must have experience as the primary
Interior Designer on projects, to include NAVFAC projects, of similar
type, size, scope and complexity to this contract project. Experience
using GSA contracts is required. Writing non-proprietary, technical
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performance criteria and the evaluation of vendor proposals for
competitive furniture and specialty equipment Best Value Determinations
(BVDs) is required and must be clearly indicated in the resume.[ The
Contractor must obtain the services of equipment specialists to provide

design product availability and pricing validation services and assist the
Interior Designer with the development of non-proprietary performance
criteria for any specialty equipment.] The Contractor may not hire the

A/E's Interior Designer[ or A/E's equipment specialist(s)]

The Contractor, the Contractor's Interior Designer, Design Firm owners,

and any Equipment Specialists must NOT have any affiliation or partnership
with any furniture, fixture, and equipment products, manufacturers,

furniture or equipment vendor or dealerships used on this project in order

to avoid any organizational conflict of interest. For the Contractor's

Interior Designer's Qualifications submittal, provide a detailed resume,

client references and documentation of the Contractor's Interior

Designer's qualifications and significant interior design experience to

the NAVFAC Contracting Officer and Interior Designer for approval PRIOR to
the Pre-Construction Conference (PRECON). The Government will approve or
disapprove the Contractor's Interior Designer based on the provided
documentation and past performance.

3.1.1.2 Concept Final FF&E Package

*kkkkkkkkkhhhhhhkkkkkkkkkhkhkhhhhhhhhhrrkkkkrkhkhkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

NOTE: The following paragraph contain tailoring
options for PROCESS 1, PROCESS 2 and PROCESS 3.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkkkkkkkhkkkkhkkkkkkhkkkk

The Final FF&E or CEQ Concept Package indicating the salient
characteristics for with  all required FF&E items and Computer Aided Design
and Drafting (CADD)/BIM drawings, will be provided by the NAVFAC

Contracting Officer upon request. The Contractor must request to receive

the package prior to the PRECON.

3.1.1.3 FF&E Schedule and Schedule Updates Submittal

For all projects, including fast track projects and renovations, the
Contractor is responsible for sufficiently scheduling all FF&E meetings
and deliverables early enough to:

a. Obtain the required government approvals,

b. Meet all FF&E funding, award, ordering and installation lead times and
deadlines, and

c. Complete the FF&E installation by the Beneficial Occupancy Date (BOD).

*kkkkkkkkhhhhhhhkkkkkkkkhkhkhhhhhhhhhhrrkkkkkkkhhhhhhhhhhrrkrkkrkrkkkhkhhhhhhix

NOTE: The following paragraph contains tailoring
options for PROCESS 1 and PROCESS 2, and PROCESS 3.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

All submittal due dates for the FF&E and any Specialty CEQ must be noted

in the FF&E Schedule and Schedule Updates Submittal and reflected in the

Contractor's construction schedule. Provide a FF&E Schedule and Schedule

Updates Submittal for all FF&E and Specialty CEQ services and deliverables

to the NAVFAC Construction Manager, Interior Designer and Contracting

Officer 7 business days after the Interior Design Orientation Meeting PRECO.
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Submit FF&E Schedule and Schedule Updates Submittal to the NAVFAC Interior
Designer within 7 days of any construction schedule revisions.

All submittal due dates for the FF&E [and specialty equipment Jmust be
reflected in the Contractor's construction schedule. Submit proposed
changes to the NAVFAC Interior Designer for review. The Contracting
Officer must approve all revisions or deviations.

3.1.1.4 Services

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The following paragraphs are tailored for
PROCESS 1 and PROCESS 2.

*kkkkkkkkkhhhhhhkkkkkkkhkhkhkhhhhhhhhhhrrkkkkhkhkhkhhhhhhhhhhrrkkkkkkkkhkhhhhhhix

The Contractor's Interior Designer and any Equipment Specialists are
responsible for developing Final FF&E and Specialty CEQ Packages required
in the project.

3.1.14.1 Validation of Requirements

The Contractor's Interior Designer and Equipment Specialist(s) must

with the Activity at the PRECON to discuss the function of each area,

validate all FF&E or CEQ requirements pricing and product availability
make any necessary changes and additions to the Concept Final
and recommend any adjustments or revisions to the interior building

finishes and building infrastructure.

3.1.1.4.2 Building Infrastructure and Systems

*kkkkkkhhkhhhhhhkkkkkkkkhkhkhhhhhhhhhhrrkkkkkkhkhhhhhhhhhhrrkkkkkkkkhkhhhhhhix

NOTE: The following paragraphs contain tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkkkkk

The Contractor's Interior Designer is responsible for ordering samples of
all interior building finishes if  required for coordination.

meet

FF&E Package

The FF&E and

CEQ Package(s) must be fully integrated with the design,  construction , and

schedule of all building finishes and all building infrastructure and
systems (such as heating, ventilation and air conditioning (HVAC),
plumbing, fire protection, communications, electrical, data,
architecture). All electrical, data and communications outlets, switches,
fire extinguishers, thermostats, sprinkler heads and Architectural
Barriers Act (ABA) clearances must be accommodated for and be fully

accessible once equipment is installed. The Contractor's [AJE'S] [NAVFAC]

Interior Designer and Equipment Specialist(s) must work with the
Contractor and the electrical, telecommunication, and mechanical
subcontractors to coordinate all infrastructure with the recommended
vendors to include connection of power, data, communications, waterlines
and gas lines, and calibration, testing and training prior to facility

turnover and operation.

Provide coordination with the building infrastructure and provide
revisions to the building infrastructure if required to support the FF&E

Package and Specialty CEQ Package. Provide dimensioned locations on plans

and elevations for multi-user telecommunications outlet assemblies
(MUTOAS), junction boxes, wall outlets and floor boxes based on sizes,
layouts and configurations of the equipment items in the FF&E Package and
any Specialty CEQ Package.
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3.1.1.4.3 Government-Furnished, Government Installed Equipment (GFGI) and
Government-Furnished, Contractor-Installed Equipment (GFCI)

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The following paragraphs contain tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

*kkkkkkkkkhhhhhhkhkkkkkkkkhkhhhhhhhhhhrrkkkkhkhkhkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

The FF&E and CEQ plans included in each submittal must take into

consideration the Final FF&E Package identify all FF&E or CEQ to include
specialty CEQ, existing and future Government-Furnished, Government

Installed (GFGI) Equipment and Government-Furnished, Contractor-Installed

Equipment (GFCI). These items may include, but are not limited to,

multi-function devices, printers, shredders, safes and vending machines.

[3.1.1.4.4 Inventory of Existing FF&E or CEQ

*

NOTE: The following paragraphs are tailored for
PROCESS 1 and PROCESS 2.

* *kkkkkkkkkk *kkkkk *% *kkkkk *% *kkkk

*% *kkkk *kkkk

[ The Contractor's Interior Designer is responsible for creating an
inventory of existing FF&E or CEQ to be relocated to the new or renovated

facility and incorporating both new and existing FF&E or CEQ into the FF&E
plans.

] [ The Activity will supply the Contractor's Interior Designer with a
complete list of all existing FF&E or CEQ, to include e.qg., sizes, utility
requirements and weight, to be relocated or used in the new or renovated
facility. If revisions to the Final FF&E Package are required, the The
Contractor's Interior Designer is responsible for incorporating this
equipment into the FF&E plan.

113.1.2 FF&E MEETINGS, PRESENTATIONS AND SUBMITTALS FOR THE INTERIOR
DESIGN SERVICES

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: The following paragraph contains tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

*kkkkkkkhkhhhhhhkkkkkkkkkhkhkhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix

The Contractor  's Interior Designer must attend all design meetings, site
visits, walk-throughs, coordinate required mock-ups with the [A/E's and
INAVFAC Interior Designer , obtain Activity and NAVFAC approvals and

provide a complete and functional FF&E Package. All meetings must be

coordinated with advance notice to the FF&E vendor(s), and [A/E'sand ]
NAVFAC Interior Designer, so that schedule and travel can be coordinated.

Each submittal must demonstrate thorough interaction with the Activity's

functional requirements and complete coordination with the facility design

and the Structural Interior Design (SID).

These are minimum requirements and the Contractor must be prepared to
provide all additional meetings and submittals that may be necessary to
support the Interior Design effort and FF&E coordination. Submit any
revisions or deviations caused by discontinued items or NAVFAC required
changes to the NAVFAC Interior Designer for review. The Contracting
Officer must approve all revisions and deviations.
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3.1.2.1 Interior Design Orientation Meeting

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkk

NOTE: The following paragraph is tailored for
PROCESS 1.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk

*% *kkkkk *%

The Interior Design Orientation Meeting must occur| at the PRECON.][ at
NAVFAC, located in | [ virtually.] | J[ This meeting must
occur within 7 days of PRECON meeting.][ This meeting must include a
validation of FF&E requirements with the Activity and a walk-through of
the Activity's existing facility(s) or similar facility.] Submit minutes

of this meeting to the NAVFAC Interior Designer within 7 business days of

this meeting and include the preliminary schedule for the FF&E Meetings
and Submittals.

3.1.2.2 Interior Design Orientation Meeting

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The following paragraph is tailored for
PROCESS 2.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkkhkkkx

The Interior Design Orientation Meeting must occur| at the PRECON.][ at
NAVFAC, located in | [ virtually.] | J[ This meeting must

occur within 7 days of PRECON meeting.] Submit minutes of this meeting to
the NAVFAC Interior Designer within 7 business days of this meeting and
include the preliminary schedule for the FF&E Meetings and Submittals.

3.1.2.3 "Over the Shoulder" Review Meeting of the FF&E Basis of Design
Package Submittal

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The following paragraphs are tailored for
PROCESS 1.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk

*% *kkkkk *%

3.1.2.3.1 "Over the Shoulder" Review Meeting

The "Over the Shoulder" Review Meeting will be held[ [at NAVFAC] |
located in |I[ virtually].[ If the meeting is held virtually,

submit one hard copy and one digital copy of the presentation to the
NAVFAC Interior Designer prior to the meeting.]

The Contractor's Interior Designer must present the FF&E Basis of Design
Package Submittal to the NAVFAC Interior Designer prior to presenting to
the Activity. The submittal may be presented in a "loose" format or
binder for NAVFAC approval prior to the Activity presentation. No
presentation boards are required.

3.1.2.3.2 FF&E Basis of Design Package Submittal

Provide FF&E Basis of Design Package Submittal in accordance with Interior
Design Procedures: Furniture, Fixtures and Equipment (FF&E).

3.1.24 FF&E Basis of Design Package Submittal Presentation to the Activity

This FF&E Basis of Design Presentation will be held[ at the Activity's
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location in [ virtually] [ . After implementing all feedback

from the NAVFAC Interior Designer, the Contractor's Interior Designer must
present the FF&E Basis of Design Package Submittal to the Activity for
feedback and approval.[ This meeting must include a walk-through of the
Activity's existing facility(s) or similar facility.] Minutes of this

meeting with photos of the approved FF&E product must be submitted to the
NAVFAC Interior Designer within 7 business days.

During this meeting, a detailed, functional review of the entire project

must occur, with the FF&E presentation to follow, to ensure that all

current FF&E requirements have been validated and captured. The submittal
may be presented to the Activity in a "loose" format or binder. No
presentation boards are required.

3.1.25 "Over the Shoulder" Review Meeting of the BVD Request for
Quotation (RFQ) Package Submittal

Meet with the NAVFAC ID for an "over-the-shoulder" review meeting. Hold
meeting[ at NAVFAC, located in [1[ virtually] ].

3.1.2.6 FF&E BVD Request for Quotation (RFQ) Package Submittal

Provide FF&E BVD Request for Quotation (RFQ) Package Submittal in
accordance with Interior Design Procedures: Furniture, Fixtures and
Equipment (FF&E).

[3.1.2.7 BVD FF&E Mock-Up Submittal Requirements

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: BVD Mock-Up(s) may be required for FF&E items
used repetitively throughout a facility such as

chairs, workstations and Bachelor Enlisted Quarters
(BEQ) Berthing Room furniture. Mock-up(s) may be
required for evaluation during the Best Value

process.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

The Contractor's Interior Designer must coordinate a mock-up for best

value review of [Identify REQUIRED FURNITURE TYPICAL(s)]. Mock-ups must
be provided by [all vendors] [the top three vendors]. The reviewers must

include the NAVFAC Interior Designer, the Contracting Officer,[ Asset
Management Branch (AMD) or Supply Management Division (SMD) (USMC
projects),] and the Activity.[ Provide [3] | weeks notice to NAVFAC

prior to scheduling the mock-up to allow time for travel arrangements.]

The mock-up must be completed prior to the BVD Vendor(s) Recommendation.

All vendors must have a technical representative on site to demonstrate
the functional aspects of their product and review the following:

[ a. Interface of furniture system from wall, column, floor, or power pole.

I[ b. Distribution of all data, communications and power through the systems
furniture panels, including segregated paths for Secure Internet
Protocol Router Network (SIPRnet) and Non-classified Internet
Protocol Router Network(NIPRnet), other networks, and faceplate
locations and types, as required to support a group of [four] [six]
[eight] [ workstations.

[ c. Wire management solutions for all cords and cables, both internal and
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external to the furniture panels.
[ d. Comfort and expected durability
[ e. Representative finish offerings based on RFQ Package

][ f. Seating
To [l 1

113.1.2.8 BVD Package Submittal and "Over the Shoulder" Review Meeting

The Contractor's Interior Designer must schedule an "Over the Shoulder"

virtual meeting to review the results of the responses to each FF&E BVD

RFQ Package and discuss the best value vendor recommendation(s). If
clarifications, updates or revisions are required, documentation must be

revised and resubmitted. The Contractor's Interior Designer must submit

[one hard copy in a 3-ring binder and] one book-marked PDF copy of this
submittal to the NAVFAC Interior Designer. Book-marked PDF copies must
also be sent to the NAVFAC Construction Manager[, Asset Management Branch

(AMD) or Supply Management Division (SMD) (USMC projects),] and the NAVFAC
Contracting Officer.

3.1.2.9 Vendor Recommendation Letter and De-Briefs

Following the approval of the vendor recommendation, the Contractor's
Interior Designer must send out notification to the vendors that submitted
pricing proposals. A template for the notification letter will be

provided by the NAVFAC Interior Designer. If a de-brief is requested by a
vendor, the Contractor's Interior Designer must not reveal any pricing or
proprietary information from other vendors in the de-brief.

[3.1.2.10 Final FF&E Mock-Up  Submittal

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The following paragraph contains tailoring
options for PROCESS 1 and PROCESS 2.

*kkkkkkkhkhhhhhhkhkkkkkkhkhkhkhhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix

The Contractor and their the [A/E's] [NAVFAC] Interior Designer must
coordinate [a] [an on-site] Final FF&E Mock-Up Submittal and review of|

IDENTIFY REQUIRED FURNITURE TYPICAL(s)] with the recommended, best-valued
vendor(s). Complete mock-up exercise prior to the submittal of the Final
FF&E Package Price Validation and award of the FF&E Option Item.[

Building finishes and fixtures must be installed in the affected area(s)

to the greatest extent practicable in order to assess building systems and

fixture coordination.] The reviewers must include the [ A/E's Interior
Designer,]  NAVFAC Interior Designer and Construction Manager , the
Contractor, the Contractor's Interior Designer, [ Asset Management Branch

(AMD) or Supply Management Division (SMD) (USMC projects),] and the
Activity.] The vendor(s) technical representative must be available
on-site to respond to questions, must identify specifically what is
included in their proposal and what must be provided by the Contractor.]
The technical representative must be prepared to demonstrate the
functional aspects of their product and review the following:

[ a. Interface of furniture system from wall, column, floor, or power pole.

][ b. Distribution of all data, communications and power through the systems
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furniture panels, including segregated paths for SIPRnet and NIPRnet,
other networks, and faceplate locations and types, as required to
support a group of [six] [eight] | | workstations.

][ c. Wire management solutions for all cords and cables, both internal and
external to the furniture panels.

[ d. Comfort and expected durability

][ e. Representative finish offerings based on RFQ Package

][ f. Seating

Mol 1

I 3.1.210.1 Coordination of all Trades
The Contractor must have all coordinating trades available at the mock-up
to discuss items such as size of wiring and fiber bundles, MUTOAs,
junction box locations, wall plates, and cover plates in furniture.
Provide [3] | weeks notice to NAVFAC prior to scheduling the mock-up
to allow time for travel arrangements. Complete the Final FF&E Mock-up
prior to the submittal of the Pre-Final and Final FF&E submittals.

113.1.2.11 Pre-Final FF&E Package "Over the Shoulder" Submittal Review
Meeting

* R R R R R S R R S e e R R R R R R R R S T R e e R R R R R R R R T S S e R S e e

NOTE: The following paragraphs are tailored for
PROCESS 1.

* * * * * * * * * * * *

The meeting is to occur|[ at the Activity, located [at 11[ at
NAVFAC, located in | ][ virtually]. The Contractor's Interior
Designer must present the Pre-Final FF&E Package "Over the Shoulder”
Submittal for NAVFAC and Activity approval. The submittal may be
presented in a "loose" format or binder. No presentation boards required.

3.1.2.12 Pre-Final FF&E Package Submittal

* R R R R R R S R S T S e R R R R R R R R R S T R e e R R R R R R R R T S e R S e

NOTE: The number of binder and electronic copies is
dependent on whether the project is NAVY or USMC.

* * *

Provide the following number of Pre-Final FF&E Package Submittals; [Two
binder copies and four electronic copies total, as follows:

a. One binder copy and one electronic copy for the NAVFAC Interior
Designer

b. One binder copy and one electronic copy for the Activity

c. One electronic copy for the Facilities Engineering and Acquisition
Division (FEAD) or Resident Officer in Charge of Construction (ROICC)

d. One electronic copy for the NAVFAC Project Manager

[ Three binder copies and five electronic copies total, as follows:
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a. One binder copy and one electronic copy for the NAVFAC Interior
Designer

b. One binder copy and one electronic copy for the Activity

c. One binder copy and one electronic copy for Asset Management Branch
(AMD) or Supply Management Division (SMD) (USMC projects)

d. One electronic copy for the Facilities Engineering and Acquisition
Division (FEAD) or Resident Officer in Charge of Construction (ROICC)

e. One electronic copy for the NAVFAC Project Manager
1[ In addition, include:

[ a. 406 mmx508 mm 16-inch x 20-inch color boards of furniture and
finishes specified for Activity presentation to indicate overall
design intent. One physical copy required for Activity. One
electronic copy required for the NAVFAC Interior Designer.

[ b. 203 mmx 254 mm 8-inch x 10-inch color photographs of the color
boards. One electronic copy required for the NAVFAC Project Manager.

1] 3.1.2.13 Final FF&E Package Submittal

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: The following paragraphs are tailored for
PROCESS 1. The number of binder and electronic
copies is dependent on whether the project is NAVY
or USMC.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Provide the Final FF&E Package Submittal [9][10][11][12][ months
prior to BOD, following the receipt of review comments on the Pre-Final
FF&E Package Submittal and as determined by the approved FF&E schedule
developed and incorporated into the Contractor's Schedule.

Submit the Final FF&E Submittal in a 3-ring binder for review and

approval. Provide the following number of Final FF&E submittals; [Three
binder copies and four electronic copies, as follows:

a. One binder copy and one electronic copy for the NAVFAC Interior
Designer

b. One binder copy and one electronic copy for the Facilities Engineering
and Acquisition Division (FEAD) or Resident Officer in Charge of
Construction (ROICC)

c. One binder copy and one electronic copy for the Activity

d. One electronic copy for the NAVFAC Project Manager

][ Four binder copies and five electronic copies total, as follows:

a. One binder copy and one electronic copy for the NAVFAC Interior
Designer

b. One binder copy and one electronic copy for the Activity

SECTION 12 00 01.00 20 Page 23



c. One binder copy and one electronic copy for Asset Management Branch
(AMD) or Supply Management Division (SMD) (USMC projects)

d. One binder copy and one electronic copy for the Facilities Engineering
and Acquisition Division (FEAD) or Resident Officer in Charge of
Construction (ROICC)

e. One electronic copy for the NAVFAC Project Manager

13.1.2.14 Final FF&E Package Price Validation Submittal

* *kkkkk *% *kkkkk *% *kkkkk *% * *% *% * *% *%

NOTE: The following paragraphs are tailored for
PROCESS 2. The number of binder and electronic
copies is dependent on whether the project is NAVY
or USMC.

* *kkkkk *% *kkkkk *% *kkkkk *% * *% *% * *% *%

Provide the Final FF&E Package Price Validation Submittal

[9][10][11][12] | months prior to BOD, following the receipt of

review comments on the Pre-Final FF&E Package Submittal as determined by
the approved FF&E schedule developed and incorporated into the
Contractor's Schedule.

Submit the Final FF&E Submittal in a 3-ring binder for review and

approval. Provide the following number of Final FF&E submittals; [Three
binder copies and four electronic copies, as follows:

a. One binder copy and one electronic copy for the NAVFAC Interior
Designer

b. One binder copy and one electronic copy for the Facilities Engineering
and Acquisition Division (FEAD) or Resident Officer in Charge of
Construction (ROICC)

c. One binder copy and one electronic copy for the Activity

d. One electronic copy for the NAVFAC Project Manager

I Four binder copies and five electronic copies total, as follows:

a. One binder copy and one electronic copy for the NAVFAC Interior
Designer

b. One binder copy and one electronic copy for the Activity

c. One binder copy and one electronic copy for Asset Management Branch
(AMD) or Supply Management Division (SMD) (USMC projects)

d. One binder copy and one electronic copy for the Facilities Engineering
and Acquisition Division (FEAD) or Resident Officer in Charge of
Construction (ROICC)

e. One electronic copy for the NAVFAC Project Manager

13.1.2.15 Interior Finish Construction Submittals

Some building interior finishes (Structural Interior Design) may need to
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be revised to coordinate with the Final FF&E Package. Submit any
revisions or deviations to the building interior finishes to the NAVFAC
Interior Designer for review. The Contracting Officer must approve any
changes to the building interior finishes.

3.2 POST-AWARD FF&E OPTION ITEM CHANGES

3.2.1 Requests for Price Changes

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The following paragraph contains tailoring
options for PROCESS 2.

*kkkkkkkhkhhhhhhkkrkkkhkkkkhkhhhhhhhhhhhrkkkkkkkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

The FF&E Option has been priced, negotiated, and awarded based on specific

line items as detailed in the approved Final FF&E Package Price Validation
Submittal. These items have been approved considering color, specific

type and quality of material, price, and usable life. The Government will

expect and require the Contractor to provide exactly those items. Any

requests to change FF&E items that will cause a price change must be

submitted in writing for approval by the NAVFAC Contracting Officer and

Interior Designer before purchase and installation.

3.2.2 Requests for Item Changes

* * * * * *% * * * * * * * * *

NOTE: The following paragraphs are tailored for
PROCESS 1 and PROCESS 2.
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Should changes become necessary, careful consideration is required to
ensure that equivalent quality, price and other aspects of the items are
maintained. Any adjustments must be negotiated. Provide BVD
documentation for each substituted item if the extended cost for the item
exceeds the micro-purchase threshold (MPT). If multiple items from the
same SIN must be substituted, include in the same BVD. Unexpired vendor
guotes from the original FF&E RFQ may be used in the new BVD, provided
that they are the same SIN and all quotes are from the same procurement
category, i.e., GSA or Open Market. The Contractor must coordinate with
the NAVFAC Interior Designer and Collateral Equipment Manager, in
consultation with the Activity, for any changes to the FF&E. The
Contracting Officer must approve any changes.

3.2.3 Post Option Award FF&E Finish Submittals

FF&E finishes may need to be revised due to discontinued product

finishes. Submit any revisions or deviations to the FF&E finishes to the
NAVFAC Interior Designer for review. The Contracting Officer must approve
any changes to the FF&E finishes.

3.2.4 Validation of Pricing

The Contractor must validate pricing with the FF&E vendor(s) prior to FF&E
Option award. Cost increases due to authorized GSA schedule price
increases must be allowed prior to the FF&E Option award to purchase the
FF&E. Reimbursement for price increases after FF&E Option award will not
be considered.
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3.25 Post Option Award Price Increases

* * * * *

NOTE: The following paragraph is tailored for
PROCESS 3.

Reimbursement for price increases after FF&E Option award will not be
considered.

3.2.6 Progress Payments

Per FAR 52.232-5 Payments under Fixed-Price Construction Contracts, the
Contracting Officer may authorize a progress payment on the FF&E ordered
as material delivered to the Contractor, at locations other than the site

if:

a. Consideration is specifically authorized by this contract; and

b. The Contractor furnishes satisfactory evidence, including a copy of
the order acknowledgment and proof of payment, that it has acquired
title to such material, the material is stored in a secure, climate
controlled location, and that the material will be used to perform
this contract.

3.3 INSTALLATION

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkkkkkkkhkkkkhkkkkkkhkkkk

NOTE: The following paragraph contains tailoring
options for PROCESS 2.

* *kkkkk *% *kkkkk *% *% *kkkkk *kkkkkkkkkk *kkkk

The FF&E Package includes the installation of all furniture and

furnishings as specified in the Final FF&E Package Price Validation . The
FF&E installation dealer(s) specified in the FF&E Package must receive,

store as required, transport to the project site, off load, inside

deliver, unpack, assembile, install, clean, and dispose of all the trash

for all FF&E. It is the Contractor's responsibility to coordinate the

building completion, occupancy, and furniture installation dates with the

installation dealer(s) specified in the FF&E Package. Any costs

associated with or delaying furniture shipments to accommodate the

construction schedule is the responsibility of the Contractor.

3.3.1 FF&E Pre-Installation Walk-Through

The Contractor must coordinate and participate in a walk-through to ensure
that the building interior is substantially complete in all areas

scheduled to receive FF&E to include floor, wall and ceiling finishes and
building systems located on or in the ceilings. Attendees must include

the NAVFAC Construction Manager and the FF&E vendor(s) in-person (if
geographically feasible) or virtually. Approval by the NAVFAC
Construction Manager to proceed with the FF&E installation is required.
The walk-through date must occur prior to the commencement of the FF&E
installation and accommodate sufficient time in the construction schedule
for transportation of FF&E to the job site upon approval by the NAVFAC
Construction Manager.
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3.3.2 Walk Through(s) and Punch List(s) Submittal

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: The following paragraph contains tailoring
options for PROCESS 1 and PROCESS 2.

* *kkkkk *% *kkkkk *% * *% *% *kkkkk *% *kkkkk *kkkk

The Contractor, Contractor's Interior Designer, [ A/E's Interior Designer,]
NAVFAC Interior Designer, FF&E vendor(s) or dealer(s) representative and

installation superintendent, other specialty consultants (if applicable),

NAVFAC Construction Manager|, Asset Management Branch (AMD) or Supply
Management Division (SMD) (USMC projects),] and the Activity will attend

[one] [two] punch list site visits.[ The site visit must be held at the

installation dealer's 98 percent completion and must identify and record

all punch list items in the Punch List(s) Submittal.][ The site visit

must be held at the installation dealer's 100 percent completion and must

confirm that all punch list items have been resolved.]

The Contractor must repair, to the Government's satisfaction, all damage

to any facility finish that is a result of the furniture installation and

correct all punch list items for the FF&E. Any damage or loss of FF&E

after installation will be the responsibility of the Contractor and not

the FF&E vendor or installer. Daily installation walk-throughs by the
Contractor and the FF&E installation dealer are encouraged to document any
damage and identify the responsible party(s).

3.4 INSTALLATION WARRANTY

Install all movable furnishings in accordance with the manufacturer's
instructions and warranty requirements. All movable furnishings must be
level and aligned. All doors, drawers and accessories must be level and
aligned to open, close and otherwise operate smoothly and securely.

All FF&E and Specialty CEQ must be installed by the manufacturer's dealer
of record and not by the Contractor.

35 CLOSEOUT SUBMITTALS
3.5.1 Warranty And Maintenance Information

Provide to the Contracting Officer at the final FF&E walk-thru one
electronic copy and one binder copy of all ordering documentation,
including but not limited to, quotes, purchase orders, factory order
numbers (FO), IUID, and warranty and maintenance information for all
products.

[3.5.2 Interior Photography Submittal

Upon completion of the FF&E installation, provide professional Interior

Photography of the completed interior. The photographer must be in the

business of specializing in architectural and interior photography. The

submittal must be a minimum of six photos. "Before" and "After" photos

are required for all renovation projects. Permission for publishing and

using the photos by NAVFAC is required. Images must be submitted

electronically as a Joint Photographic Experts Group (JPEG) or Portable

Document Format (PDF) with a resolution of no less than 300 Dots Per Inch

(dpi) as well as 200 mm x 250 mm  8-inch x 10-inch matte photographs. The
photographs must be taken prior to occupancy and staged with accessories
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]

as needed. Additional lighting may be needed to ensure quality images.
All costs associated with the Interior Photography Submittal must be
included in the Construction Base Price and must not be included in the
FF&E Option item.

-- End of Section --
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