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SECTION 01 11 00

SUMMARY OF WORK
02/24

**************************************************************************
NOTE:  This guide specification covers the 
requirements for a description of work covered in 
this contract and is required for use in all projects.

Adhere to UFC 1-300-02  Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable item(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR) .

**************************************************************************

**************************************************************************
NOTE:  This section contains tailoring options for 
NAVFAC PAC and NAVY.

**************************************************************************

PART 1   GENERAL

1.1   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00  SUBMITTAL PROCEDURES and edit 
the following list, and corresponding submittal 
items in the text, to reflect only the submittals 
required for the project.  The Guide Specification 
technical editors have classified those items that 
require Government approval, due to their complexity 
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or criticality, with a "G."  Generally, other 
submittal items can be reviewed by the Contractor's 
Quality Control System.  Only add a "G" to an item 
if the submittal is sufficiently important or 
complex in context of the project.

For Army projects, fill in the empty brackets 
following the "G" classification, with a code of up 
to three characters to indicate the approving 
authority.  Codes for Army projects using the 
Resident Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy 
and Air Force projects.

The "S" classification indicates submittals required 
as proof of compliance for sustainability Guiding 
Principles Validation or Third Party Certification 
and as described in Section 01 33 00  SUBMITTAL 
PROCEDURES.

**************************************************************************

**************************************************************************
NOTE:  For projects in the NAVFAC PAC Area of 
Operation, in SD-01 Preconstruction Submittals, 
remove the "G" designation for Salvage Plan.

**************************************************************************

Government approval is required for submittals with a "G" or "S" 
classification.   Submittals not having a "G" or "S" classification are for 
Contractor Quality Control approval.   Submittals not having a "G" or "S" 
classification are for information only.  When used, a code following the 
"G" classification identifies the office that will review the submittal 
for the Government.   Submit the following in accordance with Section 
01 33 00  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Salvage Plan ; G, [_____]

1.2   WORK COVERED BY CONTRACT DOCUMENTS

1.2.1   Project Description

**************************************************************************
NOTE:  Describe the project (such as facility to be 
constructed and square footage, building shell 
construction, foundation) and the types of work 
involved in sufficient detail so as to present a 
general picture which is self contained but does not 
refer to the drawings or to other parts of the 
specification.  Mention peculiar or hazardous work, 
and monitoring of archaeological resources.

**************************************************************************

The work includes [_____] and incidental related work.
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1.2.2   Location

**************************************************************************
NOTE:  Provide the station name and geographic 
location in the blank provided.

**************************************************************************

The work is located at the [_____], approximately as indicated.  The exact 
location will be shown by the Contracting Officer.

1.3   OCCUPANCY OF PREMISES

**************************************************************************
NOTE:  Use this paragraph if building is occupied 
during construction.

**************************************************************************

Building(s) will be occupied during performance of work under this 
Contract.[  Occupancy notifications will be posted in a prominent location 
in the work area.]

Before work is started, arrange with the Contracting Officer a sequence of 
procedure, means of access, space for storage of materials and equipment, 
and use of approaches, corridors, and stairways.

[ 1.4   EXISTING WORK

Remove or alter existing work in such a manner as to prevent injury or 
damage to any portions of the existing work which remain.

Repair or replace portions of existing work which have been altered during 
construction operations to match existing or adjoining work, as approved 
by the Contracting Officer.  At the completion of operations, existing 
work must be in a condition equal to or better than that which existed 
before new work started.

] 1.5   LOCATION OF UNDERGROUND UTILITIES

**************************************************************************
NOTE:  Check with Installation on if the Contractor 
or the Base marks the utilities.  Use and edit the 
bracketed item in first paragraph if Contractor is 
responsible for location and marking of utilities.

**************************************************************************

Obtain digging permits prior to start of excavation, and comply with 
Installation requirements for locating and marking underground 
utilities.[  Contact local utility locating service a minimum of [48 
hours][_____] prior to excavating, to mark utilities, and within 
sufficient time required if work occurs on a Monday or after a Holiday.]  
Verify existing utility locations indicated on contract drawings, within 
area of work.

[ Identify and mark all other utilities not managed and located by the local 
utility companies.  Scan the construction site with Ground Penetrating 
Radar (GPR), electromagnetic, or sonic equipment, and mark the surface of 
the ground[, pier deck] or paved surface where existing underground 
utilities [or utilities encased in pier structures ]are discovered.  
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Verify the elevations of existing piping, utilities,and any type of 
underground [or encased ]obstruction not indicated, or specified to be 
removed, that is indicated or discovered during scanning, in locations to 
be traversed by piping, ducts, and other work to be conducted or 
installed.  Verify elevations before installing new work closer than 
nearest manhole or other structure at which an adjustment in grade can be 
made.

] 1.5.1   Notification Prior to Excavation

**************************************************************************
NOTE:  Check with the Installation to choose the 
bracketed item for number of days notification 
required.

**************************************************************************

Notify the Contracting Officer at least [48 hours][15 days][_____] prior 
to starting excavation work.

[ 1.6   GOVERNMENT-FURNISHED MATERIAL AND EQUIPMENT

**************************************************************************
NOTE:  Include this paragraph only when the 
Contractor will be required to install 
Government-Furnished Materials and Equipment or 
provide utilities for same.  Obtain information to 
identify the items from the Government.

**************************************************************************

**************************************************************************
NOTE:  There are situations in which equipment 
installation data or templates would allow the 
Contractor to prepare rough-in and proceed with 
construction prior to taking delivery of 
Government-furnished equipment.  This paragraph may 
be expanded to include scheduling delivery of 
installation data or templates as well as the 
equipment itself, if the data can be made available 
more quickly than the Government-furnished equipment 
and if advanced delivery would be helpful to the 
Government.  Obtain listing of material from the 
activity providing it.

**************************************************************************

The Government will furnish the following materials and equipment for 
installation by the Contractor:

**************************************************************************
NOTE:  Provide complete description and quantities 
for Government-furnished and Contractor-installed 
material and equipment.  Identify manufacturer, 
make, model and operating characteristics.  Avoid 
generic descriptions especially for equipment 
requiring utilities such as water service, drains, 
natural gas, steam, or electricity.  This 
information should be made available by the activity 
furnishing the material or equipment to be installed 
through the Government.  When a utility is required 
to serve the Government-furnished item, ensure that 
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the appropriate Section for the utility needed is 
included in the project specification.

**************************************************************************

**************************************************************************
NOTE:  Do not list salvage property to be removed 
and reused in the general work area; indicate such 
material on the drawings..

**************************************************************************

DESIGNATION NO. DESCRIPTION QUANTITY

[_____] [_____] [_____]

**************************************************************************
NOTE:  Use this paragraph as applicable for 
quantities.

**************************************************************************

Quantities indicated for the above-listed items marked with an asterisk 
are estimates.  It is the intention of the Government to furnish all 
quantities of the asterisk items required to complete the work as 
specified, and the various quantities will be adjusted when necessary.  
Quantities stated for the above items not marked with an asterisk are all 
that will be furnished by the Government.  Provide any additional 
quantities that are required.

1.6.1   Delivery Schedule

**************************************************************************
NOTE:  Choose the version of this paragraph which 
best satisfies the project conditions.  The first 
alternative is best suited for projects requiring 
careful scheduling of Government-furnished 
equipment.  Establish the number of calendar days 
required for notification or that have elapsed 
before availability after considering (1) a 
reasonable time between the Contract Award and the 
first need for Government-furnished equipment and 
(2) the lead time required for Government 
procurement.  Set the storage rate at the commercial 
rate in the area of storage.

**************************************************************************

[ Notify the Contracting Officer in writing at least [_____] calendar days 
in advance of the date on which the materials and equipment are required. 
Pick up materials and equipment no later than 30 calendar days after such 
date.  When materials and equipment are not picked up by the 30th day, the 
Contractor will be charged for storage at the rate of [_____] per  [45 
kg][3 cubic meters]  100 [pounds][cubic feet]  per month or fraction thereof.

][ Materials and equipment will be available on or after [_____] calendar 
days after the award of contract.

] 1.6.2   Delivery Location

The materials and equipment[ are located at [_____]] [are located within 
[_____] miles of the jobsite] [will be delivered to [_____]][ the salvage 
receiving point [_____]].
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][ 1.7   GOVERNMENT-INSTALLED WORK

**************************************************************************
NOTE:  Include this paragraph if the Government is 
to install equipment or perform other work at the 
job site, excluding inspection and testing.  Define 
the extent and type of Government work that may 
impact the operations of the Contractor.

**************************************************************************

[_____].

] 1.8   NAVY AND MARINE CORPS INTRANET (NMCI) COORDINATION REQUIREMENTS

**************************************************************************
NOTE:  Use this paragraph for Navy projects only.  
In addition to the EIA/TIA standards for 
telecommunications, the architectural, structural, 
mechanical, plumbing, electrical and fire protection 
designs must comply with the requirements in the 
latest version of UFC 3-580-01, Telecommunications 
Interior Infrastructure Planning and Design.

**************************************************************************

1.8.1   NMCI Contractor Access

Allow the NMCI Contractor access to the facility towards the end of 
construction (finishes 90 percent complete, rough-in 100 percent complete, 
Inside Plant (ISP)/Outside Plant (OSP) infrastructure in place) to provide 
equipment in the telecommunications rooms and make final connections.  
Coordinate efforts with the NMCI Contractor to facilitate joint use of 
building spaces during the final phases of construction.  After the 
Contracting Officer has facilitated coordination meetings between the two 
contractors, within one week, incorporate the effort of additional 
coordination with the NMCI Contractor into the construction schedule to 
demonstrate a plan for maintaining the contract duration.

1.9   SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged remain the 
property of the Government.  Segregate, itemize, deliver and off-load the 
salvaged property at the [Government designated] storage area located 
within [_____]  kilometers  miles  of the construction site.

Provide a salvage plan , listing material and equipment to be salvaged, and 
their storage location.  Maintain property control records for material or 
equipment designated as salvage.  Provide a system for property control in 
the salvage plan.  Store and protect salvaged materials and equipment 
until disposition by the Contracting Officer.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
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