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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL
02/19, CHG 3: 11/21

**************************************************************************
NOTE:  This guide specification covers the 
requirements for the management of non-hazardous 
construction waste and demolition debris/waste 
materials.

Every project must use a properly edited version of 
this guide specification.

This guide specification contains tailoring for AIR 
FORCE, ARMY, NAVY, NAVFAC PAC, and NAVFAC SE. 
Select/deselect tailoring prior to editing.

This specification section must be coordinated with 
Section 02 41 00  [DEMOLITION][ AND ][DECONSTRUCTION] 
and Section 01 57 19 , TEMPORARY ENVIRONMENTAL 
CONTROLS, and when included, Section 01 33 29 , 
SUSTAINABILITY REQUIREMENTS AND REPORTING.

Requirements in this guide specification apply to 
all DoD installations (including government owned / 
contractor operated installations and tenant 
activities) regardless of the funding source.

Adhere to UFS 1-300-02  Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable item(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR) .
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**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  The DOD Integrated (Non-Hazardous) Solid 
Waste Management Policy, requires all facilities to 
meet a non-hazardous solid waste diversion goal of 
60% Construction and Demolition Diversion.  This 
guide specification should be used to identify 
requirements necessary to meet construction waste 
management requirements under government 
construction or demolition contract.

Coordinate the requirements of this specification 
with the installation's waste management programs 
where the project is located.  Where available, 
include information about access to recycling 
centers and storage areas in the technical content 
for better coordination with the contract 
requirements.

Disposal of hazardous waste or toxic waste materials 
is specified in Section 02 81 00  TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS MATERIALS and Section 01 57 19  
TEMPORARY ENVIRONMENTAL CONTROLS.

**************************************************************************

1.1   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification.  The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.

Use the Reference Wizard's Check Reference feature 
when you add a Reference Identifier (RID) outside of 
the Section's Reference Article to automatically 
place the reference in the Reference Article.  Also 
use the Reference Wizard's Check Reference feature 
to update the issue dates.

References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by 
the basic designation only.
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U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 273 Standards for Universal Waste Management

49 CFR 173 Shippers - General Requirements for 
Shipments and Packagings

49 CFR 178 Specifications for Packagings

1.2   DEFINITIONS

1.2.1   Co-mingle

The practice of placing unrelated materials together in a single 
container, usually for benefits of convenience and speed.

1.2.2   Construction Waste

Waste generated by construction activities, such as scrap materials, 
damaged or spoiled materials, temporary and expendable construction 
materials, and other waste generated by the workforce during construction 
activities.

1.2.3   Demolition Debris/Waste

Waste generated from demolition activities, including minor incidental 
demolition waste materials generated as a result of Intentional 
dismantling of all or portions of a building, to include clearing of 
building contents that have been destroyed or damaged.

1.2.4   Disposal

Depositing waste in a solid waste disposal facility, usually a managed 
landfill or incinerator, regulated in the US under the Resource 
Conservation and Recovery Act (RCRA).

1.2.5   Diversion

The practice of diverting waste from disposal in a landfill or 
incinerator, by means of eliminating or minimizing waste, or reuse of 
materials.

1.2.6   Final Construction Waste Diversion Report

A written assertion by a material recovery facility operator identifying 
constituent materials diverted from disposal, usually including summary 
tabulations of materials, weight in short-ton.

1.2.7   Recycling

The series of activities, including collection, separation, and 
processing, by which products or other materials are diverted from the 
solid waste stream for use in the form of raw materials in the manufacture 
of new products sold or distributed in commerce, or the reuse of such 
materials as substitutes for goods made of virgin materials, other than 
fuel.
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1.2.8   Reuse

The use of a product or materials again for the same purpose, in its 
original form or with little enhancement or change.

1.2.9   Salvage

Usable, salable items derived from buildings undergoing demolition or 
deconstruction, parts from vehicles, machinery, other equipment, or other 
components.

1.2.10   Source Separation

The practice of administering and implementing a management strategy to 
identify and segregate unrelated waste at the first opportunity.

1.3   CONSTRUCTION WASTE (INCLUDES DEMOLITION DEBRIS/WASTE)

**************************************************************************
NOTE:  All projects are required to divert at least 
60 percent of their non-hazardous solid wastes from 
the waste stream (including waste from construction, 
demolition, or deconstruction operations).

**************************************************************************

Divert a minimum of [60][_____] percent by weight of the project 
construction waste and demolition debris/waste from the landfill or 
incinerator.  Follow applicable industry standards in the management of 
waste.  Apply sound environmental principles in the management of waste.  
(1) Practice efficient waste management when sizing, cutting, and 
installing products and materials and (2) use all reasonable means to 
divert construction waste and demolition debris/waste from landfills and 
incinerators and to facilitate the recycling or reuse of excess 
construction materials.

1.4   CONSTRUCTION WASTE MANAGEMENT

Implement a Construction Waste Management Program for the project.  Take a 
pro-active, responsible role in the management of construction waste, 
recycling process, disposal of demolition debris/waste, and require all 
subcontractors, vendors, and suppliers to participate in the Construction 
Waste Management Program.  Establish a process for clear tracking, and 
documentation of construction waste and demolition debris/waste.

1.4.1   Implementation of Construction Waste Management Program

Develop and document how the Construction Waste Management Program will be 
implemented in a Construction Waste Management Plan.  Submit a 
Construction Waste Management Plan to the Contracting Officer for 
approval.  Construction waste and demolition debris/waste materials 
include un-used construction materials not incorporated in the final work, 
as well as demolition debris/waste materials from demolition activities or 
deconstruction activities.  In the management of waste, consider the 
availability of viable markets, the condition of materials, the ability to 
provide material in suitable condition and in a quantity acceptable to 
available markets, and time constraints imposed by internal project 
completion mandates.

SECTION 01 74 19  Page 6



1.4.2   Oversight

**************************************************************************
NOTE:  For Army Project select the first bracketed 
option.

For Air Force Project being designed and 
administered by Army, select the first
bracketed option.

For Navy Projects, select the second bracketed 
option.

For Air Force Project being designed and 
administered by Navy, select the second bracketed 
option.

**************************************************************************

[The Quality Control Manager, as specified in Section 01 45 00  QUALITY 
CONTROL, is responsible for overseeing and documenting results from 
executing the Construction Waste Management Plan for the project.] [The 
Environmental Manager, as specified in Section 01 57 19  TEMPORARY 
ENVIRONMENTAL CONTROLS, is responsible for overseeing and documenting 
results from executing the Construction Waste Management Plan for the 
project.]

1.4.3   Special Programs

Implement special programs involving rebates or similar incentives related 
to recycling of construction waste and demolition debris/waste materials.  
Retain revenue or savings from salvaged or recycling, unless otherwise 
directed.  Ensure firms and facilities used for recycling, reuse, and 
disposal are permitted for the intended use to the extent required by 
federal, state, and local regulations.

1.4.4   Special Instructions

Provide on-site instruction of appropriate separation, handling, 
recycling, salvage, reuse, and return methods to be used by all parties at 
the appropriate stages of the projects.  Designation of single source 
separating or commingling will be clearly marked on the containers.

1.4.5   Waste Streams

Delineate waste streams and characterization, including estimated material 
types and quantities of waste, in the Construction Waste Management Plan.  
Manage all waste streams associated with the project.  Typical waste 
streams are listed below.  Include additional waste steams not listed:

a.  Land Clearing Debris

b.  Asphalt

c.  Masonry and CMU

d.  Concrete

e.  Metals (Includes, but is not limited to, banding, stud trim, ductwork, 
piping, rebar, roofing, other trim, steel, iron, galvanized, stainless 

SECTION 01 74 19  Page 7



steel, aluminum, copper, zinc, bronze.)

f.  Wood (nails and staples allowed)

g.  Glass

h.  Paper

i.  Plastics (PET, HDPE,PVC,LDPE,PP,PS, Other)

j.  Gypsum

k.  Non-hazardous paint and paint cans

l.  Carpet

m.  Ceiling Tiles

n.  Insulation

o.  Beverage Containers

1.5   SUBMITTALS

**************************************************************************
NOTE:  Review submittal description (SD) definitions 
in Section 01 33 00  SUBMITTAL PROCEDURES and edit 
the following list, and corresponding submittal 
items in the text, to reflect only the submittals 
required for the project.  The Guide Specification 
technical editors have classified those items that 
require Government approval, due to their complexity 
or criticality, with a "G."  Generally, other 
submittal items can be reviewed by the Contractor's 
Quality Control System.  Only add a “G” to an item, 
if the submittal is sufficiently important or 
complex in context of the project.

For Army projects, fill in the empty brackets 
following the "G" classification, with a code of up 
to three characters to indicate the approving 
authority.  Codes for Army projects using the 
Resident Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy 
and Air Force projects.

The "S" classification indicates submittals required 
as proof of compliance for sustainability Guiding 
Principles Validation or Third Party Certification 
and as described in Section 01 33 00  SUBMITTAL 
PROCEDURES.

**************************************************************************

**************************************************************************
NOTE:  For Navy Design-Build projects, delete 
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01 33 00  SUBMITTAL PROCEDURES, and replace with UFGS 
01 33 00.05 20 CONSTRUCTION SUBMITTAL PROCEDURES and 
UFGS 01 33 10.05 20 DESIGN SUBMITTAL PROCEDURES.

**************************************************************************

Government approval is required for submittals with a "G" or "S" 
classification.   Submittals not having a "G" or "S" classification are for 
Contractor Quality Control approval.   Submittals not having a "G" or "S" 
classification are for information only.  When used, a code following the 
"G" classification identifies the office that will review the submittal 
for the Government.   Submit the following in accordance with Section 
01 33 00  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

**************************************************************************
NOTE:  For projects in the NAVFAC PAC Area of 
Operation, the submittals identified as SD-01 
Preconstruction Submittal for this spec section, 
remove the “G” designation.  The preconstruction 
submittal(s) in this spec section must be approved 
by the Contractor’s Quality Control System.

**************************************************************************

Construction Waste Management Plan ; G, [_____]

**************************************************************************
NOTE:  The following three submittals are tailored 
for AIR FORCE and ARMY.

**************************************************************************
SD-06 Test Reports

Quarterly Reports

Annual Report

SD-11 Closeout Submittals

Final Construction Waste Diversion Report ; S

1.6   MEETINGS

Conduct Construction Waste Management meetings.  After award of the 
Contract and prior to commencement of work, schedule and conduct a meeting 
with the Contracting Officer to discuss the proposed Construction Waste 
Management Plan and to develop a mutual understanding relative to the 
management of the Construction Waste Management Program and how waste 
diversion requirements will be met.

The requirements of this meeting may be fulfilled during the coordination 
and mutual Understanding meeting outlined in Section 01 45 00  QUALITY 
CONTROL.  At a minimum, discuss  and document waste management goals at 
following meetings:

a.  [Preconstruction][Pre-demolition] meeting.

b.  Regular [site][Quality Control] meetings.
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c.  Work safety meeting (if applicable).

1.7   CONSTRUCTION WASTE MANAGEMENT PLAN

**************************************************************************
NOTE:  For projects in the NAVFAC PAC Area of 
Operation, for DBB projects select the first 
bracketed sentences (1st and 2nd sentence), and edit 
this first sentence by selecting "45" and "calendar" 
and "contract award", and delete the second 
bracketed sentences.  For DB project select the 
second bracketed (3rd and 4th sentence) sentences 
and remove the first bracketed sentences.

For projects in the NAVFAC Southeast Area of 
Operation, the requirements for the Contractor's 
Waste Management Plan must be coordinated with the 
waste management plan for the Installation. Revise 
the paragraph as necessary to meet the 
Installation's requirements. Verify that items are 
able to be desposed of as specified herein. The 
contractor may include specified items in item (i) 
below if explanation or justification exists, when 
approved by the Contracting Officer.

**************************************************************************
[Submit Construction Waste Management Plan within [15] [45] [calendar] 
days after [contract award][notice to proceed].  Revise and resubmit 
Construction Waste Management Plan as necessary, in order for construction 
to begin.].  [Submit Construction Waste Management Plan not less than 60 
calendar days before scheduled final site or building design approval.  
Revise and resubmit Construction Waste Management Plan until it receives 
final approval from the Contracting Officer, in order for construction to 
begin.]  Execute demolition or deconstruction activities in accordance 
with Section 02 41 00  [DEMOLITION] [AND] [DECONSTRUCTION].  Manage 
demolition debris/waste or deconstruction materials in accordance with the 
approved construction waste management plan.

An approved Construction Waste Management Plan will not relieve the 
Contractor of responsibility for compliance with applicable environmental 
regulations or meeting project cumulative waste diversion requirement.  
Ensure all subcontractors receive a copy of the approved Construction 
Waste Management Plan.  The plan demonstrates how to meet the project 
waste diversion requirement.  Also, include the following in the plan:

a.  Identify the names of individuals responsible for waste management and 
waste management tracking, along with roles and responsibilities on 
the project.

b.  Actions that will be taken to reduce solid waste generation, including 
coordination with subcontractors to ensure awareness and participation.

c.  Description of the regular meetings to be held to address waste 
management.

d.  Description of the specific approaches to be used in recycling/reuse 
of the various materials generated, including the areas on site and 
equipment to be used for processing, sorting, and temporary storage of 
materials.
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e.  Name of landfill and incinerator to be used.

f.  Identification of local and regional re-use programs, including 
non-profit organizations such as schools, local housing agencies, and 
organization that accept used materials such as material exchange 
networks and resale stores. Include the name, location, phone number 
for each re-use facility identified, and provide a copy of the permit 
or license for each facility.

g.  List of specific materials, by type and quantity, that will be 
salvaged for resale, salvaged and reused on the current project, 
salvaged and stored for reuse on a future project, or recycled.  
Identify the recycling facilities by name, address, and phone number.

h.  Identification of materials that cannot be recycled or reused with an 
explanation or justification, to be approved by the Contracting 
Officer.

i.  Description of the means by which materials identified in item (g) 
above will be protected from contamination.

j.  Description of the means of transportation of the recyclable materials 
(whether materials will be site-separated and self-hauled to 
designated centers, or whether mixed materials will be collected by a 
waste hauler and removed from the site).

k.  Copy of training plan for subcontractors and other services to prevent 
contamination by co-mingling materials identified for diversion and 
waste materials.

**************************************************************************
NOTE:  Include list items below when required by 
Third Party Certification (TPC).  Refer to section 
01 33 29  SUSTAINABILITY REQUIREMENTS AND REPORTING 
for third party certification requirements.

**************************************************************************

[ l.  Identification of at least [5] [_____] construction or demolition 
material streams for diversion.

]

[ m.  Detailed plan and distribution of waste diversion between buildings, 
when project is a part of a campus. ]

[ n.  Facilities or subcontractors offering construction waste transport 
on-site or off-site must ensure that proper shipping orders, bill of 
lading, manifests, or other shipping documents containing waste 
diversion information meet requirements of 40 CFR 273  Universal Waste 
Management, 49 CFR 173  Shippers - General Requirements for Shipments 
and Packagings, and 49 CFR 178  Specifications for Packaging.  
Individuals signing manifests or other shipping documents should meet 
the minimum training requirements. ]

[ o.  List each supplier who deliver construction materials, in bulk, or 
package products in returnable containers or returnable packaging, or 
have take-back programs.  List each program and the applicable 
material to actively monitor and track to assist in meeting waste 
diversion requirements on the project. ]
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**************************************************************************
NOTE:  Include items below when a project is located 
outside the Continental United States (OCONUS) and 
is subject to known host nation agreements.  Delete 
the additional items below, if the project is inside 
the United States and not subject to Host Nation 
Agreements.

**************************************************************************

[ p.  Identify local jurisdiction requirements for waste management.  
Include local requirements and points of contact.]

Distribute copies of the waste management plan to each subcontractor, 
Quality Control Manager  Environmental Manager , and the Contracting Officer.

1.8   RECORDS (DOCUMENTATION)

1.8.1   General

Maintain records to document the types and quantities of waste generated 
and diverted though re-use, recycling and sale to third parties; through 
disposal to a landfill or incinerator facility.  Provide explanations for 
materials not recycled, reused or sold.  Collect and retain manifests, 
weight tickets, sales receipts, and invoices specifically identifying 
diverted project waste materials or disposed materials.

1.8.2   Accumulated

Maintain a running record of materials generated and diverted from 
landfill disposal, including accumulated diversion rates for the project. 
Make records available to the Contracting Officer during construction or 
incidental demolition activities. Provide a copy of the diversion records 
to the Contracting Officer upon completion of the construction, incidental 
demolitions or minor deconstruction activities.

1.9   REPORTS

**************************************************************************
NOTE:  This paragraph is tailored for Armyand Air 
Force.

For Army projects, waste reports go to the SWARS 
Coordinator or Department of Public Works (DPW) 
Solid Waste Manager.

For Air Force projects, coordinate with the Base and 
identify the appropriate person to receive this data.

Edit the bracket selection for Quarterly Reporting 
and insert the appropriate office/point of contact 
that will receive the waste reports.

**************************************************************************

1.9.1   General

Maintain current construction waste diversion information on site for 
periodic inspection by the Contracting Officer.  Include in the quarterly 
reports, annual reports and final reports:  the project name, contract 
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information, information for waste generated, diverted and disposed of for 
the current reporting period and show cumulative totals for the project.  
Reports must identify quantifies of waste by type and disposal method.  
Also include in each report, supporting documentation to include 
manifests, weigh tickets, receipts, and invoices specifically identifying 
the project and waste material type and weighted sum.

1.9.2   Quarterly Reporting

Provide cumulative reports at the end of each quarter (December, March, 
June, and September, corresponding with the federal fiscal year for 
reporting purposes).  Submit quarterly reports  not later than 15 calendar 
days after the preceding quarter has ended.  [Submit Quarterly Reports to 
the appropriate office or identified point of contact.]

1.9.3   Annual Reporting

**************************************************************************
NOTE:  Edit bracketed option to tell Contractor 
where additional copies of annual report is required 
to be submitted.

Identify who the appropriate installation POC is and 
insert in the bracketed option.  Delete bracketed 
option if not applicable.

**************************************************************************

Provide a cumulative construction waste diversion report annually.  Submit 
annual report  not later than 30 calendar days after the preceding fourth 
quarter has ended.[  Provide copy of annual construction waste diversion 
report to the installation POC.]

1.10   FINAL CONSTRUCTION WASTE DIVERSION REPORT

A Final Construction Waste Diversion Report is required at the end of the 
project.  Provide Final Construction Waste Diversion Report  [60] [_____] 
days prior to the Beneficial Occupancy Date (BOD).  The final Construction 
Waste Diversion Report must be included in the Sustainability eNotebook in 
accordance with Section 01 33 29  SUSTAINABILITY REQUIREMENTS AND REPORTING.

1.11   COLLECTION

Collect, store, protect, and handle reusable and recyclable materials at 
the site in a manner which prevents contamination, and provides protection 
from the elements to preserve their usefulness and monetary value. Provide 
receptacles and storage areas designated specifically for recyclable and 
reusable materials and label them clearly and appropriately to prevent 
contamination from other waste materials.  Keep receptacles or storage 
areas neat and clean.

Train subcontractors and other service providers to either separate waste 
streams or use the co-mingling method as described in the Construction 
Waste Management Plan.  Handle hazardous waste and hazardous materials in 
accordance with applicable regulations and coordinate with Section 01 57 19
 TEMPORARY ENVIRONMENTAL CONTROLS and Section 02 81 00  TRANSPORTATION AND 
DISPOSAL OF HAZARDOUS MATERIALS.  Separate materials by one of the 
following methods:
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1.11.1   Source Separation Method

Separate waste products and materials that are recyclable from trash and 
sort as described below into appropriately marked separate containers and 
then transport to the respective recycling facility for further 
processing.  Deliver materials in accordance with recycling or reuse 
facility requirements (e.g., free of dirt, adhesives, solvents, petroleum 
contamination, and other substances deleterious to the recycling 
process).  Separate materials into the category types as defined in the 
Construction Waste Management Plan.

**************************************************************************
NOTE:  Contact local recycling centers or 
Installation POC if the Installation has a recycling 
program to determine if Co-Mingled Method is 
allowed.  Include the following section if 
applicable.

**************************************************************************

[ 1.11.2   Co-Mingled Method

Place waste products and recyclable materials into a single container and 
then transport to an authorized recycling facility, which meets all 
applicable requirements to accept and dispose of recyclable materials in 
accordance with all applicable local, state and federal regulations.  The 
Co-mingled materials must be sorted and processed in accordance with the 
approved Construction Waste Management Plan. 

] 1.11.3   Other Methods

Other methods proposed by the Contractor may be used when approved by the 
Contracting Officer.

1.12   DISPOSAL

Control accumulation of waste materials and trash.  Recycle or dispose of 
collected materials off-site at intervals approved by the Contracting 
Officer and in compliance with waste management procedures as described in 
the waste management plan.  Except as otherwise specified in other 
sections of the specifications, dispose of in accordance with the 
following:

1.12.1   Reuse

**************************************************************************
NOTE:  Determine if sale of recovered materials is 
allowed at the Installation, and choose the 
appropriate bracketed phrase.

**************************************************************************

Give first consideration to reusing construction and demolition materials 
as a disposition strategy.  Recover for reuse materials, products, and 
components  as described in the approved Construction Waste Management 
Plan.  Coordinate with the Contracting Officer to identify onsite reuse 
opportunities or material sales or donation available through Government 
resale or donation programs.  Sale of recovered materials [is] [is not] 
allowed on the Installation.   Consider the use of surplus industrial 
supply broker services, who match entities with reusable or repurpose 
industrial materials with entities with need of such materials.
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1.12.2   Recycle

**************************************************************************
NOTE:  Crushing lamps on site creates a hazardous 
waste stream, which has additional handling and 
disposal requirements.  If this process is required 
based on the facility type, make adjustments in the 
associated text. 

**************************************************************************

Recycle non-hazardous construction and demolition/debris materials that 
are not suitable for reuse.  Track rejection of contaminated recyclable 
materials by the recycling facility.  Rejected recyclables materials will 
not be counted as a percentage of diversion calculation.  Recycle all 
fluorescent lamps, HID lamps, mercury (Hg) -containing thermostats and 
ampoules, and PCBs-containing ballasts and electrical components as 
directed by the Contracting Officer.  Do not crush lamps on site as this 
creates a hazardous waste stream with additional handling requirements. 

**************************************************************************
NOTE:  Include bracket paragraph if a composting 
pile can remain on site after construction is 
completed or if the Installation has a Composting 
Program or partners with a local composting venue.  
Verify if advertised composting opportunities are 
still available at the time of the contract and 
remove if no longer available.  Construction Waste 
Management Plan should expressly address the 
strategy to utilize composting or not to utilize 
composting, if the opportunity exists.

**************************************************************************

[ 1.12.3   Compost

**************************************************************************
NOTE:  If a compost pile can remain on site after 
construction is complete, and if there is a use for 
the finished compost, employ composting practices 
throughout the project.

**************************************************************************

Consider composting on site if a reasonable amount of compostable 
materials will be available and a utilization of compostable material can 
be determined and appropriately planned for.  Compostable materials 
include plant materials, sawdust and certain food scraps.  Composting as a 
strategy must be explicitly addressed in the Construction Waste Management 
Plan submitted for approval to ensure it is feasible. 

] 1.12.4   Waste

Dispose by landfill or incineration only those waste materials with no 
practical use, economic benefit, or recycling opportunity.

PART 2   PRODUCTS

Not used.
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PART 3   EXECUTION

Not used.        -- End of Section --
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