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SECTION 27 08 00.01 
DVA/USACE PROJECTS COMMISSIONING OF COMMUNICATIONS SYSTEMS 

SPEC WRITER NOTES: 
For Projects with USACE as the Design 
and/or Construction agent, use this 
specification section 27 08 00.01 in lieu 
of specification section 27 08 00. Also, 
coordinate with the USACE PM for 
applicable UFGS GENERAL REQUIREMENTS 
sections. 
 
Edit this specification section between 
//____//, to fit project, or delete if 
not applicable. 
 
Contact VA’s AHJ, Spectrum Management and 
COMSEC Service (SMCS 005OP2H3), (202-461-
5310), for all technical assistance. 
 
Included throughout this specification 
are references to system’s interface 
capability and various related features. 
System designer must verify availability 
of this system and coordinate associated 
requirements and subsequent interfaces. 
 
Spec writer must review the Physical 
Security Design Manual for VA Facilities 
to determine and include in this section 
any Mission Critical or Life Safety 
requirements called out. 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section includes requirements for commissioning facility 
communications systems, related subsystems and related equipment.  This 

Section supplements general requirements specified in Section 01 91 

00.01 DVA/USACE Projects GENERAL COMMISSIONING REQUIREMENTS. 

B. Complete list of equipment and systems to be commissioned is specified 
in Section 01 91 00.01 DVA/USACE Projects GENERAL COMMISSIONING 

REQUIREMENTS and Specification 27 05 11, REQUIREMENTS FOR 

COMMUNICATIONS INSTALLATIONS. 

C. Commissioned Systems: 
1. Commissioning of systems specified in Division 27 // and 28 // is 

part of project’s construction process including documentation and 

proof of performance testing of these systems, as well as training 

of VA’s Operation and Maintenance personnel in accordance with 

requirements of Section 01 91 00.01 DVA/USACE Projects GENERAL 
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COMMISSIONING REQUIREMENTS and Division 27, in cooperation with 

Government, CxM and CxA. 

2. The facility exterior closure systems commissioning includes 
communications systems listed in Section 01 91 00.01 DVA/USACE 

Projects GENERAL COMMISSIONING REQUIRMENTS and 27 05 11, 

REQUIREMENTS FOR COMMUNICATIONS INSTALLATIONS. 

1.2 RELATED WORK 

A. System tests: Also, coordinate with the USACE PM for applicable UFGS 
GENERAL REQUIREMENTS sections.. 

B. Commissioning process requires review of selected submittals that 
pertain to systems to be commissioned: UFGS Section 01 33 00 SUBMITTAL 

PROCEDURES. 

C. Construction phase commissioning process and procedures including roles 
and responsibilities of commissioning team members and user training: 

Section 01 91 00.01 DVA/USACE Projects GENERAL COMMISSIONING 

REQUIREMENTS. 

1.3 COORDINATION 

A. CxM will provide a list of submittals that must be reviewed by CxM and 
CxA  simultaneously with engineering review; do not proceed with work 

of sections identified without review completion by CxA, CxM and 

engineering. 

B. Commissioning of communications systems require inspection of 
individual elements of communications system construction throughout 

construction period. Coordinate with CxM in accordance with Section 01 

91 00.01 DVA/USACE Projects GENERAL COMMISSIONING REQUIREMENTS and 

commissioning plan to schedule communications systems inspections as 

required to support the commissioning process. 

1.4 CLOSEOUT SUBMITTALS 

A. Refer to Section 01 91 00.01 DVA/USACE Projects GENERAL COMMISSIONING 
REQUIREMENTS for submittal requirements for pre-functional checklists, 

equipment startup reports, and other commissioning documents. 

B. Pre-Functional Checklists: 
1. Complete pre-functional checklists provided by CxM to verify 

systems, subsystems, and equipment installation is complete and 

systems are ready for Systems Functional Performance Testing. 

2. Submit completed checklists to COR, CxM and CxA. CxM and CxA can 
spot check a sample of completed checklists. If CxM and CxA 

determine that information provided on the checklist is not 
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accurate, CxM then returns the marked-up checklist to Contractor for 

correction and resubmission. 

3. If CxM and CxA determine that a significant number of completed 
checklists for similar equipment are not accurate, CxM in 

coordination with CxA will select a broader sample of checklists for 

review. 

4. If CxM and CxA determine that a significant number of broader sample 
of checklists is also inaccurate, all checklists for the type of 

equipment will be returned to Contractor for correction and 

resubmission. 

C. Submit training agendas and trainer resumes in accordance with 
requirements of Section 01 91 00.01 DVA/USACE Projects GENERAL 

COMMISSIONING REQUIREMENTS. 

PART 2 - PRODUCTS - NOT USED 

PART 3 - EXECUTION 

3.1 FIELD QUALITY CONTROL 

A. Contractor's Tests: 
1. Scheduled tests required by other sections of Division 27 must be 

documented in accordance with Section 01 00 00.01 DVA/USACE Projects 

GENERAL REQUIREMENTS. 

2. Incorporate all testing into project schedule. Provide minimum seven 
calendar days' notice of testing for CxM  to witness selected 

Contractor tests at sole discretion of CxM and CxA. The CxA and 

other Government representative(s) may choose to participate in some 

or all the testing procedures as observers. 

3. Complete tests prior to scheduling Systems Functional Performance 
Testing. 

B. Systems Functional Performance Testing: 
1. Commissioning process includes Systems Functional Performance 

Testing that is intended to test systems functional performance 

under steady state conditions, to test system reaction to changes in 

operating conditions, and system performance under emergency 

conditions. 

2. CxM prepares final and detailed Systems Functional Performance Test 
procedures for review and acceptance by CxA and COR. 

3. Provide required labor, materials, and test equipment identified in 
test procedure to perform tests. 

4. CxM must witness and document the testing. 
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a. Provide test reports to CxM and CxA. CxM will sign test reports 
to verify tests were performed. 

3.2 TRAINING 

A. Training of Government's operation and maintenance personnel is 
required in cooperation with COR, VA Resident Engineer, and CxM. 

B. Provide competent, factory authorized personnel to provide instruction 
to operation and maintenance personnel concerning location, operation, 

and troubleshooting of installed systems. 

C. Schedule instruction in coordination with COR and CxM after submission 
and approval of formal training plans. 

- - - E N D - - - 


