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NOTE: Delete, revise, or add to the text in this
section to cover project requirements. Notes are
for designer information and will not appear in the
final project specification.

This broadscope section covers preconstruction and
progress meetings.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

Use of electronic communication is encouraged.
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PART 1 GENERAL
1.1 SUMMARY

The requirements of this Section apply to, and are a component part of,
each section of the specifications.

1.2 REFERENCES
Not Used

1.3 SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 01330 SUBMITTAL PROCEDURES and edit the
following list to reflect only the submittals
required for the project. Submittals should be kept
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
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Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed

item for Army projects.
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Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are [for Contractor Quality Control

approval.] [for information only. When used, a designation following the
"G" designation identifies the office that will review the submittal for
the Government.] Submit the following in accordance with Section 01330

SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals

A Project Submittal Schedule shall be submitted in accordance with
paragraph entitled, "Project Meetings," of this section.

The Contractor shall submit a Monthly Progress Report at the first
meeting of each month.

.4 PRECONSTRUCTION CONFERENCE

The Contractor shall attend a preconstruction conference scheduled by the
Contracting Officer. Work shall not commence prior to the conference.
[Subcontractor representatives shall attend.]

The Contractor shall address project orientation, personnel contact, safety
issues, permits, deficiencies, and the location of the Contractor's office.

.5 PROJECT MEETINGS

The Contractor shall attend [weekly] [monthly] project meetings scheduled
by the Government. [The Contractor's Superintendent shall attend scheduled
project meetings.] [Subcontractor representatives shall attend.]

A Monthly Progress Report shall be submitted with the progress schedule,
and shall address potential factors of delay, deficiencies, material
delivery schedules, submittals, and safety issues.

A Project Submittal Schedule shall be submitted showing full coordination

with the project schedule. All products and tests under each submittal
number shall be prioritized and linked to the progress schedule.
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PART 2 PRODUCTS
Not Used

PART 3 EXECUTION

Not Used

End of Section --
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