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NOTE: Delete, revise, or add to the text in this
section to cover project requirements. Notes are
for designer information and will not appear in the
final project specification.

This mediumscope specification covers requirements
for basic description and special administration
instructions of the selected project.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

Use of electronic communication is encouraged.

Brackets are used in the text to indicate designer
choices or locations where text must be supplied by

the designer.
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NOTE: Describe the project and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and monitoring of archaeological resources. This
paragraph should be used verbatim in preparing the

synopsis for advertising the project.
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PART 1 GENERAL

1.

1 SUMMARY

The work to be performed under this project consists of providing the
labor, equipment, and materials to [ ] as shown on the Contract
Documents prepared by [ 1.
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NOTE: Edit as required.
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The work consists of earthwork, sitework, concrete, precast concrete,
masonry, steel, masonry, metals, steel studs, drywall, acoustical ceilings,
interior finishes and painting, plumbing, mechanical, electrical, fire
alarm, fire protection system, doors, windows, and other items defined in
the Contract Documents.

The work includes [ ] and incidental related work.

.2 EXISTING WORK

Protect existing vegetation, structures, equipment, utilities, pavement and
improvements.

Remove or alter existing work in such a manner as to prevent injury or
damage to any portions of the existing work which remain.

Repair or replace portions of existing work which have been altered during
construction operations to match existing or adjoining work, as approved by
the Contracting Officer. At the completion of operations, existing work
shall be in a condition equal to or better than that which existed before
new work started.

.3 REFERENCES

Not Used

.4 SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project. Submittals should be kept
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army

projects, a code of up to three characters within
the submittal tags may be used following the "G"
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1.

designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed

item for Army projects.
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Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are [for Contractor Quality Control

approval.] [for information only. When used, a designation following the
"G" designation identifies the office that will review the submittal for
the Government.] Submit the following in accordance with Section 01 33 00

SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals

Upon receipt of Government Furnished Equipment, the Contractor
shall submit records in accordance with paragraph entitled,
"Government Furnished Property," of this section.

Submit the following items to the Contracting Officer:

Utility Outage Requests
Utility Connection Requests
Borrow Permits

Excavation Permits

Welding Permits

Burning Permits

5 CONTRACT DRAWINGS
The following drawings accompany this specification and are a part thereof.

Drawing No. [ ]
Sheets 1 through [ 1

[Five] [ ] sets of full size contract drawings, maps, and
specifications will be furnished to the Contractor without charge.
Reference publications will not be furnished.

Contractor shall immediately check furnished drawings and notify the
Government of any discrepancies.

.6 WORK RESCHEDULING

Contractor shall allow for a maximum of [ ] calendar days where
construction activity is prohibitive. Further allowance for [ ]
calendar days of excavation and subsurface activity abeyance shall be
imposed where other construction activities are permitted. Government will
provide 24 hour notification each time the restrictions are invoked.
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Normal duty hours for work shall be from [ ] a.m. to [ ] p.m.,
Monday through Friday. Requests for additional work shall require written
approval from the Contracting Officer 7 days in advance of the proposed
work period.

.7 OCCUPANCY OF PREMISES

Building(s) will be occupied during performance of work under this
Contract. [Occupancy notifications will be posted in a prominent location
in the work area.]

Before work is started, the Contractor shall arrange with the Contracting
Officer a sequence of procedure, means of access, space for storage of
materials and equipment, and use of approaches, corridors, and stairways.

.8 GOVERNMENT FURNISHED PROPERTY

Government will furnish to the Contractor the following property to be
incorporated or installed in the work, or used in its performance. Such
property will be furnished Free On Board (F.O.B.) at [ 1 [the salvage
receiving point shown in the table below].
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NOTE: Salvage property to be removed and reused in
the general work area shall be handled as a

Contractor service and not listed here.
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[SALVAGE
DATE RECEIVING
ITEM DESCRIPTION QUANTITY AVAILABLE POINT

]

Quantities indicated for the above-listed items marked with an asterisk are
estimates. It is the intention of the Government to furnish all gquantities
of the asterisk items required to complete the work as specified and the
various quantities will be adjusted when necessary.

Quantities stated for the above items not marked with an asterisk are all
that will be furnished by the Government. Contractor shall furnish any
additional quantities required.

.9 ON-SITE PERMITS

.9.1 Utility Outage Requests and Utility Connection Requests

Notify the Contracting Officer at least [48 hours] [72 hours] prior to
starting excavation work. Contractor is responsible for marking and
verifying all utilities not marked.

The Contractor shall verify the elevations of existing piping, utilities,

and any type of underground obstruction not indicated or specified to be
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removed. But indicated in locations to be transversed by piping, ducts,
and other work to be installed. [Verify elevations before installing new
work closer than nearest manhole or other structure at which an adjustment
in grade can be made.]

Work shall be scheduled to hold outages to a minimum.

[Utility outages and connections required during the prosecution of work
that affect existing systems shall be arranged for at the convenience of
the Government and shall be scheduled outside the regular working hours or
on weekends.]

[Contracting Officer may permit utility outages at his discretion.]

[Contractor shall not be entitled to additional payment for utility outages
and connections required to be performed outside the regular work hours.]

[Requests for utility outages and connections shall be made in writing to
the Contracting Officer at least [ ] calendar days in advance of the
time required. Each request shall state the system involved, area
involved, approximate duration of outage, and the nature of work involved.]

.9.2 Borrow, Excavation, Welding, and Burning Permits

ACTIVITY SUBMISSION DATE SUBMISSION FORM

[Borrow Permits [
[Burning Permits [
[Excavation Permits [
[Welding Permits [

calendar days prior to work [
calendar days prior to work [
calendar days prior to work [
calendar days prior to work [

(RS R R

Permits shall be posted at a conspicuous location in the construction area.

Burning of trash or rubbish is [not] permitted at [ ] [on project site].

[Any burning of trash or rubbish shall be done in strict compliance with
requirements established by the authority having jurisdiction.]

.10 SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged shall remain the
property of the Government.

The salvaged property shall be segregated, itemized, delivered, and
off-loaded at the [Government designated] storage area located within
[ ] kilometers miles of the construction site.

Contractor shall maintain property control records for material or
equipment designated as salvage. Contractor's system of property control
may be used if approved by the Contracting Officer. Contractor shall be
responsible for storage and protection of salvaged materials and equipment
until disposition by the Contracting Officer.

.11 EPA DESIGNATED ITEMS INCORPORATED IN THE WORK
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NOTE: It is the responsibility of the designer to
be aware of current EPA requirements and to
determine the suitability of an EPA designated item
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in the work. Level of competition, delivery time,

performance requirements and price should all be

considered in making the determination.
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Various sections of the specifications contain requirements for materials
that have been designated by EPA as being products which are or can be made
with recovered or recycled materials. These items, when incorporated into
the work under this contract, shall contain at least the specified
percentage of recycled or recovered material. [A waiver must be completed
and submitted by the Contractor, and approved by the Contracting Officer,
if EPA designated products within this specification do not meet the
required recovered or recycled content percentages. The following EPA
designated products are included in this specification:]

[a. Fly Ash in Concrete]

[b. Blast Furnace Slag in Concrete]

[c. Glass Cullet in Fiberglass Insulation]
[d. Slag in Mineral-Fiber Insulation]

[e. Steel in Toilet Compartments]

[f. Plastic in Toilet Compartments]

[g. Rigid Foam in Insulation]

[h. Reprocessed Latex Paint]

[i. Rubber in Floor Tilel]

[j. Postconsumer Paper]

[k. Polyethylene Terephthalate in Carpet]

PART 2 PRODUCTS
Not Used

PART 3 EXECUTION
Not Used

-- End of Section --
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