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**************************************************************************
NOTE:  This guide specification covers special 
administrative requirements for projects located in 
the Azores.

Comments and suggestions on this guide specification 
are welcome and should be directed to the technical 
proponent of the specification.  A listing of 
technical proponents, including their organization 
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as 
a  Criteria Change Request (CCR).

Use of electronic communication is encouraged.

This guide specification includes tailoring options 
for ________________, _______________, and ______.  
Selection or deselection of a tailoring option will 
include or exclude that option in the section, but 
editing the resulting section to fit the project is 
still required.

Brackets are used in the text to indicate designer 
choices or locations where text must be supplied by 
the designer.

**************************************************************************

PART 1   GENERAL

1.1   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification. The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.
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Use the Reference Wizard's Check Reference feature 
when you add a RID outside of the Section's 
Reference Article to automatically place the 
reference in the Reference Article.  Also use the 
Reference Wizard's Check Reference feature to update 
the issue dates.
 
References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. DEPARTMENT OF DEFENSE (DOD)

DOD 4500.9-R Defense Transportation Regulation - Part 
II: Cargo Movement

1.2   SUBMITTALS

**************************************************************************
NOTE:  Review submittal description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.  Submittals should be kept 
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the 
submittal requires Government approval.  Some 
submittals are already marked with a “G”.  Only 
delete an existing “G” if the submittal item is not 
complex and can be reviewed through the Contractor’s 
Quality Control system.  Only add a “G” if the 
submittal is sufficiently important or complex in 
context of the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy,  
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force 
and NASA projects, or choose the second bracketed 
item for Army projects.

**************************************************************************
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Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are [for Contractor Quality Control 
approval.][for information only.  When used, a designation following the 
"G" designation identifies the office that will review the submittal for 
the Government.]  The following shall be submitted in accordance with 
01 33 00 SUBMITTAL PROCEDURES:

SD-06 Test Reports

Shipping Status Reports[; G][; G, [_____]]

1.3   PHYSICAL DATA

Data referred to below is furnished for the Contractor's information.   
However, it is expressly understood that the Government will not be 
responsible for interpretation or conclusion drawn therefrom by the 
Contractor.

a.  The physical conditions indicated on the drawings and in the 
specifications are the result of site investigations.

b.  Geographic Conditions

(1)  The Azores are comprised of a group of nine small islands, 
politically an integral part of Portugal, lying in the North 
Atlantic, about 2,300 miles east of New York and about 980 miles 
west of Lisbon, Portugal.  The islands have a total area of 1,581 
square miles with a total population of about 360,000.  The 
economic mainstays of the Azores are fishing and agriculture.  
There is no heavy industry, and facilities for repairing machinery 
are limited.  Most tools, implements, and farm utensils are 
handmade.

(2)  The climate is mild and the humidity high.  Average annual 
temperature is 63 degrees F.  Diuranal fluctuation in temperature 
is approximately 10 degrees.  Highest recorded temperature, 80 
degrees F, lowest recorded temperature, 40 degrees F.  The yearly 
average rainfall is 44.80 inches; the monthly average rainfall and 
probability of rain is as follows:

  Mo.   Av. (in.)  Probability     Mo.      Av. (in.)     Probability

  Jan.   6.00      65 percent      July     1.70          29 percent
  Feb.   5.40      64 percent      Aug.     1.80          35 percent
  Mar.   5.00      61 percent      Sept.    3.20          40 percent
  Apr.   3.10      43 percent      Oct.     5.20          55 percent
  May    1.80      39 percent      Nov.     5.10          57 percent
  June   1.80      33 percent      Dec.     5.30          58 percent

High winds occur from December through March.  Average winds during this 
period are 11.6 knots.  The recorded high winds are:  November 90 knots, 
December 72 knots, January 90 knots, February 128 knots, March 106 knots, 
April 89 knots.

(3)  Terceira Island measures roughly 11 by 18 miles, almost 
entirely bordered by high cliffs.  The terrain is hilly and 
dominated by volcanic ranges, including two extinct craters. The 
airfield is located on the northeast side of the island. The total 
population of Terceira Island is approximately 80,000.  The city 
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of Angra do Heroismo, capitol of the district, has a population of 
about 30,000; and the nearest town to the airfield, Praia da 
Vitoria, has a population of about 11,000.

c.  Transportation Facilities for Lajes Field.  Lajes Field is defined 
as the U.S. Forces Azores operational area on Terceira Island.

(1)  Railroads:  There are no railroads on the island.

(2)  Highways and Roads:  The majority of the roads are paved.  A 
cobblestone and asphalt highway links Praia da Vitoria and Angra 
do Heroismo.  The use or construction of haul roads and bridges 
shall be subject to prior approval of the Contracting Officer.

(3)  Ports:  The island has two ports capable of handling deep 
draft ocean freighters, Praia da Vitoria and Angra do Heroismo.  
The port facilities in both harbors are limited since most freight 
must be lightered ashore in barges.  There are no regularly 
scheduled commercial vessels arriving or departing Terceira Island.

(4)  Air:  Lajes Field is served by the commercial Portuguese 
airline TAP.  TAP makes one direct trip per week from New York to 
Lajes and vice versa.  Trans World Airline (TWA) and TAP make 
connections from New York to Terceira Island through Lisbon 
approximately six times a week.  SATA makes daily connections at 
the International Airport at Santa Maria with several larger 
airlines including TWA and TAP.

1.4   LEGAL HOLIDAYS

For information purpose, the base acknowledges the following United States 
and Portuguese holidays:

    *New Year's Day                  01 January
     Mardi Gras                      Variable
     Good Friday                     Variable
     Day of Liberty                  25 April
     Day of the Worker               01 May
     Holy Spirit Monday              Variable
     Corpus Christi                  Variable
     Day of Portugal                 10 June
     Praia da Vitoria Day            20 June
     Assumption Day                  15 August
     Founding of the Republic        05 October
     All Saint's Day                 01 November
     Restoration of Independence     01 December
     Immaculate Conception           08 December
    *Christmas Day                   25 December
    *Martin Luther King's Birthday   Third Monday in January
    *President's Day                 Third Monday in February
    *Memorial Day                    Last Monday in May
    *Independence Day                04 July
    *Labor Day                       First Monday in September
    *Columbus Day                    Second Monday in October
    *Veteran's Day                   11 November
    *Thanksgiving Day                Fourth Thursday in November

(*) NOTE: Any of the above holidays falling on a Saturday will be observed 
on the proceeding Friday. Holidays falling on a Sunday will be observed on 
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the following Monday.

1.5   GOVERNMENT FURNISHED SURFACE TRANSPORTATION

Shipment and containerizing of material and equipment from the Port of 
Hampton Roads Area, Virginia to Lajes Field, Azores, is available at no 
cost to the Contractor for the allotted amount in the bid schedule.  This 
service is provided by SDDC (Surface Deployment and Distribution Command, 
formerly Military Traffic Management Command (MTMC)) via a contracted 
vessel.  All shipping of material and equipment is subject to the 
requirements of DOD 4500.9-R and the current Azores shipping contract 
available on SDDC website: http://www.mtmc.army.mil.  The Government 
contracted vessel sails from Port of Hampton Roads Area, Virginia to Lajes 
Field, Azores and back 15 times a year.  Unavailability or delays due to 
space and Government scheduling are not sufficient excuse for delays in the 
contract.

Allotment for shipping will be made based on Contractor's quantities listed 
in the bid schedule.  If actual shipping quantities exceed that of the bid 
schedule, the excess cost will be deducted from the contract award amount 
by modification.  The amount of the deduction will be $5,600.00 (U.S.) per 
shipping container at the following exchange rate:  0.8785 Euro = 1.0 U.S. 
Dollar.

Allotment for containerizing will be made based on Contractor's quantities 
listed in the bid schedule.  If actual containerizing quantities exceed 
that of the bid schedule, the excess cost will be deducted from the 
contract award amount by modification.  The amount of the deduction will be 
$48.00 (U.S.) per measurement ton at the following exchange rate:  0.8785 
Euro = 1.0 U.S. Dollar.

1.5.1   Scheduling and Administration of Government Furnished Transportation

Scheduling of Government Furnished Transportation shall be made through Mr. 
Kerry Foerst of FISC Norfolk, Attn: Code 302.1, 1968 Gilbert St. Ste 600, 
Norfolk Naval Base, Norfolk, VA 23511-3392, Phone (757) 445-1827, Fax (757) 
444-3087, email: kerry.foerst@navy.mil.  Alternate point of contact is Ms. 
Karen McDaniels, Phone (757) 444-4170 ext. 342, Fax (757) 444-3087, email: 
karen.mcdaniels@navy.mil.

1.5.2   Contractor Packaged Containers for Shipment

If the Contractor elects to independently package shipping containers, 
reservations can be made to pick up containers at the Port of Hampton Roads 
Area, Virginia.  Reservations shall be made by faxing a Container Booking 
Request Form (attached) to Mr. Kerry Foerst (alternate Ms. Karen McDaniels), 
FISC Norfolk, Fax number (757) 444-3087.  The Contractor shall furnish a 
breakdown of contents with associated contract construction numbers and 
titles that fill a container.  FISC will determine the Transportation 
Accounting Code (TAC) associated with the Construction Contract number.  A 
Container Transportation Control Number will be assigned by FISC as well as 
content transportation control numbers for items listed on the submitted 
"breakdown of contents".  Contractor packaged cargo containers must be 
delivered back to OCT prior to "pier cut-off date."  All containers and 
contents must be prepared in accordance with paragraph "Packing, Marking 
and Documentation of Material and Equipment."
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1.5.3   Government Packaged Containers for Shipment

If the Contractor elects to have the Government pack shipping containers, 
arrangements can be made through Mr. Kerry Foerst, FISC Norfolk, Phone 
(757) 445-1827, as an alternate Ms. Karen McDaniels, Phone (757) 444-4170 
ext. 342.  The Contractor will be responsible for delivery of material to 
be shipped, prepared in accordance with paragraph "Packing, Marking and 
Documentation of Material and Equipment" to Bldg. CEP 201, Norfolk Naval 
Base, Norfolk, VA 23511-3392.  The Contractor shall furnish a breakdown of 
contents with associated contract construction numbers and titles for all 
delivered material and equipment.  FISC will determine the Transportation 
Accounting Code (TAC) associated with the Construction Contract number.  A 
Container Transportation Control Number will be assigned by FISC as well as 
content transportation control numbers for items listed on the submitted 
"breakdown of contents"..  

1.5.4   Arrival of Cargo at Lajes Field, Azores

Upon arrival of the cargo at Lajes Field, Azores, the Government will 
discharge the cargo from the vessel to the dockside.  All Contractor 
motorized equipment will require Contractor furnished fuel and driver 
during offload operations.  During offload operations the Contractor must 
have personnel available on a 24 hour basis to accept materials.  The 
Contractor at his own expense, is then responsible for the movement of the 
cargo within three (3) working days after arrival.  If the Contractor fails 
to remove property as specified the Contracting Officer may have property 
moved and stored at the Contractor's expense.  The Contractor shall be 
responsible  for the payment of customs emoluments and fiscal guard fees 
incurred by the processing of his cargo.

1.5.5   Retrograde Shipment

The Government will furnish all the required surface transportation of the 
Contractor's materials and equipment from Lajes Field, Azores to the Port 
of Hampton Roads Area, Virginia, at no cost to the Contractor for the 
allotted amount in the bid schedule.  The Contractor will be responsible 
for preparation of material to be shipped in accordance with paragraph 
"Packing, Marking and Documentation of Material and Equipment."  In 
addition the following requirements apply:

a.  The Contractor shall make cargo available to the retrograde in the 
port area at Lajes Field, Azores within five (5) working days of 
arrival of retrograde vessel.  All equipment and material to be 
transported shall be cleaned by the Contractor to meet USDA 
standards for import.  The Government will load and transport to 
the Port of Hampton Roads Area, Virginia and unload the cargo 
thereat.

b.  The Contractor should have personnel available on a twenty-four 
(24) hour a day basis for helping load motorized equipment onto 
the vessel.

c.  Upon notification to the Contractor by the Government of the 
arrival of cargo at the Port of Hampton Roads Area, Virginia, the 
Contractor shall immediately remove the cargo from the Port of 
Hampton Roads Area, Virginia, at his own expense and assume all 
responsibility thereafter.
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1.5.6   Packing, Marking and Documentation of Material and Equipment

All aspects of packing, marking and documentation of cargo shipped by the 
Contractor shall comply with the provisions of DOD 4500.9-R.

1.5.6.1   Shipping Status Reports

For each trip the Government carrier makes to or from the Azores, the 
Contractor shall provide a shipping manifest to the Contracting Officer 
documenting the following for material shipped associated with this 
construction contract number:

   (1) A summary of shipments made showing shipment number, date, and number
       of containers shipped.  Also include a running balance of containers 
       shipped with respect to the bid amount.

   (2) A summary of Government packing showing shipment number, date, and
       volume of contents packaged in measurement tons.  Also include a 
       running balance of amount of Government packing with respect to the
       bid amount.

   (3) A breakdown of a given shipment showing:

          a. Container Transportation Control Number (Assigned by FISC). 

          b. Contents Transportation Control Number (Assigned by FISC). 

          c. Description of the item. 

          d. Cubic feet and Measurement tons associated with item.

          e. Total measurement tons shipped and total containers shipped.

   (4) Copy of the Transportation Control and Movement Document (TCMD) for
       each container (generated by FISC).

See attached example of a shipping status report at the end of this 
specification section.

1.5.7   Loss or Damage of Contractor Property During Shipment/Handling by 
Government Carriers

a.  This provision applies to the loss of or damage to Contractor 
property during shipment and handling by Government carriers.  
This provision does not cover damage to or loss of property by 
Contractor's carrier to or from port facilities.

b.  The measure of damages will be the less of book or marked value.  
The Contractor assumes the risk for the first $1,000.00 of loss 
occurring on each vessel.

c.  Within (10) calendar days of notification to the Contractor, all 
losses due to shipment shall be reported to the Contracting 
Officer.  The report shall include the description and quantity of 
the item(s) lost or damaged, age and current book and market value 
of the item (submittal of this data may be delayed) and estimated 
amount of loss/damage.  The Government and carrier representatives 
shall have the right to verify all losses.
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d.  The Contractor shall assist the Government in the expeditious 
filing of a claim against the carrier.  Failure to render such 
assistance shall be cause for the Government to withhold payment 
to the Contractor for his incurred damages.

e.  Within sixty (60) days of reporting a loss, the Contractor shall 
submit a settlement proposal to the Contracting Officer for 
negotiation for the cost of replacement or repair of lost or 
damaged property.  (The proposal shall not be limited by the 
estimated cost amount in paragraph c above).  Notwithstanding the 
action taken by the Contractor, the Government will allow the 
lesser amount of replacement or repair cost for damaged property 
considering the cost of time to the Government.  Profit shall not 
be paid on shipment losses.

f.  The Contractor shall proceed to repair or replace lost/damaged 
property so as to minimize delay in the contract performance.  
Repair or replacement of lost or damaged property may be cause for 
extension of mobilization or performance period but shall not be 
cause for an increase in contract price due to consequential 
delays.  Lost or damaged property for which replacement costs are 
paid shall become Government property at time of settlement, and 
shall be delivered to the Contracting Officer within three (3) 
calendar days.

1.6   SERVICES AVAILABLE TO CONTRACTOR'S FORCES

a.  The U.S. Government will provide lodging on a space available 
basis for US technical support individuals after contract award. 
Daily lodging at the Air Force Lodge will be at a rate of $25 per 
person per night. The Lodge's commercial telephone number is 
011-351-295-54178.  Individuals will also be granted written 
access to use Base mess and exchange facilities

b.  Post Office privileges at Lajes Field are authorized for 
Contractors performing Navy construction under the cognizance of 
the Resident Officer in Charge of Construction, Azores.  The 
privileges include receiving only letters and submittals and 
samples for the Contractor.  The privilege does not include 
handling of material or supplies for the Contractor.

1.7   CONDUCT OF CONTRACTOR PERSONNEL

The Contractor shall report to the Contracting Officer, immediately upon 
receipt or discovery of any information, whether or not verified, relating 
to physical security incidents, misconduct, crimes, and misdemeanors, 
including but not limited to murder, arson, larceny of any weapon, 
ammunition, or explosives, larceny of other property, robbery, burglary, 
narcotics and dangerous drugs, destruction of Government property, fraud, 
malfeasance, sabotage, subversions, disaffections, treasons, or espionage. 
  The Contractor shall recognize and comply with the rules and regulations 
promulgated by the foreign country where the work is performed to the 
extent required by pertinent international agreements.

1.8   TURN-IN OF U.S. GOVERNMENT-OWNED MATERIAL AND EQUIPMENT

Property, material, or equipment removed during the course of repairs, 
alterations, or renovation of any building or other structure remains the 
property of the U.S. Government and shall be disposed of as follows:
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a.  Material other than scrap shall be turned over to the Government 
on Friday of any week.

b.  The materials shall be first offered to Air Base No. 4; if the 
offer of the materials is declined, the materials shall be turned 
over to the Defense Reutilization and Marketing Office (DRMO).

c.  The Contracting Officer will designate the time and place and 
prepare the necessary forms for receiving the materials.

d.  The items designated as scrap by the Contracting Officer shall be 
disposed of as directed.

1.9   EMPLOYEE RECRUITING (PORTUGUESE NATIONALS)

a.  The Contractor, using the Contractor's own contracting forms, may 
contract directly or request assistance from the Civilian 
Personnel Office, Civilian Recruitment Section Headquarters Azores 
Air Zone (SRPC, HAAZ), in contracting Portuguese National 
employees.  The Contractor's contract form shall include, as a 
minimum, the following:  Organization or firm (name and address), 
contract and project numbers; contract start and expiration dates; 
and the following information concerning the employee:  name, 
social welfare number, date and place of birth, residence (village 
and council), parents' name, marital status, spouse's maiden name, 
professional degree or skill, salary, and meal and transportation 
allowances.

b.  It will be the Contractor's responsibility once employees have 
been hired, to clear them through SRPC, HAAZ to gain access to the 
installation.

c.  The Contractor shall request on SRPC, HAAZ form the number of 
passes needed.  A pass will be issued to each employee.  The 
employee will proceed with the pass directly to the Portuguese Air 
Police, Identification Section at the Main Gate for proper 
clearance and return to SRPC, HAAZ to have the pass laminated.

d.  Failure to comply with the above paragraphs may result in the 
denial of entrance to the installation.

e.  The Contractor shall inform SRPC, HAAZ when contract period of 
performance is changed and return passes to SRPC, HAAZ upon 
completion of the contract.

f.  For employees other than Portuguese Nationals, the 1605th Security 
Police Pass and Registration Section will issue a USFORAZ Form 
5512 (yellow).  The ID card will be issued upon presentation of a 
completed Lajes Field Form 131 signed by the Contracting Officer 
or the Contracting Officer's designated representative.

Further information may be obtained from:  Headquarters Azores Air Zone 
(H.A.A.Z.) Air Base No.  4, Civilian Personnel Recruitment Office 
(Portuguese Nationals), telephone number: 011 351 295 57 52101 (if dialed 
from the United States).
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1.10   SURPLUS PROPERTY DISPOSAL OF MATERIALS OF NON-PORTUGUESE ORIGIN

Excess new materials are those originally imported for use on U.S. 
construction contracts but which, upon completion of the contract, have not 
been used.  The materials have been imported into Portugal duty free and 
shall be disposed of in the following order:

a.  If the Contractor has received material payment for the materials, 
title is vested in the U.S. Government and the materials shall be 
turned over to the base civil engineer upon contract completion.

b.  If the materials have not been purchased through a material 
payment, the U.S. Government shall be given the first option to 
purchase the materials at the Contractor's cost.

c.  If the materials are not purchased by the U.S. Government, the 
Contractor may pay the appropriate custom and duty fees, offer to 
sell the materials to Air Base No. 4, or the Contractor shall 
export the materials from Portugal.  Arrangement for sales to Air 
Base No. 4 or payment of customs fees shall be the Contractor's 
responsibility.

1.11   INVESTIGATION OF DAMAGE OR INJURY

The U.S. Government will have the right to conduct an investigation, or 
participate in the Contractor's investigation, of any damage or injury to 
U.S. Government property, equipment, or personnel.

1.12   PROCESSING OF CONTRACTOR'S PERSONNEL AND PROPERTY

The Contractor shall process Contractor personnel and property through the 
Contracting Officer prior to commencement and at the completion of work 
under this contract.  This processing shall include such things as 
registering and deregistering vehicles, arranging for the issuance and 
turn-in of identification and passes, and clearing liabilities incurred 
such as clubs, billeting, and loans.

1.13   VISAS--DIPLOMATIC CLEARANCES

The Contractor shall ensure that his employees obtain the required 
diplomatic clearances (visas) of sufficient duration to cover the 
performance period of the contract.  (Sixty-day visitor visas are available 
at Portuguese Immigration at Lajes Field.)

1.14   REGISTRATION AND VEHICLE AND DRIVING PRIVILEGES

Vehicles which have been authorized for use under this contract are the 
only vehicles which will be issued U.S. Forces registration plates.  In 
accordance with AFR 125-14, 1605 ABWG Supplement thereto and COMUSFORAZINST 
5700.1, the only personnel who are authorized to operate a U.S. Forces 
plate vehicle are personnel who have been issued a 1605 ABWG Form 46, 
entitled "Private Motor Vehicles Operator Identification Card."

1.15   TAX RELIEF

a.  By terms of the 1984 Technical Agreement in Implementation of the 
Defense Agreement of September 6, 1951 between the Government of 
Portugal and the Government of the United States, the expenditures 
of Contractors for equipment, supplies, materials, and other goods 
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made pursuant to a contract with the Government of the United 
States are relieved of certain duties and taxes.  The duty and tax 
exemptions include the following:

(1)  Equipment, supplies, materials, and other goods imported into 
Portugal on behalf of the U.S. Government for the construction, 
improvement, maintenance, or operation of the work under the 
contract may be imported into, used within, and exported from 
Portugal free of duty and transaction taxes.

(2)  Equipment, supplies, material, and other goods acquired in 
Portugal on behalf of the U.S. Government for work solely in the 
execution of the contract may be acquired in and subsequently 
exported from Portugal exempt from Portuguese taxes and similar 
charges, but only if the total cost of an acquisition equals or 
exceeds 150,000 escudos.  The equipment, supplies, material, and 
other goods thus acquired or imported may not be sold or otherwise 
transferred to persons in Portugal not entitled to import such 
property duty free, unless such transfer is agreed upon by the 
appropriate Portuguese authorities.

(3)  U.S. Nationals who are employed by the Contractor may at the 
time of their first arrival to take up service in Portugal or at 
the time of the first arrival of any dependents to join them:

(a)  Import personal effects and furniture free of duty for the 
term of such service.

(b)  Import temporarily free of duty for the term of such service 
their private motor vehicles for the personal use by themselves 
and their dependents.

(c)  Export the same property free of duties and other charges.  
They may not dispose of the same property in Portugal without the 
proper approval of Portuguese authorities.

b.  Contractors shall adhere to laws and procedures of Portugal 
concerning the processing of duty free applications and customs' 
inspections.  Contractors and subcontractors of any nationality 
and their employees benefit from the same fiscal exemptions which, 
under the terms of the fiscal legislation in force on the date of 
the Technical Agreement of 1984, are enjoyed by Contractors or 
subcontractors and their personnel engaged in projects related to 
NATO common infrastructure.  However, the exemptions for employees 
of Contractors and subcontractors are not granted to Portuguese 
civilians employed by such Contractors or subcontractors.

1.16   PERSONAL INCOME TAXES

In accordance with the Technical Agreement of 1984, U.S. Contractor 
personnel on this project are exempt from taxes on their income due to 
salaries or other income gained in the exercise of activities related to 
the contract in the area of the facilities under the contract.  Substance 
of this paragraph is based on and consistent with the NATO Status of Forces 
Agreement of 19 June 1951.  This exemption does not extend to Portuguese 
employees.
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1.17   RADIO FREQUENCIES FOR MOBILE AND PORTABLE RADIOS

Contractors requiring the use of mobile and portable radios on the project 
shall obtain Government of Portugal approval via the COMUSFORAZ J6 Radio 
Frequency Coordinator.  Information needed by the J6 coordinator from the 
Contractor includes type of equipment, type of emission, frequency desired, 
power, geographical coordinates of the project site, hours of radio 
operation, and start and end dates of frequency requirement.  For planning 
purposes, the frequency coordination process normally requires 60 to 90 
days for completion.  The Government of Portugal closely monitors frequency 
usage and unauthorized users are subject to severe fines.  COMUSFORAZINST 
2410.1D pertains.

1.18   SPECIAL REQUIREMENTS FOR OUTDOOR SIGNS

In accordance with USFORAZINST 5710.2D outdoor signs displayed on local 
military facilities are mandatory  to be in both Portuguese and English 
languages.  Identical size lettering shall be used for both languages, with 
Portuguese on top.  The same requirement applies to project signs and 
safety and warning signs as used by the Contractor.

1.19   WRITTEN CORRESPONDENCE

Written correspondence from the Contractor to the Contracting Officer shall 
be in English language, including but not limited to Contractor's invoice, 
Contractor's Monthly Estimate for Voucher, Contractor's schedules, samples 
and submittals, reports, and as-built drawing markups.

1.20   PORTUGUESE EQUIVALENT

Where equipment, materials, or installations are to be in accordance with 
American standards, the equivalent Portuguese standard may be used subject 
to the approval of the Contracting Officer.  The Contractor shall be 
responsible for proving the equivalency of the Portuguese standard.

1.21   SOURCE REQUIREMENTS CLAUSE (01 MAY 86)

The requirements of this clause are material conditions of this contract. 
The Contractor shall, in the performance of this contract, use Portuguese 
sources to the maximum extent feasible for the goods and services required 
to perform the contract including labor, materials, supplies, services, 
equipment, and subcontracts provided such goods and services meet the 
contract specifications and standards, will be available at the required 
locale within the required time limits and are equal or lower in cost than 
those from other sources.  The Contractor shall demonstrate compliance with 
this requirement.

The requirement to use Portuguese sources to the maximum extent feasible 
does not apply when not in accordance with requirements, standards, or 
specifications specifically set forth elsewhere in this contract.

Consistent with the foregoing, the Contractor shall submit a four-part 
written "Report of Sources" to the Contracting Officer as follows:

PART I.  The Contractor shall prepare a listing indicating for each 
category of expenditures anticipated under the contract the U.S. dollar 
value estimated to be paid to Portuguese sources and the U.S. dollar value 
estimated to be paid to other sources.  The categories shall include as a 
minimum those shown in the following sample format:
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     REPORT OF SOURCES

        Category             $ to Portuguese Sources     $ to Other Sources

     Transportation

     Direct Hire Labor

     Construction Materials

     Equipment
          Purchases
          Rentals

     Supplies

     Services

     Subcontracts

     Other

     Total:  (Sum must equal contract price)

NOTES:  (1)  Items that are included in subcontracts, such as labor and 
materials, should be reported only as subcontracts and shall not be 
included with other categories.

(2)  Overhead and profit must be prorated among the categories.

PART II.  The Contractor shall prepare a list of subcontracts indicating 
the purpose of the subcontract, the name of the subcontractor, and whether 
Portuguese or other source.

PART III.  The Contractor shall prepare a list of each item or subcontract 
not procured from a Portuguese source, indicating the reason for not 
procuring the item or subcontract from a Portuguese source.

PART IV.  The Contractor shall indicate the approximate percentage of the 
total contract price that he will pay collectively to Portuguese sources.

The initial four-part "Report of Sources" shall be submitted by the 
Contractor to the Contracting Officer not later than 30 calendar days after 
contract award.  In addition, the Contractor shall submit an updated report 
in the same four-part format every 30 calendar days thereafter. If no 
changes have occurred since the last report, the Contractor may submit a 
negative report by letter.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
    -- End of Section --
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