khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhhhkhkhkhkhhhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkk*

USACE / NAVFAC / AFCESA / NASA UFGS-01 11 00 (January 2008)

Preparing Activity: NAVFAC Superseding

UFGS-01 11 00 (July 2007)
UFGS-01 11 00.00 40 (June 2006)

UNIFIED FACILITIES GUIDE SPECIFICATIONS

References are in agreement with UMRL dated January 2009

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

PART 1

B R e

[

'_I
HLOURRFRWNDR
i

Y

=
o)

1.10
1.10

1.11.

1.12
1.12

1.14

PART 2

PART 3

SECTION TABLE OF CONTENTS
DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 11 00
SUMMARY OF WORK

01/08

GENERAL

REFERENCES
DEFINITIONS
SUBMITTALS
WORK COVERED BY CONTRACT DOCUMENTS

.1 Project Description
.2 Location

CONTRACT DRAWINGS

WORK RESCHEDULING

PROJECT ENVIRONMENTAL GOALS
Independent Verification

1
.7.1.1 US Green Building Council (USGBC) - LEED(tm) Rating System
7.

1.2 Green Globes US

.7.1.3 EPA Energy Performance Rating

OCCUPANCY OF PREMISES

EXISTING WORK

ON-SITE PERMITS

.1 Utility Outage Requests and Utility Connection Requests
.2 Borrow, Excavation, Welding, and Burning Permits
LOCATION OF UNDERGROUND FACILITIES

1 Notification Prior to Excavation

GOVERNMENT -FURNISHED MATERIAL AND EQUIPMENT

.1 Delivery Schedule

.2 Delivery Location

GOVERNMENT-INSTALLED WORK

Navy and Marine Corps (NMCI) Coordination Requirements
.1 NMCI Contractor Access

SALVAGE MATERIAL AND EQUIPMENT

PRODUCTS

EXECUTION

SECTION 01 11 00 Page 1



-- End of Section Table of Contents --

SECTION 01 11 00 Page 2



Ak kA A AR R AR AR AR AR R KRR KRRk hhhhhh ke k ke kk kA Ak A A AR AR AR AR XXX KKK
USACE / NAVFAC / AFCESA / NASA UFGS-01 11 00 (January 2008)

Preparing Activity: NAVFAC Superseding
UFGS-01 11 00 (July 2007)
UFGS-01 11 00.00 40 (June 2006)

UNIFIED FACILITIES GUIDE SPECIFICATIONS

References are in agreement with UMRL dated January 2009
khkkkkkhkhkhkhkhkhhkhkhhkhkhkhkhkhhkkhkkkhkhkkhkkkhkhkkhkhkkhkhkkhkhkhkhkhkhkhkhkhhkhkhkkkhkkkkkkkkkkkkkkkkkkk

SECTION 01 11 00

SUMMARY OF WORK
01/08
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NOTE: This guide specification covers the
requirements for a description of work covered in
this contract and is required for use in all projects.

Edit this guide specification for project specific
requirements by adding, deleting, or revising text.
For bracketed items, choose applicable items(s) or
insert appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

This guide specification includes tailoring options
for regional requirements. Selection or deselection
of a tailoring option will include or exclude that
option in the section, but editing the resulting

section to fit the project is still required.
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NOTE: When using this section, a Project
Information Form should be filled out for the
Contract Specialist. This form is available from
the Construction Criteria Base website at
http://www.wbdg.org/ccb. The form is found in the
Specification Library, NAVFAC Specifications
Category, Project Information Form. For
SOUTHNAVFANCENGCOM projects, do not use this Project

Information Form.
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NOTE: Include on the drawing:

1. Location of project.

2. Limits of contractor's work area.

3. Location of Government-furnished work.
4. Location of Government installed work.

5. Contractor's on-base route to site.
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NOTE: See "FAC 5252.211-9301, Phased Construction
Schedule."

Y T T T T T Ty
PART 1 GENERAL
1.1 REFERENCES
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NOTE: Issue (date) of references included in

project specifications need not be more current than

provided by the latest guide specification. Use of

SpecsIntact automated reference checking is

recommended for projects based on older guide

specifications.
khkkhkkhkhkkkhkhkkkkkkhkhkkhkhkhkkhkkhkkhkkhkhkhkhhkhkhkhkkhkhkkkhkkkkkkkkkkkkkhkkkhkhkkkhkkkkkkkkkkkkkkkk

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM E 2114 (2008) Standard Terminology for
Sustainability Relative to the Performance
of Buildings

GREEN BUILDING INITIATIVE (GBI)

Green Globes (2004) Green Globes(tm) US Green Building
Rating System

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

Energy Star (1992; R 2006) Energy Star Energy
Efficiency Labeling System

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED (2002; R 2005) Leadership in Energy and
Environmental Design(tm) Green Building
Rating System for New Construction
(LEED-NC)
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1

.2 DEFINITIONS

Definitions pertaining to sustainable development are as defined in
ASTM E 2114, [Section 01 35 40.00 20 ENVIRONMENTAL MANAGEMENT] [Section
01 57 20.00 10 ENVIRONMENTAL PROTECTION], and as specified.

a. "Environmentally preferable products" have a lesser or reduced
effect on the environment in comparison to conventional products and
services. This comparison may consider raw materials acquisition,
production, manufacturing, packaging, distribution, reuse, operation,
maintenance, or disposal of the product.

b. "Indoor environmental quality" is the physical characteristics of
the building interior that impact occupants, including air quality,
illumination, acoustics, occupant control, thermal comfort,
daylighting, and views.

c. "Operational performance" is the functional behavior of the
building as a whole or of the building components.

d. "Sustainability" is the balance of environmental, economic, and
societal considerations.

.3 SUBMITTALS

R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R Rk

NOTE: Submittals must be limited to those necessary
for adequate quality control. The importance of an
item in the project should be one of the primary
factors in determining if a submittal for the item
should be required.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy
projects.

Submittal items not designated with a "G" are
considered as being for information only for Army
projects and for Contractor Quality Control approval
for Navy projects.
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Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality Control

approval.] [information only. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government.] The following shall be submitted in accordance with Section

01 33 00 SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals

Upon receipt of Government Furnished Equipment, the Contractor
shall submit records in accordance with paragraph entitled,
"Government Furnished Property," of this section.

Submit the following items to the Contracting Officer:

Utility Outage Requests
Utility Connection Requests
Borrow Permits

Excavation Permits

Welding Permits

Burning Permits

SD-07 Certificates
Energy Performance Rating]
.4 WORK COVERED BY CONTRACT DOCUMENTS
4.1 Project Description

khkkhkkhkhkhkhkhkhkkhkhkhkkhkhkkkhkhkkkkhkkhkkhkhkkhkhkkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkkhkhkkhkhkkkhkkkkkkkkkkkk
NOTE: Describe the project and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and monitoring of archaeological resources. Do not

provide quantities in the description.
khkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkkkkkkhkkhkkhkhkhkhkhkhkhkkkhkkkkkkkkkkkkkkkx*

The work includes [ ] and incidental related work.

4.2 Location

LR R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Include station name and geographic location
in the blank provided.

ER R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

The work shall be located at the [ 1, approximately as indicated. The
exact location will be shown by the Contracting Officer.

.5 CONTRACT DRAWINGS

The following drawings accompany this specification and are a part thereof.

Drawing No. [ ]
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Sheets 1 through [ 1

[Five] [ ] sets of full size contract drawings, maps, and
specifications will be furnished to the Contractor without charge.
Reference publications will not be furnished.

Contractor shall immediately check furnished drawings and notify the
Government of any discrepancies.

.6 WORK RESCHEDULING

Contractor shall allow for a maximum of [ ] calendar days where
construction activity is prohibitive. Further allowance for [ ]
calendar days of excavation and subsurface activity abeyance shall be
imposed where other construction activities are permitted. Government will
provide 24 hour notification each time the restrictions are invoked.

Normal duty hours for work shall be from [ ] a.m. to [ ] p.m.,
Monday through Friday. Requests for additional work shall require written
approval from the Contracting Officer 7 days in advance of the proposed
work period.

.7 PROJECT ENVIRONMENTAL GOALS

IR EE R R R R R R RS R R R R R R R R R R R R R R R R R R R R R R R R EREEREEREEEEEEEEEREREEE]

NOTE: Project environmental goals cannot be
enforced, but are identified here to guide
contractor means and methods, which may have
significant environmental impacts. Additionally, it
may help the Contractor propose alternatives that

are consistent with the project environmental goals.
khkkhkkhkhkkkhkhkkkkkkhkhkkhkhkhkkhkkhkkhkkhkhkhkhhkhkhkhkkhkhkkkhkkkkkkkkkkkkkhkkkhkhkkkhkkkkkkkkkkkkkkkk

Contractor shall distribute copies of the Environmental Goals to each
subcontractor and the Contracting Officer. The overall goal for design,
construction, and operation is to produce a building that meets the
functional program needs and incorporates the principles of
sustainability. Specifically:

a. Preserve and restore the site ecosystem and biodiversity; avoid
site degradation and erosion. Minimize offsite environmental impact.

b. Use the minimum amount of energy, water, and materials feasible to
meet the design intent. Select energy and water efficient equipment
and strategies.

c. Use environmentally preferable products and decrease toxicity level
of materials used.

d. TUse renewable energy and material resources.

e. Optimize operational performance (through commissioning efforts) in
order to ensure energy efficient equipment operates as intended.
Consider the durability, maintainability, and flexibility of building

systems.

f. Manage construction site and storage of materials to ensure no
negative impact on the indoor environmental quality of the building.
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g. Reduce construction waste through reuse, recycling, and supplier
take-back.

1.7.1 Independent Verification

khkkkkkkhkkhkhkhhkhkhhkhkhhkhkhhkhkhkhkkhkhkhkhkhkhkhkkkhkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk
NOTE: There are multiple ways of certifying green
buildings.

R R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R Rk

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhhhhhk

NOTE: Army projects shall use the LEED rating

system - include the following paragraph and delete

other independent verification systems.
kkhkkhkkhkhkhkkhkhkkkhkhkkkhkkkhkhkkkhkhkhkkhkkhkhkhkhkhkhkhkhkhkhkhkkkhkkkkkkkkkhkkkkkhkkkhkhkkkhkkkkkkkkkkkkkkkk

[1.7.1.1 US Green Building Council (USGBC) - LEED(tm) Rating System

Provide [completed project in compliance] [work consistent] with USGBC
LEED-NC (tm) [v2.2] [ ] (LEED), level [certified] [silver] [gold]
[platinum] requirements.

][1.7.1.2 Green Globes US

IR EE R R R R R R RS R R R R R R R R R R R R R R R R R R R R R R R R EREEREEREEEEEEEEEREREEE]

NOTE: Green Globes US is the newest addition to the

BREEAM/Green Leaf suite of environmental assessment

tools. BREEAM (BRE Environmental Assessment Method)

is one of the world's most widely used means of

reviewing and improving the environmental

performance of buildings.
khkkkhkhkkkhkhkkhkhkhkkkhkhkhkkhkhkkkhkhkhkkhkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkkkhkhkkhkhkhkkhkhkhkkkhkhkhkkhkhkkkhkhkkkhkkkkkkkkk

Provide [completed project in compliance] [work consistent] with
Green Globes US level [Two Globes] [Three Globes] [ ] requirements.

1[1.7.1.3 EPA Energy Performance Rating

R R R R R R R R R R R R R R R R R o R R R R ok R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Determine the energy use target rating that
meets or exceeds Energy Star. Provide Energy Star
target using EPA Target Finder. Use Target Finder
to rate estimated energy use for the completed
design. If design achieves a rating of 75 or
higher, provide Statement of Energy Design Intent
(SEDI) generated from Target Finder to document
results. Contracting Officer shall submit the SEDI
to EPA and will receive the "Designed to Earn the
Energy Star" graphic to place on drawings to show
that the energy use for the design meets EPA
criteria for energy efficiency. Include the

following paragraph if graphic has been earned.
khkkkkkhkhkkhkhkhhkhkhhkhkhhkhkhhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkkhkhkhkkhkhkhkhkhkhkhkhhhkhkhkhkkhkkkkkkkkkkkkkkkkkkk

Provide work consistent with drawings in order to meet Energy Star in
accordance with design.

SECTION 01 11 00 Page 8



]11.8 OCCUPANCY OF PREMISES

Building(s) will be occupied during performance of work under this
Contract. [Occupancy notifications will be posted in a prominent location
in the work area.]

Before work is started, the Contractor shall arrange with the Contracting
Officer a sequence of procedure, means of access, space for storage of
materials and equipment, and use of approaches, corridors, and stairways.

[1.9 EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation,
Structures, Equipment, Utilities, and Improvements":

a. Remove or alter existing work in such a manner as to prevent
injury or damage to any portions of the existing work which remain.

b. Repair or replace portions of existing work which have been
altered during construction operations to match existing or
adjoining work, as approved by the Contracting Officer. At the
completion of operations, existing work shall be in a condition
equal to or better than that which existed before new work started.

]1.10 ON-SITE PERMITS
1.10.1 Utility Outage Requests and Utility Connection Requests

Notify the Contracting Officer at least [48 hours] [72 hours] prior to
starting excavation work. Contractor is responsible for marking and
verifying all utilities not marked.

The Contractor shall verify the elevations of existing piping, utilities,
and any type of underground obstruction not indicated or specified to be
removed. But indicated in locations to be transversed by piping, ducts,
and other work to be installed. [Verify elevations before installing new
work closer than nearest manhole or other structure at which an adjustment
in grade can be made.]

Work shall be scheduled to hold outages to a minimum.

[Utility outages and connections required during the prosecution of work
that affect existing systems shall be arranged for at the convenience of
the Government and shall be scheduled outside the regular working hours or
on weekends.]

[Contracting Officer may permit utility outages at his discretion.]

[Contractor shall not be entitled to additional payment for utility outages
and connections required to be performed outside the regular work hours.]

[Requests for utility outages and connections shall be made in writing to
the Contracting Officer at least [ ] calendar days in advance of the
time required. Each request shall state the system involved, area
involved, approximate duration of outage, and the nature of work involved.]
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1.10.2 Borrow, Excavation, Welding, and Burning Permits

ACTIVITY SUBMISSION DATE SUBMISSION FORM

[Borrow Permits [
[Burning Permits [
[Excavation Permits [
[Welding Permits [

calendar days prior to work
calendar days prior to work
calendar days prior to work
calendar days prior to work

[ S R
— — .
[ S Y
[ S "

Permits shall be posted at a conspicuous location in the construction area.
Burning of trash or rubbish is [not] permitted at [ ] [on project site].

[Any burning of trash or rubbish shall be done in strict compliance with
requirements established by the authority having jurisdiction.]

[1.11 LOCATION OF UNDERGROUND FACILITIES

R R R R R R R R R R R R R R R R R R R R ok R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: For projects at Pearl Harbor Shipyard,
include the bracketed option for Ground Penetrating

Radar.
khkkhkkkhkkhkkkhkhkkhkhkhkkkhkhkkhkhkkkhkhkhkkhkhkhkkkhkhkkhkhkhkkkhkhkkhkhkkkhkhkkkhkkkkkkkkkkhkkkkkkkkkkkkkkk

[Obtain digging permits prior to start of excavation by contacting the
Contracting Officer [15] [ ] calendar days in advance.] [Scan the
construction site with [Ground Penetrating Radar and] electromagnetic or
sonic equipment, and mark the surface of the ground[, pier deck or paved
surface] where existing underground utilities [or utilities encased in pier
structures] are discovered. Verify the elevations of existing piping,
utilities,and any type of underground [or encased] obstruction not
indicated to be specified or removed but indicated or discovered udring
scanning in locations to be traversed by piping, ducts, and other work to
be conducted or installed.] [Verify elevations before installing new work
closer than nearest manhole or other structure at which an adjustment in
grade can be made.]

1.11.1 Notification Prior to Excavation

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhhhhhhhik

NOTE: For projects in the Tidewater, Virginia area,

use 15 days and include the bracketed sentence.
R R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

Notify the Contracting Officer at least [48 hours] [15 days] prior to
starting excavation work. [Contact Miss Utility 48 hours prior to
excavating. Contractor is responsible for marking all utilities not marked
by Miss Utility.]

][1.12 GOVERNMENT -FURNISHED MATERIAL AND EQUIPMENT

khkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkhkhkhkhkhkhhkhkhhkhkhkhkhkhkkhkhkhkkhkkkkhkkkkhkhkhkhkhkhkhkhkhkhkkkkkkkkkkkkkkx*
NOTE: There are situations in which equipment
installation data or templates would allow the
Contractor to prepare rough-in and proceed with
construction prior to taking delivery of
Government-furnished equipment. This paragraph may
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be expanded to include scheduling delivery of

installation data or templates as well as the

equipment itself, if the data can be made available

more quickly than the Government-furnished equipment

and if advanced delivery would be helpful to the

Government. Obtain listing of material from the

Government.
khkkhkkhkhkhkkhkhkkhkhkhkkhkkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkhkkkkkkkkkkhkhkkhkhkkkhkhkkkhkkkkkkkkkkkk

khkkhkkhkhkhkkkkkkkkkkkkkkkkhkhkhkhkhkhkhkhhkhkhkkhkkhkkkkkkkkkhkkkhkkhkkhkhkkhkhkkkkkkkkkkkkkkkkkx*k
NOTE: Include this paragraph only when the
contractor will be required to install
Government-Furnished Materials and Equipment or
provide utilities for same. Obtain information to
identify the items from the Government. Select FAR
52-245-2 when the value of the Government-furnished
property is greater than $100,000. Select FAR
52.245-4 when the value of the Government-furnished
property is $100,000 or 1less.

ER R R R R R R R R R R R R R R R R R R R kR R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

Pursuant to Contract Clause ["FAR 52.245-2, Government Property (Fixed
Price Contracts)"] ["FAR 52-245-4, Government-Furnished Property (Short
Form) "], the Government will furnish the following materials and equipment

for installation by the Contractor:

ER R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R Rk

NOTE: Provide complete description and quantities
for Government-furnished Contractor and installed
material and equipment. Identify manufacturer,
make, model and operating characteristics. Avoid
generic descriptions especially for equipment
requiring utilities such as water service, drains,
natural gas, steam, or electricity. This
information should be made available by the activity
furnishing the material or equipment to be installed
through the Government. When a utility is required
to serve the Government-furnished item, ensure that
the appropriate Section for the utility needed is

included in the project specification.
khkkkhkkkhkhkhkhkhhkhkhhkhkhkhkhkhhkkhkkkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkkkhkkkhkkkkkkkkkkkkkkkk

khkkhkkkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkkkhkkhkhkhkhkhhkhkhkhkkhkhkhkhkhkhkhkkkkkhkkkhkkkhkhkhkhhkkhkkhhkkkkkkkkkkk
NOTE: Salvage property to be removed and reused in
the general work area shall be handled as a

Contractor service and not listed here.
khkkhkkkkhkkkhkhkhkhkhkkkhkhkhkkhkhkhkkhkhkkhkhkhkkkkkkhkkkkkkkkkkkkhkkhkkkkkkkkkkkkkkkkkkkkkkkkkk

DESIGNATION NO. DESCRIPTION QUANTITY

[ 1 [ 1 [ 1
Quantities indicated for the above-listed items marked with an asterisk are
estimates. It is the intention of the Government to furnish all gquantities
of the asterisk items required to complete the work as specified and the
various quantities will be adjusted when necessary.
Quantities stated for the above items not marked with an asterisk are all

that will be furnished by the Government. Contractor shall furnish any
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additional quantities required.

1.12.1 Delivery Schedule

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Government-furnished
equipment. The number of calendar days required for
notification or that have elapsed before
availability should be established after considering
(1) a reasonable time between the Contract Award and
the first need for Government-furnished equipment
and (2) the lead time required for Government
procurement. The storage rate should be set at the

commercial rate in the area of storage.
khkkkkkhkhkkhkhkhhkhkhhkhkhkhkhkhhkkhkkkhkhkhkhkhkkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhhkhkhkkhkkkhkkkkkkkkkkkkkkkk

[Notify the Contracting Officer in writing at least [ ] calendar days
in advance of the date on which the materials and equipment are required.
Pick up materials and equipment no later than 30 calendar days after such
date. When materials and equipment are not picked up by the 30th day, the

Contractor will be charged for storage at the rate of [ ] per 100
[pounds] [cubic feet] 450 [kg] [cubic meters] per month or fraction
thereof.]

[Materials and equipment will be available on or after [ ] calendar

days after the award of contract.]
1.12.2 Delivery Location

The materials and equipment [are located at [ 11 [are located within
[ ] miles of the jobsite] [will be delivered to [ 1] [the salvage
receiving point [ 17.

1[1.13 GOVERNMENT - INSTALLED WORK

ER R R R R R R R R R R R R R R R R R R R R R R kR R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Include this paragraph if the Government is
to install equipment or perform other work at the
job site, excluding inspection and testing. Define
the extent and type of Government work that may

impact on the operations of the Contractor.
khkkhkkkhkhkhkhkhkkhkhkhkkhkhkhkhkhkkkhkkkhkhkhkhkhkkhkhkkhkhkkkhkkkkkkkkkhkkkkhkhkhkhkhkkkhkhkkkkkkkkkkkkkkk

[ 1.
1[1.14 Navy and Marine Corps (NMCI) Coordination Requirements

LA EEE R SRS EEEEEEEEEEEEEEREEEEEEEEEEEEEEREEREEREEEEEEEEEEEEEEESESEEEEEEEEEEEEEE &

NOTE: For Navy projects only. In addition to the
EIA/TIA standards for telecommunications, the
architectural, stuctural, mechanical, plumbing,
electrical and fire protection designs must comply
with the guidance in the latest version of UFC

3-580-10N.
R R R X T T T Y
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1.14.1 NMCI Contractor Access

The NMCI Contractor must be allowed access to the facility towards the end
of construction (finishes 90% complete, rough-in 100% complete, Inside
Plant (ISP)/Outside Plant (OSP) infrastructure in place) to provide
equipment in the telecommunications rooms and make final connections. The
construction contractor will be required to coordinate his efforts with the
NMCI contractor to facilitate joint use of building spaces during the final
phases of construction. After the Contracting Officer has facilitated
coordination meetings between the two contractors, the construction
contractor must, within one week, incorporate the effort of additional
contractor coordination into his construction schedule to demonstrate his
plan for maintaining the contract duration.

]1.15 SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged shall remain the
property of the Government.

The salvaged property shall be segregated, itemized, delivered, and
off-loaded at the [Government designated] storage area located within
[ ] kilometers miles of the construction site.
Contractor shall maintain property control records for material or
equipment designated as salvage. Contractor's system of property control
may be used if approved by the Contracting Officer. Contractor shall be
responsible for storage and protection of salvaged materials and equipment
until disposition by the Contracting Officer.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION

Not used.
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NOTE: For all LANTNAVFACENGCOM projects, do not use
this spec cover sheet. Obtain electronic
specification cover sheet required for use with
electronic signature program from the

LANTNAVFACENGCOM specifications branch.
khkkhkkkhkhkhkhkhkkhkhkhkkkhkhkhkhkhkhkhkkkhkhkhkhkhkkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkkhkhkkkhkkkkhkkkkkkkkkkkk
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NOTE: For Design Build projects, do not use this
specification cover sheet. Use cover sheet provided
by the NAVFAC component for whom the specification

is being created.
khkkhkhkhkhkhkhkhkhkkkkkkkkkkkkkhkkhkhkhkhkhkhkhhkhkhkhkhkkkkkkkkkkkkkkkkkhkhkhkhkkkkkkkkkkkkkkkkkx*k

SPECIFICATION COVER SHEET

khkkhkkkhkhkhkhkhkkhkhkhkkhkkkhkhkkkkhkkhkkhkhkhkhkhkkhkhkkhkhkkhkhkkkkkkkkkkkkkkhkhkkhkhkkkhkkkkhkkkkkkkkkkkk
NOTE: FOR SPECIFICATION COVER SHEET:
A. Technical specification cover sheet. Prepare a
cover sheet for use as camera-ready master for the
first page of the specification. Substitute
appropriate information where the example has
brackets with identifying numbers. Do not include
the identifying numbers in the final sheet.
Underlines indicate places for signatures, to appear
on the final cover sheet. Fill in the following at
the identifying numbers listed.

1. Appropriate Engineering Field Division or
Engineering Field Activity.

2. Specification number.

3. UIC and Construction contract number.

4. Exact name of project.

5. Military location of the project.

6. Geographic location of the project.

7. Type names of each discipline engineer in blanks.

8. Signature of Principal of A/E firm or follow
local procedures for in-house work.

9. For Government approval.
Rk ok ok ok ok ok ok ok ok ok R ok o ok ok o ok o o o R R ok ok ok o o o o ok ok ok o ok ok o o o o o R o R R R R R R R R o R R R R R R R R R R R R R R

-- End of Section --
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