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Preparing Activity: NAVFAC Superseding
UFGS-01 11 00 (January 2008)
UFGS-01 11 00 (July 2007)
UFGS-01 11 00.00 40 (June 2006)

UNIFIED FACILITIES GUIDE SPECIFICATIONS

References are in agreement with UMRL dated January 2012
khkkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkhkkhkhkkhkhhkhkhkhkhkhkhkhkhkhkkhkkhkhkkhkkkhkkhkhkkhkhhhkhhkhkhkkkkkkkkkkk

SECTION 01 11 00
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NOTE: This guide specification covers the
requirements for a description of work covered in
this contract and is required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide
specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable items(s) or insert
appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for

this guide specification are welcome and should be

submitted as a Criteria Change Request (CCR).
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NOTE: When using this section, a Project
Information Form should be filled out for the
Contract Specialist. This form is available from
the Construction Criteria Base website at
http://www.wbdg.org/ccb. The form is found in the
Specification Library, NAVFAC Specifications

Category, Project Information Form.
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NOTE: Include on the drawing:
1l. Location of project.

2. Limits of contractor's work area.
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3. Location of Government-furnished work.
4. Location of Government installed work.

5. Contractor's on-base route to site.
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NOTE: See "FAC 5252.211-9301, Phased Construction
Schedule."
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PART 1 GENERAL
1.1 REFERENCES
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NOTE: 1Issue (date) of references included in

project specifications need not be more current than

provided by the latest guide specification. Use of

SpecsIntact automated reference checking is

recommended for projects based on older guide

specifications.
khkkkhkkhkhkkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkkhkhkhkhkhkkhhkhkkhkhkhkhhkhkhkhkhkhhkhkhkkkhkkkhkkkkkkkkkkkkkkkk

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM E2114 (2008) Standard Terminology for
Sustainability Relative to the Performance
of Buildings

GREEN BUILDING INITIATIVE (GBI)

Green Globes (2004) Green Globes (tm) US Green Building
Rating System

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

Energy Star (1992; R 2006) Energy Star Energy
Efficiency Labeling System

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED (2002; R 2005) Leadership in Energy and
Environmental Design(tm) Green Building
Rating System for New Construction
(LEED-NC)

1.2 DEFINITIONS
Definitions pertaining to sustainable development are as defined in
ASTM E2114, [Section 01 35 40.00 20 ENVIRONMENTAL MANAGEMENT] [Section
01 57 20.00 10 ENVIRONMENTAL PROTECTION], and as specified.

a. "Environmentally preferable products" have a lesser or reduced effect
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on the environment in comparison to conventional products and
services. This comparison may consider raw materials acquisition,
production, manufacturing, packaging, distribution, reuse, operation,
maintenance, or disposal of the product.

b. "Indoor environmental quality" is the physical characteristics of the
building interior that impact occupants, including air quality,
illumination, acoustics, occupant control, thermal comfort,
daylighting, and views.

c. "Operational performance" is the functional behavior of the building as
a whole or of the building components.

d. "Sustainability" is the balance of environmental, economic, and
societal considerations.

.3 SUBMITTALS

khkkhkkkhkkhkhkkkhkhkkhkhkhkhkhkhkkkhkkkhkkkhkkhkhkkkhhkkkhkkkkkkkkkkkkkkkhkkkhkkkhkkkhkkkkkkkkkkkkk
NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project.

The Guide Specification technical editors have
designated those items that require Government
approval, due to their complexity or criticality,

with a "G". Generally, other submittal items can be
reviewed by the Contractor's Quality Control
System. Only add a “G” to an item, if the

submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy
projects.

Submittal items not designated with a "G" are
considered as being for information only for Army
projects and for Contractor Quality Control approval

for Navy projects.
kkhkkhkkhkhkhkhkhkhkkhkkkkhkkkkkkhkhkhkkhkhkhkhkkhkhkhkhkhkkhkhkkhkhkkkkkkkkkkkkkhkkhkkhkhkkkhkkkkkkkkkkkkkkkk

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality Control

approval.] [information only. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government.] The following shall be submitted in accordance with Section

01 33 00 SUBMITTAL PROCEDURES:
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1.

1

SD-01 Preconstruction Submittals

Upon receipt of Government Furnished Equipment, the Contractor
shall submit records in accordance with paragraph entitled,
"Government Furnished Property," of this section.

Submit the following items to the Contracting Officer:

Utility Outage Requests
Utility Connection Requests
Borrow Permits

Excavation Permits

Welding Permits

Burning Permits

SD-07 Certificates
Energy Performance Rating]
4 WORK COVERED BY CONTRACT DOCUMENTS
4.1 Project Description

khkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkhhkhkhhkhkhkhkhkhkhkkhkhkhkkhkkkhkhkhkkhkhkkhkhkhkhkhkhkhkhkhkkkhkkkkkkkkkkkx*
NOTE: Describe the project and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and monitoring of archaeological resources. Do not

provide quantities in the description.
khkkhkkhkhkhkhkhkhkkhkhkhkhkkhkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkkhkhkkhkkkkkkkkkkkkkkkk

The work includes [ ] and incidental related work.

.4.2 Location

ER R R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Include station name and geographic location
in the blank provided.
khkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkkkkkkhkkhkkhkhkhkhkhkhkhkkkhkkkkkkkkkkkkkkkx*

The work shall be located at the [ 1, approximately as indicated. The
exact location will be shown by the Contracting Officer.

.5 CONTRACT DRAWINGS

khkkkkkhkhkkhkhkhhkhkhhkhkhhkhkhhkhkhkhkkhkhkhkkhkhkkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkkkhkkkkkkkkkkkkkkkkkkk

NOTE: Use this Paragraph for NASA only.
khkkkkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkkkhkhkkkhkkkkkkhkkhkkhkhkkhkkhkhkhkkhkhkkkhkhkkkhkhkkkhkkkkkkkkkkkkkkkkk

The following drawings accompany this specification and are a part thereof.

Drawing No. [ ]
Sheets 1 through [ 1

[Five] [ ] sets of full size contract drawings, maps, and
specifications will be furnished to the Contractor without charge.
Reference publications will not be furnished.
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Contractor shall immediately check furnished drawings and notify the
Government of any discrepancies.

.6 WORK RESCHEDULING

Contractor shall allow for a maximum of [ ] calendar days where
construction activity is prohibitive. Further allowance for [ ]
calendar days of excavation and subsurface activity abeyance shall be
imposed where other construction activities are permitted. Government will
provide 24 hour notification each time the restrictions are invoked.

Normal duty hours for work shall be from [ ] a.m. to [ ] p.m.,
Monday through Friday. Requests for additional work shall require written
approval from the Contracting Officer 7 days in advance of the proposed
work period.

.7 PROJECT ENVIRONMENTAL GOALS

R R R R R R R R R R R R R R R R R R R R ok R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Project environmental goals cannot be
enforced, but are identified here to guide
contractor means and methods, which may have
significant environmental impacts. Additionally, it
may help the Contractor propose alternatives that

are consistent with the project environmental goals.
kkhkkhkkkhkkkhkkkkhkhkkkhkkkhkkkkhkhkhkkhkkhkhkhkhkhkhkhkhkkhkhkkhkhkkkhkkkkkkkkkkhkkhkhkhkhkkhkkkkhkkkkkkkkkkkkk

Contractor shall distribute copies of the Environmental Goals to each
subcontractor and the Contracting Officer. The overall goal for design,
construction, and operation is to produce a building that meets the
functional program needs and incorporates the principles of
sustainability. Specifically:

a. Preserve and restore the site ecosystem and biodiversity; avoid site
degradation and erosion. Minimize offsite environmental impact.

b. Use the minimum amount of energy, water, and materials feasible to meet
the design intent. Select energy and water efficient equipment and
strategies.

c. TUse environmentally preferable products and decrease toxicity level of
materials used.

d. TUse renewable energy and material resources.

e. Optimize operational performance (through commissioning efforts) in
order to ensure energy efficient equipment operates as intended.
Consider the durability, maintainability, and flexibility of building

systems.

f. Manage construction site and storage of materials to ensure no negative
impact on the indoor environmental quality of the building.

g. Reduce construction waste through reuse, recycling, and supplier
take-back.
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1.7.1 Independent Verification

kkhkkhkkhkhkkkhkhkkkkkkkkkhkkkkhkhkkhkkhkhkhkhkhkhkhkhkkhkhkkkhkhkkkkkkkkkhkkkkhkkkhkkkkhkkkkkkkkkkkkkkkk
NOTE: There are multiple ways of certifying green
buildings.

hhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhhhk
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NOTE: Army projects shall use the LEED rating
system. Include the following paragraph and delete

other independent verification systems.
khkkkkkhkhkkhkhkhhkhkhhkhkhhkhkhhkhkhkhkkhkhkhkhkhkkhkhkkkhkhkhkkhkhkhkkhkhkhkhkhkhhkhkhhkhkhkkkhkkkkkkkkkkkkkkkkkkk

[1.7.1.1 US Green Building Council (USGBC) - LEED(tm) Rating System

Provide [completed project in compliance] [work consistent] with USGBC
LEED-NC (tm) [v2.2][ ] (LEED), level [certified] [silver] [gold]
[platinum] requirements.

]1[1.7.1.2 Green Globes US

Rk ok R o ok ok ok ok ok ok R ok o ok ok o R R o o o ok ok ok ok o o o o o o ok o R R R R R ok o ok o o R o o o R o R R o R R R R R o R R R

NOTE: Green Globes US is the newest addition to the

BREEAM/Green Leaf suite of environmental assessment

tools. BREEAM (BRE Environmental Assessment Method)

is one of the world's most widely used means of

reviewing and improving the environmental

performance of buildings.
khkkhkkkhkkhkkkhkhkkhkhkhkkkhkhkkhkhkhkkkhkhkhkkhkhkkkhkhkkhkhkhkkkhkhkhkkhkhkkkhkhkkkkkkkkkkkkkkkkkkkkkkkkkkkk

Provide [completed project in compliance] [work consistent] with
Green Globes US level [Two Globes] [Three Globes] [ ] requirements.

][1.7.1.3 EPA Energy Performance Rating

khkkkhkkhkhkkhkhkhkhhkhkhhkhkhkhkhkhkhkhkhkkkhkhkhkhkhkkhkkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk
NOTE: Determine the energy use target rating that
meets or exceeds Energy Star. Provide Energy Star
target using EPA Target Finder. Use Target Finder
to rate estimated energy use for the completed
design. If design achieves a rating of 75 or
higher, provide Statement of Energy Design Intent
(SEDI) generated from Target Finder to document
results. Contracting Officer shall submit the SEDI
to EPA and will receive the "Designed to Earn the
Energy Star" graphic to place on drawings to show
that the energy use for the design meets EPA
criteria for energy efficiency. Include the

following paragraph if graphic has been earned.
khkkhkkkhkkkhkhkkhkhkhkkkhkkhkhkhkkhkhkhkkhkkkhkhkhkhkhkhkhkhkkhkhkkkhkhkkkkkkkkkkkkkhkkkhkkkkhkkkkkkkkkkkkkkk*k

Provide work consistent with drawings in order to meet Energy Star in
accordance with design.

]11.8 OCCUPANCY OF PREMISES

Building(s) will be occupied during performance of work under this

Contract. [Occupancy notifications will be posted in a prominent location
in the work area.]
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Before work is started, the Contractor shall arrange with the Contracting
Officer a sequence of procedure, means of access, space for storage of
materials and equipment, and use of approaches, corridors, and stairways.

[1.9 EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation,
Structures, Equipment, Utilities, and Improvements":

a. Remove or alter existing work in such a manner as to prevent
injury or damage to any portions of the existing work which remain.

b. Repair or replace portions of existing work which have been
altered during construction operations to match existing or
adjoining work, as approved by the Contracting Officer. At the
completion of operations, existing work shall be in a condition
equal to or better than that which existed before new work started.

]1.10 ON-SITE PERMITS
1.10.1 Utility Outage Requests and Utility Connection Requests

Notify the Contracting Officer at least [48 hours] [72 hours] prior to
starting excavation work. Contractor is responsible for marking and
verifying all utilities not marked.

The Contractor shall verify the elevations of existing piping, utilities,
and any type of underground obstruction not indicated or specified to be
removed. But indicated in locations to be transversed by piping, ducts,
and other work to be installed. [Verify elevations before installing new
work closer than nearest manhole or other structure at which an adjustment
in grade can be made.]

Work shall be scheduled to hold outages to a minimum.

[Utility outages and connections required during the prosecution of work
that affect existing systems shall be arranged for at the convenience of
the Government and shall be scheduled outside the regular working hours or
on weekends.]

[Contracting Officer may permit utility outages at his discretion.]

[Contractor shall not be entitled to additional payment for utility outages
and connections required to be performed outside the regular work hours.]

[Requests for utility outages and connections shall be made in writing to
the Contracting Officer at least [ ] calendar days in advance of the
time required. Each request shall state the system involved, area
involved, approximate duration of outage, and the nature of work involved.]

1.10.2 Borrow, Excavation, Welding, and Burning Permits
ACTIVITY SUBMISSION DATE SUBMISSION FORM
[Borrow Permits] [[ ] calendar days [[ 11

prior to work]
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ACTIVITY SUBMISSION DATE SUBMISSTION FORM
[Burning Permits] [[ ] calendar days [[ 11
prior to work]
[Excavation Permits] [[ ] calendar days [[ 11
prior to work]
[Welding Permits] [[ ] calendar days [[ 11
prior to work]

Permits shall be posted at a conspicuous location in the construction area.
Burning of trash or rubbish is [not] permitted at [ ] [on project site].

[Any burning of trash or rubbish shall be done in strict compliance with
requirements established by the authority having jurisdiction.]

[1.11 LOCATION OF UNDERGROUND FACILITIES

hkhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhhhhhhhhhhhhhhhhhhhkhkkk

NOTE: For projects at Pearl Harbor Shipyard,
include the bracketed option for Ground Penetrating

Radar.
khkkhkhkkhkhkkkhkhkhkkhkhkhkkhkhkhkkhkhkkhkhkhkkhkhkkkhkhkhkkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkkkhkhkkhkhkkkkhkkhkkkkkkkkk

[Obtain digging permits prior to start of excavation by contacting the
Contracting Officer [15] [ ] calendar days in advance.] [Scan the
construction site with [Ground Penetrating Radar and] electromagnetic or
sonic equipment, and mark the surface of the ground|[, pier deck or paved
surface] where existing underground utilities [or utilities encased in pier
structures] are discovered. Verify the elevations of existing piping,
utilities,and any type of underground [or encased] obstruction not
indicated to be specified or removed but indicated or discovered during
gscanning in locations to be traversed by piping, ducts, and other work to
be conducted or installed.] [Verify elevations before installing new work
closer than nearest manhole or other structure at which an adjustment in
grade can be made.]

1.11.1 Notification Prior to Excavation

LA EEE R SRS EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEREEEEEEEEEEEEEEEEESEEEEEEEEEEEEEEE &5

NOTE: For projects in the Tidewater, Virginia area,

use 15 days and include the bracketed sentence.
khkkhkkkkhkkkhkhkkhkhkhkkkhkhkhkkhkkhkkkkhkhkkhkhkhkkkhkhkhkkhkhkhkkkhkhkkhkhkhkkkhkhkkhkhkkkhkkkkkkkkkkkkkkkkkkkkkk

Notify the Contracting Officer at least [48 hours] [15 days] prior to
starting excavation work. [Contact Miss Utility 48 hours prior to
excavating. Contractor is responsible for marking all utilities not marked
by Miss Utility.]

1[1.12 GOVERNMENT -FURNISHED MATERIAL AND EQUIPMENT

khkkhkkhkhkhkhkhkhkkhkhkhkhkhkkkhkhkhkhkkhkkhkkhkhkkhkhkkhkhkkhkhkkkhkkkkkkhkkkkkkkkhkhkkhkkkkhkhkkkkkkkkkkkkkkk
NOTE: There are situations in which equipment
installation data or templates would allow the
Contractor to prepare rough-in and proceed with
construction prior to taking delivery of
Government-furnished equipment. This paragraph may
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be expanded to include scheduling delivery of

installation data or templates as well as the

equipment itself, if the data can be made available

more quickly than the Government-furnished equipment

and if advanced delivery would be helpful to the

Government. Obtain listing of material from the

Government.
khkkhkkhkhkhkkhkhkkhkhkhkkhkkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkhkkkkkkkkkkhkhkkhkhkkkhkhkkkhkkkkkkkkkkkk

khkkhkkhkhkhkkkkkkkkkkkkkkkkhkhkhkhkhkhkhkhhkhkhkkhkkhkkkkkkkkkhkkkhkkhkkhkhkkhkhkkkkkkkkkkkkkkkkkx*k
NOTE: Include this paragraph only when the
contractor will be required to install
Government-Furnished Materials and Equipment or
provide utilities for same. Obtain information to
identify the items from the Government. Select FAR
52-245-2 when the value of the Government-furnished
property is greater than $100,000. Select FAR
52.245-4 when the value of the Government-furnished
property is $100,000 or 1less.

ER R R R R R R R R R R R R R R R R R R R kR R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

Pursuant to Contract Clause ["FAR 52.245-2, Government Property (Fixed
Price Contracts)"] ["FAR 52-245-4, Government-Furnished Property (Short
Form) "], the Government will furnish the following materials and equipment
for installation by the Contractor:

ER R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R Rk

NOTE: Provide complete description and quantities
for Government-furnished Contractor and installed
material and equipment. Identify manufacturer,
make, model and operating characteristics. Avoid
generic descriptions especially for equipment
requiring utilities such as water service, drains,
natural gas, steam, or electricity. This
information should be made available by the activity
furnishing the material or equipment to be installed
through the Government. When a utility is required
to serve the Government-furnished item, ensure that
the appropriate Section for the utility needed is
included in the project specification.
khkkkhkkkhkhkhkhkhhkhkhhkhkhkhkhkhhkkhkkkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkkkhkkkhkkkkkkkkkkkkkkkk

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkk*

NOTE: Salvage property to be removed and reused in

the general work area shall be handled as a

Contractor service and not listed here.
khkkkkkhkhkhkhkhkhhkhkhhkhkhhkhkhhkhkhkkkhkkkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkkkkkkkkkkkkkkkkkk

DESIGNATION NO. |DESCRIPTION QUANTITY

Quantities indicated for the above-listed items marked with an asterisk are
estimates. It is the intention of the Government to furnish all gquantities
of the asterisk items required to complete the work as specified and the
various quantities will be adjusted when necessary.

Quantities stated for the above items not marked with an asterisk are all
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that will be furnished by the Government. Contractor shall furnish any
additional quantities required.

1.12.1 Delivery Schedule

khkkkkkhkhkhhkhkhhkhkhhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkkkhkkkkkkkkkkkkkkkkkkk
NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Government-furnished
equipment. The number of calendar days required for
notification or that have elapsed before
availability should be established after considering
(1) a reasonable time between the Contract Award and
the first need for Government-furnished equipment
and (2) the lead time required for Government
procurement. The storage rate should be set at the

commercial rate in the area of storage.
khkkhkkhkhkkhkhkhkkhkhkhkhkkhkhkkhkkkhkkhkhkkhkhhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkhkkkkhkhkhkhhhkhhkhhkkkkkkkkkkk

[Notify the Contracting Officer in writing at least [ ] calendar days

in advance of the date on which the materials and equipment are required.

Pick up materials and equipment no later than 30 calendar days after such

date. When materials and equipment are not picked up by the 30th day, the
Contractor will be charged for storage at the rate of [ ] per 450 [kg]
[cubic meters] 100 [pounds] [cubic feet]lper month or fraction thereof.]

[Materials and equipment will be available on or after [ ] calendar
days after the award of contract.]

1.12.2 Delivery Location

The materials and equipment [are located at [ 11 [are located within
[ ] miles of the jobsite] [will be delivered to [ 1] [the salvage
receiving point [ 17.

1[1.13 GOVERNMENT - INSTALLED WORK

ER R R R R R R R R R R R R R R R R R R R R R R kR R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Include this paragraph if the Government is
to install equipment or perform other work at the
job site, excluding inspection and testing. Define
the extent and type of Government work that may

impact on the operations of the Contractor.
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[ 1.
1[1.14 Navy and Marine Corps (NMCI) Coordination Requirements
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NOTE: For Navy projects only. In addition to the

EIA/TIA standards for telecommunications, the

architectural, structural, mechanical, plumbing,

electrical and fire protection designs must comply

with the guidance in the latest version of UFC

3-580-10.
khkkkkkkhkkhkhkkhkhkhkkhhkhkhkhkhkhkhkhkhkhkkkkkhkkkkkkkkkhkkhkkhkhkhkkhkhkhkkhkhkhkhhkhkhkkkkhkkkkkkkkkkkkkkkkkkk

SECTION 01 11 00 Page 12



1.14.1 NMCI Contractor Access

The NMCI

Contractor must be allowed access to the facility towards
the end of construction (finishes 90 percent complete,
rough-in 100 percent complete, Inside Plant (ISP)/Outside
Plant (OSP) infrastructure in place) to provide equipment in
the telecommunications rooms and make final connections.
Coordinate efforts with the NMCI contractor to facilitate
joint use of building spaces during the final phases of
construction. After the Contracting Officer has facilitated
coordination meetings between the two contractors, the
construction contractor must, within one week, incorporate
the effort of additional contractor coordination into
construction schedule to demonstrate plan for maintaining
the contract duration.

11.15 SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged shall remain the
property of the Government.

The salvaged property shall be segregated, itemized, delivered, and
off-loaded at the [Government designated] storage area located within
[ ] kilometers miles of the construction site.
Contractor shall maintain property control records for material or
equipment designated as salvage. Contractor's system of property control
may be used if approved by the Contracting Officer. Contractor shall be
responsible for storage and protection of salvaged materials and equipment
until disposition by the Contracting Officer.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION

Not used.
-- End of Section --
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