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PART 3 EXECUTI ON

ATTACHMENTS:
shi ppi ng status report

-- End of Section Table of Contents --
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NOTE: This gui de specification covers special
adm ni strative requirenents for projects located in
the Azores.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Renmove information and requirements not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel cone and shoul d be
submtted as a Criteria Change Request (CCR).

*% *% *% *% *% *% *% *% *% *% *% *% *%%

PART 1 GENERAL

1.1 REFERENCES

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organi zati on, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RI D) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
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to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci ficati on when you choose to reconcile
references in the publish print process.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

U. S. DEPARTMENT OF DEFENSE ( DOD)

DOD 4500. 9-R (2007) Defense Transportation Regul ation -
Part I1: Cargo Movenent

1.2 SUBMITTALS
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NOTE: Review Subnmittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project.

The @uide Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G'. Generally, other submittal itens can be
reviewed by the Contractor's Quality Control

System Only add a “G’ to an item if the
submittal is sufficiently inportant or conplex in
context of the project.

For submittals requiring Governnent approval on Arny
projects, a code of up to three characters within
the submttal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenent System (RMS) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

Use the "S" classification only in SD-11 C oseout
Submittals. The "S" following a submttal item

i ndicates that the submittal is required for the
Sustai nability eNotebook to fulfill federally

mandat ed sustai nabl e requirenents in accordance with
Section 01 33 29 SUSTAI NABI LI TY REPORTI NG

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkk
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Governnent approval is required for submttals with a "G' designation;
submittals not having a "G' designation are [for Contractor Quality Contro

appr
" GI
t he
Sust

oval .][for information only. When used, a designation follow ng the
designation identifies the office that will review the submittal for
Governnent.] Submittals with an "S" are for inclusion in the

ainability eNotebook, in conformance to Section 01 33 29 SUSTAI NABI LI TY

REPORTI NG. Subnmit the following in accordance with Section 01 33 00.

1.3

SD- 06 Test Reports
Shi ppi ng Status Reports; C[, | 1]

PHYSI CAL DATA

Data referred to belowis furnished for the Contractor's information.
However, it is expressly understood that the Government will not be
responsible for interpretation or conclusion drawn therefromby the

Contractor.
a. The physical conditions indicated on the drawi ngs and in the
specifications are the result of site investigations.
b. Geographic Conditions
(1) The Azores are conprised of a group of nine small islands,
politically an integral part of Portugal, lying in the North
Atlantic, about 2,300 mniles east of New York and about 980 mles
west of Lisbon, Portugal. The islands have a total area of 1,581
square niles with a total population of about 360,000. The
econoni ¢ nmai nstays of the Azores are fishing and agricul ture.
There is no heavy industry, and facilities for repairing nmachinery
are limted. Mst tools, inplenments, and farmutensils are
handmade.
(2) The climte is mld and the humidity high. Average annua
tenperature is 63 degrees F. Diuranal fluctuation in tenperature
is approximately 10 degrees. Highest recorded tenperature, 80
degrees F, |lowest recorded tenperature, 40 degrees F. The yearly
average rainfall is 44.80 inches; the nonthly average rainfall and
probability of rain is as foll ows:
Month Average (in.) Probability
January 6.00 65 percent
February 5.40 64 percent
March 5.00 61 percent
April 3.10 43 percent
May 1.80 39 percent
June 1.80 33 percent
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Month Average (in.) Probability

July 7.70 29 percent
August 1.80 35 percent
September 3.20 40 percent
October 5.20 55 percent
November 5.10 57 percent
December 5.30 58 percent

1

H gh wi nds occur from Decenber through March. Average winds during this
period are 11.6 knots. The recorded high winds are: Novenber 90 knots,
Decenber 72 knots, January 90 knots, February 128 knots, March 106 knots,
April 89 knots.

(3) Terceira Island neasures roughly 11 by 18 niles, alnost entirely
bordered by high cliffs. The terrainis hilly and dom nated by
vol cani c ranges, including two extinct craters. The airfield is
| ocated on the northeast side of the island. The total population
of Terceira Island is approximately 80,000. The city of Angra do
Heroi sno, capitol of the district, has a popul ati on of about
30,000; and the nearest town to the airfield, Praia da Vitoria,
has a popul ati on of about 11, 000.

c. Transportation Facilities for Lajes Field. Lajes Field is defined as
the U S. Forces Azores operational area on Terceira |sland.

(1) Railroads: There are no railroads on the island.

(2) Highways and Roads: The majority of the roads are paved. A
cobbl estone and asphalt highway |inks Praia da Vitoria and Angra
do Heroisno. The use or construction of haul roads and bridges
shal |l be subject to prior approval of the Contracting Oficer

(3) Ports: The island has two ports capable of handling deep draft
ocean freighters, Praia da Vitoria and Angra do Heroisnb. The
port facilities in both harbors are Iimted since nost freight
nmust be lightered ashore in barges. There are no regularly
schedul ed commercial vessels arriving or departing Terceira Island.

(4) Air: Lajes Field is served by the comrercial Portuguese airline
TAP. TAP nekes one direct trip per week from New York to Lajes
and vice versa. Trans World Airline (TWA) and TAP nake
connections from New York to Terceira Island through Lisbon
approximately six tines a week. SATA nakes daily connections at
the International Airport at Santa Maria with several |arger
airlines including TWA and TAP.

4 LEGAL HCLI DAYS

For information purpose, the base acknow edges the follow ng United States
and Portuguese hol i days:
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*New Year's Day

01 January

Mardi G as Variable
Good Friday Variable

Day of Liberty 25 April
Day of the Worker 01 May
Holy Spirit Monday Variable

Cor pus Christi Variable

Day of Portugal 10 June
Praia da Vitoria Day 20 June
Assunpti on Day 15 August
Foundi ng of the Republic 05 Cct ober
Al Saint's Day 01 Novenber
Restoration of |ndependence 01 Novenber
I mmacul at e Conception 08 Decenber
*Chri st mas Day 25 Decenber
*Martin Luther King's Birthday Third Monday in January

*President's Day

Third Monday in February

*Menorial Day

Last Monday in My

*|] ndependence Day

04 July

*Labor Day

First Monday in Septenber

*Col unbus Day

Second Monday in Cctober

*Veteran's Day

11 Novenber

*Thanksgi vi ng Day

Fourth Thursday in Novenber

(*) NOTE: Any of the above holidays falling on a Saturday wi |l be
observed on the proceeding Friday. Holidays falling on a Sunday
wi || be observed on the follow ng Mnday.

1.5 GOVERNMENT FURNI SHED SURFACE TRANSPORTATI ON

Shi pment and cont ai neri zing of materi al
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Hanpt on Roads Area, Virginia to Lajes Field, Azores, is available at no
cost to the Contractor for the allotted amount in the bid schedule. This
service is provided by SDDC (Surface Depl oynent and Distribution Conmand,
formerly Mlitary Traffic Management Conmmand (MIMC)) via a contracted

vessel. Al shipping of material and equi pment is subject to the
requi renents of DOD 4500.9-R and the current Azores shipping contract
avai | abl e on SDDC websi te: http://www.mtmc.army.mil . The Gover nnent

contracted vessel sails fromPort of Hanpton Roads Area, Virginia to Lajes
Field, Azores and back 15 times a year. Unavailability or delays due to
space and Government scheduling are not sufficient excuse for delays in the
contract.

Al lotnment for shipping will be nade based on Contractor's quantities |isted
in the bid schedule. |[If actual shipping quantities exceed that of the bid
schedul e, the excess cost will be deducted fromthe contract award anount
by nodification. The anount of the deduction will be $5,600.00 (U.S.) per
shi ppi ng container at the follow ng exchange rate: 0.8785 Euro = 1.0 U. S
Dollar.

Al lotnent for containerizing will be nade based on Contractor's quantities
listed in the bid schedule. |If actual containerizing quantities exceed
that of the bid schedule, the excess cost will be deducted fromthe
contract award amount by nodification. The anmobunt of the deduction will be
$48.00 (U. S.) per measurenent ton at the follow ng exchange rate: 0.8785
Euro = 1.0 U S. Doll ar.

.5.1 Schedul i ng and Admini stration of CGovernment Furni shed Transportation

Schedul i ng of Governnent Furni shed Transportation shall be nmade through M.
Kerry Foerst of FISC Norfolk, Attn: Code 302.1, 1968 G lbert St. Ste 600,
Nor fol k Naval Base, Norfolk, VA 23511-3392, Phone (757) 445-1827, Fax (757)
444-3087, email: kerry.foerst@avy.nil. Alternate point of contact is M.
Karen McDaniels, Phone (757) 444-4170 ext. 342, Fax (757) 444-3087, email:
karen.mcdaniels@navy.mil.

.5.2 Contractor Packaged Containers for Shipnent

If the Contractor elects to i ndependently package shipping contai ners,
reservati ons can be nade to pick up containers at the Port of Hanpton Roads
Area, Virginia. Reservations shall be nmade by faxing a Container Booking
Request Form (attached) to M. Kerry Foerst (alternate Ms. Karen
McDani el s), FISC Norfolk, Fax nunber (757) 444-3087. The Contractor shal
furnish a breakdown of contents with associated contract construction
nunbers and titles that fill a container. FISC will determine the
Transportation Accounting Code (TAC) associated with the Construction
Contract nunber. A Container Transportation Control Nunber will be
assigned by FISC as well as content transportation control nunbers for

itens listed on the subnmitted "breakdown of contents". Contractor packaged
cargo containers nust be delivered back to OCT prior to "pier cut-off
date." Al containers and contents must be prepared in accordance with

par agr aph "Packi ng, Marking and Docunentati on of Material and Equi pnent.”
.5.3 Gover nment Packaged Contai ners for Shipnent

If the Contractor elects to have the Governnent pack shi ppi ng contai ners,
arrangenents can be made through M. Kerry Foerst, FISC Norfolk, Phone
(757) 445-1827, as an alternate Ms. Karen MDani el s, Phone (757) 444-4170
ext. 342. The Contractor will be responsible for delivery of material to
be shi pped, prepared in accordance with paragraph "Packing, Marking and
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Docunent ation of Material and Equi pnent” to Bl dg. CEP 201, Norfol k Nava
Base, Norfol k, VA 23511-3392. The Contractor shall furnish a breakdown of
contents with associated contract construction nunbers and titles for al
delivered material and equipnment. FISC will determ ne the Transportation
Accounting Code (TAC) associated with the Construction Contract nunber. A
Cont ai ner Transportation Control Number will be assigned by FISC as well as
content transportation control nunbers for itens listed on the submtted
"br eakdown of contents".

.5.4 Arrival of Cargo at Lajes Field, Azores

Upon arrival of the cargo at Lajes Field, Azores, the Governnent will

di scharge the cargo fromthe vessel to the dockside. Al Contractor

motori zed equi pnent will require Contractor furnished fuel and driver
during offl oad operations. During offload operations the Contractor nust
have personnel available on a 24 hour basis to accept materials. The
Contractor at his own expense, is then responsible for the novenent of the
cargo within three (3) working days after arrival. |If the Contractor fails
to renove property as specified the Contracting O ficer may have property
moved and stored at the Contractor's expense. The Contractor shall be
responsible for the paynment of custons enolunents and fiscal guard fees
incurred by the processing of his cargo.

.5.5 Ret r ogr ade Shi prrent

The Government will furnish all the required surface transportation of the
Contractor's materials and equi prent from Lajes Field, Azores to the Port
of Hanpton Roads Area, Virginia, at no cost to the Contractor for the
allotted anount in the bid schedule. The Contractor will be responsible
for preparation of material to be shipped in accordance w th paragraph
"Packi ng, Marking and Docunentation of Material and Equipnent." In
addition the follow ng requirenents apply:

a. The Contractor shall nake cargo available to the retrograde in the port
area at Lajes Field, Azores within five (5) working days of arrival of

retrograde vessel. Al equipment and material to be transported shal
be cl eaned by the Contractor to neet USDA standards for inport. The
Government will load and transport to the Port of Hanpton Roads Area,

Virginia and unl oad the cargo thereat.

b. The Contractor should have personnel available on a twenty-four (24)
hour a day basis for helping | oad notorized equi pnent onto the vessel.

c. Upon notification to the Contractor by the Governnent of the arrival of
cargo at the Port of Hanpton Roads Area, Virginia, the Contractor shal
i medi ately renove the cargo fromthe Port of Hanpton Roads Area,
Virginia, at his own expense and assune all responsibility thereafter.

.5.6 Packi ng, Marking and Docunentation of Material and Equi prent

Al'l aspects of packing, nmarking and docunentation of cargo shipped by the
Contractor shall conply with the provisions of DOD 4500. 9-R.

.5.6.1 Shi ppi ng Status Reports
For each trip the Governnment carrier nmakes to or fromthe Azores, the
Contractor shall provide a shipping nmanifest to the Contracting Oficer

docunenting the following for nmaterial shipped associated with this
construction contract number:
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(1)

(2)

(3)

(4)

A sunmary of shipnents made show ng shi pnent nunber, date, and nunber
of containers shipped. Al so include a running balance of containers
shi pped with respect to the bid anount.

A summary of Governnent packi ng show ng shi pnent nunber, date, and
vol ume of contents packaged in neasurenent tons. Also include a
runni ng bal ance of anount of Governnent packing with respect to the bid
amount.

A breakdown of a given shipnent show ng:

a. Container Transportation Control Nunber (Assigned by FISC

b. Contents Transportation Control Number (Assigned by FI SC)

c. Description of the item

d. Cubic feet and Measurenment tons associated with item

e. Total measurement tons shipped and total containers shipped.

Copy of the Transportation Control and Movenent Document (TCMVD) for
each contai ner (generated by FI SC

See attached exanple of a shipping status report at the end of this
speci fication section.

*%

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The specified attachnment, AZORES SHI PPl NG
STATUS REPORT can be downl oaded at:
http://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

1.5.7

*kkkkkhkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhhhkkkkkkkkkkkkkhkhhkk

Loss or Damage of Contractor Property During Shipment/Handling by

Government Carriers

a.

This provision applies to the I oss of or danmage to Contractor property
during shiprment and handling by Governnent carriers. This provision
does not cover danage to or |oss of property by Contractor's carrier to
or fromport facilities.

The nmeasure of damages will be the | ess of book or marked value. The
Contractor assunes the risk for the first $1,000.00 of l[oss occurring
on each vessel

Wthin (10) cal endar days of notification to the Contractor, all |osses
due to shiprment shall be reported to the Contracting Officer. The
report shall include the description and quantity of the iten{(s) | ost

or damaged, age and current book and market value of the item
(submittal of this data may be del ayed) and estimated anount of

| oss/damage. The Covernnent and carrier representatives shall have the
right to verify all | osses.

The Contractor shall assist the Governnment in the expeditious filing of
a claimagainst the carrier. Failure to render such assistance shal

be cause for the Governnent to wi thhold payment to the Contractor for
his incurred danages.
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e. Wthin sixty (60) days of reporting a loss, the Contractor shall subnit
a settlenment proposal to the Contracting Oficer for negotiation for
the cost of replacenment or repair of |ost or damaged property. (The
proposal shall not be linted by the estimted cost anmount in paragraph
c above). Notwithstanding the action taken by the Contractor, the
Government will allow the | esser anount of replacenent or repair cost
for danaged property considering the cost of tinme to the Government.
Profit shall not be paid on shipnment |osses.

f. The Contractor shall proceed to repair or replace |ost/danaged property
so as to mninize delay in the contract perfornance. Repair or
repl acenent of |ost or damaged property nmay be cause for extension of
nobi | i zation or performance period but shall not be cause for an
increase in contract price due to consequential delays. Lost or
damaged property for which replacenment costs are paid shall becone
Governnent property at tinme of settlenent, and shall be delivered to
the Contracting Officer within three (3) cal endar days.

.6 SERVI CES AVAI LABLE TO CONTRACTOR S FORCES

a. The U. S. CGovernnment will provide |odging on a space avail able basis for
US techni cal support individuals after contract award. Daily | odging at
the Air Force Lodge will be at a rate of $25 per person per night. The
Lodge's comerci al tel ephone nunber is 011-351-295-54178. | ndividuals
will also be granted witten access to use Base ness and exchange
facilities.

b. Post Ofice privileges at Lajes Field are authorized for Contractors
perform ng Navy construction under the cognizance of the Resident
O ficer in Charge of Construction, Azores. The privileges include
receiving only letters and submttals and sanples for the Contractor
The privilege does not include handling of material or supplies for the
Contractor.

LT CONDUCT COF CONTRACTOR PERSONNEL

The Contractor shall report to the Contracting Oficer, imediately upon
recei pt or discovery of any information, whether or not verified, relating
to physical security incidents, msconduct, crimes, and ni sdeneanors,
including but not limted to nurder, arson, |arceny of any weapon
ammuni ti on, or explosives, |arceny of other property, robbery, burglary,
narcotics and dangerous drugs, destruction of Government property, fraud,
mal f easance, sabotage, subversions, disaffections, treasons, or

espi onage. The Contractor shall recognize and conply with the rules and
regul ati ons pronul gated by the foreign country where the work is perforned
to the extent required by pertinent international agreenents.

.8 TURN-IN OF U S. GOVERNVENT- OAMNED MATERI AL AND EQUI PMVENT

Property, material, or equipnment renmoved during the course of repairs,
alterations, or renovation of any building or other structure renains the
property of the U S. Government and shall be disposed of as follows:

a. Material other than scrap shall be turned over to the Governnent on
Friday of any week.

b. The naterials shall be first offered to Air Base No. 4; if the offer of

the materials is declined, the materials shall be turned over to the
Def ense Reutilization and Marketing O fice (DRMD).
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c. The Contracting Oficer will designate the tine and place and prepare
the necessary forns for receiving the materials.

d. The itenms designated as scrap by the Contracting O ficer shall be
di sposed of as directed.

.9 EMPLOYEE RECRU TI NG ( PORTUGUESE NATI ONALS)

a. The Contractor, using the Contractor's own contracting fornms, may
contract directly or request assistance fromthe Civilian Personne
Ofice, Cvilian Recruitment Section Headquarters Azores Air Zone
(SRPC, HAAZ), in contracting Portuguese National enployees. The
Contractor's contract formshall include, as a mninum the follow ng:
Organi zation or firm (name and address), contract and project nunbers;
contract start and expiration dates; and the follow ng information
concerni ng the enpl oyee: nane, social welfare nunber, date and pl ace
of birth, residence (village and council), parents' nanme, nmarita
status, spouse's nai den nane, professional degree or skill, salary, and
nmeal and transportation all owances.

b. It will be the Contractor's responsibility once enpl oyees have been
hired, to clear themthrough SRPC, HAAZ to gain access to the
installation

c. The Contractor shall request on SRPC, HAAZ form the nunber of passes
needed. A pass will be issued to each enpl oyee. The enployee will
proceed with the pass directly to the Portuguese Air Police,
Identification Section at the Main Gate for proper clearance and return
to SRPC, HAAZ to have the pass | am nated.

d. Failure to conply with the above paragraphs may result in the denial of
entrance to the installation.

e. The Contractor shall inform SRPC, HAAZ when contract period of
performance i s changed and return passes to SRPC, HAAZ upon conpl etion
of the contract.

f. For enployees other than Portuguese Nationals, the 1605th Security
Pol i ce Pass and Registration Section will issue a USFORAZ Form 5512
(yellow). The ID card will be issued upon presentation of a conpleted
Lajes Field Form 131 signed by the Contracting O ficer or the
Contracting Oficer's designated representative.

Further information may be obtained from Headquarters Azores Air Zone
(HAAZ) Air Base No. 4, Civilian Personnel Recruitment O fice
(Portuguese Nationals), tel ephone nunber: 011 351 295 57 52101 (if dialed
fromthe United States).

.10 SURPLUS PROPERTY DI SPCSAL OF MATERI ALS OF NON- PORTUGUESE ORIG N

Excess new materials are those originally inported for use on U S
construction contracts but which, upon conpletion of the contract, have not
been used. The nmmterials have been inported into Portugal duty free and
shal | be di sposed of in the follow ng order

a. |If the Contractor has received material paynment for the materials,

title is vested in the U S. CGovernment and the materials shall be
turned over to the base civil engineer upon contract conpletion
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b. If the materials have not been purchased through a material paynent,
the U S. Government shall be given the first option to purchase the
materials at the Contractor's cost.

c. If the materials are not purchased by the U S. Governnent, the
Contractor may pay the appropriate customand duty fees, offer to sel
the materials to Air Base No. 4, or the Contractor shall export the
materials fromPortugal. Arrangenent for sales to Air Base No. 4 or
paynment of custonms fees shall be the Contractor's responsibility.

11 I NVESTI GATI ON OF DAMAGE OR | NJURY

The U.S. Government will have the right to conduct an investigation, or
participate in the Contractor's investigation, of any damage or injury to
U.S. Government property, equipnent, or personnel

.12 PROCESSI NG OF CONTRACTOR' S PERSONNEL AND PROPERTY

The Contractor shall process Contractor personnel and property through the
Contracting Oficer prior to conmencenent and at the conpletion of work
under this contract. This processing shall include such things as

regi stering and deregistering vehicles, arranging for the issuance and
turn-in of identification and passes, and clearing liabilities incurred
such as clubs, billeting, and | oans.

.13 VI SAS- - DI PLOVATI C CLEARANCES

The Contractor shall ensure that his enpl oyees obtain the required

di pl omatic clearances (visas) of sufficient duration to cover the
performance period of the contract. (Sixty-day visitor visas are avail able
at Portuguese Inmigration at Lajes Field.)

.14 REG STRATI ON AND VEHI CLE AND DRI VI NG PRI VI LEGES

Vehi cl es whi ch have been authorized for use under this contract are the
only vehicles which will be issued U S. Forces registration plates. In
accordance with AFR 125-14, 1605 ABWG Suppl ement thereto and COMUSFORAZI NST
5700.1, the only personnel who are authorized to operate a U S. Forces

pl ate vehicle are personnel who have been issued a 1605 ABWG Form 46,
entitled "Private Mdtor Vehicles Qperator Identification Card."

.15 RADI O FREQUENCI ES FOR MOBI LE AND PORTABLE RADI CS

Contractors requiring the use of nobile and portable radi os on the project
shal | obtain Governnent of Portugal approval via the COMUSFORAZ J6 Radio
Frequency Coordinator. Information needed by the J6 coordinator fromthe
Contractor includes type of equipnent, type of emi ssion, frequency desired,
power, geographical coordinates of the project site, hours of radio
operation, and start and end dates of frequency requirenment. For planning
pur poses, the frequency coordi nation process normally requires 60 to 90
days for conmpletion. The Governnment of Portugal closely nonitors frequency
usage and unaut hori zed users are subject to severe fines. COVUSFORAZI NST
2410. 1D pertai ns.

.16 SPECI AL REQUI REMENTS FOR QUTDOOR SI GNS

I n accordance with USFORAZI NST 5710. 2D out door signs di spl ayed on | oca
mlitary facilities are nmandatory to be in both Portuguese and English
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| anguages. Identical size lettering shall be used for both | anguages, with
Portuguese on top. The sane requirenent applies to project signs and
safety and warni ng signs as used by the Contractor.

.17 VRl TTEN CORRESPONDENCE

Witten correspondence fromthe Contractor to the Contracting O ficer shal
be in English | anguage, including but not limted to Contractor's invoice,
Contractor's Monthly Estimate for Voucher, Contractor's schedul es, sanples
and subnmittals, reports, and as-built draw ng nmarkups.

.18 PORTUGUESE EQUI VALENT

Wher e equi pment, nmaterials, or installations are to be in accordance with
Aneri can standards, the equival ent Portuguese standard may be used subj ect
to the approval of the Contracting Oficer. The Contractor shall be
responsi ble for proving the equival ency of the Portuguese standard.

.19 SOURCE REQUI REMENTS CLAUSE (01 MAY 86)

The requirements of this clause are material conditions of this contract.
The Contractor shall, in the perfornmance of this contract, use Portuguese
sources to the maxi num extent feasible for the goods and services required
to performthe contract including |abor, nmaterials, supplies, services,

equi pnent, and subcontracts provi ded such goods and services neet the
contract specifications and standards, will be available at the required
locale within the required time limits and are equal or lower in cost than
those from other sources. The Contractor shall denmonstrate conpliance with
this requirenent.

The requirenent to use Portuguese sources to the maxi num extent feasible
does not apply when not in accordance with requirenents, standards, or
specifications specifically set forth elsewhere in this contract.

Consi stent with the foregoing, the Contractor shall submt a four-part
witten "Report of Sources" to the Contracting Oficer as foll ows:

PART |. The Contractor shall prepare a listing indicating for each
category of expenditures anticipated under the contract the U S. dollar

val ue estimated to be paid to Portuguese sources and the U S. dollar value
estimated to be paid to other sources. The categories shall include as a
m ni mum t hose shown in the follow ng sanple fornmat:

REPORT OF SOURCES

Category

$to

Portuguese
o

$ to O her Sources

Transportation

Direct Hire Labor

Construction Materials

Equipment
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REPORT OF SOURCES
Category $to $ to Gther Sources
Portuguese

Pur chases °

Rent al s
Supplies
Services
Subcontracts
Other
Total: (Sum nust equal contract price)
NOTES:
(1) |Itens that are included in subcontracts, such as |abor and materials, should
be reported only as subcontracts and shall not be included with other categories.
(2) Overhead and profit nust be prorated anbng the categories.

PART Il. The Contractor shall prepare a list of subcontracts indicating
the purpose of the subcontract, the nanme of the subcontractor, and whet her
Port uguese or other source.

PART I11. The Contractor shall prepare a list of each item or subcontract
not procured froma Portuguese source, indicating the reason for not
procuring the itemor subcontract froma Portuguese source

PART IV. The Contractor shall indicate the approxi mate percentage of the
total contract price that he will pay collectively to Portuguese sources

The initial four-part "Report of Sources" shall be subnitted by the
Contractor to the Contracting O ficer not |later than 30 cal endar days after
contract award. In addition, the Contractor shall submt an updated report
in the sane four-part format every 30 cal endar days thereafter. If no
changes have occurred since the |ast report, the Contractor may subnmit a
negative report by letter

PART 2 PRODUCTS
Not Used

PART 3 EXECUTI ON
Not Used

-- End of Docunent --
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