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NOTE: This gui de specification covers the
requi renents for paynent instruction paragraphs
required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Renmove information and requirements not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel cone and shoul d be
submtted as a Criteria Change Request (CCR).

Thi s gui de specification includes tailoring options
for NAVFAC LANT and NAVFAC PAC. Sel ection or

desel ection of a tailoring option will include or
exclude that option in the section, but editing the
resulting section to fit the project is stil

required.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

PART 1 GENERAL

1.1 REFERENCES

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organi zation, designation, date,
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and title.

Use the Reference Wzard's Check Reference feature
when you add a Reference ldentifier (RI D) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci ficati on when you choose to reconcile
references in the publish print process.
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The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

U S. ARMY CORPS OF ENG NEERS ( USACE)

EP 1110-1-8 (2016) Construction Equi prent Ownership
and Operating Expense Schedul e

1.2 SUBMITTALS

NOTE: Review Subnmittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project.

The @uide Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G" Generally, other submittal itens can be
reviewed by the Contractor's Quality Control

System Only add a "G' to an item if the subnittal
is sufficiently inmportant or conplex in context of

t he project.

For submittals requiring Governnent approval on Arny
projects, a code of up to three characters within
the submittal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenment System (RMB) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" following a submittal itemindicates that
the submittal is required for the Sustainability
eNot ebook to fulfill federally mandated sustai nabl e
requirenents in accordance with Section 01 33 29
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1

1

SUSTAI NABI LI TY REPORTI NG, Locate the "S" subnmitta
under the SD nunber that best describes the
submittal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Arnmy projects.
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CGovernment approval is required for subnmittals with a "G' designation;
submittals not having a "G' designation are [for Contractor Quality Control
approval .][for information only. Wen used, a designation follow ng the
"G' designation identifies the office that will review the submttal for
the Government.] Submittals with an "S" are for inclusion in the

Sustai nability eNotebook, in conformance with Section 01 33 29

SUSTAI NABI LI TY REPCRTI NG. Submit the followi ng in accordance with Section
01 33 00 SUBM TTAL PROCEDURES

SD-01 Preconstruction Subnmttals
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NOTE: When a cost-| oaded Network Anal ysis Schedul e
(NAS) is included in the project, the information
required by this Section for the Schedul e of Prices
will be an integral part of the cost-loaded NAS. In
this case, delete the requirenment for the submttal
of the Schedule of Prices and substitute the

requi renent for the subnmittal of the Earned Val ue
Report. Edit the renmi nder of the section
appropriately.

*% *% *% *% *% *% *% *% *% *% *%%

[ Schedul e of Prices][Earned Value Report]; C[, [ 11
3 [ SCHEDULE OF PRI CES] [ EARNED VALUE REPORT]
3.1 Dat a Required

[ This contract requires the use of a cost-loaded Network Anal ysis Schedul e
(NAS). The information required for the Schedule of Prices will be entered
as an integral part of the Network Analysis Schedule.] Wthin [15] [__ ]
cal endar days of notice of award, prepare and deliver to the Contracting
Oficer [a Schedul e of Prices][an Earned Val ue Report] (construction
contract) as directed by the Contracting Officer. Provide a detailed
breakdown of the contract price, giving quantities for each of the various
ki nds of work, unit prices, and extended prices. Costs shall be sunmarized
and totals provided for each construction category.

.3.2 Schedul e I nstructions

Payments will not be made until the [Schedul e of Prices][Earned Val ue
Report fromthe cost-loaded NAS] has been submitted to and accepted by the
Contracting Officer. ldentify the cost for site work, and include
incidental work to the 1.5 m5 ft line. |Identify costs for the

bui l ding(s), and include work out to the 1.5 m5 ft line. Work out to the
1.5 mb5 ft Iine shall include construction enconpassed within a theoretical
line 1.5 m5 ft fromthe face of exterior walls and shall include attendant
construction, such as pad nounted HVAC cooling equi prent, cooling towers,
and transforners placed beyond the 1.5 m5 ft |ine.
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[1.3.3 Real Property Assets

Il

NOTE: Include this bracketed option for projects
funded under the MCON progranmm ng system or any
other project that adds a facility footprint to the
Base i nventory. The Government Real Property
Accounting Officer will provide the Draft DD Form
1354, Transfer and Acceptance of Mlitary Rea
Property.

The Governnent will provide the Draft DD Form 1354, Transfer and Acceptance
of Mlitary Real Property filled in with the appropriate Real Property

Uni que Identifiers (RPU D) and rel ated constructi on Category Codes to
sunmari ze the designed real property assets that apply to this contract.
The Contractor shall nmeet with the Contracting Oficer and the Rea
Property Accounting Oficer during the Pre Construction Meeting and the
Project C oseout Meetings to nodify and include any necessary changes to
the DD Form 1354. The Contractor shall provide the InterimDD Form 1354
that uses the appropriate division of the RPU Ds/ Category Codes to
represent the final constructed facility and include all associated cost.
Coordinate the Contractor's Price and Paynent structure with the structure
of the RPUI Ds/ Category Codes.

Di vide detail ed asset breakdown into the RPU Ds and rel ated construction
Cat egory Codes and popul ate associ ated costs which represent all aspects of
the work. Were assets diverge into nultiple RPU D/ Category Codes, divide
the asset and provide the proportion of the assets in each RPU D/ Category
Code. Assets and related RPU D/ Category Codes may be nodified by the
Contracting Oficer as necessary during course of the work. Coordinate
identification and proportion of these assets with the Governnent Rea
Property Accounting O ficer.

Cost data accumrul ated under this section are required in the preparation of
DD Form 1354.

1.3.4 Schedul e Requi renents for HVAC TAB

The field work Section 23 05 93 TESTI NG, ADJUSTI NG AND BALANCI NG FOR HVAC
shal | be broken down in the [Schedule of Prices and in the Construction
Progress Docunentation][ Earned Val ue Report fromthe cost-| oaded NAS] by
separate line itenms which reflect neasurable deliverables. Specific
paynent percentages for each line itemshall be deternmned on a case by
case basis for each contract. The line itens shall be as follows:

a. Approval of Design Review Report: The TABS Agency is required to
conduct a review of the project plans and specifications to identify
any feature, or the |lack thereof, that woul d preclude successfu
testing and bal ancing of the project HVAC systenms. The resulting
findings shall be submitted to the Governnent to all ow correction of
the design. The progress paynment shall be issued after review and
approval of the report.

b. Approval of the pre-field engineering report: The TABS Agency submits
a report which outlines the scope of field work. The report shal
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contain details of what systens will be tested, procedures to be used,
sanmpl e report forms for reporting test results and a quality control
checklist of work itenms that nmust be conpleted before TABS field work
commences.

c. Season | field work: Increnmental paynents are issued as the TABS field
wor k progresses. The TABS Agency nobilizes to the project site and
executes the field work as outlined in the pre-field engineering
report. The HVAC water and air systens are bal anced and operationa
data shall be collected for one seasonal condition (either sumer or
Wi nter depending on project timng).

d. Approval of Season | report: On conpletion of the Season | field work,
the data is conpiled into a report and submitted to the Government.
The report is reviewed, and approved, after ensuring conpliance wth
the pre-field engineering report scope of work

e. Conpletion of Season |I field QA check: Contract QC and Gover nment
representatives neet the TABS Agency at the jobsite to retest portions
of the systens reported in the Season | report. The purpose of these
tests are to validate the accuracy and conpl eteness of the previously
submitted Season | report.

f. Approval of Season Il report: The TABS Agency conpletes all Season |
field work, which is normally conprised nainly of taking heat transfer
tenperature readings, in the season opposite of that under which Season
| perfornmance data was conpiled. This data shall be conpiled into a
report and subrmitted to the Governnent. On conpletion of subnitta
review to ensure conpliance with the pre-field engineering report
scope, progress payment is issued. Progress paynment is |ess than that
i ssued for the Season | report since nost of the water and air
bal anci ng work effort is conpleted under Season |

11.4 CONTRACT MODI FI CATI ONS

In conjunction with the Contract C ause DFARS 252.236-7000 Mdification
Proposal s- Pri ce Breakdown, and where actual ownership and operating costs
of construction equi prent cannot be deternined from Contractor accounting
records, equiprment use rates shall be based upon the applicable provisions
of the EP 1110-1-8.

1.5 CONTRACTOR S | NVO CE AND CONTRACT PERFORMANCE STATEMENT
1.5.1 Cont ent of |nvoice

Requests for paynent will be processed in accordance with the Contract

Cl ause FAR 52.232-27 Pronpt Paynent for Construction Contracts and FAR
52.232-5 Paynents Under Fixed-Price Construction Contracts. The requests
for paynent shall include the docunents |isted bel ow.

a. The Contractor's invoice, on NAVFAC Form 7300/ 30 furni shed by the
Governnent, showing in summary form the basis for arriving at the
amount of the invoice. Form 7300/30 shall include certification by
Contractor and Quality Control (QC) Manager.

b. The [Estimate for Voucher/ Contract Performance Statenent on NAVFAC
Form 4330/ 54 furnished by the Governnent][Earned Val ue Report fromthe
cost -1 oaded NAS], showing in detail: the estinmated cost, percentage of
conpl etion, and val ue of conpleted perfornmance[ for each of the
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construction categories stated in this contract]. Use NAVFAC Form
43300/ 54 on NAVFAC contracts when a Monthly Estinmate for Voucher is
required.

c. Updated Project Schedule and reports required by the contract.

d. Contractor Safety Self Evaluation Checkli st.

e. Oher supporting docunments as requested.

f. Updated copy of submttal register.

g. Invoices not conpleted in accordance with contract requirements will be
returned to the Contractor for correction of the deficiencies.
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Note: Use the follow ng bracketed requirenents on
NAVFAC LANT contracts. Delete requirenent for
affidavits on overseas projects. Delete the
bracket ed NAVFAC PAC par agr aphs bel ow for NAVFAC
LANT proj ects.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

h. Contractor's Mdnthly Estimate for Voucher and Conractors Certification
(NAVFAC Form 4330/ 54) with Subcontractor and supplier paynent
certification.

i. Muterials on Site.

I

Note: Use the bracketed requirenents for NAVFAC PAC
contracts and del ete the NAVFAC Atl anti c paragraphs
above.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

h. Monthly Wrk-hour report.
i. Solid Waste Di sposal Report.
]1.5.2 Submi ssion of Invoices

I f DFARS O ause 5252.232-7006 is included in the contract, provide the
docunents listed in paragraph CONTENT OF INVOCE in their entirety as
attachnents in Wde Area Wrk Fl ow (WAWF) for each invoice submtted. The
maxi mum si ze of each WAWF attachnment is two negabytes, but there are no
limts on the nunmber of attachnents. |[|f a docunent cannot be attached in
WAWF due to systemor size restriction, provide it as instructed by the
Contracting Oficer.
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Note: Use the follow ng bracketed paragraph on
NAVFAC LANT contracts.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ Monthly invoices and supporting fornms for work performed through the
anni versary award date of the contract shall be subnitted to the
Contracting Oficer within 5 cal endar days of the date of invoice. For
exanpl e, contract award date is the 7th of the nonth, the date of each
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mont hly i nvoice shall be the 7th and the invoice shall be subnmitted by the
12t h of the nonth.

]1.5.3 Fi nal |nvoice

1

a. A final invoice shall be acconpanied by the certification required by
DFARS 252.247. 7023 Transportati on of Supplies by Sea, and the
Contractor's Final Release. If the Contractor is incorporated, the
Fi nal Rel ease shall contain the corporate seal. An officer of the
corporation shall sign and the corporate secretary shall certify the
Fi nal Rel ease

b. For final invoices being submtted via WAWF, the original Contractor's
Fi nal Rel ease Form and required certification of Transportation of
Supplies by Sea nmust be provided directly to the respective Contracting
Oficer prior to submssion of the final invoice. Once receipt of the
original Final Release Formand required certification of
Transportation of Supplies by Sea has been confirnmed by the Contracting
Oficer, the Contractor shall then submit final invoice and attach a
copy of the Final Release Formand required certification of
Transportation of Supplies by Sea in WAW

c. Final invoices not acconpanied by the Contractor's Final Release and
required certification of Transportation of Supplies by Sea will be
considered inconplete and will be returned to the Contractor

6 PAYMENTS TO THE CONTRACTOR

Payments will be nmade on submission of item zed requests by the Contractor
which conply with the requirenents of this section, and will be subject to
reduction for overpaynents or increase for underpaynents nade on previous

paynents to the Contractor.

.6.1 ol i gation of Government Payments

The obligation of the Governnment to nmake paynments required under the
provisions of this contract will, at the discretion of the Contracting

O ficer, be subject to reductions and suspensions permitted under the FAR
and agency regul ations including the following in accordance with FAR
32.503-6 Suspension or Reduction of Payments:

a. Reasonabl e deductions due to defects in material or worknmanship;

b. dains which the Governnment may have agai nst the Contractor under or in
connection with this contract;

c. Unless otherw se adjusted, repaynent to the Governnent upon demand for
over paynents nmade to the Contractor; and

d. Failure to provide up to date record drawi ngs not current as stated in
Contract O ause "FAC 5252.236-9310, Record Drawi ngs."

.6.2 Paynent for Onsite and Offsite Materials

Progress paynments may be nmade to the contractor for materials delivered on
the site, for materials stored off construction sites, or materials that
are in transit to the construction sites under the follow ng conditions:

a. FAR 52.232-5(b) Paynments Under Fixed Price Construction Contracts.
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PART 2

Not

PART 3

Not

Materials delivered on the site but not installed, including conpleted
preparatory work, and off-site nmaterials to be considered for progress
paynment shall be major high cost, |ong | ead, special order, or
specialty itens, not susceptible to deterioration or physical danmage in
storage or in transit to the construction site. Exanples of materials
acceptabl e for paynent consideration include, but are not linmted to,
structural steel, non-nagnetic steel, non-magnetic aggregate,

equi prent, machinery, large pipe and fittings, precast/prestressed
concrete products, plastic lunmber (e.g., fender piles/curbs), and

hi gh-voltage el ectrical cable. Materials not acceptable for paynent

i ncl ude consunabl e nmaterials such as nails, fasteners, conduits, gypsum
board, glass, insulation, and wall coverings.

Materials to be considered for progress paynment prior to installation
shall be specifically and separately identified in the Contractor's
estinmates of work submitted for the Contracting Officer's approval in
accordance with [Schedul e of Prices][Earned Val ue Report] requirenent
of this contract. Requests for progress paynent consideration for such
items shall be supported by documents establishing their value and that
the title requirenents of the clause at FAR 52.232-5 Paynments Under

Fi xed-Price Construction Contracts have been net.

Materials are adequately insured and protected fromtheft and exposure.

Provide a witten consent fromthe surety conmpany with each paynent
request for offsite materials.

Materials to be considered for progress paynents prior to installation
shal | be stored either in Hawaii, Guam Puerto Rico, or the Continenta
United States. Oher locations are subject to witten approval by the
Contracting Oficer.

PRODUCTS
Used

EXECUTI ON
Used

-- End of Section --
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