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**************************************************************************
NOTE:   Thi s speci f i cat i on cover s t he r equi r ement s 
f or  t empor ar y const r uct i on f aci l i t i es,  saf et y 
syst ems,  const r uct i on t r af f i c  pr ovi s i ons,  
const r uct i on s i gnage and cont r ol s over  cont r act or  
oper at i ons r equi r ed f or  use i n al l  pr oj ect s.

Adher e t o UFC 1-300-02  Uni f i ed Faci l i t i es Gui de 
Speci f i cat i ons ( UFGS)  For mat  St andar d when edi t i ng 
t hi s gui de speci f i cat i on or  pr epar i ng new pr oj ect  
speci f i cat i on sect i ons.   Edi t  t hi s gui de 
speci f i cat i on f or  pr oj ect  speci f i c  r equi r ement s by 
addi ng,  del et i ng,  or  r evi s i ng t ext .   For  br acket ed 
i t ems,  choose appl i cabl e i t em( s)  or  i nser t  
appr opr i at e i nf or mat i on.

Remove i nf or mat i on and r equi r ement s not  r equi r ed i n 
r espect i ve pr oj ect ,  whet her  or  not  br acket s ar e 
present.

Comment s,  suggest i ons and r ecommended changes f or  
t hi s gui de speci f i cat i on ar e wel come and shoul d be 
submi t t ed as a Criteria Change Request (CCR) .

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:   TO DOWNLOAD UFGS GRAPHI CS go t o:

http://www.wbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables

On t he dr awi ngs,  show:

1.   Locat i on of  t empor ar y bui l di ngs and st or age 
ar eas,  i f  speci f i ed;

2.   Locat i on of  t empor ar y ut i l i t y  connect i ons,  i f  
specified.

**************************************************************************
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1.1   REFERENCES

**************************************************************************
NOTE:   Thi s par agr aph i s used t o l i s t  t he 
publ i cat i ons c i t ed i n t he t ext  of  t he gui de 
speci f i cat i on.   The publ i cat i ons ar e r ef er r ed t o i n 
t he t ext  by basi c desi gnat i on onl y and l i s t ed i n 
t hi s par agr aph by or gani zat i on,  desi gnat i on,  dat e,  
and t i t l e.

Use t he Ref er ence Wi zar d' s Check Ref er ence f eat ur e 
when you add a Ref er ence I dent i f i er  ( RI D)  out si de of  
t he Sect i on' s Ref er ence Ar t i c l e t o aut omat i cal l y 
pl ace t he r ef er ence i n t he Ref er ence Ar t i c l e.   Al so 
use t he Ref er ence Wi zar d' s Check Ref er ence f eat ur e 
t o updat e t he i ssue dat es.

Ref er ences not  used i n t he t ext  wi l l  aut omat i cal l y 
be del et ed f r om t hi s sect i on of  t he pr oj ect  
speci f i cat i on when you choose t o r econci l e 
r ef er ences i n t he publ i sh pr i nt  pr ocess.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by 
the basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C511 (2017) Reduced-Pressure Principle Backflow 
Prevention Assembly

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)

FCCCHR List (continuously updated) List of Approved 
Backflow Prevention Assemblies

FCCCHR Manual (10th Edition) Manual of Cross-Connection 
Control

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2017; ERTA 1-2 2017; TIA 17-1; TIA 17-2; 
TIA 17-3; TIA 17-4; TIA 17-5; TIA 17-6; 
TIA 17-7; TIA 17-8; TIA 17-9; TIA 17-10; 
TIA 17-11; TIA 17-12; TIA 17-13; TIA 
17-14; TIA 17-15; TIA 17-16; TIA 17-17 ) 
National Electrical Code

NFPA 241 (2019) Standard for Safeguarding 
Construction, Alteration, and Demolition 
Operations

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2014) Safety and Health Requirements 
Manual
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U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 70/7460-1 (2015; Rev L) Obstruction Marking and 
Lighting

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

MUTCD (2015) Manual on Uniform Traffic Control 
Devices

1.2   SUBMITTALS

**************************************************************************
NOTE:   Revi ew submi t t al  descr i pt i on ( SD)  def i ni t i ons 
i n Sect i on 01 33 00 SUBMI TTAL PROCEDURES and edi t  
t he f ol l owi ng l i s t  t o r ef l ect  onl y t he submi t t al s 
r equi r ed f or  t he pr oj ect .

The Gui de Speci f i cat i on t echni cal  edi t or s have 
desi gnat ed t hose i t ems t hat  r equi r e Gover nment  
appr oval ,  due t o t hei r  compl exi t y or  cr i t i cal i t y,  
wi t h a " G. "   Gener al l y,  ot her  submi t t al  i t ems can be 
r evi ewed by t he Cont r act or ' s Qual i t y Cont r ol  
Syst em.   Onl y add a “ G”  t o an i t em,  i f  t he submi t t al  
i s  suf f i c i ent l y i mpor t ant  or  compl ex i n cont ext  of  
t he pr oj ect .

For  submi t t al s r equi r i ng Gover nment  appr oval  on Ar my 
pr oj ect s,  a code of  up t o t hr ee char act er s wi t hi n 
t he submi t t al  t ags may be used f ol l owi ng t he " G"  
desi gnat i on t o i ndi cat e t he appr ovi ng aut hor i t y.   
Codes f or  Ar my pr oj ect s usi ng t he Resi dent  
Management  Syst em ( RMS)  ar e:   " AE"  f or  
Ar chi t ect - Engi neer ;  " DO"  f or  Di st r i ct  Of f i ce 
( Engi neer i ng Di v i s i on or  ot her  or gani zat i on i n t he 
Di st r i ct  Of f i ce) ;  " AO"  f or  Ar ea Of f i ce;  " RO"  f or  
Resi dent  Of f i ce;  and " PO"  f or  Pr oj ect  Of f i ce.   Codes 
f ol l owi ng t he " G"  t ypi cal l y ar e not  used f or  Navy,  
Ai r  For ce,  and NASA pr oj ect s.

The " S"  f ol l owi ng a submi t t al  i t em i ndi cat es t hat  
t he submi t t al  i s  r equi r ed f or  t he Sust ai nabi l i t y  
eNot ebook t o f ul f i l l  f eder al l y mandat ed sust ai nabl e 
r equi r ement s i n accor dance wi t h Sect i on 01 33 29 
SUSTAI NABI LI TY REPORTI NG.   Locat e t he " S"  submi t t al  
under  t he SD number  t hat  best  descr i bes t he 
submi t t al  i t em.

Choose t he f i r st  br acket ed i t em f or  Navy,  Ai r  For ce 
and NASA pr oj ect s,  or  choose t he second br acket ed 
i t em f or  Ar my pr oj ect s.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality 
Control approval.][information only.  When used, a designation following 
the "G" designation identifies the office that will review the submittal 
for the Government.]  Submittals with an "S" are for inclusion in the 
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Sustainability eNotebook, in conformance to Section 01 33 29  
SUSTAINABILITY REPORTING.  Submit the following in accordance with Section 
01 33 00  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

**************************************************************************
NOTE:   The f ol l owi ng submi t t al  must  be i ncl uded f or  
NAVFAC SE pr oj ect s at  t he Char l est on Ai r  For ce Base 
and f or  ot her  NAVFAC SE pr oj ect s,  as det er mi ned by 
t he Cont r act i ng Of f i cer ,  based on pr oj ect  s i ze,  
scope,  compl exi t y,  and vi s i bi l i t y .

**************************************************************************

Construction Site Plan ; G[, [_____]]

Traffic Control Plan ; G[, [_____]]

Haul Road Plan ; G[, [_____]]

SD-03 Product Data

**************************************************************************
NOTE:   I ncl ude t he f ol l owi ng f or  al l  pr oj ect s 
connect i ng t o a pot abl e wat er  suppl y.

**************************************************************************

Backflow Preventers ; G[, [_____]]

SD-06 Test Reports

Backflow Preventer Tests

SD-07 Certificates

Backflow Tester  Certification

**************************************************************************
NOTE:   I ncl ude t he f ol l owi ng f or  al l  pr oj ect s 
connect i ng t o a pot abl e wat er  suppl y.

**************************************************************************

Backflow Preventers  Certificate of Full Approval

1.3   CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations and 
dimensions of temporary facilities (including layouts and details, 
equipment and material storage area (onsite and offsite), and access and 
haul routes, avenues of ingress/egress to the fenced area and details of 
the fence installation.  Identify any areas which may have to be graveled 
to prevent the tracking of mud.  Indicate if the use of a supplemental or 
other staging area is desired. Show locations of safety and construction 
fences, site trailers, construction entrances, trash dumpsters, temporary 
sanitary facilities, and worker parking areas.

1.4   BACKFLOW PREVENTERS CERTIFICATE

Certificate of Full Approval from FCCCHR List , University of Southern 
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California, attesting that the design, size and make of each backflow 
preventer has satisfactorily passed the complete sequence of performance 
testing and evaluation for the respective level of approval.  Certificate 
of Provisional Approval will not be acceptable.

1.4.1   Backflow Tester Certificate

Prior to testing, submit to the Contracting Officer certification issued 
by the State or local regulatory agency attesting that the backflow tester  
has successfully completed a certification course sponsored by the 
regulatory agency.  Tester must not be affiliated with any company 
participating in any other phase of this Contract.

1.4.2   Backflow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that 
states the Contractor has completed at least 10 hours of training in 
backflow preventer installations.  The certificate must be current.

1.5    DOD CONDITION OF READINESS (COR)

DOD will set the Condition of Readiness (COR) based on the weather 
forecast for sustained winds 50 knots (60mph or 95 km/hr) or greater.  
Contact the Contracting Officer for the current COR setting.

Monitor weather conditions a minimum of twice a day and take appropriate 
actions according to the aproved Emergency Plan in the accepted Accident 
Prevention Plan, EM 385-1-1  Section 01 Emergency Planning and the 
instructions below.

Unless otherwise directed by the Contracting Officer, comply with:

a.  Condition FOUR (Sustained winds of  93 km/hr  50 knots  or greater 
expected within 72 hours):  Normal daily jobsite cleanup and good 
housekeeping practices.  Collect and store in piles or containers 
scrap lumber, waste material, and rubbish for removal and disposal at 
the close of each work day.  Maintain the construction site including 
storage areas, free of accumulation of debris.  Stack form lumber in 
neat piles less than  one m  4 feet  high.  Remove all debris, trash, or 
objects that could become missile hazards.  

b.  Condition THREE (Sustained winds of  93 km/hr  50 knots  or greater 
expected within 48 hours):  Maintain "Condition FOUR" requirements and 
commence securing operations necessary for "Condition ONE" which 
cannot be completed within 18 hours.  Cease all routine activities 
which might interfere with securing operations.  Commence securing and 
stow all gear and portable equipment.  Make preparations for securing 
buildings.  Review requirements pertaining to "Condition TWO" and 
continue action as necessary to attain "Condition THREE" readiness.  

c.  Condition TWO (Sustained winds of  93 km/hr  50 knots  or greater 
expected within 24 hours):  Curtail or cease routine activities until 
securing operation is complete.  Reinforce or remove form work and 
scaffolding.  Secure machinery, tools, equipment, materials, or remove 
from the jobsite.  Expend every effort to clear all missile hazards 
and loose equipment from general base areas.  

d.  Condition ONE.  (Sustained winds of  93 km/hr  50 knots  or greater 
expected within 12 hours):  Secure the jobsite, and leave Government 
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premises.

PART 2   PRODUCTS

2.1   TEMPORARY SIGNAGE

2.1.1   Bulletin Board

Within [one] [_____] calendar day[s] of mobilization on site and prior to 
the commencement of work activities, provide a clear weatherproof covered 
bulletin board not less than  915 by 1220 mm  36 by 48 inches  in size for 
displaying the Equal Employment Opportunity poster, a copy of the wage 
decision contained in the contract, Wage Rate Information poster, Safety 
and Health Information as required by EM 385-1-1  Section 01 and other 
information approved by the Contracting Officer.  Coordinate requirements 
herein with 01 35 26  GOVERNMENTAL SAFETY REQUIREMENTS.

2.1.2   Project Identification Signs

The requirements for the signs, their content, and location are [as 
indicated][ and ][as specified in Section 01 58 00  PROJECT 
IDENTIFICATION]. Erect signs within 15 days after receipt of the notice to 
proceed.  Correct the data required by the safety sign daily, with light 
colored metallic or non-metallic numerals.

2.1.3   Warning Signs

Post temporary signs, tags, and labels to give workers and the public 
adequate warning and caution of construction hazards according to the 
EM 385-1-1  Section 04.  Attach signs to the perimeter fencing every 150 
feet warning the public of the presence of contruction hazards.  Signs 
must require unauthorized persons to keep out of the construction site. 
Correct the data required by safety signs daily.

2.2   TEMPORARY TRAFFIC CONTROL

2.2.1   Haul Roads

Construct access and haul roads necessary for proper prosecution of the 
work under this contract in accordance with EM 385-1-1  Section 04.  
Construct with suitable grades and widths; sharp curves, blind corners, 
and dangerous cross traffic are be avoided.  Submit haul road plan  for 
approval.  Provide necessary lighting, signs, barricades, and distinctive 
markings for the safe movement of traffic.  The method of dust control, 
although optional, must be adequate to ensure safe operation at all 
times.  Location, grade, width, and alignment of construction and hauling 
roads are subject to approval by the Contracting Officer.  Lighting must 
be adequate to assure full and clear visibility for full width of haul 
road and work areas during any night work operations.

2.2.2   Barricades

Erect and maintain temporary barricades to limit public access to 
hazardous areas.  Whenever safe public access to paved areas such as 
roads, parking areas or sidewalks is prevented by construction activities 
or as otherwise necessary to ensure the safety of both pedestrian and 
vehicular traffic barricades will be required.  Securely place barricades 
clearly visible with adequate illumination to provide sufficient visual 
warning of the hazard during both day and night.
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2.3   FENCING

**************************************************************************
NOTE:   Fenci ng r equi r ement s must  be eval uat ed based 
on t he exposur e pot ent i al  of  t he const r uct i on s i t e 
t o t he publ i c.   The publ i c i s consi der ed as any 
non- const r uct i on per sonnel .   Mi ni mum f enci ng may 
r ange f r om nyl on f abr i c ( r ei nf or ced by a t op 
suppor t i ng cabl e t o pr ovi de adequat e st r engt h t o 
pr ovi de needed physi cal  pr ot ect i on)  t o 2400 mm 8 f oot
 chai n l i nk f enci ng.

**************************************************************************

Provide fencing along the construction site and at all open excavations 
and tunnels to control access by unauthorized personnel.  Safety fencing 
must be highly visible to be seen by pedestrians and vehicular traffic.  
Specific fencing requirements are as described herein.  All fencing will 
meet the requirements of EM 385-1-1 .

2.3.1   Polyethylene Mesh Safety Fencing

Temporary safety fencing must be a high visibility orange colored, high 
density polyethylene grid, a minimum of 48 inches high and maximum mesh 
size of 2 inches.  Fencing must extend from the grade to a minimum of 48 
inches above the grade and be tightly secured to T-posts spaced as 
necessary to maintain a rigid and taut fence.  Fencing must remain rigid 
and taut with a minimum of 200 pounds of force exerted on it from any 
direction with less than 4 inches of deflection. 

2.3.2   Chain Link Panel Fencing

**************************************************************************
NOTE:  Sel ect  6 f eet  hi gh chai n l i nk f enci ng unl ess 8 
f eet  i s  needed f or  addi t i onal  secur i t y.  

**************************************************************************
Temporary panel fencing must be galvanized steel chain link panels [6] [8] 
feet high.  Multiple fencing panels may be linked together at the bases 
toform long spens as needed.  Each panel base must be weighted down using 
sand bags or other suitable materials in order for the fencing to 
withstand anticipated winds while remaining upright.  Fencing must remain 
rigid and taut with a minimum of 200 pounds of force exerted on it from 
any direction with less than 4 inches of deflection.

2.3.3   Post-Driven Chain Link Fencing

Temporary post-driven fencing must be galvanized chain link fencing [6] 
[8] feet high supported by an tightly secured to galvanized steel posts 
driven below grade.  Fence posts must be located on minimum 10 foot 
centers.  Posts may be set in various sufaces such as sand, soil, ashpalt 
or concrete as necessary. Chain link fencing must remain rigid and taut 
with a minimum of 200 pounds of force exerted on it from any direction 
with less than 4 inches of deflection.  Fencing and posts must be 
completely  removed at the completion of construction and any surfaces 
disturbed or damaged must be restored to its original condition.  
Underground utilities must be located and identified prior to setting 
fence posts.  Fence must be equipped with a lockable gate.  Gate must 
remain locked when construction personnel are not present.
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2.4   TEMPORARY WIRING

Provide temporary wiring in accordance with EM 385-1-1  Section 11, NFPA 241
 and NFPA 70 .  Include monthly inspection and testing of all equipment and 
apparatus.

2.5   BACKFLOW PREVENTERS

**************************************************************************
NOTE:   I ncl ude t he f ol l owi ng f or  al l  pr oj ect s 
connect i ng t o a pot abl e wat er  suppl y.

Consi der  usi ng a l ead f r ee,  br ass body backf l ow 
pr event er  assembl y on wat er  l i nes 50 mm 2 i nches or  
smal l er .   For  wat er  l i nes gr eat er  t han 50 mm 2 i nches, 
consi der  usi ng a cast - i r on body backf l ow pr event er  
assembly.

For  NAVFAC SW,  i nf or mat i on on FCCCHR Li st  appr oved 
r educed pr essur e pr i nci pl e backf l ow devi ces may be 
obt ai ned f r om t he Navy Publ i c Wor ks Cent er ,  San 
Di ego,  Ut i l i t i es Depar t ment ,  ( 619)  556- 7964.

For  NAVFAC Hawai i  pr oj ect s i ncl ude t he br acket ed 
t ext  cont ai ni ng NAVFAC Hawai i  Wat er  Ut i l i t i es.

**************************************************************************

Reduced pressure principle type conforming to the applicable requirements 
AWWA C511.  Provide backflow preventers complete with [65 kg] [150 pound]  
[_____] flanged [cast iron], [bronze][brass] mounted gate valve [and 
strainer], [304][_____] stainless steel or bronze, internal parts.  [The 
particular make, model/design, and size of backflow preventers to be 
installed must be included in the latest edition of the List of Approved 
Backflow Prevention Assemblies issued by the FCCCHR List  and be 
accompanied by a Certificate of Full Approval from FCCCHR List .]  [After 
installation conduct Backflow Preventer Tests  and provide test reports 
verifying that the installation meets the FCCCHR Manual Standards.] [After 
installation, NAVFAC Hawaii Water Utilities shall test and certify 
backflow preventer. If the temporary water connection needs to be moved to 
another location during construction, the Contractor shall notify the 
Contracting Officer in writing a minimum of 5 working days prior to 
movement. The relocated backflow preventer shall be re-tested and 
re-certified by NAVFAC Hawaii Water Utilities.]

PART 3   EXECUTION

**************************************************************************
NOTE:   Del et e i nappl i cabl e par agr aphs,  sel ect i ng 
desi r ed opt i ons f or  el ect r i c i t y,  wat er ,  gas,  heat i ng 
and vent i l at i ng,  sani t ar y,  and f i r e pr ot ect i on 
facilities.

**************************************************************************

3.1   EMPLOYEE PARKING

Construction contract employees will park privately owned vehicles in an 
area designated by the Contracting Officer.  This area will be within 
reasonable walking distance of the construction site.  Employee parking 
must not interfere with existing and established parking requirements of 
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the government installation.

3.2   TEMPORARY BULLETIN BOARD

Locate the bulletin board at the project site in a conspicuous place 
easily accessible to all employees, as approved by the Contracting Officer.

3.3   AVAILABILITY AND USE OF UTILITY SERVICES

3.3.1   Temporary Utilities

Provide temporary utilities required for construction.  Materials may be 
new or used, must be adequate for the required usage, not create unsafe 
conditions, and not violate applicable codes and standards.

3.3.2   Payment for Utility Services

**************************************************************************
NOTE:   Use t he f ol l owi ng subpar t s r el at ed t o payment  
of  ut i l i t i es f or  Ar my and Navy pr oj ect s onl y.   NASA 
does not  nor mal l y char ge f or  t he use of  ut i l i t i es.

Thi s par agr aph must  be coor di nat ed wi t h t he 
Cont r act i ng Of f i cer .   Coor di nat e wi t h FAR 52. 236- 14 
Avai l abi l i t y  and Use of  Ut i l i t y  Ser vi ces.   Choose 
one of  t he f ol l owi ng opt i ons.   For  NAVFAC,  del et e 
t he ar t i c l e i f  ut i l i t y  ser vi ce i s cover ed i n a 
Sect i on " Speci al  Condi t i ons f or  Pr oj ect s at  
( _____) " ;  used f or  some st at i ons on a r egi onal  basi s.

Gover nment  ut i l i t i es l i s t ed i n t hi s par agr aph may be 
f ur ni shed,  i f  avai l abl e wi t hout  i nt er f er i ng wi t h 
Gover nment  needs.   I ndi cat e t he poi nt  at  whi ch t he 
Gover nment  wi l l  del i ver  each ut i l i t y  speci f i ed and 
shoul d show per t i nent  dat a such as vol t age,  L/ mi n 
gal/min ,  and pi pe si zes on t he gener al  l ayout  pl an 
or  ot her  appr opr i at e dr awi ng.   I nf or mat i on r egar di ng 
t he t ypes of  ut i l i t i es avai l abl e,  t he r at es,  t he 
poi nt s of  connect i on'  and t he quant i t i es avai l abl e 
shoul d be obt ai ned f r om t he Gover nment .

**************************************************************************

a.  The Government will make all reasonably required utilities available 
from existing outlets and supplies, as specified in the contract.  
Unless otherwise provided in the contract, the amount of each utility 
service consumed will be charged to or paid at prevailing rates 
charged to the Government or, where the utility is produced by the 
Government, at reasonable rates determined by the Contracting 
Officer.  Carefully conserve any utilities furnished without charge.

b.  Reasonable amounts of the following utilities will be made available  
[without charge.] [at the prevailing rates.] [at the following rates:]

Utility Services

Cost ($) per Unit
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Utility Services

Electricity

Potable Water

Salt Water

Compressed Air

Steam

Natural Gas

Sanitary Sewer

c.  The point at which the Government will deliver such utilities or 
services and the quantity available is as indicated.  Pay all costs 
incurred in connecting, converting, and transferring the utilities to 
the work.  Make connections, including [providing backflow-preventing 
devices on connections to domestic water lines;] [providing meters;] 
and providing transformers; and make disconnections.  [Under no 
circumstances will taps to base fire hydrants be allowed for obtaining 
domestic water.]

3.3.3   Meters and Temporary Connections

Provide and maintain necessary temporary connections, distribution lines, 
and meter bases (Government will provide meters) required to measure the 
amount of each utility used for the purpose of determining charges.  
Notify the Contracting Officer, in writing, 5 working days before final 
electrical connection is desired so that a utilities contract can be 
established.  The Government will provide a meter and make the final hot 
connection after inspection and approval of the Contractor's temporary 
wiring installation.  Do not make the final electrical connection.

3.3.4   Advance Deposit

An advance deposit for utilities consisting of an estimated month's usage 
or a minimum of $50.00 will be required.  The last monthly bills for the 
fiscal year will normally be offset by the deposit and adjustments will be 
billed or returned as appropriate.  Services to be rendered for the next 
fiscal year, beginning 1 October, will require a new deposit.  
Notification of the due date for this deposit will be mailed prior to the 
end of the current fiscal year.

3.3.5   Final Meter Reading

Before completion of the work and final acceptance of the work by the 
Government, notify the Contracting Officer, in writing, 5 working days 
before termination is desired.  The Government will take a final meter 
reading, disconnect service, and remove the meters.  Then remove all the 
temporary distribution lines, meter bases, and associated paraphernalia.  
Pay all outstanding utility bills before final acceptance of the work by 
the Government.

3.3.6   Utilities at Special Locations

**************************************************************************
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NOTE:   For  NAVFAC pr oj ect s choose one of  t he 
f ol l owi ng opt i ons.   For  t he f i r st  opt i on,  i n t he 
f i r st  set  of  br acket s,  i nser t  t he name of  t he 
act i v i t y t o whi ch appl i cat i on shoul d be made.   
I ncl ude t he second br acket ed expr essi on f or  pr oj ect s 
l ocat ed at  MCAS Cher r y Poi nt .

**************************************************************************

a.  [Reasonable amounts of utilities will be made available at the 
prevailing Government rates.  These rates may be obtained upon 
application to the Commanding Officer, [_____], by way of the 
Contracting Officer.  Making connections, provide transformers and 
meters, and disconnections; and provide backflow preventer devices on 
connections to domestic water lines.  [Neither potable water nor 
sanitary facilities will be available at the main Contractor laydown 
area at Marine Corps Air Station (MCAS), Cherry Point, NC.]]

**************************************************************************
NOTE:   Use t he f ol l owi ng opt i on f or  pr oj ect s l ocat ed 
i n Ar gent i na and t he Azor es and f or  Ai r  For ce 
pr oj ect s i n t he NAVFAC At l ant i c.   Use t hi s par agr aph 
f or  ot her  act i v i t i es onl y when appr oved by t he 
activity.

**************************************************************************

b.  [Reasonable amounts of utilities will be made available without 
charge.  Make connections, provide transformers and meters, make 
disconnections; and provide backflow preventer devices on connections 
to domestic water lines.  Under no circumstances will taps to base 
fire hydrants be allowed for obtaining domestic water.]

**************************************************************************
NOTE:   Use t he f ol l owi ng opt i on onl y f or  MCON f unded 
and non- appr opr i at ed f unds pr oj ect s at  Mar i ne Cor ps 
Base,  Camp Lej eune and Mar i ne Cor ps Ai r  St at i on 
( Hel i copt er  ( H) ) ,  New Ri ver .

**************************************************************************

[Reasonable amounts of utilities will be made available at the 
prevailing Government rates and may be obtained upon application to 
the Base Maintenance Officer, Bldg. 1202, Marine Corps Base, Camp 
Lejeune.  A refundable security deposit to the Resident Officer in 
Charge of Construction shall be made prior to application for 
services.  Provide transformers, meter bases, electrical service poles 
and drops for electrical services, and backflow preventer devices on 
connections to domestic water lines.  Final taps and tie-ins to the 
Government utility grid will be made by Base Maintenance who will also 
provide and seal a 120 or 208 volt, three-wire kWh meter.  Tap-in 
cost, if any, shall be the responsibility of the Contractor.  
Tampering or movement of a sealed meter without notification to base 
maintenance is grounds for discontinuance of electrical service.  
Provide larger meters required if they are not available from the 
Government.  The Contractor is responsible for the cost of utility 
services required until the date of Government acceptance. Under no 
circumstances will taps to base fire hydrants be allowed for obtaining 
domestic water.]
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[ 3.3.6.1   Utilities at Guam by Contractor for Special Projects

Contact the Government of Guam for water and electricity.

][ 3.3.6.2   Utility Services at Midway

a.  Potable water is rationed during dry periods and not available for 
construction purposes during the months of June and July.

b.  Electrical power available, primary voltage is 2400 volt 3 phase, 3 
wire, 60 cycle AC.  Secondary voltages may be 120/208 or 120/240 volts.

c.  Provide new meters for potable water, brackish water and electricity.  
The cost of utility services furnished may be reduced by the cost the 
Government would normally pay for comparable meters if, at the end of 
the job, the meters are delivered to the Government in good condition.

] [ 3.3.7   Utility Services for Diego Garcia Projects

a.  Potable water will be made available to Contractor's office and 
housing.  The prevailing rate for potable water is $2.07 per thousand 
gallons.

b.  No charge for brackish water.

c.  Electrical power available is primary, 2400 volt 3 phase, 3 wire, 60 
cycle AC, secondary voltages may be 120/208 or 120/240 volts.  The 
prevailing rate for electricity is $0.0647 per kilowatt hour (KWH).

d.  Sewage costs at $1.09 per  3800 L  KGAL.

e.  Provide new meters for potable water and electricity.  The cost of 
utility services furnished may be reduced by the cost the Government 
would normally pay for comparable meters if, at the end of the job, 
the meters are delivered to the Government in good condition.

[ 3.3.7.1   Contractor-Owned and Operated Radio Telecommunications

**************************************************************************
NOTE:   Use f or  Di ego Gar ci a pr oj ect s.

**************************************************************************

A transmitter/receiver and antenna may be erected upon approval by the 
Contracting Officer. Submit for approval, 30 calendar days prior to the 
use of the equipment, the type of radio equipment power and band width of 
the equipment.

][ 3.3.7.2   Off-Island

**************************************************************************
NOTE:   Use f or  Di ego Gar ci a pr oj ect s.

**************************************************************************

The Government will provide military message communication from Diego 
Garcia at no cost.  The Contractor is responsible for the cost of 
retransmitting messages through commercial sources.  Process messages 
through the Contracting Officer.  Messages will be screened and limited 
use of communication facilities will be permitted.  Private messages will 
be permitted only for emergencies.  The Navy voice communication systemis 
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no longer available for use. A local vendor provides commercial voice and 
teletype services for [$3.32][_____] per minute.

] ] 3.3.8   Utility Services for Wake Island

[a.  Potable water may not be available for construction during dry 
periods.  Desalinized water available during dry periods at $1300.00 
per day for  114-150 kL  30,000-40,000 gallons  per day.

b.  Available primary voltage is 4160 volts, 3 phase, 3 wire, 60 cycle.   
Secondary is 120/208 volts, 3 phase, 60 cycle.]

[ 3.3.9   Telephones at Midway, Wake, and Diego Garcia

On-Island service may be obtained if lines are available.  Make 
arrangements through the Contracting Officer.  The prevailing rate for 
cable or wireless is $100.00 per phone.  There is no charge for on-island 
telephone service.  [Current rates are [$_____] per month for each private 
telephone line plus an installation charge of [$_____] for each instrument 
and [$_____] per month for two-party lines plus [$_____] per month for 
each extension.  Pay for the cost of the wiring on runs in excess of two 
spans].  Long distance services are usually available at commercial 
rates.  The Navy Radio Communication System or Defense Switch Network will 
not be available for use.  [Limited teletypewriter circuit service is 
available.]

] 3.3.10   Electricity

**************************************************************************
NOTE:   Use t he f ol l owi ng subpar t s f or  NASA pr oj ect s 
only.

**************************************************************************

Provide connections, sized to provide service required for power and 
lighting.  Locate feeder and branch wiring with area distribution boxes so 
that power is available throughout the project site by use of power 
cords.  [120/240][ and ][480] electrical volt feeder service is 
available.  Provide lighting as required for safe and secure operations.  
Electricity used will [not ]be furnished by the Government.  [Maximum 
power supplied by the Government will be [_____].]

3.3.11   Water

Make connections to existing facilities to provide water for construction 
purposes.  Water used will[ not] be furnished by the Government.

3.3.12   Sanitation

[a.  Provide and maintain within the construction area minimum 
field-type sanitary facilities approved by the Contracting Officer and 
periodically empty wastes into a municipal, district, or station 
sanitary sewage system, or remove waste to a commercial facility.  
Obtain approval from the system owner prior to discharge into any 
municipal, district, or commercial sanitary sewer system.  Any 
penalties or fines associated with improper discharge will be the 
responsibility of the Contractor. Coordinate with the Contracting 
Officer and follow station regulations and procedures when discharging 
into the station sanitary sewer system.  Maintain these conveniences 
at all times.  Include provisions for pest control and elimination of 
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odors. Government toilet facilities will not be available to 
Contractor's personnel.]

[b.  Provide toilet/sanitation and temporary sewer facilities in 
accordance with EM 385-1-1 Section 02.   Ventilate the units to 
control odors and fumes and empty and clean them at least once a week 
or more often if required by the Contracting Officer.  Provide 
self-closing doors.   The exterior of the unit shall match the base 
standard color.  Locate the facility behind the construction fence or 
out of the public view.]

3.3.13   Telephone

Make arrangements and pay all costs for telephone facilities desired.

3.3.14   Obstruction Lighting of Cranes

Provide a minimum of 2 aviation red or high intensity white obstruction 
lights on temporary structures (including cranes) over  30 meter  100 feet  
above ground level.  Light construction and installation must comply with 
FAA AC 70/7460-1 .  Lights must be operational during periods of reduced 
visibility, darkness, and as directed by the Contracting Officer.

3.3.15   Fire Protection

Provide temporary fire protection equipment for the protection of 
personnel and property during construction.  Remove debris and flammable 
materials  [daily][weekly][monthly] to minimize potential hazards.

3.4   TRAFFIC PROVISIONS

3.4.1   Maintenance of Traffic

a.  Conduct operations in a manner that will not close any thoroughfare or 
interfere in any way with traffic on railways or highways except with 
written permission of the Contracting Officer at least 15 calendar 
days prior to the proposed modification date, and provide a Traffic 
Control Plan  detailing the proposed controls to traffic movement for 
approval.  The plan must be in accordance with State and local 
regulations and the MUTCD, Part VI.  [Make all notifications and 
obtain any permits required for modification to traffic movements 
outside Station's jurisdiction.].  Contractor may move oversized and 
slow-moving vehicles to the worksite provided requirements of the 
highway authority have been met.

b.  Conduct work so as to minimize obstruction of traffic, and maintain 
traffic on at least half of the roadway width at all times.  Obtain 
approval from the Contracting Officer prior to starting any activity 
that will obstruct traffic.

c.  Provide, erect, and maintain, at contractors expense, lights, 
barriers, signals, passageways, detours, and other items, that may be 
required by the Life Safety Signage, overhead protection authority 
having jurisdiction.

3.4.2   Protection of Traffic

Maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
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Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, will be as 
required by the State and local authorities having jurisdiction. Protect 
the traveling public from damage to person and property.  Minimize the 
interference with public traffic on roads selected for hauling material to 
and from the site.  Investigate the adequacy of existing roads and their 
allowable load limit.  Contractor is responsible for the repair of any 
damage to roads caused by construction operations.

3.4.3   Rush Hour Restrictions

Do not interfere with the peak traffic flows preceding and during normal 
operations for [_____] without notification to and approval by the 
Contracting Officer.

3.4.4   Dust Control

Dust control methods and procedures must be approved by the Contracting 
Officer.  Coordinate dust control methods with 01 57 19 TEMPORARY 
ENVIRONMENTAL CONTROLS.

[ 3.4.5   Commercial Vehicles In/Out of NAVSTA/NAS Norfolk, VA

**************************************************************************
NOTE:   Use t he f ol l owi ng par agr aphs onl y f or  
pr oj ect s l ocat ed at  Naval  St at i on ( NAVSTA)  or  Naval  
Ai r  St at i on ( NAS) ,  Nor f ol k,  VA.

**************************************************************************

a.  Definitions.  Commercial vans and trucks are differentiated as follows:

(1)  Closed truck.  A truck enclosed on four sides, top, and bottom to 
which entry can be made only through end or side doors and to 
which a seal can be applied.

(2)  Open truck.  A truck which is either fully open, such as flatbed, 
or contained by wooden slats or sideboards; or any truck to which 
a seal cannot be applied.

(3)  Commercial vehicles.  A common contract or commercial truck 
without a decal issued by Norfolk, VA.

(4)  Trailer.  A non-self-propelled enclosed cargo container used for 
the transportation of goods, e.g., a trailer pulled by a truck.

b.  Instructions and directions.  Ensure that commercial trucks and 
trailers follow the instructions below to provide for effective 
control over their entry and exit from the base, movement within the 
base, and to reduce congestion both at the gates and within the base.  
In general, commercial trucks and common carriers are required to 
enter and exit through specified gates and process immediately to a 
truck control point for cargo manifest check.  The driver shall be 
issued a Material Movement Control and Gate Pass, routing 
instructions, and directions to depart the base via a designated exit 
point where the pass is to be turned in.

(1)  Common contract and commercial trucks going to the area of 
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Building LP-84 (MAC Terminal), NAS Norfolk shall enter and exit 
Gate 22.  Gate 22 hours of operations are 5:30 a.m. through 6:30 
p.m. and 10:30 p.m. through 3:00 a.m., 7 days a week.  The gate is 
closed on holidays.

(2)  Other common contract and commercial trucks, except as noted 
below are allowed to enter the Naval Base through any Gate and 
exit through Gate 2.

(3)  Common contract and commercial trucks which enter the base may 
depart through Gate 5, Gate 4, and Gate 22 only.  The exit Truck 
Control Point at Gate 4 is operated from 7:00 a.m. to 5:00 p.m.

(4)  For concrete- and asphalt-carrying trucks, the Resident Officer 
in Charge of Construction (ROICC), Norfolk VA shall arrange entry 
and exit through any gate other than Gate 2.

(5)  Contractor vehicles with black Norfolk Naval Base decals shall be 
granted routine access to the base at all times.  These trucks 
shall not enter or exit the base through Gate 2.  These trucks are 
subject to random checks and searches at exit gates like other 
personal and commercial vehicles to ensure that Government 
property is not being taken off the base without authorization and 
documentation.

c.  Movement and Exit

(1)  Material movement control and gate pass.  A Material Movement 
Control and Gate Pass (5ND GEN 5510/1) is required for the removal 
of Government, public, or private property from NAVSTA and NAS 
Norfolk complex via commercial vans and truck.

(a) The Material Movement Control and Gate Pass shall be 
originated by the Naval Base Police Truck Control Officer, and 
shall be given to drivers of commercial trucks for retention 
during transit to intermediate stops and to the exit gates.  The 
pass shall be presented by the driver to the Truck Control Officer 
at the exit truck stop.  If the driver has more than one delivery 
or pickup point, the driver shall present the pass at each stop so 
the new activity may fill in appropriate information on the pass.  
A copy of the pass shall be retained by each activity after 
appropriate information has been entered; remaining copies of the 
pass shall be returned to the driver.  Passes are subject to 
review by the Naval Base Police Department during transit and 
within command areas by activity officials for verification of 
cargo content and to determine if drivers are transiting promptly 
and by the proper route.  For trailers expecting to be picked up 
and depart outside normal working hours, pre-prepared passes shall 
be provided by the activity duty officer or authorized supervising 
person prior to close of working hours.  Trucking companies 
expecting to pick up trailers after working hours should be 
instructed to pick up a Material Movement Control and Gate Pass 
from the responsible activity.  The activity duty officer or 
official shall notify Base Police Headquarters to clear the truck 
for exit at Gate 5 if the seal and Material Movement Control and 
Gate Pass are in order.

(b) When filling out a Material Movement Control and Gate Pass, 
the last activity where business is conducted on the base is 
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responsible to ensure that the original of the pass is given to 
the driver to turn in to the Truck Control officer at the truck 
control stops.

(c) The Material Movement Control and Gate Pass shall be turned in 
by the vehicle driver to a base police officer at a truck control 
stop when he departures from the base.

(d) Government or commercial vehicles departing Naval Base, 
Norfolk with Government, public, or private property shall possess 
a Material Movement Control and Gate Pass filled out by a naval 
officer or equivalent grade civilian within the driver's chain of 
command.  The Material Movement Control and Gate Pass shall be 
inspected and verified during random gate departure searches.

(2)  Car Seals

(a) Commercial, sealable, closed trailers and trucks, full, 
partially full, or empty, destined to leave the base shall be 
sealed upon departure from any activity.  The seal number and 
trailer or truck number shall be entered on the Material Movement 
Control and Gate Pass.

(b) Commercial closed trailers and trucks received empty for 
loading with Government material shall have a Navy car seal 
affixed to cargo doors after loading and prior to departing 
through designated gates.

(c) Closed trailers and trucks which have been only partially 
loaded or off-loaded shall be sealed completely at the end of 
working hours with a Navy car seal.

(d) Application of Navy car seals is the responsibility of the 
activity in charge of loading and unloading of trailers and trucks.

(e) The Naval Base Police Department will conduct random checks of 
contents, seals, and forms of trailers and trucks on the Naval 
Base complex.

(f) A truck driver whose van or truck does not have a properly 
completed Material Movement Control and Gate Pass or car seal will 
be refused exit clearance.

] 3.5   CONTRACTOR'S TEMPORARY FACILITIES

**************************************************************************
NOTE:   For  NASA pr oj ect s use t he f ol l owi ng par agr aph 
and i nser t  NASA cent er  r egul at or y document  number  
and t i me per i od compl i ance.

**************************************************************************

Contractor-owned or -leased trailers must be identified by Government 
assigned numbers.  Size and location of the number will comply with 
[_____].  Apply the number to the trailer within [14][_____] calendar days 
of notification, or sooner, if directed by the Government.  Temporary 
facilities will meet requirements as identified in EM 385-1-1 Section 04.
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[ 3.5.1   Quality Control Manager Records and Field Office

**************************************************************************
NOTE:   I ncl ude t hi s par agr aph when pr oj ect  has 
separ at e QC Manager  and pr oj ect  Super i nt endent .   
Edi t  t o sui t  t he s i ze and l ocat i on of  t he pr oj ect .

**************************************************************************

Provide on the jobsite an office with approximately  [9][18][_____] square 
meter  [100][200][_____] square feet  of useful floor area for the exclusive 
use of the QC Manager.  Provide a weathertight structure with adequate 
[heating and cooling,] toilet facilities, lighting, ventilation, a  1200 by 
2400 mm 4 by 8 foot  plan table, a standard size office desk and chair, 
computer station, and working communications facilities.  [Provide either 
a 1,500 watt radiant heater and a window-mounted air conditioner rated at  
2.6 kW  9,000 Btus  minimum or a window-mounted heat pump of the same 
minimum heating and cooling ratings.]  Provide a door with a cylinder lock 
and windows with locking hardware.  Make utility connections.  Locate [as 
directed][where indicated].  File quality control records in the office 
and make available at all times to the Government.  After completion of 
the work, remove the entire structure from the site.

] 3.5.2   Safety Systems

Protect the integrity of any installed safety systems or personnel safety 
devices.  Obtain prior approval from Contracting Officer if entrance into 
systems serving safety devices is required. If it is temporarily necessary 
to remove or disable personnel safety devices in order to accomplish 
contract requirements, provide alternative means of protection prior to 
removing or disabling any permanently installed safety devices or 
equipment and obtain approval from the Contracting Officer.

3.5.3   Administrative Field Offices

Provide and maintain administrative field office facilities within the 
construction area at the designated site.  Government office and warehouse 
facilities will [not] be available to the Contractor's personnel.

3.5.4   Storage Area

Construct a temporary  1.8 m  6 foot  high chain link fence around trailers 
and materials.  Include plastic strip inserts, colored [green][brown], so 
that visibility through the fence is obstructed.  Fence posts may be 
driven, in lieu of concrete bases, where soil conditions permit.  Do not 
place or store trailers, materials, or equipment outside the fenced area 
unless such trailers, materials, or equipment are assigned a separate and 
distinct storage area by the Contracting Officer away from the vicinity of 
the construction site but within the installation boundaries.  Trailers, 
equipment, or materials must not be open to public view with the exception 
of those items which are in support of ongoing work on any given day.  Do 
not stockpile materials outside the fence in preparation for the next 
day's work.  Park mobile equipment, such as tractors, wheeled lifting 
equipment, cranes, trucks, and like equipment within the fenced area at 
the end of each work day.

3.5.5   Supplemental Storage Area

Upon request, and pending availability, the Contracting Officer will 
designate another or supplemental area for the use and storage of 
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trailers, equipment, and materials.  This area may not be in close 
proximity of the construction site but will be within the installation 
boundaries.    The area will be maintained in an clean and orderly fashion 
and secured if needed to protect supplies and equipment. Utilities will 
not be provided to this area by the Government.

3.5.6   Appearance of Trailers

a.  Trailers which are rusted, have peeling paint or are otherwise in need 
of repair will not be allowed on Installation property. Trailers must 
present a clean and neat exterior appearance and be in a state of good 
repair. 

b.  [Paint in accordance with facility standards]  and maintain the 
temporary facilities.  Failure to do so will be sufficient reason to 
require their removal.

3.5.7   Trailers or Storage Buildings

**************************************************************************
NOTE:   Use t hi s par agr aph f or  pr oj ect s l ocat ed on 
t he Naval  Base Compl ex,  Nor f ol k,  Vi r gi ni a.

**************************************************************************

a.  Trailers or storage buildings will be permitted, where space is 
available, subject to the approval of the Contracting Officer.  The 
trailers or buildings shall be in good condition, free from visible 
damage rust and deterioration, and meet all applicable safety 
requirements.  Trailers shall be roadworthy and comply with all 
appropriate state and local vehicle requirements.  Failure to maintain 
storage trailers or buildings to these standards may result in the 
removal of non-complying units at the Contractor's expense.  A sign 
not smaller than  600 by 600 mm  24 by 24 inches  shall be conspicuously 
placed on the trailer depicting the company name, business phone 
number, and emergency phone number.  Trailers must be anchored to 
resist high winds and must meet applicable state of local standards 
for anchoring mobile trailers.  Coordinate anchoring with EM 385-1-1 
Section 04.

b.  NAVFACENGCOM LANT Trailer Sign.  A sign shall be mounted on the 
trailer or building that shows the company name, phone number, 
emergency phone number and conforms to the following requirements and 
sketch :

Graphic panel Aluminum, painted blue

Copy Screen painted or vinyl die-cut, white

Typeface Univers 65 u/lc

See Sketch No. 01500 (graphic).

3.5.8   Maintenance of Storage Area

a.  Keep fencing in a state of good repair and proper alignment.  Grassed 
or unpaved areas, which are not established roadways, and will be 
traversed with construction equipment or other vehicles, will be 
covered with a layer of gravel as necessary to prevent rutting and the 

SECTION 01 50 00  Page 21



tracking of mud onto paved or established roadways, should the 
Contractor elect to traverse them with construction equipment or other 
vehicles.  Mow and maintain grass located within the boundaries of the 
construction site for the duration of the project.  Grass and 
vegetation along fences, buildings, under trailers, and in areas not 
accessible to mowers will be edged or trimmed neatly.

b.  Cut grass (or annual weeds) within the construction and storage sites 
to a maximum  100 mm  4 inch  height at least once a week during the 
growing season, whether or not area is visible to the public to assist 
in rodent control.  Trim the grass around fences at time of grass 
cutting.  Maintain grass or weeds on stockpiled earth as descried 
above.

3.5.9   New Building

In the event a new building is constructed for the temporary project field 
office, it will be a minimum  3.6 m  12 feet  in width,  5 m  16 feet  in length 
and have a minimum of  2.1 m  7 feet  headroom.  Equip the building with 
approved electrical wiring, at least one double convenience outlet and the 
required switches and fuses to provide 110-120 volt power.  Provide a work 
table with stool, desk with chair, two additional chairs, and one legal 
size file cabinet that can be locked.  The building must be waterproof, 
supplied with a heater, have a minimum of two doors, electric lights, a 
telephone, a battery operated smoke detector alarm, a sufficient number of 
adjustable windows for adequate light and ventilation, and a supply of 
approved drinking water.  Approved sanitary facilities must be furnished.  
Screen the windows and doors and provide the doors with dead bolt type 
locking devices or a padlock and heavy duty hasp bolted to the door.  Door 
hinge pins will be non-removable.  Arrange the windows to open and to be 
securely fastened from the inside.  Protect glass panels in windows by 
bars or heavy mesh screens to prevent easy access.  In warm weather, 
furnish air conditioning capable of maintaining the office at 50 percent 
relative humidity and a room temperature  11 degrees C  20 degrees F  below 
the outside temperature when the outside temperature is  35 degrees C  95 
degrees F .  Any new building erected for a temporary field office must be 
maintained during the life of the contract.  Unless otherwise directed by 
the Contracting Officer, remove the building from the site upon completion 
and acceptance of the work. 

3.5.10   Security Provisions

Provide adequate outside security lighting at the temporary facilities.  
The Contractor will be responsible for the security of its own equipment. 

[ 3.5.11   Storage Size and Location

The [roofed][enclosed][open] site available for storage must be [confined 
to the indicated operations area][within  300 m  1,000 feet  of the 
operations area][as indicated].  The storage area will be approximately 
[_____]  square meter  square feet .

][ 3.5.12   Storage in Existing Buildings

The Contractor will be working [in][around] existing building[s]; the 
storage of material [will be allowed in a [_____]  square meter  square foot  
area][where indicated][will not be allowed in the building[s]].  [Provide  
2.4 m  8 foot  high security fence with a lockable gate around the storage 
area.  Remove at the completion of work.]
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] 3.5.13   Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical 
openings in the building are monitored carefully.  Take immediate actions 
required to seal off such openings when rain or other detrimental weather 
is imminent, and at the end of each workday.  Ensure that the openings are 
completely sealed off to protect materials and equipment in the building 
from damage.

3.5.13.1   Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize 
danger to persons, and protect the work and nearby Government property.  
Precautions must include, but are not limited to, closing openings; 
removing loose materials, tools and equipment from exposed locations; and 
removing or securing scaffolding and other temporary work.  Close openings 
in the work when storms of lesser intensity pose a threat to the work or 
any nearby Government property.

3.6   GOVERNMENT FIELD OFFICE

**************************************************************************
NOTE:   Use t hi s par agr aph f or  ARMY,  AI R FORCE,  and 
NASA.   Do not  use f or  NAVY pr oj ect s.   Thi s par agr aph 
i s t ai l or ed f or  ARMY,  AI R FORCE,  and NASA.

**************************************************************************

3.6.1   Resident Engineer's Office

Provide the [Government Resident Engineer] [Government Engineer] with an 
office, approximately  19 square meters  200 square feet  in floor area, 
located where directed and providing space heat, [air conditioning unit,] 
electric light and power, and toilet facilities consisting of one lavatory 
and one water closet complete with connections to water and sewer mains.  
Provide a mail slot in the door or a lockable mail box mounted on the 
surface of the door.  Include a  1200 by 2400 mm  4 by 8 foot  plan table,[ 
computer work space] a standard size office desk and chair, and telephone. 
At completion of the project, the office will remain the property of the 
Contractor and be removed from the site.  Utilities will be connected and 
disconnected in accordance with local codes and to the satisfaction of the 
Contracting Officer.  Compliance with safety and appearance requirements 
for temporary facilities stated in previous paragraphs is required.

3.6.2   Trailer-Type Mobile Office

The option is available to, furnish and maintain a trailer-type mobile 
office acceptable to the Contracting Officer to meet the requirements of 
the minimum facilities specified above.  Securely anchor the trailer to 
the ground at all four corners to guard against movement during high 
winds. Coordinate requirements for proper anchoring with EM 385-1-1  
Section 04. 

3.7   PLANT COMMUNICATIONS

Whenever the individual elements of the plant are located so that 
operation by normal voice between these elements is not satisfactory, 
install a satisfactory means of communication, such as telephone or other 
suitable devices and make available for use by Government personnel.
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3.8   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, furnish and erect temporary project 
safety fencing at the work site.  Maintain the safety fencing during the 
life of the contract and, upon completion and acceptance of the work, 
removefrom the work site.

3.9   DUMPSTERS

**************************************************************************
NOTE:   Use t hi s par agr aph f or  NAVFAC SE pr oj ect s 
onl y.   Use t he br acket ed i t em wher e vi s i bi l i t y  t o 
t he publ i c i s an i ssue.

**************************************************************************

Equip dumpsters with a secure cover and paint the standard installation 
color.  Keep dumpster closed, except when being loaded with trash and 
debris.[  Locate dumpsters behind the construction fence or out of the 
public view.]  Empty site dumpsters at least once a week, or as needed to 
keep the site free of debris and trash.  If necessary, provide  200 liter  
55 gallon  trash containers painted the darker installation color to 
collect debris in the construction site area.  For large demolitions, 
large dumpsters without lids are acceptable, but must not have debris 
higher than the sides before emptying.

3.10   CLEANUP

Remove construction debris, waste materials, packaging material and the 
like from the work site daily.  Any dirt or mud which is tracked onto 
paved or surfaced roadways must be cleaned away.  Store any salvageable 
materials resulting from demolition activities within the fenced area 
described above or at the supplemental storage area.  Neatly stack stored 
materials not in trailers, whether new or salvaged.

3.11   RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletin board, signs, 
barricades, haul roads, and any other temporary products from the site.  
After removal of trailers, materials, and equipment from within the fenced 
area, remove the fence.  Restore areas used during the performance of the 
contract to the original or better condition.  Remove gravel used to 
traverse grassed areas and restore the area to its original condition, 
including top soil and seeding as necessary.

        -- End of Section --
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