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NOTE: This specification covers the requirenents
for tenporary construction facilities, safety
systenms, construction traffic provisions,
construction signage and controls over contractor
operations required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate informtion.

Renove i nformation and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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PART 1 GENERAL
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NOTE: TO DOWNLOAD UFGS GRAPHI CS go to:

http://www.whbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables

On the drawi ngs, show

1. Location of tenporary buil dings and storage
areas, if specified;

2. Location of tenporary utility connections, if
specified.

* * *% *kkk *% *kkk *% *kkk *% *kkkk *%
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11 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project
speci fication when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C511 (2017) Reduced-Pressure Principle Backflow
Prevention Assembly

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH

(FCCCHR)
FCCCHR List (continuously updated) List of Approved
Backflow Prevention Assemblies
FCCCHR Manual (10th Edition) Manual of Cross-Connection

Control
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2017; ERTA 1-2 2017; TIA 17-1; TIA 17-2;
TIA 17-3; TIA 17-4; TIA 17-5; TIA 17-6;
TIA 17-7; TIA 17-8; TIA 17-9; TIA 17-10;
TIA 17-11; TIA 17-12; TIA 17-13; TIA
17-14; TIA 17-15; TIA 17-16; TIA 17-17)
National Electrical Code

NFPA 241 (2019) Standard for Safeguarding
Construction, Alteration, and Demolition
Operations
U.S. ARMY CORPS OF ENGINEERS (USACE)
EM 385-1-1 (2014) Safety and Health Requirements

Manual
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U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 70/7460-1 (2015; Rev L) Obstruction Marking and
Lighting

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

MUTCD (2015) Manual on Uniform Traffic Control
Devices

1.2 SUBMITTALS

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project.

The Gui de Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G" GCenerally, other submittal items can be
reviewed by the Contractor's Quality Control

System Only add a “G to an item if the subnmittal
is sufficiently inmportant or conplex in context of

t he project.

For submttals requiring Governnent approval on Arnmny
projects, a code of up to three characters within
the submittal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Management System (RMB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO for Area Ofice; "RO for
Resident Office; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" following a submittal itemindicates that
the submittal is required for the Sustainability
eNot ebook to fulfill federally mandated sustai nabl e
requi renents in accordance with Section 01 33 29
SUSTAI NABI LI TY REPORTI NG. Locate the "S" submttal
under the SD nunber that best describes the
submittal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality
Control approval.][information only. When used, a designation following
the "G" designation identifies the office that will review the submittal

for the Government.] Submittals with an "S" are for inclusion in the
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Sustainability eNotebook, in conformance to Section 013329
SUSTAINABILITY REPORTING. Submit the following in accordance with Section
013300 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

NOTE: The following submittal nust be included for
NAVFAC SE projects at the Charleston Air Force Base
and for other NAVFAC SE projects, as determ ned by
the Contracting O ficer, based on project size,
scope, conplexity, and visibility.

Construction Site Plan L
Traffic Control Plan L
Haul Road Plan ; C[,[___ 1]

SD-03 Product Data

* *kkk *% *kkk *% *kkkk *% *kkkk *% *kkkk *%

NOTE: Include the following for all projects
connecting to a potable water supply.

Backflow Preventers N C |
SD-06 Test Reports

Backflow Preventer Tests
SD-07 Certificates

Backflow Tester Certification

*kkkkkkkhkhhhhhhkhkkkkkkhkhkhkhhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix

NOTE: Include the following for all projects

connecting to a potable water supply.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkhkkkkkkkkkkkkhhhhhhhhhkkkkkkkkkkkkhhhhhhkkx

Backflow Preventers Certificate of Full Approval
1.3 CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations and
dimensions of temporary facilities (including layouts and details,
equipment and material storage area (onsite and offsite), and access and
haul routes, avenues of ingress/egress to the fenced area and details of
the fence installation. ldentify any areas which may have to be graveled
to prevent the tracking of mud. Indicate if the use of a supplemental or
other staging area is desired. Show locations of safety and construction
fences, site trailers, construction entrances, trash dumpsters, temporary
sanitary facilities, and worker parking areas.

14 BACKFLOW PREVENTEICERTIFICATE

Certificate of Full Approval from FCCCHR List , University of Southern
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California, attesting that the design, size and make of each backflow
preventer has satisfactorily passed the complete sequence of performance
testing and evaluation for the respective level of approval. Certificate

of Provisional Approval will not be acceptable.

1.4.1 Backflow Tester Certificate

Prior to testing, submit to the Contracting Officer certification issued
by the State or local regulatory agency attesting that the

has successfully completed a certification course sponsored by the

regulatory agency. Tester must not be affiliated with any company

participating in any other phase of this Contract.

1.4.2 Backflow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that
states the Contractor has completed at least 10 hours of training in
backflow preventer installations. The certificate must be current.

15 DOD CONDITION OF READINESS (COR)

DOD will set the Condition of Readiness (COR) based on the weather
forecast for sustained winds 50 knots (60mph or 95 km/hr) or greater.
Contact the Contracting Officer for the current COR setting.

Monitor weather conditions a minimum of twice a day and take appropriate
actions according to the aproved Emergency Plan in the accepted Accident
Prevention Plan, EM 385-1-1 Section 01 Emergency Planning and the
instructions below.

Unless otherwise directed by the Contracting Officer, comply with:

backflow tester

a. Condition FOUR (Sustained winds of 93 km/hr 50 knots  or greater

expected within 72 hours): Normal daily jobsite cleanup and good
housekeeping practices. Collect and store in piles or containers
scrap lumber, waste material, and rubbish for removal and disposal at
the close of each work day. Maintain the construction site including
storage areas, free of accumulation of debris. Stack form lumber in

neat piles less than onem 4feet high. Remove all debris, trash, or

objects that could become missile hazards.

b. Condition THREE (Sustained winds of 93 km/hr 50 knots  or greater

expected within 48 hours): Maintain "Condition FOUR" requirements and
commence securing operations necessary for "Condition ONE" which
cannot be completed within 18 hours. Cease all routine activities

which might interfere with securing operations. Commence securing and
stow all gear and portable equipment. Make preparations for securing
buildings. Review requirements pertaining to "Condition TWO" and
continue action as necessary to attain "Condition THREE" readiness.

c. Condition TWO (Sustained winds of 93 km/hr 50 knots  or greater

expected within 24 hours): Curtail or cease routine activities until
securing operation is complete. Reinforce or remove form work and
scaffolding. Secure machinery, tools, equipment, materials, or remove
from the jobsite. Expend every effort to clear all missile hazards

and loose equipment from general base areas.

d. Condition ONE. (Sustained winds of 93 km/hr 50 knots  or greater

expected within 12 hours): Secure the jobsite, and leave Government
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premises.
PART 2 PRODUCTS
21 TEMPORARY SIGNAGE
211 Bulletin Board

Within [one] | calendar day][s] of mobilization on site and prior to

the commencement of work activities, provide a clear weatherproof covered

bulletin board not less than 915 by 1220 mm 36 by 48 inches in size for
displaying the Equal Employment Opportunity poster, a copy of the wage

decision contained in the contract, Wage Rate Information poster, Safety

and Health Information as required by EM 385-1-1 Section 01 and other
information approved by the Contracting Officer. Coordinate requirements

herein with 013526 GOVERNMENTAL SAFETY REQUIREMENTS.

2.1.2 Project Identification Signs

The requirements for the signs, their content, and location are [as

indicated][ and ][as specified in Section 015800 PROJECT
IDENTIFICATION]. Erect signs within 15 days after receipt of the notice to
proceed. Correct the data required by the safety sign daily, with light

colored metallic or non-metallic numerals.

2.1.3 Warning Signs
Post temporary signs, tags, and labels to give workers and the public
adequate warning and caution of construction hazards according to the
EM 385-1-1 Section 04. Attach signs to the perimeter fencing every 150
feet warning the public of the presence of contruction hazards. Signs
must require unauthorized persons to keep out of the construction site.
Correct the data required by safety signs dalily.

2.2 TEMPORARY TRAFFIC CONTROL

221 Haul Roads

Construct access and haul roads necessary for proper prosecution of the

work under this contract in accordance with EM 385-1-1 Section 04.
Construct with suitable grades and widths; sharp curves, blind corners,
and dangerous cross traffic are be avoided. Submit haul road plan for

approval. Provide necessary lighting, signs, barricades, and distinctive
markings for the safe movement of traffic. The method of dust control,
although optional, must be adequate to ensure safe operation at all
times. Location, grade, width, and alignment of construction and hauling
roads are subject to approval by the Contracting Officer. Lighting must
be adequate to assure full and clear visibility for full width of haul

road and work areas during any night work operations.

2.2.2 Barricades

Erect and maintain temporary barricades to limit public access to
hazardous areas. Whenever safe public access to paved areas such as
roads, parking areas or sidewalks is prevented by construction activities
or as otherwise necessary to ensure the safety of both pedestrian and
vehicular traffic barricades will be required. Securely place barricades
clearly visible with adequate illumination to provide sufficient visual
warning of the hazard during both day and night.
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2.3 FENCING
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NOTE: Fencing requirements nust be eval uated based
on the exposure potential of the construction site
to the public. The public is considered as any

non- construction personnel. M nimum fenci ng may
range fromnylon fabric (reinforced by a top
supporting cable to provide adequate strength to
provi de needed physical protection) to 2400 nmr 8 foot
chain link fencing.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Provide fencing along the construction site and at all open excavations
and tunnels to control access by unauthorized personnel. Safety fencing
must be highly visible to be seen by pedestrians and vehicular traffic.
Specific fencing requirements are as described herein. All fencing will
meet the requirements of EM 385-1-1

23.1 Polyethylene Mesh Safety Fencing

Temporary safety fencing must be a high visibility orange colored, high
density polyethylene grid, a minimum of 48 inches high and maximum mesh
size of 2 inches. Fencing must extend from the grade to a minimum of 48
inches above the grade and be tightly secured to T-posts spaced as
necessary to maintain a rigid and taut fence. Fencing must remain rigid
and taut with a minimum of 200 pounds of force exerted on it from any
direction with less than 4 inches of deflection.

2.3.2 Chain Link Panel Fencing

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: Select 6 feet high chain Iink fencing unless 8
feet is needed for additional security.

Temporary panel fencing must be galvanized steel chain link panels [6] [8]

feet high. Multiple fencing panels may be linked together at the bases

toform long spens as needed. Each panel base must be weighted down using

sand bags or other suitable materials in order for the fencing to

withstand anticipated winds while remaining upright. Fencing must remain

rigid and taut with a minimum of 200 pounds of force exerted on it from

any direction with less than 4 inches of deflection.

2.3.3 Post-Driven Chain Link Fencing

Temporary post-driven fencing must be galvanized chain link fencing [6]
[8] feet high supported by an tightly secured to galvanized steel posts
driven below grade. Fence posts must be located on minimum 10 foot
centers. Posts may be set in various sufaces such as sand, soil, ashpalt
or concrete as necessary. Chain link fencing must remain rigid and taut
with a minimum of 200 pounds of force exerted on it from any direction
with less than 4 inches of deflection. Fencing and posts must be
completely removed at the completion of construction and any surfaces
disturbed or damaged must be restored to its original condition.
Underground utilities must be located and identified prior to setting
fence posts. Fence must be equipped with a lockable gate. Gate must
remain locked when construction personnel are not present.
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2.4 TEMPORARY WIRING

Provide temporary wiring in accordance with EM 385-1-1 Section 11, NFPA 241
and NFPA 70. Include monthly inspection and testing of all equipment and
apparatus.

2.5 BACKFLOW PREVENTERS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Include the following for all projects
connecting to a potable water supply.

Consider using a |lead free, brass body backfl ow
preventer assenbly on water lines 50 mr 2 inches or
smal ler. For water lines greater than 50 mr 2 inches,
consi der using a cast-iron body backfl ow preventer
assembly.

For NAVFAC SW information on FCCCHR Li st approved
reduced pressure principle backfl ow devices nay be
obtained fromthe Navy Public Wrks Center, San
Diego, Uilities Departnent, (619) 556-7964.

For NAVFAC Hawaii projects include the bracketed
text containing NAVFAC Hawaii Water Uilities.

*kkkkkkkhkhhhhhhkkkkkkkkkkhkhhhhhhhhhrrkkkkrkhkhkhhhhhhhhhhrrkrkkrkrkkkhhhhhhhix

Reduced pressure principle type conforming to the applicable requirements

AWWA C51. Provide backflow preventers complete with [65 kg] [150 pound]
[ | flanged [cast iron], [bronze][brass] mounted gate valve [and

strainer], [304]] stainless steel or bronze, internal parts. [The

particular make, model/design, and size of backflow preventers to be

installed must be included in the latest edition of the List of Approved

Backflow Prevention Assemblies issued by the FCCCHR List and be

accompanied by a Certificate of Full Approval from FCCCHR List .] [After
installation conduct Backflow Preventer Tests and provide test reports

verifying that the installation meets the FCCCHR Manual Standards.] [After

installation, NAVFAC Hawaii Water Utilities shall test and certify

backflow preventer. If the temporary water connection needs to be moved to
another location during construction, the Contractor shall notify the
Contracting Officer in writing a minimum of 5 working days prior to
movement. The relocated backflow preventer shall be re-tested and
re-certified by NAVFAC Hawaii Water Utilities.]

PART 3 EXECUTION

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Del ete inapplicabl e paragraphs, selecting
desired options for electricity, water, gas, heating
and ventilating, sanitary, and fire protection
facilities.
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3.1 EMPLOYEE PARKING

Construction contract employees will park privately owned vehicles in an
area designated by the Contracting Officer. This area will be within

reasonable walking distance of the construction site. Employee parking
must not interfere with existing and established parking requirements of
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the government installation.
3.2 TEMPORARY BULLETIN BOARD

Locate the bulletin board at the project site in a conspicuous place
easily accessible to all employees, as approved by the Contracting Officer.

3.3 AVAILABILITY AND USE OF UTILITY SERVICES

3.3.1 Temporary Utilities
Provide temporary utilities required for construction. Materials may be
new or used, must be adequate for the required usage, not create unsafe

conditions, and not violate applicable codes and standards.

3.3.2 Payment for Utility Services

* * * *% * * *% * * *% * * *% * * *

NOTE: Use the followi ng subparts related to paynent
of utilities for Arny and Navy projects only. NASA
does not nornally charge for the use of utilities.

Thi s paragraph must be coordinated with the
Contracting O ficer. Coordinate with FAR 52.236-14
Availability and Use of Uility Services. Choose
one of the follow ng options. For NAVFAC, delete
the article if utility service is covered in a
Section "Special Conditions for Projects at

( )"; used for some stations on a regional basis.

CGovernnment utilities listed in this paragraph nay be
furnished, if available without interfering with
Covernment needs. Indicate the point at which the
CGovernment will deliver each utility specified and
shoul d show pertinent data such as voltage, L/mn
gal/min , and pipe sizes on the general |ayout plan
or other appropriate drawing. Information regarding
the types of utilities available, the rates, the

poi nts of connection' and the quantities avail able

shoul d be obtained fromthe Governnent.
*kkkkkhkkkkkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhrhhhrhhhhhhhhhhhhhhhhkhhhhkhhririid

a. The Government will make all reasonably required utilities available
from existing outlets and supplies, as specified in the contract.
Unless otherwise provided in the contract, the amount of each utility
service consumed will be charged to or paid at prevailing rates
charged to the Government or, where the utility is produced by the
Government, at reasonable rates determined by the Contracting
Officer. Carefully conserve any utilities furnished without charge.

b. Reasonable amounts of the following utilities will be made available
[without charge.] [at the prevailing rates.] [at the following rates:]

Utility Services

Cost ($) per Unit
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Utility Services

Electricity

Potable Water

Salt Water

Compressed Air

Steam

Natural Gas

Sanitary Sewer

c. The point at which the Government will deliver such utilities or
services and the quantity available is as indicated. Pay all costs
incurred in connecting, converting, and transferring the utilities to
the work. Make connections, including [providing backflow-preventing
devices on connections to domestic water lines;] [providing meters;]
and providing transformers; and make disconnections. [Under no
circumstances will taps to base fire hydrants be allowed for obtaining
domestic water.]

3.3.3 Meters and Temporary Connections

Provide and maintain necessary temporary connections, distribution lines,
and meter bases (Government will provide meters) required to measure the
amount of each utility used for the purpose of determining charges.

Notify the Contracting Officer, in writing, 5 working days before final
electrical connection is desired so that a utilities contract can be
established. The Government will provide a meter and make the final hot
connection after inspection and approval of the Contractor's temporary
wiring installation. Do not make the final electrical connection.

3.34 Advance Deposit

An advance deposit for utilities consisting of an estimated month's usage
or a minimum of $50.00 will be required. The last monthly bills for the
fiscal year will normally be offset by the deposit and adjustments will be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 October, will require a new deposit.

Notification of the due date for this deposit will be mailed prior to the

end of the current fiscal year.

3.35 Final Meter Reading

Before completion of the work and final acceptance of the work by the
Government, notify the Contracting Officer, in writing, 5 working days
before termination is desired. The Government will take a final meter
reading, disconnect service, and remove the meters. Then remove all the
temporary distribution lines, meter bases, and associated paraphernalia.
Pay all outstanding utility bills before final acceptance of the work by

the Government.

3.3.6 Utilities at Special Locations

* *kkkkk *% *kkkkk *% *kkkkk *% * *% *% * *% *%
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NOTE: For NAVFAC projects choose one of the

followi ng options. For the first option, in the
first set of brackets, insert the name of the
activity to which application should be nmade.

I ncl ude the second bracketed expression for projects
| ocated at MCAS Cherry Point.

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

. [Reasonable amounts of utilities will be made available at the

prevailing Government rates. These rates may be obtained upon
application to the Commanding Officer, |, by way of the
Contracting Officer. Making connections, provide transformers and
meters, and disconnections; and provide backflow preventer devices on
connections to domestic water lines. [Neither potable water nor
sanitary facilities will be available at the main Contractor laydown

area at Marine Corps Air Station (MCAS), Cherry Point, NC.]]

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the followi ng option for projects |ocated
in Argentina and the Azores and for Air Force
projects in the NAVFAC Atlantic. Use this paragraph
for other activities only when approved by the
activity.

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

. [Reasonable amounts of utilities will be made available without

charge. Make connections, provide transformers and meters, make
disconnections; and provide backflow preventer devices on connections
to domestic water lines. Under no circumstances will taps to base

fire hydrants be allowed for obtaining domestic water.]

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the follow ng option only for MCON funded
and non-appropriated funds projects at Marine Corps
Base, Canp Lejeune and Marine Corps Air Station
(Helicopter (H)), New River.

*kkkkk *% * * * *kkkkk *%

[Reasonable amounts of utilities will be made available at the
prevailing Government rates and may be obtained upon application to
the Base Maintenance Officer, Bldg. 1202, Marine Corps Base, Camp
Lejeune. A refundable security deposit to the Resident Officer in
Charge of Construction shall be made prior to application for

services. Provide transformers, meter bases, electrical service poles
and drops for electrical services, and backflow preventer devices on
connections to domestic water lines. Final taps and tie-ins to the
Government utility grid will be made by Base Maintenance who will also
provide and seal a 120 or 208 volt, three-wire kWh meter. Tap-in
cost, if any, shall be the responsibility of the Contractor.

Tampering or movement of a sealed meter without notification to base
maintenance is grounds for discontinuance of electrical service.
Provide larger meters required if they are not available from the
Government. The Contractor is responsible for the cost of utility
services required until the date of Government acceptance. Under no
circumstances will taps to base fire hydrants be allowed for obtaining
domestic water.]
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[3.3.6.1 Utilities at Guam by Contractor for Special Projects
Contact the Government of Guam for water and electricity.

I 3.3.6.2 Utility Services at Midway

a. Potable water is rationed during dry periods and not available for
construction purposes during the months of June and July.

b. Electrical power available, primary voltage is 2400 volt 3 phase, 3
wire, 60 cycle AC. Secondary voltages may be 120/208 or 120/240 volts.

c. Provide new meters for potable water, brackish water and electricity.
The cost of utility services furnished may be reduced by the cost the
Government would normally pay for comparable meters if, at the end of
the job, the meters are delivered to the Government in good condition.

1[13.3.7 Utility Services for Diego Garcia Projects

a. Potable water will be made available to Contractor's office and

housing. The prevailing rate for potable water is $2.07 per thousand
gallons.

b. No charge for brackish water.

c. Electrical power available is primary, 2400 volt 3 phase, 3 wire, 60
cycle AC, secondary voltages may be 120/208 or 120/240 volts. The
prevailing rate for electricity is $0.0647 per kilowatt hour (KWH).

d. Sewage costs at $1.09 per 3800L KGAL.

e. Provide new meters for potable water and electricity. The cost of
utility services furnished may be reduced by the cost the Government
would normally pay for comparable meters if, at the end of the job,
the meters are delivered to the Government in good condition.

[3.3.7.1 Contractor-Owned and Operated Radio Telecommunications

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Use for Diego Garcia projects.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

A transmitter/receiver and antenna may be erected upon approval by the
Contracting Officer. Submit for approval, 30 calendar days prior to the

use of the equipment, the type of radio equipment power and band width of
the equipment.

I 3.3.7.2 Off-Island

* *kkkkk *% *kkkkk

*% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use for Diego Garcia projects.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

The Government will provide military message communication from Diego
Garcia at no cost. The Contractor is responsible for the cost of
retransmitting messages through commercial sources. Process messages
through the Contracting Officer. Messages will be screened and limited

use of communication facilities will be permitted. Private messages will

be permitted only for emergencies. The Navy voice communication systemis
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no longer available for use. A local vendor provides commercial voice and
teletype services for [$3.32] | per minute.

113.3.8 Utility Services for Wake Island

[a. Potable water may not be available for construction during dry
periods. Desalinized water available during dry periods at $1300.00
per day for 114-150 KL 30,000-40,000 gallons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60 cycle.
Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.3.9 Telephones at Midway, Wake, and Diego Garcia

On-Island service may be obtained if lines are available. Make
arrangements through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island
telephone service. [Current rates are [$ | per month for each private
telephone line plus an installation charge of [$ | for each instrument
and [$ per month for two-party lines plus [$ | per month for
each extension. Pay for the cost of the wiring on runs in excess of two
spans]. Long distance services are usually available at commercial

rates. The Navy Radio Communication System or Defense Switch Network will
not be available for use. [Limited teletypewriter circuit service is
available.]

13.3.10 Electricity

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Use the followi ng subparts for NASA projects
only.

* * * *% * * *% * * *% * * *% * * *

Provide connections, sized to provide service required for power and
lighting. Locate feeder and branch wiring with area distribution boxes so
that power is available throughout the project site by use of power
cords. [120/240][ and ][480] electrical volt feeder service is

available. Provide lighting as required for safe and secure operations.
Electricity used will [not ]be furnished by the Government. [Maximum
power supplied by the Government will be | J

3.3.11 Water

Make connections to existing facilities to provide water for construction
purposes. Water used will[ not] be furnished by the Government.

3.3.12 Sanitation

[a. Provide and maintain within the construction area minimum
field-type sanitary facilities approved by the Contracting Officer and
periodically empty wastes into a municipal, district, or station
sanitary sewage system, or remove waste to a commercial facility.
Obtain approval from the system owner prior to discharge into any
municipal, district, or commercial sanitary sewer system. Any
penalties or fines associated with improper discharge will be the
responsibility of the Contractor. Coordinate with the Contracting
Officer and follow station regulations and procedures when discharging
into the station sanitary sewer system. Maintain these conveniences
at all times. Include provisions for pest control and elimination of
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odors. Government toilet facilities will not be available to
Contractor's personnel.]

[b. Provide toilet/sanitation and temporary sewer facilities in

accordance with EM 385-1-1 Section 02. Ventilate the units to

control odors and fumes and empty and clean them at least once a week
or more often if required by the Contracting Officer. Provide

self-closing doors. The exterior of the unit shall match the base
standard color. Locate the facility behind the construction fence or

out of the public view.]

3.3.13 Telephone
Make arrangements and pay all costs for telephone facilities desired.
3.3.14 Obstruction Lighting of Cranes

Provide a minimum of 2 aviation red or high intensity white obstruction

lights on temporary structures (including cranes) over 30 meter
above ground level. Light construction and installation must comply with

FAA AC 70/7460-1 . Lights must be operational during periods of reduced
visibility, darkness, and as directed by the Contracting Officer.

3.3.15 Fire Protection

Provide temporary fire protection equipment for the protection of
personnel and property during construction. Remove debris and flammable
materials [daily][weekly][monthly] to minimize potential hazards.

3.4 TRAFFIC PROVISIONS
3.4.1 Maintenance of Traffic

a. Conduct operations in a manner that will not close any thoroughfare or
interfere in any way with traffic on railways or highways except with
written permission of the Contracting Officer at least 15 calendar
days prior to the proposed modification date, and provide a
Control Plan detailing the proposed controls to traffic movement for
approval. The plan must be in accordance with State and local
regulations and the MUTCI, Part VI. [Make all notifications and
obtain any permits required for modification to traffic movements
outside Station's jurisdiction.]. Contractor may move oversized and
slow-moving vehicles to the worksite provided requirements of the
highway authority have been met.

b. Conduct work so as to minimize obstruction of traffic, and maintain
traffic on at least half of the roadway width at all times. Obtain
approval from the Contracting Officer prior to starting any activity
that will obstruct traffic.

c. Provide, erect, and maintain, at contractors expense, lights,
barriers, signals, passageways, detours, and other items, that may be
required by the Life Safety Signage, overhead protection authority
having jurisdiction.
3.4.2 Protection of Traffic
Maintain and protect traffic on all affected roads during the construction
period except as otherwise specifically directed by the Contracting
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Officer. Measures for the protection and diversion of traffic, including

the provision of watchmen and flagmen, erection of barricades, placing of
lights around and in front of equipment the work, and the erection and
maintenance of adequate warning, danger, and direction signs, will be as
required by the State and local authorities having jurisdiction. Protect

the traveling public from damage to person and property. Minimize the
interference with public traffic on roads selected for hauling material to
and from the site. Investigate the adequacy of existing roads and their
allowable load limit. Contractor is responsible for the repair of any
damage to roads caused by construction operations.

3.4.3 Rush Hour Restrictions
Do not interfere with the peak traffic flows preceding and during normal
operations for | | without notification to and approval by the
Contracting Officer.
3.4.4 Dust Control
Dust control methods and procedures must be approved by the Contracting
Officer. Coordinate dust control methods with 015719 TEMPORARY
ENVIRONMENTAL CONTROLS.

[3.4.5 Commercial Vehicles In/Out of NAVSTA/NAS Norfolk, VA

* * * * * * * * * * * * * *

NOTE: Use the follow ng paragraphs only for
projects located at Naval Station (NAVSTA) or Naval
Air Station (NAS), Norfol k, VA

* * * * *

a. Definitions. Commercial vans and trucks are differentiated as follows:

(1) Closed truck. A truck enclosed on four sides, top, and bottom to
which entry can be made only through end or side doors and to
which a seal can be applied.

(2) Open truck. A truck which is either fully open, such as flatbed,
or contained by wooden slats or sideboards; or any truck to which
a seal cannot be applied.

(3) Commercial vehicles. A common contract or commercial truck
without a decal issued by Norfolk, VA.

(4) Trailer. A non-self-propelled enclosed cargo container used for
the transportation of goods, e.g., a trailer pulled by a truck.

b. Instructions and directions. Ensure that commercial trucks and
trailers follow the instructions below to provide for effective
control over their entry and exit from the base, movement within the
base, and to reduce congestion both at the gates and within the base.
In general, commercial trucks and common carriers are required to
enter and exit through specified gates and process immediately to a
truck control point for cargo manifest check. The driver shall be
issued a Material Movement Control and Gate Pass, routing
instructions, and directions to depart the base via a designated exit
point where the pass is to be turned in.

(1) Common contract and commercial trucks going to the area of
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Building LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m. through 6:30
p.m. and 10:30 p.m. through 3:00 a.m., 7 days a week. The gate is
closed on holidays.

(2) Other common contract and commercial trucks, except as noted
below are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

(3) Common contract and commercial trucks which enter the base may
depart through Gate 5, Gate 4, and Gate 22 only. The exit Truck
Control Point at Gate 4 is operated from 7:00 a.m. to 5:00 p.m.

(4) For concrete- and asphalt-carrying trucks, the Resident Officer
in Charge of Construction (ROICC), Norfolk VA shall arrange entry
and exit through any gate other than Gate 2.

(5) Contractor vehicles with black Norfolk Naval Base decals shall be
granted routine access to the base at all times. These trucks
shall not enter or exit the base through Gate 2. These trucks are
subject to random checks and searches at exit gates like other
personal and commercial vehicles to ensure that Government
property is not being taken off the base without authorization and
documentation.

c. Movement and Exit

(1) Material movement control and gate pass. A Material Movement
Control and Gate Pass (5ND GEN 5510/1) is required for the removal
of Government, public, or private property from NAVSTA and NAS
Norfolk complex via commercial vans and truck.

(a) The Material Movement Control and Gate Pass shall be
originated by the Naval Base Police Truck Control Officer, and
shall be given to drivers of commercial trucks for retention

during transit to intermediate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control Officer
at the exit truck stop. If the driver has more than one delivery

or pickup point, the driver shall present the pass at each stop so
the new activity may fill in appropriate information on the pass.

A copy of the pass shall be retained by each activity after
appropriate information has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Department during transit and
within command areas by activity officials for verification of

cargo content and to determine if drivers are transiting promptly
and by the proper route. For trailers expecting to be picked up
and depart outside normal working hours, pre-prepared passes shall
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking companies
expecting to pick up trailers after working hours should be
instructed to pick up a Material Movement Control and Gate Pass
from the responsible activity. The activity duty officer or

official shall notify Base Police Headquarters to clear the truck
for exit at Gate 5 if the seal and Material Movement Control and
Gate Pass are in order.

(b) When filling out a Material Movement Control and Gate Pass,
the last activity where business is conducted on the base is
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responsible to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.

(c) The Material Movement Control and Gate Pass shall be turned in
by the vehicle driver to a base police officer at a truck control
stop when he departures from the base.

(d) Government or commercial vehicles departing Naval Base,
Norfolk with Government, public, or private property shall possess
a Material Movement Control and Gate Pass filled out by a naval
officer or equivalent grade civilian within the driver's chain of
command. The Material Movement Control and Gate Pass shall be
inspected and verified during random gate departure searches.

(2) Car Seals

(a) Commercial, sealable, closed trailers and trucks, full,

partially full, or empty, destined to leave the base shall be

sealed upon departure from any activity. The seal number and
trailer or truck number shall be entered on the Material Movement
Control and Gate Pass.

(b) Commercial closed trailers and trucks received empty for
loading with Government material shall have a Navy car seal
affixed to cargo doors after loading and prior to departing
through designated gates.

(c) Closed trailers and trucks which have been only partially
loaded or off-loaded shall be sealed completely at the end of
working hours with a Navy car seal.

(d) Application of Navy car seals is the responsibility of the
activity in charge of loading and unloading of trailers and trucks.

(e) The Naval Base Police Department will conduct random checks of
contents, seals, and forms of trailers and trucks on the Naval
Base complex.

(f) A truck driver whose van or truck does not have a properly
completed Material Movement Control and Gate Pass or car seal will
be refused exit clearance.

135 CONTRACTOR'S TEMPORARY FACILITIES

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhkhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: For NASA projects use the follow ng paragraph
and insert NASA center regul atory docunent nunber
and tine period conpliance.

* * * *% * * *% *% *% *% * *% *%

Contractor-owned or -leased trailers must be identified by Government
assigned numbers. Size and location of the number will comply with

[ |. Apply the number to the trailer within [14]| | calendar days
of notification, or sooner, if directed by the Government. Temporary
facilities will meet requirements as identified in EM 385-1-1 Section 04.
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[3.5.1 Quality Control Manager Records and Field Office

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Include this paragraph when project has
separate QC Manager and project Superintendent.
Edit to suit the size and | ocation of the project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Provide on the jobsite an office with approximately o128 square

meter [100][200] | square feet of useful floor area for the exclusive

use of the QC Manager. Provide a weathertight structure with adequate

[heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by
2400 mm 4 by 8 foot plan table, a standard size office desk and chair,

computer station, and working communications facilities. [Provide either

a 1,500 watt radiant heater and a window-mounted air conditioner rated at

2.6 kw 9,000 Btus minimum or a window-mounted heat pump of the same
minimum heating and cooling ratings.] Provide a door with a cylinder lock

and windows with locking hardware. Make utility connections. Locate [as
directed][where indicated]. File quality control records in the office

and make available at all times to the Government. After completion of

the work, remove the entire structure from the site.

13.5.2 Safety Systems

Protect the integrity of any installed safety systems or personnel safety
devices. Obtain prior approval from Contracting Officer if entrance into
systems serving safety devices is required. If it is temporarily necessary
to remove or disable personnel safety devices in order to accomplish
contract requirements, provide alternative means of protection prior to
removing or disabling any permanently installed safety devices or
equipment and obtain approval from the Contracting Officer.

353 Administrative Field Offices

Provide and maintain administrative field office facilities within the
construction area at the designated site. Government office and warehouse
facilities will [not] be available to the Contractor's personnel.

3.54 Storage Area

Construct a temporary 1.8m 6foot high chain link fence around trailers
and materials. Include plastic strip inserts, colored [green][brown], so

that visibility through the fence is obstructed. Fence posts may be

driven, in lieu of concrete bases, where soil conditions permit. Do not
place or store trailers, materials, or equipment outside the fenced area
unless such trailers, materials, or equipment are assigned a separate and
distinct storage area by the Contracting Officer away from the vicinity of
the construction site but within the installation boundaries. Trailers,
equipment, or materials must not be open to public view with the exception
of those items which are in support of ongoing work on any given day. Do
not stockpile materials outside the fence in preparation for the next

day's work. Park mobile equipment, such as tractors, wheeled lifting
equipment, cranes, trucks, and like equipment within the fenced area at
the end of each work day.

3.5.5 Supplemental Storage Area

Upon request, and pending availability, the Contracting Officer will
designate another or supplemental area for the use and storage of
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trailers, equipment, and materials. This area may not be in close
proximity of the construction site but will be within the installation
boundaries. The area will be maintained in an clean and orderly fashion
and secured if needed to protect supplies and equipment. Utilities will

not be provided to this area by the Government.

3.5.6 Appearance of Trailers

a. Trailers which are rusted, have peeling paint or are otherwise in need
of repair will not be allowed on Installation property. Trailers must
present a clean and neat exterior appearance and be in a state of good
repair.

b. [Paintin accordance with facility standards] and maintain the
temporary facilities. Failure to do so will be sufficient reason to
require their removal.

3.5.7 Trailers or Storage Buildings

* * * * * * * * * *

NOTE: Use this paragraph for projects |ocated on
t he Naval Base Conpl ex, Norfolk, Virginia.

* *kkkkkkkkkk *kkkkkk *kkkkkkkhhhhhhkkkkkkkikhkik *kkkkk *%

a. Trailers or storage buildings will be permitted, where space is
available, subject to the approval of the Contracting Officer. The
trailers or buildings shall be in good condition, free from visible
damage rust and deterioration, and meet all applicable safety
requirements. Trailers shall be roadworthy and comply with all
appropriate state and local vehicle requirements. Failure to maintain
storage trailers or buildings to these standards may result in the
removal of non-complying units at the Contractor's expense. A sign
not smaller than 600 by 600 mm 24 by 24 inches shall be conspicuously
placed on the trailer depicting the company name, business phone
number, and emergency phone number. Trailers must be anchored to
resist high winds and must meet applicable state of local standards
for anchoring mobile trailers. Coordinate anchoring with EM 385-1-1
Section 04.

b. NAVFACENGCOM LANT Trailer Sign. A sign shall be mounted on the
trailer or building that shows the company name, phone number,
emergency phone number and conforms to the following requirements and

sketch :

Graphic panel Aluminum, painted blue

Copy Screen painted or vinyl die-cut, white
Typeface Univers 65 u/lc

See Sketch No. 01500 (graphic).

3.5.8 Maintenance of Storage Area

a. Keep fencing in a state of good repair and proper alignment. Grassed
or unpaved areas, which are not established roadways, and will be
traversed with construction equipment or other vehicles, will be
covered with a layer of gravel as necessary to prevent rutting and the
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tracking of mud onto paved or established roadways, should the
Contractor elect to traverse them with construction equipment or other
vehicles. Mow and maintain grass located within the boundaries of the
construction site for the duration of the project. Grass and

vegetation along fences, buildings, under trailers, and in areas not
accessible to mowers will be edged or trimmed neatly.

b. Cut grass (or annual weeds) within the construction and storage sites
toamaximum 100 mm 4inch height at least once a week during the
growing season, whether or not area is visible to the public to assist
in rodent control. Trim the grass around fences at time of grass
cutting. Maintain grass or weeds on stockpiled earth as descried
above.

3.5.9 New Building

In the event a new building is constructed for the temporary project field

office, it will be a minimum 3.6m 12feet in width, 5m 16feet inlength
and have a minimum of 2.1m 7feet headroom. Equip the building with

approved electrical wiring, at least one double convenience outlet and the

required switches and fuses to provide 110-120 volt power. Provide a work

table with stool, desk with chair, two additional chairs, and one legal

size file cabinet that can be locked. The building must be waterproof,

supplied with a heater, have a minimum of two doors, electric lights, a

telephone, a battery operated smoke detector alarm, a sufficient number of

adjustable windows for adequate light and ventilation, and a supply of

approved drinking water. Approved sanitary facilities must be furnished.

Screen the windows and doors and provide the doors with dead bolt type

locking devices or a padlock and heavy duty hasp bolted to the door. Door

hinge pins will be non-removable. Arrange the windows to open and to be

securely fastened from the inside. Protect glass panels in windows by

bars or heavy mesh screens to prevent easy access. In warm weather,

furnish air conditioning capable of maintaining the office at 50 percent

relative humidity and a room temperature 11 degrees C 20 degrees F below
the outside temperature when the outside temperature is 35degreesC 95
degrees F . Any new building erected for a temporary field office must be

maintained during the life of the contract. Unless otherwise directed by

the Contracting Officer, remove the building from the site upon completion

and acceptance of the work.

3.5.10 Security Provisions

Provide adequate outside security lighting at the temporary facilities.
The Contractor will be responsible for the security of its own equipment.

[3.5.11 Storage Size and Location

The [roofed][enclosed][open] site available for storage must be [confined
to the indicated operations area][within 300 m 1,000 feet of the
operations area][as indicated]. The storage area will be approximately

sguare meter square feet

I 3.5.12 Storage in Existing Buildings

The Contractor will be working [in][around] existing building[s]; the

storage of material [will be allowed in a | square meter square foot
area][where indicated][will not be allowed in the building[s]]. [Provide

24 m 8foot high security fence with a lockable gate around the storage

area. Remove at the completion of work.]
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13.5.13 Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical
openings in the building are monitored carefully. Take immediate actions
required to seal off such openings when rain or other detrimental weather
is imminent, and at the end of each workday. Ensure that the openings are
completely sealed off to protect materials and equipment in the building
from damage.

3.5.13.1 Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize
danger to persons, and protect the work and nearby Government property.
Precautions must include, but are not limited to, closing openings;

removing loose materials, tools and equipment from exposed locations; and
removing or securing scaffolding and other temporary work. Close openings
in the work when storms of lesser intensity pose a threat to the work or

any nearby Government property.

3.6 GOVERNMENT FIELD OFFICE

* *kkkkkkkkkk *kkkkkkkhhhhhkhhhhkkkkkkkhhkhhhhhhhhhhhrkkkxrrrhik *kkkk

NOTE: Use this paragraph for ARMY, AR FORCE, and
NASA. Do not use for NAVY projects. This paragraph
is tailored for ARWY, AR FORCE, and NASA.

* *kkkkkkkkkk *kkkkkkkhhhhhhhhhhkkkkkkkhkhhhkhhhhhhhhhrrrikixx * *%

3.6.1 Resident Engineer's Office

Provide the [Government Resident Engineer] [Government Engineer] with an

office, approximately 19 square meters 200 square feet in floor area,
located where directed and providing space heat, [air conditioning unit,]

electric light and power, and toilet facilities consisting of one lavatory

and one water closet complete with connections to water and sewer mains.

Provide a mail slot in the door or a lockable mail box mounted on the

surface of the door. Include a 1200 by 2400 mm 4 by 8 foot plan table,[
computer work space] a standard size office desk and chair, and telephone.

At completion of the project, the office will remain the property of the

Contractor and be removed from the site. Ultilities will be connected and

disconnected in accordance with local codes and to the satisfaction of the

Contracting Officer. Compliance with safety and appearance requirements

for temporary facilities stated in previous paragraphs is required.

3.6.2 Trailer-Type Mobile Office

The option is available to, furnish and maintain a trailer-type mobile

office acceptable to the Contracting Officer to meet the requirements of

the minimum facilities specified above. Securely anchor the trailer to

the ground at all four corners to guard against movement during high

winds. Coordinate requirements for proper anchoring with EM 385-1-1
Section 04.

3.7 PLANT COMMUNICATIONS
Whenever the individual elements of the plant are located so that
operation by normal voice between these elements is not satisfactory,

install a satisfactory means of communication, such as telephone or other
suitable devices and make available for use by Government personnel.
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3.8 TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date

established for commencement of work, furnish and erect temporary project
safety fencing at the work site. Maintain the safety fencing during the

life of the contract and, upon completion and acceptance of the work,
removefrom the work site.

3.9 DUMPSTERS

NOTE: Use this paragraph for NAVFAC SE projects
only. Use the bracketed itemwhere visibility to
the public is an issue.

* *kkkk *% *kkkkk *% *kkkk *% *kkkk *% *kkkk *%

Equip dumpsters with a secure cover and paint the standard installation

color. Keep dumpster closed, except when being loaded with trash and

debris.[ Locate dumpsters behind the construction fence or out of the

public view.] Empty site dumpsters at least once a week, or as needed to

keep the site free of debris and trash. If necessary, provide 200 liter
55 gallon  trash containers painted the darker installation color to

collect debris in the construction site area. For large demolitions,

large dumpsters without lids are acceptable, but must not have debris

higher than the sides before emptying.

3.10 CLEANUP

Remove construction debris, waste materials, packaging material and the
like from the work site daily. Any dirt or mud which is tracked onto

paved or surfaced roadways must be cleaned away. Store any salvageable
materials resulting from demolition activities within the fenced area
described above or at the supplemental storage area. Neatly stack stored
materials not in trailers, whether new or salvaged.

3.11 RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletin board, signs,
barricades, haul roads, and any other temporary products from the site.
After removal of trailers, materials, and equipment from within the fenced
area, remove the fence. Restore areas used during the performance of the
contract to the original or better condition. Remove gravel used to

traverse grassed areas and restore the area to its original condition,
including top soil and seeding as necessary.

-- End of Section --

SECTION 01 50 00 Page 24



