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NOTE: This guide specification covers the
requi renents for testing, adjusting, and bal ancing
(TAB) of heating, ventilating, and air-conditioning
(HVYAC) air and water distribution systens.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Renove information and requirements not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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NOTE: Show the follow ng infornation on the project
drawings:

1. A unique nunber or mark for each piece of
equi prent or termnal.

2. Air quantities at air termnals.

3. Air quantities and tenperatures in air handling
unit schedul es.

4. Water quantities and tenperatures in thernal
energy transfer equi pnment schedul es.

5. Water quantities and heads in punp schedul es.

6. Water flow neasurenent fittings and bal anci ng
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fittings.

7. Ductwork Construction and Leakage Testing Tabl e

that defines the DALT test requirenments, including

each applicabl e HV/AC duct system I D or mark, duct

pressure class, duct seal class, and duct |eakage

test pressure. This table is included in the file

for Graphics for Unified Facilities Quide

Speci fications:
http://www.wbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables

and at the end of this section as Appendi x D
REQUI REMENTS FOR DUCT Al R LEAK TESTI NG

8. \Wen applicable, provide notes on the draw ngs
speci fying and conpl etely describing any special or
out of the ordinary TAB work to be perforned. |If
requi red, provide special coordinating paragraphs in
this section to conplinent the special TAB notes on
t he desi gn draw ngs.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

PART 1 GENERAL

NOTE: Use this specification for all projects which
i ncl ude new HVAC systens or nodifications to
exi sting HVAC syst ens.

The "Design Agent's Representative" nust be a nenber
of the HVAC design team fromthe AE or Engineering
Di vision and nust actively participate in the
process, including review of all subnmittals

contai ned herein and participation in testing,

adj usting, and bal ancing (TAB) verification. The

pl anni ng and programm ng of either Title Il services
or in-house support is required as part of the
partici pation of the "Design Agent's Representative"

1.1

*%
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REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in

t hi s paragraph by organi zation, designation, date,
and title.

Use the Reference Wzard's Check Reference feature
when you add a Reference ldentifier (R D) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project
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speci fication when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

ACOUSTICAL SOCIETY OF AMERICA (ASA)

ASA S1.4 (1983; Amendment 1985; R 2006)
Specification for Sound Level Meters (ASA
47)

ASA S1.11 PART 1 (2014) American National Standard

Electroacoustics — Octave-Band and
Fractional-Octave-Band Filters — Part 1:
Specifications

AIR MOVEMENT AND CONTROL ASSOCIATION INTERNATIONAL, INC. (AMCA)

AMCA 203 (1990; R 2011) Field Performance
Measurements of Fan Systems

AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING
ENGINEERS (ASHRAE)

ASHRAE 62.1 (2010) Ventilation for Acceptable Indoor
Air Quality

ASHRAE HVAC APP IP HDBK (2016) HVAC Applications Handbook, I-P
Edition

ASHRAE HVAC APP SI HDBK (2019) HVAC Applications Handbook, SI
Edition

ASSOCIATED AIR BALANCE COUNCIL (AABC)

AABC MN-1 (2002; 6th ed) National Standards for
Total System Balance

AABC MN-4 (1996) Test and Balance Procedures
NATIONAL AERONAUTICS AND SPACE ADMINISTRATION (NASA)

RCBEA GUIDE (2004) NASA Reliability Centered Building
and Equipment Acceptance Guide

NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB)

NEBB MASV (2006) Procedural Standards for
Measurements and Assessment of Sound and
Vibration

NEBB PROCEDURAL STANDARDS (2015) Procedural Standards for TAB

(Testing, Adjusting and Balancing)
Environmental Systems
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SHEET METAL AND AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION

(SMACNA)
SMACNA 1780 (2002) HVAC Systems - Testing, Adjusting
and Balancing, 3rd Edition
SMACNA 1858 (2004) HVAC Sound And Vibration Manual -
First Edition
SMACNA 1972 CD (2012) HVAC Air Duct Leakage Test Manual -
2nd Edition

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
40 CFR 82 Protection of Stratospheric Ozone
1.2 DEFINITIONS
a. AABC: Associated Air Balance Council
b. COTR: Contracting Officer's Technical Representative
c. DALT: Duct air leakage test
d. DALT'd: Duct air leakage tested

e. HVAC: Heating, ventilating, and air conditioning; or heating,
ventilating, and cooling

f. NEBB: National Environmental Balancing Bureau

g. Out-of-tolerance data: Pertains only to field acceptance testing of
Final DALT or TAB report. When applied to DALT work, this phase means
"a leakage rate measured during DALT field acceptance testing which
exceeds the leakage rate allowed by SMACNA Leak Test Manual for an
indicated duct construction and sealant class." "a leakage rate
measured during DALT field acceptance testing which exceeds the
leakage rate allowed by Appendix D REQUIREMENTS FOR DUCT AIR LEAK
TESTING." When applied to TAB work this phase means "a measurement
taken during TAB field acceptance testing which does not fall within
the range of plus 5 to minus 5 percent of the original measurement
reported on the TAB Report for a specific parameter."

h. Season of maximum heating load: The time of year when the outdoor
temperature at the project site remains within plus or minus 17.5
degrees Celsius plus or minus 30 degrees Fahrenheit of the project
site's winter outdoor design temperature, throughout the period of TAB
data recording.

i. Season of maximum cooling load: The time of year when the outdoor

temperature at the project site remains within plus or minus 3 degrees
Celsius plus or minus 5 degrees Fahrenheit of the project site's

summer outdoor design temperature, throughout the period of TAB data

recording.

j. Season 1, Season 2: Depending upon when the project HVAC is completed
and ready for TAB, Season 1 is defined, thereby defining Season 2.
Season 1 could be the season of maximum heating load, or the season of
maximum cooling load.
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k. Sound measurements terminology: Defined in

SMACNA 185¢ (TABB).

I. TAB: Testing, adjusting, and balancing (of HVAC systems)

m. TAB'd: HVAC Testing/Adjusting/Balancing procedures performed

n.

0.

p.

. TAB team field leader:

TAB Agency: TAB Firm
TAB team field leader: TAB team field leader

TAB team supervisor: TAB team engineer

. TAB team technicians: TAB team assistants

TAB team field leader
TAB team supervisor: TAB team engineer

TAB team assistants

g. TAB team technicians:

r. TABB: Testing Adjusting and Balancing Bureau

1.2.1 Similar Terms

In some instances, terminology differs between the Contract and the TAB

Standard primarily because the intent of this Section is to use the
industry standards specified, along with additional requirements listed
herein to produce optimal results.

The following table of similar terms is provided for clarification only.
Contract requirements take precedent over the corresponding AABC, NEBB, or

TABB requirements where differences exist.

AABC MN-1, NEBB MAS) or

SIMILAR TERMS

Contract Term AABC Term NEBB Term TABB Term
TAB Standard National Standards Procedural Standards International
for Testing and for Testing, Standards for
Balancing Heating, Adjusting and Environmental
Ventilating, and Air Balancing of Systems Balance

Conditioning Systems

Environmental Systems

TAB Specialist

TAB Engineer

TAB Supervisor

TAB Supervisor

Systems Readiness
Check

Construction Phase
Inspection

Field Readiness
Check & Preliminary
Field Procedures

Field Readiness
Check & Prelim.
Field Procedures
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13 WORK DESCRIPTION

The work includes duct air leakage testing (DALT) and testing, adjusting,
and balancing (TAB) of [new][ and existing] heating, ventilating, and

cooling (HVAC) air[ and water] distribution systems including equipment
and performance data , ducts, and piping which are located within, on,

under, between, and adjacent to buildings , including records of existing
conditions

Perform TAB in accordance with the requirements of the TAB procedural

standard recommended by the TAB trade association that approved the TAB

Firm's qualifications. Comply with requirements of AABC MN-1,
NEBB PROCEDURAL STANDAR, or SMACNA 178C (TABB) as supplemented and
modified by this specification section. All recommendations and suggested

practices contained in the TAB procedural standards are considered

mandatory.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: When the neasurenent of existing conditions
is desired, clearly indicate and/or specify all

requirements.
FRKRREEHIIIRRREFIIIIRREFHKIIRRE KRR RREIIRIIRREEFIRARRREHHRRARRE KR AAREE

Conduct DALT and TAB of the indicated existing systems and equipment and

submit the specified DALT and TAB reports for approval. Conduct DALT

testing in compliance with the requirements specified in SMACNA 1972 CD,
except as supplemented and modified by this section. Conduct DALT and TAB

work in accordance with the requirements of this section.

1.3.1 Air Distribution Systems

Test, adjust, and balance system[s] (TAB) in compliance with this section.

Obtain Contracting Officer's written approval before applying insulation
to exterior of air distribution systems as specified under Section 2307 00
THERMAL INSULATION FOR MECHANICAL SYSTEMS.

1.3.2 Water Distribution Systems

TAB system[s] in compliance with this section. Obtain Contracting

Officer's written approval before applying insulation to water

distribution systems as specified under Section 230700 THERMAL
INSULATION FOR MECHANICAL SYSTEMS. At Contractor's option and with
Contracting Officer's written approval, the piping systems may be

insulated before systems are TAB'd.

Terminate piping insulation immediately adjacent to each flow control
valve, automatic control valve, or device. Seal the ends of pipe
insulation and the space between ends of pipe insulation and piping, with
waterproof vapor barrier coating.
After completion of work under this section, insulate the flow control
valves and devices as specified under Section 230700 THERMAL INSULATION
FOR MECHANICAL SYSTEMS.
133 TAB SCHEMATIC DRAWINGS
Show the following information on TAB Schematic Drawings:

1. A uniqgue number or mark for each piece of equipment or terminal.
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2. Air quantities at air terminals.
3. Air quantities and temperatures in air handling unit schedules.

4. Water quantities and temperatures in thermal energy transfer equipment
schedules.

5. Water quantities and heads in pump schedules.
6. Water flow measurement fittings and balancing fittings.

7. Ductwork Construction and Leakage Testing Table that defines the DALT
test requirements, including each applicable HVAC duct system ID or
mark, duct pressure class, duct seal class, and duct leakage test
pressure. This table is included in the file for Graphics for Unified
Facilities Guide Specifications:
http://www.whbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables

The Testing, Adjusting, and Balancing (TAB) Specialist must review the

Contract Plans and Specifications and advise the Contracting Officer of

any deficiencies that would prevent the effective and accurate TAB of the

system, including records of existing conditions , and systems readiness
check. The TAB Specialist must provide a Design Review Report

individually listing each deficiency and the corresponding proposed

corrective action necessary for proper system operation. The Testing,
Adjusting, and Balancing (TAB) Specialist must review the Contract Plans

and Specifications and advise the Contracting Officer of any deficiencies

that would prevent the effective and accurate TAB of the system, including

records of existing conditions ,and systems readiness check . The TAB
Specialist must provide a Design Review Report individually listing each
deficiency and the corresponding proposed corrective action necessary for

proper system operation.

Submit [three]| | copies of the TAB Schematic Drawings and Report Forms
to the Contracting Officer, no later than [21] | days prior to the
start of TAB field measurements.

134 Related Requirements

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: If Section 23 30 00 HYAC AIR DI STRIBUTION i s
not included in the project specification,
applicabl e requirenments there from shoul d be

inserted and the foll ow ng paragraph del eted.
B R e s s e e S S R R S R T s S e e R S S e T S e e T

Section 233000 HVAC AIR DISTRIBUTION applies to work specified in this
section.

Specific requirements relating to Reliability Centered Maintenance (RCM)
principals and Predictive Testing and Inspection (PTI), by the

construction contractor to detect latent manufacturing and installation

defects must be followed as part of the Contractor's Quality Control

program. Refer to the paragraph SUSTAINABILITY for detailed requirements.
Requirements for price breakdown of HVAC TAB work are specified in Section
012000 PRICE AND PAYMENT PROCEDURES.

Requirements for construction scheduling related to HYAC TAB work are
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specified in Section 013217.0020 COST LOADED NETWORK ANALYSIS SCHEDULES
(NAS).

1.4 SUBMITTALS

* *kkkkkkkkkk *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng submttal
items in the text, to reflect only the submttals
required for the project. The CGuide Specification
technical editors have classified those itens that
requi re Governnent approval, due to their conplexity
or criticality, with a "G'. GCenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a "G' to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arny projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" classification indicates subnmittals required
as proof of conpliance for sustainability Guiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PROCEDURES.

Choose the first bracketed itemfor Navy, Air Force,
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

Government approval is required for submittals with a "G" or "S"
classification. Submittals not having a "G" or "S" classification are

[for Contractor Quality Control approval.][for information only. When
used, a code following the "G" classification identifies the office that

will review the submittal for the Government.] Submit the following in
accordance with Section 013300 SUBMITTAL PROCEDURES:

* *kkkkkkkkkk *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

If using this section for NAVFAC DALT and TAB

projects, keep "G' for subnittals.
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NOTE: Refer to the paragraph above PHASI NG OF

WORK. |If this paragraph applies to the construction
contract, nmodify the entire SUBM TTALS par agr aph by
phasi ng (maybe by repeating the various submittals
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for each phase) to facilitate the subnittal process.
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SD-01 Preconstruction Submittals

Records of Existing Conditions v CLL T

Independent TAB Agency and Personnel Qualifications o CLL T
TAB Design Review Report N C N |

TABFirm ; C,[_ 1]

Designation of TAB Team Assistants € N |

Designation of TAB Team Engineer ; C[,[__ 1] or TAB Specialist
L1

Designation of TAB Team Field Leader € N |

SD-02 Shop Drawings

TAB Schematic Drawings and Report Forms ; C 1]
SD-03 Product Data

Equipment and Performance Data ; C 1]

TAB Related HVAC Submittals ; C, 1]

A list of the TAB Related HVAC Submittals, no later than [7]
[ | days after the approval of the TAB team engineer [and
assistant].

TAB Procedures ; (], 1]

Proposed procedures for TAB, submitted with the TAB Schematic
Drawings and Report Forms.

Calibration ; C[[___ 1]

Systems Readiness Check ; C,[___ 1]
TAB Execution ; C[ [ 1]

TAB Verification o CLL T

SD-06 Test Reports

Completed Pre-Final DALT Report v CLL T

Certified Final DALT Report N C N |

Prerequisite HVAC Work Checkout List For Proportional Balancing;
L1

Certified Final TAB Report for Proportional Balancing N C |
Prerequisite HYAC Work Checkout List For Season 1; G 1
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Certified Final TAB Report for Seasonl ; (, |

Prerequisite HYAC Work Checkout List For Season 2; L1
Certified Final TAB Report for Season?2 ; C[__ 1

TAB Design Review Report o CLL Tl

TAB Report for Season 1 ;o CLL ]

TAB Report for Season 2 ;o CLL ]

SD-07 Certificates

Independent TAB Agency and Personnel Qualifications N C N |
DALT and TAB Submittal and Work Schedule N C N |
TAB Pre-Field Engineering Report v CLL T
Instrument Calibration Certificates N C N |
DALT and TAB Procedures Summary N C |
Completed Pre-Final DALT Work Checklist o CLL T
Advance Notice of Pre-Final DALT Field Work N C N |
Advance Notice of TAB Field Work for Proportional Balancing CE
L1
Advance Notice of TAB Field Work for Seasonl ; C,[_ 1]
Advance Notice of TAB Field Work for Season?2 C[,[__ 1
TABFirm ; C, [ 1]
Design Review Report o CLL T
[ Pre-field DALT Preliminary Notification N C |
] Advanced Notice for [Season 1 ] TAB Field Work o CLL T
Prerequisite HYAC Work Check Out List [For Season 1] o CLL T
[ Advanced Notice for Season 2 TAB Field Work N C N |
i Prerequisite HYAC Work Check Out List For Season 2 o CLL T

]
15 QUALITY ASSURANCE

151 Independent TAB Agency and Personnel Qualifications

To secure approval for the proposed agency, submit information certifying
that the TAB agency is a first tier subcontractor who is not affiliated

with any other company participating in work on this contract, including
design, furnishing equipment, or construction. Further, submit the
following, for the agency, to Contracting Officer for approval:
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a. Independent AABC or NEBB or TABB TAB agency:

TAB agency: AABC registration number and expiration date of
current certification; or NEBB certification number and expiration
date of current certification; or TABB certification number and
expiration date of current certification.

TAB team supervisor: Name and copy of AABC or NEBB or TABB TAB
supervisor certificate and expiration date of current
certification.

TAB team field leader: Name and documented evidence that the team
field leader has satisfactorily performed full-time supervision of
TAB work in the field for not less than 3 years immediately
preceding this contract's bid opening date.

TAB team field technicians: Names and documented evidence that
each field technician has satisfactorily assisted a TAB team field
leader in performance of TAB work in the field for not less than
one year immediately preceding this contract's bid opening date.

Current certificates: Registrations and certifications are
current, and valid for the duration of this contract. Renew
Certifications which expire prior to completion of the TAB work,
in a timely manner so that there is no lapse in registration or
certification. TAB agency or TAB team personnel without a current
registration or current certification are not to perform TAB work
on this contract.

b. TAB Team Members: TAB team approved to accomplish work on this
contract are full-time employees of the TAB agency. No other
personnel is allowed to do TAB work on this contract.

c. Replacement of TAB team members: Replacement of members may occur if
each new member complies with the applicable personnel qualifications
and each is approved by the Contracting Officer.

1.5.1.1 TAB Standard

Perform TAB in accordance with the requirements of the standard under

which the TAB Firm's qualifications are approved, i.e., AABC MN-1,
NEBB PROCEDURAL STANDAR, or SMACNA 178C unless otherwise specified
herein. All recommendations and suggested practices contained in the TAB
Standard are considered mandatory. Use the provisions of the TAB

Standard, including checklists, report forms, etc., as nearly as

practical, to satisfy the Contract requirements. Use the TAB Standard for

all aspects of TAB, including qualifications for the TAB Firm and

Specialist and calibration of TAB instruments. Where the instrument

manufacturer calibration recommendations are more stringent than those

listed in the TAB Standard, adhere to the manufacturer's recommendations.

All quality assurance provisions of the TAB Standard such as performance
guarantees are part of this contract. For systems or system components

not covered in the TAB Standard, TAB procedures must be developed by the
TAB Specialist. Where new procedures, requirements, etc., applicable to
the Contract requirements have been published or adopted by the body
responsible for the TAB Standard used (AABC, NEBB, or TABB), the
requirements and recommendations contained in these procedures and
requirements are considered mandatory, including the latest requirements
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of ASHRAE 62.1.
1.51.2 Quialifications

a. TAB Firm

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: \Where the size or conplexity of the HVAC
systen(s) warrant, include in the project
specification the bracketed requirenent specifying
that the TAB firmbe certified for "building systens
commissioning".

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

The TAB Firm must be either a member of AABC or certified by the NEBB
or the TABB and certified in all categories and functions where
measurements or performance are specified on the plans and
specifications, including [TAB of environmental systems] [the
performance of clean rooms and clean air devices] [building systems
commissioning] [and] [the measuring of sound and vibration in
environmental systems].

Certification must be maintained for the entire duration of duties
specified herein. If, for any reason, the firm loses subject
certification during this period, the Contractor must immediately
notify the Contracting Officer and submit another TAB Firm for
approval. Any firm that has been the subject of disciplinary action
by either the AABC, the NEBB, or the TABB within the five years
preceding Contract Award is not be eligible to perform any duties
related to the HVAC systems, including TAB. All work specified in
this Section and in other related Sections to be performed by the TAB
Firm will be considered invalid if the TAB Firm loses its
certification prior to Contract completion and must be performed by an
approved successor.

These TAB services are to assist the prime Contractor in performing
the quality oversight for which it is responsible. The TAB Firm must
be a prime subcontractor of the Contractor and be financially and
corporately independent of the mechanical subcontractor, reporting
directly to and paid by the Contractor.

b. TAB Specialist

The TAB Specialist must be either a member of AABC,an experienced
technician of the Firm certified by the NEBB, or a Supervisor
certified by the TABB. The certification must be maintained for the
entire duration of duties specified herein. If, for any reason, the
Specialist loses subject certification during this period, immediately
notify the Contracting Officer and submit another TAB Specialist for
approval. Any individual that has been the subject of disciplinary
action by either the AABC, the NEBB, or the TABB within the five years
preceding Contract Award is not eligible to perform any duties related
to the HVAC systems, including TAB. All work specified in this
Section and in other related Sections performed by the TAB Specialist
will be considered invalid if the TAB Specialist loses its
certification prior to Contract completion and must be performed by
the approved successor.

c. TAB Specialist Responsiblities
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TAB Specialist responsibilities include all TAB work specified herein
and in related sections under his direct guidance. The TAB specialist
is required to be onsite on a daily basis to direct TAB efforts. The
TAB Specialist must participate in the commissioning process.

1.5.1.3 TAB Related HVAC Submittals

The TAB Specialist must prepare a list of the submittals from the Contract
Submittal Register that relate to the successful accomplishment of all
HVAC TAB. Accompany the submittals identified on this list with a letter
of approval signed and dated by the TAB Specialist when submitted to the
Government. Ensure that the location and details of ports, terminals,
connections, etc., necessary to perform TAB are identified on the
submittals.

15.2 Responsibilities

The Contractor is responsible for ensuring compliance with the
requirements of this section. The following delineation of specific work
responsibilities is specified to facilitate TAB execution of the various

work efforts by personnel from separate organizations. This breakdown of
specific duties is specified to facilitate adherence to the schedule

listed in the paragraph TAB SUBMITTAL AND WORK SCHEDULE.

1521 Contractor

a. TAB personnel: Ensure that the DALT work and the TAB work is
accomplished by a group meeting the requirements specified in the
paragraph TAB PERSONNEL QUALIFICATION REQUIREMENTS.

b. Pre-DALT/TAB meeting: Attend the meeting with the TAB Supervisor, and
ensure that a representative is present for the sheetmetal contractor,
mechanical contractor, electrical contractor, and automatic
temperature controls contractor.

c. HVAC documentation: Furnish one complete set of the following
HVAC-related documentation to the TAB agency:

(1) Contract drawings and specifications
(2) Approved submittal data for equipment
(3) Construction work schedule

(4) Up-to-date revisions and change orders for the previously listed
items

d. Submittal and work schedules: Ensure that the schedule for submittals
and work required by this section and specified in the paragraph TAB
SUBMITTAL AND WORK SCHEDULE is met.

e. Coordination of supporting personnel:

Provide the technical personnel, such as factory representatives or
HVAC controls installer required by the TAB field team to support the
DALT and the TAB field measurement work.

Provide equipment mechanics to operate HVAC equipment and ductwork
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mechanics to provide the field designated test ports to enable TAB

field team to accomplish the DALT and the TAB field measurement work.
Ensure these support personnel are present at the times required by

the TAB team, and cause no delay in the DALT and the TAB field work.

Conversely, ensure that the HVAC controls installer has required
support from the TAB team field leader to complete the controls check
out.

f. Deficiencies: Ensure that the TAB Agency supervisor submits all
Design/Construction deficiency notifications directly to the
Contracting officer within 3 days after the deficiency is
encountered. Further, ensure that all such notification submittals
are complete with explanation, including documentation, detailing
deficiencies.

g. Prerequisite HYAC work: Complete check out and debugging of HVAC
equipment, ducts, and controls prior to the TAB engineer arriving at
the project site to begin the TAB work. Debugging includes searching
for and eliminating malfunctioning elements in the HVAC system
installations, and verifying all adjustable devices are functioning as
designed. Include as prerequisite work items, the deficiencies
pointed out by the TAB team supervisor in the design review report.

h. Prior to the TAB field team's arrival, ensure completion of the
applicable inspections and work items listed in the TAB team
supervisor's pre-field engineering report. Do not allow the TAB team
to commence TAB field work until all of the following are completed.

(1) HVAC system installations are fully complete.

(2) HVAC prerequisite checkout work lists specified in the paragraph
PRE-FIELD TAB ENGINEERING REPORT are completed, submitted, and
approved. Ensure that the TAB Agency gets a copy of the approved
prerequisite HVAC work checkilist.

(3) DALT field checks for all systems are completed.

(4) HVAC system filters are clean for both Season 1 and Season 2 TAB
field work.

i. Advance notice: Furnish to the Contracting Officer with advance
written notice for the commencement of the DALT field work and for the
commencement of the TAB field work.

j- Insulation work: For required DALT work , ensure that insulation is
not installed on ducts to be DALT'd until DALT work on the subject
ducts is complete. Later, ensure that openings in duct and machinery
insulation coverings for TAB test ports are marked, closed and sealed.

1.5.2.2 TAB Agency

Provide the services of a TAB team which complies with the requirements of

the paragraph INDEPENDENT TAB AGENCY PERSONNEL QUALIFICATIONS. The work
to be performed by the TAB agency is limited to testing, adjusting, and

balancing of HVAC air and water systems to satisfy the requirements of

this specification section.
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1523

TAB Team Supervisor

a. Overall management: Supervise and manage the overall TAB team work

(o

o

o

@

—h

effort, including preliminary and technical DALT and TAB procedures
and TAB team field work.

. Pre-DALT/TAB meeting: Attend meeting with Contractor.

Design review report: Review project specifications and accompanying

drawings to verify that the air systems and water systems are designed
in such a way that the TAB engineer can accomplish the work in
compliance with the requirements of this section. Verify the presence
and location of permanently installed test ports and other devices
needed, including gauge cocks, thermometer wells, flow control
devices, circuit setters, balancing valves, and manual volume dampers.

. Support required: Specify the technical support personnel required

from the Contractor other than the TAB agency; such as factory
representatives for temperature controls or for complex equipment.
Inform the Contractor in writing of the support personnel needed and
when they are needed. Furnish the notice as soon as the need is
anticipated, either with the design review report, or the pre-field
engineering report, the during the DALT or TAB field work.

. Pre-field DALT preliminary notification: Monitor the completion of

the duct installation of each system and provide the necessary written
notification to the Contracting Officer.

Pre-field engineering report: Utilizing the following HVAC-related

documentation; contract drawings and specifications, approved
submittal data for equipment, up-to-date revisions and change orders;
prepare this report.

. Prerequisite HVAC work checklist: Ensure the Contractor gets a copy

of this checklist at the same time as the pre-field engineering report
is submitted.

. Technical assistance for DALT work.

(1) Technical assistance: Provide immediate technical assistance to
TAB field team.

*% *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The nunber of workdays for the TAB
supervisor's visit to the contract site for DALT
work, is based on the size, nunber, type, and

conplexity of the HVAC systemto be DALT d.

*% *% * * * *% *% * * * *

(2) DALT field visit: Near the end of the DALT field work effort,
visit the contract site to inspect the HVAC installation and the
progress of the DALT field work. Conduct a site visit to the
extent necessary to verify correct procedures are being
implemented and to confirm the accuracy of the Pre-final DALT
Report data which has been reported. Also, perform sufficient
evaluation to allow the TAB supervisor to issue certification of
the final report. Conduct the site visit full-time for a minimum
of [one] [two] | 8 hour workday[s] duration.
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i. Final DALT report: Certify the DALT report. This certification
includes the following work:

(1) Review: Review the Pre-final DALT report data. From these field
reports, prepare the Certified Final DALT report.

(2) TAB Verification: Verify adherence, by the TAB field team, to the
procedures specified in this section.

j. Technical Assistance for TAB Work: Provide immediate technical
assistance to the TAB field team for the TAB work.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The nunber of workdays for the TAB
supervisor's visits to the contract work site for
TAB work, is based on the size, number, type, and
conplexity of the HVAC systemto be TAB' d.

* *kkkkk *% *% *% *kkkkk *% *kkkkk *% *kkkkk *%

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Choose one of the follow ng options.
R R e e s s s e S S R R S R T s S e R S S S S T S e e T

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 1: Normally, use the follow ng two
subpar agraphs, which requires two separate trips
within a season to the contract site by the TAB
field team (the first for the TAB field work, the
second for the TAB quality assurance work) with the
certified TAB report submitted between the trips.
This is intended to give the design engineer tinme to
review the certified TAB report before the field

check of that report is conducted.
B R e e s s e S R R R S S R T s S e e R 2 S S e T S e e T

(1) TAB field visit: At the midpoint of the Season 1 and Season 2 TAB
field work effort, visit the contract site to inspect the HVAC
installation and the progress of the TAB field work. Conduct site
visit full-time for a minimum of [one] [two] | | 8 hour
workday[s] duration.

(2) TAB field visit: Near the end of the TAB field work effort, visit
the contract site to inspect the HVAC installation and the
progress of the TAB field work. Conduct site visit full-time for
a minimum of [one] [two] | | 8 hour workday[s] duration.
Review the TAB final report data and certify the TAB final report.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 2: Use the foll ow ng subparagraph
when the contract site is renote, or the HVAC system
is sinple, and the specifier wants to reduce to one
t he nunber of trips to the contract site by the TAB
field teamwithin a season (TAB field work and TAB
qual ity assurance acconplished in sane trip).

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

(1) TAB field visit: Near the end of the TAB field work effort, visit
the contract site to inspect the HVAC installation and the
progress of the TAB field work. Conduct site visit full-time for
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a minimum of [one] [two] | | 8 hour workday(s] duration.
Review the TAB final report data and certify the TAB final report.

] k. Certified TAB report: Certify the TAB report. This certification
includes the following work:

(1) Review: Review the TAB field data report. From this field
report, prepare the certified TAB report.

(2) Verification: Verify adherence, by the TAB field team, to the TAB
plan prescribed by the pre-field engineering report and verify
adherence to the procedures specified in this section.

I. Design/Construction deficiencies: Within 3 working days after the TAB
Agency has encountered any design or construction deficiencies, the
TAB Supervisor must submit written notification directly to the
Contracting Officer, with a separate copy to the Contractor, of all
such deficiencies. Provide in this submittal a complete explanation,
including supporting documentation, detailing deficiencies. Where
deficiencies are encountered that are believed to adversely impact
successful completion of TAB, the TAB Agency must issue notice and
request direction in the notification submittal.

m. TAB Field Check: The TAB team supervisor must attend and supervise
[Season 1] [and Season 2 ] TAB field check.

1.5.2.4 TAB Team Field Leader

a. Field manager: Manage, in the field, the accomplishment of the work
specified in Part 3, EXECUTION.

b. Full time: Be present at the contract site when DALT field work or
TAB field work is being performed by the TAB team; ensure day-to-day
TAB team work accomplishments are in compliance with this section.

c. Prerequisite HVAC work: Do not bring the TAB team to the contract
site until a copy of the prerequisite HYAC Checklist, with all work
items certified by the Contractor to be working as designed, reaches
the office of the TAB Agency.

[1.5.3 Project/Site Conditions

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: When the neasurenent of existing conditions
is desired, clearly indicate and/or specify all
requi renents. |If "existing conditions" does not
apply, delete this paragraph.

* *kkkkk *% * *% *% *% *kkkkk *%

1.53.1 DALT and TAB Services to Obtain Existing Conditions
Conduct DALT and TAB of the indicated existing systems and equipment and
submit the specified DALT and TAB reports for approval. Conduct this DALT
and TAB work in accordance with the requirements of this section.

1154 Sequencing and Scheduling
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[1.54.1 Projects with Phased Construction

kkkkkkkkkkkkkkkhkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Ensure all aspects of the HVAC work, including
DALT work and TAB work, are incorporated in the
contract's construction phases and fully covered in
the contract docunents. Revise this paragraph
accordi ngly based on your specific project.

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

This specification section is structured as though the HVAC construction,
and thereby the TAB work, will be completed in a single phase. When the
construction is completed in phases, the DALT work and TAB work must be
planned, completed, and accepted for each construction phase.

a. Phasing of Work

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: In the foll owi ng paragraph, DALT work is
specified. |If DALT work is not required for a given
project, delete references to DALT throughout. This
is facilitated by brackets |locating these references
to DALT worKk.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk

*%

This specification section is structured as though the HVAC
construction, and thereby the TAB work, is going to be completed in a
single phase[ in spite of the fact that there will be two seasons].

All elements of the TAB work are addressed on this premise. When a
contract is to be completed in construction phases, including the TAB
work, and the DALT work, the TAB work and DALT work must be planned
for, completed and approved by the Contracting Officer with each

phase. An example of this case would be one contract that requires

the rehabilitation of the HVAC in each of several separated

buildings. At the completion of the final phase, compile all

approved reports and submit as one document.

11.5.4.2 DALT and TAB Submittal and Work Schedule

Comply with additional requirements specified in Appendix C: DALT AND TAB
SUBMITTAL AND WORK SCHEDULE included at the end of this section.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The cal endar day requirenents specified
shoul d apply to many construction projects.
However, the specifier, when preparing this

par agraph for a specific contract, must review and
nodi fy this paragraph to suit the contract
construction schedule. Season 1 nay be the season
of maxi num heating | oad or maxi mum cooling | oad,
dependi ng upon construction schedul e.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Submit this schedule,and TAB Schematic Drawings, adapted for this
particular contract, to the Contracting Officer (CO) for review and

approval. Include with the submittal the planned calendar dates for each
submittal or work item. Resubmit an updated version for CO approval every
90 calendar days. Compliance with the following schedule is the
Contractor's responsibility.
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Qualify TAB Personnel: Within [45] | calendar days after date
of contract award, submit TAB agency and personnel qualifications.

Pre-DALT/TAB Meeting: Within [30] | calendar days after the
date of approval of the TAB agency and personnel, meet with the COTR.

Design Review Report: Within [60] | | calendar days after the
date of the TAB agency personnel qualifications approval, submit
design review report.

Pre-Field DALT Preliminary Notification: On completion of the duct
installation for each system, notify the Contracting Officer in
writing within 5 days after completion.

Ductwork Selected for DALT: Within 7 calendar days of Pre-Field DALT
Preliminary Notification, the COTR will select which of the project
ductwork must be DALT'd.

DALT Field Work: Within 48 hours of COTR's selection, complete DALT
field work on selected.

Submit Pre-final DALT Report: Within one working day after completion
of DALT field work, submit Pre-final DALT Report. Separate Pre-final
DALT reports may be submitted to allow phased testing from system to
system.

DALT Work Field Check: Upon approval of the Pre-final DALT Report,
schedule the COTR's DALT field check work with the Contracting Officer.

Submit Final DALT Report: Within [15] | calendar days after
completion of successful DALT Work Field Check, submit [Season 1] TAB
report.

Pre-Field TAB Engineering Report: Within | calendar days after
approval of the TAB agency Personnel Qualifications, submit the
Pre-Field TAB Engineering Report.

Prerequisite HVAC Work Check Out List [For Season 1] and Advanced
Notice For [Season 1] TAB Field Work: At a minimum of [115] |
calendar days prior to CCD, submit [Season 1 ] prerequisite HYAC work
check out list certified as complete, and submit advance notice of
commencement of [Season 1 ] TAB field work.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Choose one of the follow ng options.
B R e e s s s e S S R R R R T s S e e R T S S T S e T

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 1: Normally, use the follow ng four
par agr aphs, which requires two separate trips within
Season 1 to the contract site by the TAB field team
(the first for the TAB field work, the second for
the TAB quality assurance work) with the TAB report
subm tted between trips. This is intended to give

t he design engineer tine to review the TAB report

before the field check of that report is conducted.
R R e e s s s e S S R R S R T s S e R S S S S T S e e T
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[ [Season 1] TAB Field Work: At a minimum of [90] | calendar
days prior to CCD, [and when the ambient temperature is within Season
1 limits,] accomplish [Season 1] TAB field work.

Submit [Season 1 ] TAB Report: Within [15] | calendar days
after completion of [Season 1 ] TAB field work, submit [Season 1] TAB
report.

[Season 1] TAB Field Check: [30] [ calendar days after Season
1 TAB report is approved by the Contracting Officer, conduct [Season 1
] field check.

Complete [Season 1 ] TAB Work: Prior to CCD, complete all TAB work
[except Season 2 TAB work].

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Option 2: Use the follow ng two paragraphs
when the contract site is renote or the HVAC system
is sinple, and the specifier wants to reduce to one
the nunber of trips to the contract site by the TAB
field teamw thin Season 1 (TAB field work and TAB
qual ity assurance acconplished in sane trip).
Renunber remmi ni ng paragraphs appropriately.

* *kkkkk *% *kkkkk *% *kkkkk *% *% *% *%

[ [Season 1] TAB Field Work: At a minimum of [90] | calendar
days prior to CCD, [and when the ambient temperature is within Season
1 limits,] accomplish [Season 1 ] TAB field work; submit [Season 1 ]
TAB report; and conduct [Season 1 ] field check.

Complete [Season 1 ] TAB Work: Prior to CCD, complete all TAB work
[except Season 2 TAB work].

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: | nclude the remaining submttals and itens of
work only if there is a season 2 TAB Wrk

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

[ Prerequisite HVAC Work Check Out List For Season 2 and Advanced Notice
For Season 2 TAB Field Work: Within [150] | calendar days after
date of the commencement of the Season 1 TAB field work, submit the
Season 2 prerequisite HYAC work check out list certified as complete
and submit advance notice of commencement of Season 2 TAB field work.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Choose one of the follow ng options.
B R e e s s s e S S R R R R T s S e e R T S S T S e T

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 1: Normally, use the follow ng four
par agr aphs, which requires two separate trips within
Season 2 to the contract site by the TAB field team
(the first for the TAB field work, the second for
the TAB quality assurance work) with the TAB report
subm tted between trips. This is intended to give

t he design engineer tine to review the TAB report

before the field check of that report is conducted.
R R e e s s s e S S R R S R T s S e R S S S S T S e e T
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[ Season 2 TAB Field Work: Within [180] | | calendar days after
date of commencement of the Season 1 TAB field work and when the
ambient temperature is within Season 2 limits, accomplish Season 2 TAB
field work.

Submit Season 2 TAB Report: Within [15] | | calendar days after
completion of Season 2 TAB field work, submit Season 2 TAB report.

Season 2 TAB Field Check: [30] | calendar days after the Season
2 TAB report is approved by the Contracting Officer, conduct Season 2
field check.

Complete Season 2 TAB Work: Within [15] | calendar days after
the completion of Season 2 TAB field data check, complete all TAB work.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Option 2: Use the follow ng two paragraphs

when the contract site is renote, or the HVAC system

is sinple, and the specifier wants to reduce to one
the nunber of trips to the contract site by the TAB
field teamw thin Season 2 (TAB field work and TAB
qual ity assurance acconplished in sane trip).
Renunber remmi ni ng paragraphs appropriately.

* *kkkkk *% *kkkkk *% *kkkkk *% *% *% *%

[ Season 2 TAB Field Work: Within [180] | | calendar days after
date of commencement of the Season 1 TAB field work and when the
ambient temperature is within Season 2 limits, accomplish [Season 2 ]
TAB field work; submit [Season 2 ] TAB report; and conduct Season 2
field check.

Complete Season 2 TAB Work: Within [15] | calendar days after
the completion of Season 2 field data check, complete TAB work.

] a. TAB Design Review Report
Submit typed report describing omissions and deficiencies in the HVAC
system's design that would preclude the TAB team from accomplishing
the duct leakage testing work and the TAB work requirements of this
section. Provide a complete explanation including supporting
documentation detailing the design deficiency. State that no
deficiencies are evident if that is the case.
b. Pre-Field DALT Preliminary Notification
Notification: On completion of the installation of each duct system
indicated to be DALT'd, notify the Contracting Officer in writing
within 7 calendar days after completion.
1.5.4.3 TAB Pre-Field Engineering Report
Submit report containing the following information:
a. Step-by-step TAB procedure:
(1) Strategy: Describe the method of approach to the TAB field work

from start to finish. Include in this description a complete
methodology for accomplishing each seasonal TAB field work session.
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(2) Air System Diagrams: Use the contract drawings and duct
fabrication drawings if available to provide air system diagrams
in the report showing the location of all terminal outlet supply,
return, exhaust and transfer registers, grilles and diffusers. Use
a key numbering system on the diagrams which identifies each
outlet contained in the outlet airflow report sheets. Show
intended locations of all traverses and static pressure readings.

(3) Procedural steps: Delineate fully the intended procedural steps
to be taken by the TAB field team to accomplish the required TAB
work of each air distribution system and each water distribution
system. Include intended procedural steps for TAB work for
subsystems and system components.

b. Pre-field data: Submit AABC or NEBB or SMACNA 178( data report forms
with the following pre-field information filled in:

(1) Design data obtained from system drawings, specifications, and
approved submittals.

(2) Notations detailing additional data to be obtained from the
contract site by the TAB field team.

(3) Designate the actual data to be measured in the TAB field work.

(4) Provide a list of the types of instruments, and the measuring
range of each, which are anticipated to be used for measuring in
the TAB field work. By means of a keying scheme, specify on each
TAB data report form submitted, which instruments will be used for
measuring each item of TAB data. If the selection of which
instrument to use, is to be made in the field, specify from which
instruments the choice will be made. Place the instrument key
number in the blank space where the measured data would be entered.

c.  Prerequisite HVAC work checkout list : Provide a list of inspections
and work items which are to be completed by the Contractor. This list
must be acted upon and completed by the Contractor and then submitted
and approved by the Contracting Officer prior to the TAB team coming
to the contract site.

At a minimum, a list of the applicable inspections and work items
listed in the NEBB PROCEDURAL STANDAR, Section Ill, "Preliminary TAB
Procedures" under paragraphs titled, "Air Distribution System
Inspection” and "Hydronic Distribution System Inspection" must be
provided for each separate system to be TAB'd.

155 Subcontractor Special Requirements

Perform all work in this section in accordance with the paragraph

SUBCONTRACTOR SPECIAL REQUIREMENTS in Section 013000 ADMINISTRATIVE
REQUIREMENTS, stating that all contract requirements of this section must

be accomplished directly by a first tier subcontractor. No work may be

performed by a second tier subcontractor.

15.6 Instrument Calibration Certificates
It is the responsibility of the TAB firm to provide instrumentation that

meets the minimum requirements of the standard under which the TAB Firm's
qualifications are approved for use on a project. Instrumentation must be
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in proper operating condition and must be applied in accordance with the
instrumentation's manufacturer recommendations.

All instrumentation must bear a valid NIST traceable calibration
certificate during field work and during government acceptance testing.
All instrumentation must be calibrated within no later than one year of
the date of TAB work or government acceptance testing field work.

1.5.7 TAB Standard

Perform TAB in accordance with the requirements of the standard under

which the TAB Firm's qualifications are approved, i.e., AABC MN-1,
NEBB PROCEDURAL STANDAR, or  SMACNA 178C unless otherwise specified
herein. All recommendations and suggested practices contained in the TAB
Standard are considered mandatory. Use the provisions of the TAB

Standard, including checklists, report forms, etc., as nearly as

practical, to satisfy the Contract requirements. Use the TAB Standard for

all aspects of TAB, including qualifications for the TAB Firm and

Specialist and calibration of TAB instruments. Where the instrument
manufacturer calibration recommendations are more stringent than those

listed in the TAB Standard, adhere to the manufacturer's recommendations.

All quality assurance provisions of the TAB Standard such as performance

guarantees are part of this contract. For systems or system components

not covered in the TAB Standard, TAB procedures  must be developed by the
TAB Specialist. Where new procedures, requirements, etc., applicable to

the Contract requirements have been published or adopted by the body

responsible for the TAB Standard used (AABC, NEBB, or TABB), the

requirements and recommendations contained in these procedures and

requirements are considered mandatory, including the latest requirements

of ASHRAE 62.1.

1.5.8 Sustainability

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Designer/specifier nust select appropriate
PTI procedures to devel op acceptance criteria

subj ect to the equi pment and accessories used.

Det ai |l ed procedures are contained within the RCBEA
CQuide. Delete the itens and testing which do not
apply to your specific project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkk *%

Contractor must submit the following as part of the Quality Control Plan
for acceptance testing:

a. List all test equipment to be used, including its manufacturer,model
number, calibration date, and serial number.

b. Certificates of test personnel qualifications and certifications.
Provide certification of compliance with 40 CFR 82 .

c. Proof of equivalency if the contractor desires to substitute a test
requirement.

Perform the following PTI as an integral part of the TAB process per the
most recent edition of the NASA RCBEA GUIDE:

[ Compressors:
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. Vibration Analysis

. Balance Test and Measurement

. Alignment (laser preferred)

. Lubricating Oil Test

. Thermodynamic Performance Test
Hydraulic Oil Test (optional)

ST DO OO T

Fans:

. Vibration Analysis

. Balance Test and Measurement

. Alignment (laser preferred)

. Lubricating Oil Test

. Thermodynamic Performance Test

OO0 T

Heat Exchangers (General):
a. Hydrostatic Test
b. Airborne Ultrasonic Test
c. Thermodynamic Performance Test
d. Infrared Thermography (optional)

Heat Exchangers (Condenser Air Cooled):
Hydrostatic Test

Thermodynamic Performance Test
Airborne Ultrasonic Test (optional)
Pulse Ultrasonic Test (optional)
Infrared Thermography (optional)

cooo

Heat Exchangers (Condenser Water Cooled):
Hydrostatic Test

b. Thermodynamic Performance Test
c. Airborne Ultrasonic Test (optional)
d. Pulse Ultrasonic Test (optional)

e. Infrared Thermography (optional)

o

Heat Exchange Cooling Tower:

a. Vibration Analysis
. Balance Test and Measurement
Alignment (laser preferred)
Lubricating Oil Test
Performance Test

©cooo

HVAC Ducts:
a. Operational Test

b. Ductwork Leak Testing (DALT); Pre-Final DALT report, Final

DALT report

Piping Systems:
a. Vibration Analysis
b. Infrared Thermography

Steam Caoils:
a. Warranty Test
b. Vibration Analysis
c. Performance Test
d. Infrared Thermography

Valves:
a. Hydrostatic Test
b. Airborne Ultrasonic Test (optional)
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c. Thermodynamic Performance Test (optional)
i d. Infrared Thermography (optional)

]
159 Qualifications

1591 TAB Firm

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: \Where the size or conplexity of the HVAC
systen(s) warrant, include in the project
specification the bracketed requirenent specifying
that the TAB firmbe certified for "building systens
commissioning".

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

The TAB Firm must be either a member of AABC or certified by the NEBB or
the TABB and certified in all categories and functions where measurements
or performance are specified on the plans and specifications, including

[TAB of environmental systems] [the performance of clean rooms and clean
air devices] [building systems commissioning] [and] [the measuring of

sound and vibration in environmental systems].

Certification must be maintained for the entire duration of duties
specified herein. If, for any reason, the firm loses subject

certification during this period, the Contractor must immediately notify
the Contracting Officer and submit another TAB Firm for approval. Any
firm that has been the subject of disciplinary action by either the AABC,
the NEBB, or the TABB within the five years preceding Contract Award is
not be eligible to perform any duties related to the HVAC systems,
including TAB. All work specified in this Section and in other related
Sections to be performed by the TAB Firm will be considered invalid if the
TAB Firm loses its certification prior to Contract completion and must be
performed by an approved successor.

These TAB services are to assist the prime Contractor in performing the
quality oversight for which it is responsible. The TAB Firm must be a
prime subcontractor of the Contractor and be financially and corporately
independent of the mechanical subcontractor, reporting directly to and
paid by the Contractor.

1.59.2 TAB Specialist

The TAB Specialist must be either a member of AABC,an experienced
technician of the Firm certified by the NEBB, or a Supervisor certified by
the TABB. The certification must be maintained for the entire duration of
duties specified herein. If, for any reason, the Specialist loses subject
certification during this period, immediately notify the Contracting

Officer and submit another TAB Specialist for approval. Any individual
that has been the subject of disciplinary action by either the AABC, the
NEBB, or the TABB within the five years preceding Contract Award is not
eligible to perform any duties related to the HVAC systems, including
TAB. All work specified in this Section and in other related Sections
performed by the TAB Specialist will be considered invalid if the TAB
Specialist loses its certification prior to Contract completion and must

be performed by the approved successor.

1.5.9.3 TAB Specialist Responsibilities

TAB Specialist responsibilities include all TAB work specified herein and
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in related sections under his direct guidance. The TAB specialist is

required to be onsite on a daily basis to direct TAB efforts. The TAB

Specialist must participate in the commissioning process [ specified in
Section 0191 00.15 10 TOTAL BUILDING COMMISSIONING] .

1.5.9.4 TAB Related HVAC Submittals

The TAB Specialist must prepare a list of the submittals from the Contract
Submittal Register that relate to the successful accomplishment of all
HVAC TAB. Accompany the submittals identified on this list with a letter
of approval signed and dated by the TAB Specialist when submitted to the
Government. Ensure that the location and details of ports, terminals,
connections, etc., necessary to perform TAB are identified on the
submittals.

1.5.10 Responsibilities

The Contractor is responsible for ensuring compliance with the

requirements of this section. The following delineation of specific work

responsibilities is specified to facilitate TAB execution  of the various
work efforts by personnel from separate organizations. This breakdown of

specific duties is specified to facilitate adherence to the schedule

listed in the paragraph TAB SUBMITTAL AND WORK SCHEDULE.

15101 Contractor

a. TAB personnel: Ensure that the DALT work and the TAB work is
accomplished by a group meeting the requirements specified in the
paragraph TAB PERSONNEL QUALIFICATION REQUIREMENTS.

b. Pre-DALT/TAB meeting: Attend the meeting with the TAB Supervisor, and
ensure that a representative is present for the sheetmetal contractor,
mechanical contractor, electrical contractor, and automatic
temperature controls contractor.

c. HVAC documentation: Furnish one complete set of the following
HVAC-related documentation to the TAB agency:

(1) Contract drawings and specifications
(2) Approved submittal data for equipment
(3) Construction work schedule

(4) Up-to-date revisions and change orders for the previously listed
items

d. Submittal and work schedules: Ensure that the schedule for submittals
and work required by this section and specified in the paragraph TAB
SUBMITTAL AND WORK SCHEDULE is met.

e. Coordination of supporting personnel:

Provide the technical personnel, such as factory representatives or
HVAC controls installer required by the TAB field team to support the
DALT and the TAB field measurement work.

Provide equipment mechanics to operate HVAC equipment and ductwork
mechanics to provide the field designated test ports to enable TAB
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field team to accomplish the DALT and the TAB field measurement work.
Ensure these support personnel are present at the times required by
the TAB team, and cause no delay in the DALT and the TAB field work.

Conversely, ensure that the HVAC controls installer has required
support from the TAB team field leader to complete the controls check
out.

f. Deficiencies: Ensure that the TAB Agency supervisor submits all
Design/Construction deficiency notifications directly to the
Contracting officer within 3 days after the deficiency is
encountered. Further, ensure that all such notification submittals
are complete with explanation, including documentation, detailing
deficiencies.

g. Prerequisite HYAC work: Complete check out and debugging of HVYAC
equipment, ducts, and controls prior to the TAB engineer arriving at
the project site to begin the TAB work. Debugging includes searching
for and eliminating malfunctioning elements in the HVAC system
installations, and verifying all adjustable devices are functioning as
designed. Include as prerequisite work items, the deficiencies
pointed out by the TAB team supervisor in the design review report.

h. Prior to the TAB field team's arrival, ensure completion of the
applicable inspections and work items listed in the TAB team
supervisor's pre-field engineering report. Do not allow the TAB team
to commence TAB field work until all of the following are completed.

(1) HVAC system installations are fully complete.

(2) HVAC prerequisite checkout work lists specified in the paragraph
PRE-FIELD TAB ENGINEERING REPORT are completed, submitted, and
approved. Ensure that the TAB Agency gets a copy of the approved
prerequisite HVAC work checkilist.

(3) DALT field checks for all systems are completed.

(4) HVAC system filters are clean for both Season 1 and Season 2 TAB
field work.

i. Advance notice: Furnish to the Contracting Officer with advance
written notice for the commencement of the DALT field work and for the
commencement of the TAB field work.

j- Insulation work: For required DALT work , ensure that insulation is
not installed on ducts to be DALT'd until DALT work on the subject
ducts is complete. Later, ensure that openings in duct and machinery
insulation coverings for TAB test ports are marked, closed and sealed.

1.5.10.2 TAB Agency

Provide the services of a TAB team which complies with the requirements of

the paragraph INDEPENDENT TAB AGENCY PERSONNEL QUALIFICATIONS. The work
to be performed by the TAB agency is limited to testing, adjusting, and

balancing of HVAC air and water systems to satisfy the requirements of

this specification section.
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1.5.10.3 TAB Team Supervisor

a. Overall management: Supervise and manage the overall TAB team work
effort, including preliminary and technical DALT and TAB procedures
and TAB team field work.

(o

. Pre-DALT/TAB meeting: Attend meeting with Contractor.

o

Design review report: Review project specifications and accompanying
drawings to verify that the air systems and water systems are designed
in such a way that the TAB engineer can accomplish the work in
compliance with the requirements of this section. Verify the presence
and location of permanently installed test ports and other devices
needed, including gauge cocks, thermometer wells, flow control
devices, circuit setters, balancing valves, and manual volume dampers.

o

. Support required: Specify the technical support personnel required
from the Contractor other than the TAB agency; such as factory
representatives for temperature controls or for complex equipment.
Inform the Contractor in writing of the support personnel needed and
when they are needed. Furnish the notice as soon as the need is
anticipated, either with the design review report, or the pre-field
engineering report, the during the DALT or TAB field work.

@

. Pre-field DALT preliminary notification: Monitor the completion of
the duct installation of each system and provide the necessary written
notification to the Contracting Officer.

—h

Pre-field engineering report: Utilizing the following HVAC-related
documentation; contract drawings and specifications, approved
submittal data for equipment, up-to-date revisions and change orders;
prepare this report.

g. Prerequisite HYAC work checklist: Ensure the Contractor gets a copy
of this checklist at the same time as the pre-field engineering report
is submitted.

h. Technical assistance for DALT work.

(1) Technical assistance: Provide immediate technical assistance to
TAB field team.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The nunber of workdays for the TAB
supervisor's visit to the contract site for DALT
work, is based on the size, nunber, type, and
conplexity of the HVAC systemto be DALT d.

* *kkkkk *% * * * *% *% * * * *

(2) DALT field visit: Near the end of the DALT field work effort,
visit the contract site to inspect the HVAC installation and the
progress of the DALT field work. Conduct a site visit to the
extent necessary to verify correct procedures are being
implemented and to confirm the accuracy of the Pre-final DALT
Report data which has been reported. Also, perform sufficient
evaluation to allow the TAB supervisor to issue certification of
the final report. Conduct the site visit full-time for a minimum
of [one] [two] | 8 hour workday[s] duration.
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Final DALT report: Certify the DALT report. This certification
includes the following work:

(1) Review: Review the Pre-final DALT report data. From these field
reports, prepare the Certified Final DALT report.

(2) TAB Verification . Verify adherence, by the TAB field team, to the
procedures specified in this section.

Technical Assistance for TAB Work: Provide immediate technical
assistance to the TAB field team for the TAB work.

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The nunber of workdays for the TAB
supervisor's visits to the contract work site for
TAB work, is based on the size, number, type, and
conplexity of the HVAC systemto be TAB' d.

*kkkkk *% *% *% *kkkkk *% *kkkkk *% *kkkkk *%

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Choose one of the follow ng options.

kkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkhhkkhkkkkkkhkhkkk

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 1: Normally, use the follow ng two
subpar agraphs, which requires two separate trips
within a season to the contract site by the TAB
field team (the first for the TAB field work, the
second for the TAB quality assurance work) with the
certified TAB report submitted between the trips.
This is intended to give the design engineer tinme to
review the certified TAB report before the field
check of that report is conducted.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

(1) TAB field visit: At the midpoint of the Season 1 and Season 2 TAB
field work effort, visit the contract site to inspect the HVAC
installation and the progress of the TAB field work. Conduct site
visit full-time for a minimum of [one] [two] | | 8 hour
workday[s] duration.

(2) TAB field visit: Near the end of the TAB field work effort, visit
the contract site to inspect the HVAC installation and the
progress of the TAB field work. Conduct site visit full-time for
a minimum of [one] [two] | | 8 hour workday[s] duration.
Review the TAB final report data and certify the TAB final report.

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 2: Use the foll ow ng subparagraph
when the contract site is renote, or the HVAC system
is sinple, and the specifier wants to reduce to one
t he nunber of trips to the contract site by the TAB
field teamwithin a season (TAB field work and TAB
qual ity assurance acconplished in sane trip).

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

(1) TAB field visit: Near the end of the TAB field work effort, visit
the contract site to inspect the HVAC installation and the
progress of the TAB field work. Conduct site visit full-time for
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a minimum of [one] [two] | | 8 hour workday(s] duration.
Review the TAB final report data and certify the TAB final report.

] k. Certified TAB report: Certify the TAB report. This certification
includes the following work:

(1) Review: Review the TAB field data report. From this field
report, prepare the certified TAB report.

(2) Verification: Verify adherence, by the TAB field team, to the TAB
plan prescribed by the pre-field engineering report and verify
adherence to the procedures specified in this section.

I. Design/Construction deficiencies: Within 3 working days after the TAB
Agency has encountered any design or construction deficiencies, the
TAB Supervisor must submit written notification directly to the
Contracting Officer, with a separate copy to the Contractor, of all
such deficiencies. Provide in this submittal a complete explanation,
including supporting documentation, detailing deficiencies. Where
deficiencies are encountered that are believed to adversely impact
successful completion of TAB, the TAB Agency must issue notice and
request direction in the notification submittal.

m. TAB Field Check: The TAB team supervisor must attend and supervise
[Season 1] [and Season 2 ] TAB field check.

1.5.10.4 TAB Team Field Leader

a. Field manager: Manage, in the field, the accomplishment of the work
specified in Part 3, EXECUTION.

b. Full time: Be present at the contract site when DALT field work or
TAB field work is being performed by the TAB team; ensure day-to-day
TAB team work accomplishments are in compliance with this section.

c. Prerequisite HVAC work: Do not bring the TAB team to the contract
site until a copy of the prerequisite HYAC Checklist, with all work
items certified by the Contractor to be working as designed, reaches
the office of the TAB Agency.

15.11 Test Reports
1.5.11.1 Data from DALT Field Work

Report the data for the Pre-final DALT Report and Certified Final DALT
Report in compliance the following requirements:

a. Report format: Submit report data on Air Duct Leakage Test Summary
Report Forms as shown on Page 6-2 of SMACNA 1972 CD. In addition,
submit in the report, a marked duct shop drawing which identifies each
section of duct tested with assigned node numbers for each section.
Include node numbers in the completed report forms to identify each
duct section. The TAB supervisor must review and certify the report.

b. The TAB supervisor must include a copy of all calculations prepared in
determining the duct surface area of each duct test section. In
addition,provide the ductwork air leak testing (DALT) reports with a
copy(s) of the calibration curve for each of the DALT test orifices
used for testing.
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c. Instruments: List the types of instruments actually used to measure

the data. Include in the listing each instrument's unique
identification number, calibration date, and calibration expiration
date. Instruments must have been calibrated within one year of the
date of use in the field. Instrument calibration must be traceable to
the measuring standards of the National Institute of Standards and
Technology.

d. Certification: Include the typed name of the TAB supervisor and the

dated signature of the TAB supervisor.

1.5.11.2 Certified TAB Reports

Submit: TAB Report for Season 1 and TAB Report for Season 2
following manner:

a. Report format: Submit the completed pre-field data forms approved in

b. Temperatures: On each TAB report form reporting TAB work accomplished

the pre-field TAB Engineering Report completed by TAB field team,
reviewed and certified by the TAB supervisor. Bind the report with a
waterproof front and back cover. Include a table of contents
identifying by page number the location of each report. Report forms
and report data must be typewritten. Handwritten report forms or
report data are not acceptable.

on HVAC thermal energy transfer equipment, include the indoor and
outdoor dry bulb temperature range and indoor and outdoor wet bulb
temperature range within which the TAB data was recorded. Include in
the TAB report continuous time versus temperature recording data of
wet and dry bulb temperatures for the rooms, or zones, as designated
in the following list:

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The design engineer must list, in the

par agr aph bel ow, those roons, or zones, for which

i ndoor dry bulb and wet bulb tenperatures are

in the

conpiled for the specified tinme duration. Include a
sufficient nunmber of roons, or zones, in the listing
to ensure correct evaluation of performance for the

install ed HVAC syst ens.

*% *% *kkkkk *% * *% *kkkkk *% *kkkkk *%

(1) [Specifier: List desired rooms and/or zones here]. Measure and
compile data on a continuous basis for the period in which TAB
work affecting those rooms is being done.

(2) Measure and record data only after the HVAC systems installations
are complete, the systems fully balanced and the HVAC systems
controls operating in fully automatic mode.

(3) Data may be compiled using direct digital controls trend logging
where available. Otherwise, temporarily install calibrated time

versus temperature/humidity recorders for this purpose. The HVAC

systems and controls must be fully operational a minimum of 24
hours in advance of commencing data compilation. Include the

specified data in the [Season | TAB Report] [Season | and Season 2

TAB Report].
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NOTE: Paragraphs c., d., and e., below apply to air
di stribution systenms to be TAB d. Delete all of

t hese paragraphs if no air distribution systens are
in the project, or delete the paragraphs not
applicable and edit the term nol ogy of the renaining
par agraphs to agree with the draw ngs.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

[ c. System Diagrams: Provide updated diagrams with final installed
locations of all terminals and devices, any numbering changes, and
actual test locations. Use a key numbering system on the diagram
which identifies each outlet contained in the outlet airflow report
sheets.

I[ d. Static Pressure Profiles: Report static pressure profiles for air
duct systems including: |. Report static pressure data for all
supply, return, relief, exhaust and outside air ducts for the systems
listed. Include the following in the static pressure report data, in
addition to AABC/NEBB/TABB required data:

(1) Report supply fan, return fan, relief fan, and exhaust fan inlet
and discharge static pressures.

(2) Report static pressure drop across chilled water coils, DX coils,
hot water coils, steam coils, electric resistance heating coils
and heat reclaim devices installed in unit cabinetry or the system
ductwork.

(3) Report static pressure drop across outside air, return air, and
supply air automatic control dampers, both proportional and
two-position, installed in unit cabinetry.

(4) Report static pressure drop across air filters, acoustic
silencers, moisture eliminators, air flow straighteners, air flow
measuring stations or other pressure drop producing specialty
items installed in unit cabinetry, or in the system ductwork.
Examples of these specialty items are smoke detectors, white sound
generators, RF shielding, wave guides, security bars, blast
valves, small pipes passing through ductwork, and duct mounted
humidifiers.

Do not report static pressure drop across duct fittings provided
for the sole purpose of conveying air, such as elbows,
transitions, offsets, plenums, manual dampers, and branch
takes-offs.

(5) Report static pressure drop across outside air and relief/exhaust
air louvers.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkkhkkkx

NOTE: Below, delete the period at the end of the
sentence and delete the brackets for projects with

large air noving systens, i.e., include in the
specification the pressure readings in the
additional listed duct |ocations for air noving

systems 4720 L/S 10000 CFNV and | arger.

kkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkhhkkhkkkkkkhkhkkk
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[ (6) Report static pressure readings of supply air, return air,
exhaust/relief air, and outside air in duct at the point where
these ducts connect to each air moving unit.Jand also at the
following locations:

Main Duct:  Take readings at four locations along the full length
of the main duct, 25 percent, 50 percent, 75 percent, and 100
percent of the total duct length.

Floor Branch Mains: Take readings at floor branch mains served by
a main duct vertical riser.

Branch Main Ducts: Take readings at branch main ducts.

VAV Terminals:  Take readings at inlet static pressure at VAV
terminal box primary air branch ducts.

VAV Terminals, Fan Powered: Take readings at fan discharge and
inlet static pressures for series and parallel fan powered VAV
terminal boxes.]

kkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkhhkkhkkkkkkhkhkkk

NOTE: Delete the brackets below for large air
novi ng systens, i.e., include in the specification
the duct traverses for the branch mains for air
novi ng systens 4720 L/S 10000 CFN and | arger.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

e. Duct Traverses: Report duct traverses for main [and branch main]
supply, return, exhaust, relief and outside air ducts. This includes
all ducts, including those which lack 7 1/2 duct diameters upstream
and 2 1/2 duct diameters downstream of straight duct unobstructed by
duct fittings/offsets/elbows. The TAB Agency must evaluate and report
findings on the duct traverses taken. Evaluate the suitability of the
duct traverse measurement based on satisfying the qualifications for a
pilot traverse plane as defined by AMCA 203, "Field Measurements",
Section 8, paragraph 8.3, "Location of Traverse Plane."

f. Instruments: List the types of instruments actually used to measure
the tab data. Include in the listing each instrument's unique
identification number, calibration date, and calibration expiration
date.

Instrumentation, used for taking wet bulb temperature readings must
provide accuracy of plus or minus 5 percent at the measured face
velocities. Submit instrument manufacturer's literature to document
instrument accuracy performance is in compliance with that specified.

g. Certification: Include the typed name of the TAB supervisor and the
dated signature of the TAB supervisor.

h. Performance Curves: The TAB Supervisor must include, in the TAB
Reports, factory pump curves and fan curves for pumps and fans TAB'd
on the job.

i. Calibration Curves: The TAB Supervisor must include, in the TAB

Reports, a factory calibration curve for installed flow control
balancing valves, flow venturi's and flow orifices TAB'd on the job.
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[1.6 PROJECT/SITE CONDITIONS

kkkkkkkkkkkkkkkhkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: When the measurenent of existing conditions
is desired, clearly indicate and/or specify all
requirenents. |If "existing conditions" does not
apply, delete this paragraph.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

1.6.1 DALT and TAB Services to Obtain Existing Conditions
Conduct DALT and TAB of the indicated existing systems and equipment and
submit the specified DALT and TAB reports for approval. Conduct this DALT
and TAB work in accordance with the requirements of this section.

117 SEQUENCING AND SCHEDULING

[1.7.1 Projects with Phased Construction

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Ensure all aspects of the HVAC work, including
DALT work and TAB work, are incorporated in the
contract's construction phases and fully covered in
the contract docunents. Revise this paragraph
accordi ngly based on your specific project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

This specification section is structured as though the HVAC construction,
and thereby the TAB work, will be completed in a single phase. When the
construction is completed in phases, the DALT work and TAB work must be
planned, completed, and accepted for each construction phase.

1.7.11 Phasing of Work

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: In the foll owi ng paragraph, DALT work is
specified. |If DALT work is not required for a given
project, delete references to DALT throughout. This
is facilitated by brackets |locating these references
to DALT worKk.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

This specification section is structured as though the HVAC construction,
and thereby the TAB work, is going to be completed in a single phase[ in
spite of the fact that there will be two seasons]. All elements of the

TAB work are addressed on this premise. When a contract is to be
completed in construction phases, including the TAB work, and the DALT
work, the TAB work and DALT work must be planned for, completed and
approved by the Contracting Officer with each phase. An example of this
case would be one contract that requires the rehabilitation of the HVAC in
each of several separated buildings. At the completion of the final

phase, compile all approved reports and submit as one document.

11.7.2 DALT and TAB Submittal and Work Schedule

Comply with additional requirements specified in Appendix C: DALT AND TAB
SUBMITTAL AND WORK SCHEDULE included at the end of this section.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkkhkkkx
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NOTE: The cal endar day requirenents specified
shoul d apply to many construction projects.
However, the specifier, when preparing this

par agraph for a specific contract, must review and
nodi fy this paragraph to suit the contract
construction schedule. Season 1 nay be the season
of maxi num heating | oad or maxi mum cooling | oad,
dependi ng upon construction schedul e.

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Submit this schedule,and TAB Schematic Drawings, adapted for this
particular contract, to the Contracting Officer (CO) for review and

approval. Include with the submittal the planned calendar dates for each
submittal or work item. Resubmit an updated version for CO approval every
90 calendar days. Compliance with the following schedule is the
Contractor's responsibility.

Qualify TAB Personnel: Within [45] | calendar days after date
of contract award, submit TAB agency and personnel qualifications.

Pre-DALT/TAB Meeting: Within [30] | calendar days after the
date of approval of the TAB agency and personnel, meet with the COTR.

Design Review Report: Within [60] | | calendar days after the
date of the TAB agency personnel qualifications approval, submit
design review report.

Pre-Field DALT Preliminary Notification: On completion of the duct
installation for each system, notify the Contracting Officer in
writing within 5 days after completion.

Ductwork Selected for DALT: Within 7 calendar days of Pre-Field DALT
Preliminary Notification, the COTR will select which of the project
ductwork must be DALT'd.

DALT Field Work: Within 48 hours of COTR's selection, complete DALT
field work on selected.

Submit Pre-final DALT Report: Within one working day after completion
of DALT field work, submit Pre-final DALT Report. Separate Pre-final
DALT reports may be submitted to allow phased testing from system to
system.

DALT Work Field Check: Upon approval of the Pre-final DALT Report,
schedule the COTR's DALT field check work with the Contracting Officer.

Submit Final DALT Report: Within [15] | calendar days after
completion of successful DALT Work Field Check, submit [Season 1] TAB
report.

Pre-Field TAB Engineering Report: Within | calendar days after
approval of the TAB agency Personnel Qualifications, submit the
Pre-Field TAB Engineering Report.

Prerequisite HYAC Work Check Out List [For Season 1] and Advanced
Notice For [Season 1] TAB Field Work : At a minimum of [115] | |
calendar days prior to CCD, submit [Season 1 ] prerequisite HYAC work

check out list certified as complete, and submit advance notice of

commencement of [Season 1 ] TAB field work.
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NOTE: Choose one of the follow ng options.
B R R e s s s e S S R R S R T e S e e R R S S S T S e e T

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 1: Normally, use the follow ng four
par agr aphs, which requires two separate trips within
Season 1 to the contract site by the TAB field team
(the first for the TAB field work, the second for
the TAB quality assurance work) with the TAB report
subm tted between trips. This is intended to give

t he design engineer tine to review the TAB report

before the field check of that report is conducted.
khkkkkkhkkkhhkkkhhkkhkhkhkkhhkhkkhhkhkkkhkhkhkkkhhhkkhkhkkkhkhkkhhkhkkhhkhkkkhhkhkkhhkhxx

[Season 1] TAB Field Work: At a minimum of [90] | calendar
days prior to CCD, [and when the ambient temperature is within Season
1 limits,] accomplish [Season 1] TAB field work.

Submit [Season 1 ] TAB Report: Within [15] | calendar days
after completion of [Season 1 | TAB field work, submit [Season 1] TAB

report.

[Season 1] TAB Field Check: [30] [ calendar days after Season
1 TAB report is approved by the Contracting Officer, conduct [Season 1
] field check.

Complete [Season 1 ] TAB Work: Prior to CCD, complete all TAB work
[except Season 2 TAB work].

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 2: Use the follow ng two paragraphs

when the contract site is renote or the HVAC system
is sinple, and the specifier wants to reduce to one
the nunber of trips to the contract site by the TAB
field teamwi thin Season 1 (TAB field work and TAB

qual ity assurance acconplished in sane trip).

Renunber remmi ni ng paragraphs appropriately.
B R e e s s e S R R R S S R T s S e e R 2 S S e T S e e T

[Season 1] TAB Field Work: At a minimum of [90] | calendar
days prior to CCD, [and when the ambient temperature is within Season
1 limits,] accomplish [Season 1 ] TAB field work; submit [Season 1 ]
TAB report; and conduct [Season 1 ] field check.

Complete [Season 1 ] TAB Work: Prior to CCD, complete all TAB work
[except Season 2 TAB work].

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: | nclude the remaining submttals and itens of
work only if there is a season 2 TAB Wirk

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkhkkkkhhkkhkkkkkkhkhkkkx

Prerequisite HYAC Work Check Out List For Season 2 and Advanced Notice
For Season 2 TAB Field Work : Within [150] | calendar days after

date of the commencement of the Season 1 TAB field work, submit the

Season 2 prerequisite HVAC work check out list certified as complete

and submit advance notice of commencement of Season 2 TAB field work.
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NOTE: Choose one of the follow ng options.
B R R e s s s e S S R R S R T e S e e R R S S S T S e e T

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 1: Normally, use the follow ng four
par agr aphs, which requires two separate trips within
Season 2 to the contract site by the TAB field team
(the first for the TAB field work, the second for
the TAB quality assurance work) with the TAB report
subm tted between trips. This is intended to give

t he design engineer tine to review the TAB report

before the field check of that report is conducted.
khkkkkkhkkkhhkkkhhkkhkhkhkkhhkhkkhhkhkkkhkhkhkkkhhhkkhkhkkkhkhkkhhkhkkhhkhkkkhhkhkkhhkhxx

[ Season 2 TAB Field Work: Within [180] | | calendar days after
date of commencement of the Season 1 TAB field work and when the
ambient temperature is within Season 2 limits, accomplish Season 2 TAB
field work.

Submit Season 2 TAB Report: Within [15] | | calendar days after
completion of Season 2 TAB field work, submit Season 2 TAB report.

Season 2 TAB Field Check: [30] | calendar days after the Season
2 TAB report is approved by the Contracting Officer, conduct Season 2
field check.

Complete Season 2 TAB Work: Within [15] | calendar days after
the completion of Season 2 TAB field data check, complete all TAB work.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Option 2: Use the follow ng two paragraphs
when the contract site is renote, or the HVAC system
is sinple, and the specifier wants to reduce to one
the nunber of trips to the contract site by the TAB
field teamw thin Season 2 (TAB field work and TAB
qual ity assurance acconplished in sane trip).

Renunber remmi ni ng paragraphs appropriately.
B R e e s s e S R R R S S R T s S e e R 2 S S e T S e e T

[ Season 2 TAB Field Work: Within [180] | | calendar days after
date of commencement of the Season 1 TAB field work and when the
ambient temperature is within Season 2 limits, accomplish [Season 2 ]
TAB field work; submit [Season 2 ] TAB report; and conduct Season 2
field check.

Complete Season 2 TAB Work: Within [15] | calendar days after
the completion of Season 2 field data check, complete TAB work.

11721 TAB Design Review Report

Submit typed report describing omissions and deficiencies in the HVAC
system's design that would preclude the TAB team from accomplishing the
duct leakage testing work and the TAB work requirements of this section.
Provide a complete explanation including supporting documentation
detailing the design deficiency. State that no deficiencies are evident

if that is the case.
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1.7.2.2 Pre-Field DALT Preliminary Notification

Notification: On completion of the installation of each duct system
indicated to be DALT'd, notify the Contracting Officer in writing within 7
calendar days after completion.

1.7.2.3 TAB Pre-Field Engineering Report
Submit report containing the following information:
a. Step-by-step TAB procedure:

(1) Strategy: Describe the method of approach to the TAB field work
from start to finish. Include in this description a complete
methodology for accomplishing each seasonal TAB field work session.

(2) Air System Diagrams: Use the contract drawings and duct
fabrication drawings if available to provide air system diagrams
in the report showing the location of all terminal outlet supply,
return, exhaust and transfer registers, grilles and diffusers. Use
a key numbering system on the diagrams which identifies each
outlet contained in the outlet airflow report sheets. Show
intended locations of all traverses and static pressure readings.

(3) Procedural steps: Delineate fully the intended procedural steps
to be taken by the TAB field team to accomplish the required TAB
work of each air distribution system and each water distribution
system. Include intended procedural steps for TAB work for
subsystems and system components.

b. Pre-field data: Submit AABC or NEBB or SMACNA 178( data report forms
with the following pre-field information filled in:

(1) Design data obtained from system drawings, specifications, and
approved submittals.

(2) Notations detailing additional data to be obtained from the
contract site by the TAB field team.

(3) Designate the actual data to be measured in the TAB field work.

(4) Provide a list of the types of instruments, and the measuring
range of each, which are anticipated to be used for measuring in
the TAB field work. By means of a keying scheme, specify on each
TAB data report form submitted, which instruments will be used for
measuring each item of TAB data. If the selection of which
instrument to use, is to be made in the field, specify from which
instruments the choice will be made. Place the instrument key
number in the blank space where the measured data would be entered.

c. Prerequisite HVAC work checkout list: Provide a list of inspections
and work items which are to be completed by the Contractor. This list
must be acted upon and completed by the Contractor and then submitted
and approved by the Contracting Officer prior to the TAB team coming
to the contract site.

At a minimum, a list of the applicable inspections and work items

listed in the NEBB PROCEDURAL STANDAR, Section Ill, "Preliminary TAB
Procedures" under paragraphs titled, "Air Distribution System
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Inspection” and "Hydronic Distribution System Inspection” must be
provided for each separate system to be TAB'd.

1.8 WARRANTY

Furnish workmanship and performance warranty for the [DALT and ] TAB
system work performed for a period not less than [1] [2] [3] [5] |

years from the date of Government acceptance of the work; issued directly
to the Government. Include provisions that if within the warranty period
the system shows evidence of major performance deterioration, or is
significantly out of tolerance, resulting from defective TAB or DALT
workmanship, the corrective repair or replacement of the defective
materials and correction of the defective workmanship is the

responsibility of the TAB firm. Perform corrective action that becomes
necessary because of defective materials and workmanship while system TAB
and DALT is under warranty 7 days after notification, unless additional
time is approved by the Contracting Officer. Failure to perform repairs
within the specified period of time constitutes grounds for having the
corrective action and repairs performed by others and the cost billed to

the TAB firm. The Contractor must also provide a [1] [2] [3] [5] |

year contractor installation warranty.

PART 2 PRODUCTS
Not Used
PART 3 EXECUTION
3.1 WORK DESCRIPTIONS OF PARTICIPANTS

Comply with requirements of this section as specified in Appendix A WORK
DESCRIPTIONS OF PARTICIPANTS.

3.2 PRE-DALT/TAB MEETING

*kkkkkkkhhhhhhhhkkkkkkkhkhkhkhhhhhhhhhhrrkkkkrkhkhkhhhhhhhhhhrrkrkkrkkkkhkhhhhhhix

NOTE: Inclusion of this meeting requirenment in the
specification is based on the conplexity of the HVAC
systenms and the |ocation of the contract site.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

Meet with the Contracting Officer's technical representative (COTR)[and
the designing engineer of the HVAC systems] to develop a mutual
understanding relative to the details of the DALT work and TAB work
requirements. Ensure that the TAB supervisor is present at this meeting.
Requirements to be discussed include required submittals, work schedule,
and field quality control.

3.3 DALT PROCEDURES

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

NOTE: It is the designer's decision/responsibility
to decide whether, or not, to require duct air |eak
testing in accordance with this section. Subjecting
duct systens to acceptance testing likely results in
hi gher quality ductwork. Only very sinple duct
systens, such as low velocity ductwork within a
single room do not justify DALT testing. Indicate
on the drawi ngs a duct construction schedul e that
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defines the DALT test requirenents, including each
appl i cabl e HVAC duct system I D or mark, duct
pressure class, duct seal class, and duct | eakage
test pressure. Refer to SMACNA Leakage Test Ml ,
Appendi x B, "Sanple Leakage Anal ysis" for gui dance
in determ ning | eakage test pressures. Specify in
Appendi x D, the DALT test requirenments, including
each applicabl e HVAC duct system |ID or mark, duct
pressure class, and duct | eakage test pressure.
Duct Seal O ass shall be SMACNA Seal C ass "A".
Ref er to SMACNA Leakage Test Wnl, Appendi x B,
"Sanpl e Leakage Anal ysis" for guidance in

determ ni ng | eakage test pressures.

* *kkkkkkkkkk *kkkkkkkhhhhhhkhikkkkkx *kkkkkkkkkk *kkkkkkkkkk *kkkk

3.3.1 Instruments, Consumables and Personnel

Provide instruments, consumables and personnel required to accomplish the
DALT field work. Follow the same basic procedure specified below for TAB
Field Work, including maintenance and calibration of instruments, accuracy
of measurements, preliminary procedures, field work, workmanship and
treatment of deficiencies. Calibrate and maintain instruments in

accordance with manufacturer's written procedures.

3.3.2 Advance Notice of Pre-Final DALT Field Work Advance Notice of
Pre-Final DALT Field Work

On completion of the installation of each duct system indicated to be
DALT'd, notify the Contracting Officer in writing prior to the COTR's duct
selection field visit.

3.3.3 Ductwork To Be DALT'd

From each duct system indicated as subject to DALT, the COTR will randomly
select sections of each completed duct system for testing by the

Contractor's TAB Firm. The sections selected will not exceed 20 percent

of the total measured linear footage of duct systems indicated as subject

to DALT. Sections of duct systems subject to DALT will include 20 percent

of main ducts, branch main ducts, branch ducts and plenums for supply,
return, exhaust, and plenum ductwork.

[ Itis acceptable for an entire duct system to be DALT'd instead of
disassembling that system in order to DALT only the 20 percent portion
specified above.

1334 DALT Testing
Perform DALT on the HVAC duct sections of each system as selected by the

COTR. Use the duct class, seal class, leakage class and the leak test
pressure data indicated on the drawings, to comply with the procedures

specified in SMACNA 1972 CD.
In spite of specifications of SMACNA 1972 CD to the contrary, DALT
ductwork of construction class of 746 Pa 3-inch  water gauge static

pressure and below if indicated to be DALT'd. Complete DALT work on the
COTR selected ductwork within 48 hours after the particular ductwork was
selected for DALT. Separately conduct DALT work for large duct systems to
enable the DALT work to be completed in 48 hours.
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3.35 Completed Pre-Final DALT Report

After completion of the DALT work, prepare a Pre-final DALT Report meeting
the additional requirements specified in Appendix B REPORTS - DALT and
TAB. Data required by those data report forms shall be furnished by the
TAB team. Prepare the report neatly and legibly; the Pre-final DALT

report shall provide the basis for the Final DALT Report.

TAB supervisor shall review, approve and sign the Pre-Final DALT Report
and submit this report within one day of completion of DALT field work.
Verbally notify the COTR that the field check of the Pre-Final DALT Report
data can commence.  After completion of the DALT work, prepare a Pre-final
DALT Report using the reporting forms specified. TAB team to furnish data
required by those data report forms. Prepare the report neatly and

legibly; the Pre-final DALT report is the basis for the Final DALT

Report. TAB supervisor must review and certify the Pre-final DALT Report
and submit this report within one day of completion of DALT field work.
Verbally notify the COTR that the field check of the Pre-final DALT Report
data can commence.

3.3.6 Quality Assurance - COTR DALT Field Acceptance Testing

In the presence of the COTR and TAB team field leader, verify for accuracy
Pre-final DALT Report data selected by the COTR. For each duct system,
this acceptance testing shall be conducted on a maximum of 50 percent of
the duct sections DALT'd.

Further, if any data on the Pre-final DALT report form for a given duct
section is out-of-tolerance, then field acceptance testing shall be
conducted on data for one additional duct section, preferably in the same
duct system, in the presence of the COTR.

3.3.7 Additional COTR Field Acceptance Testing

If any of the duct sections checked for a given system are determined to
have a leakage rate measured that exceeds the leakage rate allowed by
SMACNA Leak Test Manual for an indicated duct construction class and
sealant class, terminate data checking for that section. The associated
Pre-final DALT Report data for the given duct system will be disapproved.
Make the necessary corrections and prepare a revised Pre-final DALT
Report. Reschedule a field check of the revised report data with the COTR.

3.3.8 Certified Final DALT Report

On successful completion of all field checks of the Pre-final DALT Report
data for all systems, the TAB Supervisor is to assemble, review, certify
and submit the Final DALT Report to the Contracting Officer for approval.
On successful completion of all field checks of the Pre-Final DALT Report
data for all systems, the TAB Supervisor shall assemble, review, approve,
sign and submit the Final DALT Report in compliance with Appendix B
REPORTS - DALT and TAB to the Contracting Officer for approval.

3.3.9 Prerequisite for TAB Field Work

Do not commence TAB field work prior to the completion and approval, for
all systems, of the Final DALT Report.
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3.4 TAB PROCEDURES
34.1 TAB Field Work

Test, adjust, and balance the HVAC systems until measured flow rates (air
and water flow) are within plus or minus 5 percent of the design flow
rates as specified or indicated on the contract documents.

That is, comply with the the requirements of AABC MN-1 [and AABC MN-4,]
NEBB PROCEDURAL STANDAR, NEBB MAS\] or SMACNA 178C (TABB) and
SMACNA 185¢ (TABB),except as supplemented and modified by this section.

[ Provide instruments and consumables required to accomplish the TAB work.
Calibrate and maintain instruments in accordance with manufacturer's
written procedures.

]

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: For those projects having only a single
season TAB report, delete the | ast sentence of the
fol |l owi ng paragraph.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

Test, adjust, and balance the HVAC systems until measured flow rates (air

and water flow) are within plus or minus 5 percent of the design flow

rates as specified or indicated on the contract documents. Conduct TAB

work, including measurement accuracy, and sound measurement work in

conformance with the AABC MN-1 and AABC MN-4, or NEBB TABES and NEBB MASV,
or SMACNA 1780 (used by TABB) and SMACNA 1858 sound measurement
procedures, except as supplemented and modified by this section.[ The

only water flow and air flow reporting which can be deferred until the

Season 2 is that data which would be affected in terms of accuracy due to

outside ambient conditions.]

3.4.2 Preliminary Procedures

Use the approved pre-field engineering report as instructions and
procedures for accomplishing TAB field work. TAB engineer is to locate,
in the field, test ports required for testing. It is the responsibility

of the sheet metal contractor to provide and install test ports as

required by the TAB engineer.

3.4.3 TAB Air Distribution Systems

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Edit, delete, and add to the paragraphs bel ow
to ensure that air distribution systens indicated on
project drawings are listed for TAB work.

Explicitly identify new and exi sting systens and
conponents which are to be TAB d. Exercise
particular care in defining existing systens and
conponents. Specify the systens identically to

| abel i ng and term nol ogy used on project draw ngs.
Del ete the subparts which do not apply to your

project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

343.1 Units With Coils

Report heating and cooling performance capacity tests for hot water,
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chilled water, DX and steam coils for the purpose of verifying that the
coils meet the indicated design capacity. Submit the following data and
calculations with the coil test reports:

a. For air handlers with capacities greater than 26,370 Watts
(90,000 Btu) cooling, such as factory manufactured units, central
built-up units and rooftop units, conduct capacity tests in accordance
with  AABC MN-4, procedure 3.5, "Coil Capacity Testing."

Do not determine entering and leaving wet and dry bulb temperatures by
single point measurement, but by the average of multiple readings in
compliance with paragraph 3.5-5, "Procedures", (in subparagraph d.) of
AABC MN-4, Procedure 3.5, "Coil Capacity Testing."

Submit part-load coil performance data from the coil manufacturer
converting test conditions to design conditions; use the data for the
purpose of verifying that the coils meet the indicated design capacity
in compliance with AABC MN-4, Procedure 3.5, "Coil Capacity Testing,"
paragraph 3.5.7, "Actual Capacity Vs. Design Capacity" (in
subparagraph c.).

b. For units with capacities of 26370 Watts 7.5 tons (90,000 Btu)
less, such as fan coil units, duct mounted reheat coils associated
with VAV terminal units, and unitary units, such as through-the-wall
heat pumps:

Determine the apparent coil capacity by calculations using single
point measurement of entering and leaving wet and dry bulb
temperatures; submit the calculations with the coil reports.

3.4.3.2 Air Handling Units

Air handling unit systems including fans (air handling unit fans, exhaust
fans and winter ventilation fans), coils, ducts, plenums, mixing boxes,
terminal units, variable air volume boxes, and air distribution devices
for supply air, return air, outside air, mixed air relief air, and makeup
air.

[3.4.3.3 Rooftop Air Conditioning

Il

Il

Rooftop air conditioning systems including fans, coils, ducts, plenums,
and air distribution devices for supply air, return air, and outside air.

For refrigeration compressors/condensers/condensing units/evaporators,
report data as required by NEBB, AABC, and TABB standard procedures,
including refrigeration operational data.

3.4.3.4 Heating and Ventilating Units

Heating and ventilating unit systems including fans, coils, ducts,

plenums, roof vents, registers, diffusers, grilles, and louvers for supply
air, return air, outside air, and mixed air.

3.4.3.5 Makeup Air Units

Makeup air unit systems including fans, coils, ducts, plenums, registers,

diffusers, grilles, and louvers for supply air, return air, outside air,
and mixed air.
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I 3.4.3.6 Return Air Fans
Return air fan system including fan ducts, plenums, registers, diffusers,
grilles, and louvers for supply air, return air, outside air, and mixed
air.

I 3.4.3.7 Fan Coils

Fan coil unit systems including fans, coils, ducts, plenums, and air
distribution devices for supply air, return air, and outside air.

I 3.4.3.8 Exhaust Fans

Exhaust fan systems including fans, ducts, plenums, grilles, and hoods for
exhaust air.

1[3.4.3.9 Cabinet Heaters
II 3.4.3.10 Cooling Units
I 3.4.3.11 Door Heaters

Door heater systems, including fans, coils, and diffusers.
II 3.4.3.12 Unit Heaters

113.4.4 TAB Water Distribution Systems

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Edit, delete, and add to the paragraphs bel ow
to ensure that water distribution systens indicated
on project drawings are listed for TAB work.
Explicitly identify new and existing systens and
conponents which are to be TAB d. Exercise
particular care in defining existing systenms and
conponents. Specify the systens identically to

| abel i ng and term nol ogy used on project draw ngs.

* *kkkkk *% *kkkkk *% *kkkkk *% *% *kkkkkkkkkk *%

34.4.1 Chilled Water

Chilled water systems including chillers, condensers, cooling towers,
pumps, coils, system balance valves and flow measuring devices.

For water chillers, report data as required by AABC, NEBB and TABB
standard procedures, including refrigeration operational data.

3.4.4.2 Heating Hot Water
Heating hot water systems including boilers, hot water converters (e.g.,
heat exchangers), pumps, coils, system balancing valves and flow measuring
devices.
3.44.3 Dual Temperature Water
Dual temperature water systems including boilers, converters, chillers,

condensers, cooling towers, pumps, coils, and system balancing valves, and
flow measuring devices.
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I 3.45 Sound Measurement Work
345.1 Areas To Be Sound Measured

In the following spaces, measure and record the sound power level for each
octave band listed in ASHRAE HVAC APP SI HDBK ASHRAE HVAC APP IP HDBK

Noise Criteria:

a. All HYAC mechanical rooms, including machinery spaces and other spaces
containing HVAC power drivers and power driven equipment.

b. All spaces sharing a common barrier with each mechanical room,
including rooms overhead, rooms on the other side of side walls, and
rooms beneath the mechanical room floor.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Sel ect representative non-nechani cal roons
whi ch are occupi ed by any personnel and are served
by each type of primary HVAC air noving system and
HVAC wat er noving systens. Include roons served by
like primary systens which have significantly

di fferent sound affecting configurations. List, in
t he subparagraphs bel ow, the roons to be sound
neasured that will acconplish the aforenentioned
sound assessnent phil osophy. List the roons by
term nol ogy identical to | abeling indicated on

drawings.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhhkkkkkkkkkkkkkkhhhhhhhhkkkkkkkkkkkkkhhhhhhkkx

[ c. AHU No. 1 System: Rooms: |
I d. | System: Rooms: |

I e | System: Rooms: |
13.4.5.2 Procedure

Measure sound levels in each room, when unoccupied except for the TAB

team, with all HVAC systems that would cause sound readings in the room

operating in their noisiest mode. Record the sound level in each octave

band. Attempt to mitigate the sound level and bring the level to within

the specified ASHRAE HVAC APP SI HDBK ASHRAE HVAC APP IP HDBK noise
criteria goals, if such mitigation is within the TAB team's control.

State in the report the ASHRAE HVAC APP SI HDBK ASHRAE HVAC APP IP HDBK
noise criteria goals. If sound level cannot be brought into compliance,

provide written notice of the deficiency to the Contractor for resolution

or correction.

3.4.5.3 Timing

Measure sound levels at times prescribed by AABC or NEBB or TABB.

3454 Meters
Measure sound levels with a sound meter complying with ASA S1.4 , Type 1l or
2, and an octave band filter set complying with ASA S1.11 PART 1 . Use

measurement methods for overall sound levels and for octave band sound
levels as prescribed by NEBB.
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3.455 Calibration
Calibrate sound levels as prescribed by AABC or NEBB or TABB, except that
calibrators emitting a sound pressure level tone of 94 dB at 1000 hertz
(Hz) are also acceptable.

3.4.5.6 Background Noise Correction

Determine background noise component of room sound (noise) levels for each
(of eight) octave bands as prescribed by AABC or NEBB or TABB.

I 3.4.6 TAB Work on Performance Tests Without Seasonal Limitations

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: Choose one of the follow ng options: TAB
w t hout Seasonal Limtations, or TAB with Seasonal
Limitations.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

NOTE: Choose the text imediately bel ow or the text
in the paragraph TAB WORK ON PERFORVMANCE TESTS W TH
SEASONAL LI M TATIONS. Use the text imediately
below i n the case where the wi nter outdoor design
dry bulb tenmperature and the sumrer outdoor design
dry bulb temperature are within 19.4 degrees C 35
degrees F of each other. This will reduce the
nunber of trips to the contract site fromtwo (one
per season) to one for performance testing by the
TAB field team Use the second option, in the other
cases.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkk

3.4.6.1 Performance Tests

In addition to the TAB proportionate balancing work on the air

distribution systems and the water distribution systems, accomplish TAB
work on the HVAC systems which directly transfer thermal energy. TAB the
operational performance of the [heating systems] [and] [cooling systems].

3.4.6.2 Ambient Temperatures

On each tab report form used for recording data, record the outdoor and
indoor ambient dry bulb temperature range and the outdoor and indoor
ambient wet bulb temperature range within which the report form's data was
recorded. Record these temperatures at beginning and at the end of data
taking.

[3.4.6.3 Sound Measurements
Comply with the paragraph SOUND MEASUREMENT WORK, specifically, the
requirement that a room must be operating in its noisiest mode at the time
of sound measurements in the room. The maximum noise level measurements
could depend on seasonally related heat or cooling transfer equipment.
]1[3.4.6.4 Water Chillers
For water chillers, report data as required by NEBB Form TAB 15-83,
NEBB PROCEDURAL STANDAR, including refrigeration operational data.
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[ 3.4.6.5 Refrigeration Units

For refrigeration compressors/condensers/condensing units, report data as
required by NEBB Form TAB 15-83, NEBB PROCEDURAL STANDAR, including
refrigeration operational data.

13.4.6.6 Coils

Report heating and cooling performance capacity tests for [hot water],
[chilled water], [DX] [and steam coils] for the purpose of verifying that
the coils meet the indicated design capacity. Submit the following data
and calculations with the coil test reports:

[ a. For Central station air handlers with capacities greater than 26,370
Watts 7.5 tons (90,000 Btu) cooling, such as factory manufactured
units, central built-up units and rooftop units, conduct capacity
tests in accordance with AABC MN-4, procedure 3.5, "Coil Capacity
Testing".

Entering and leaving wet and dry bulb temperatures are not determined
by single point measurement, but the average of multiple readings in
compliance with paragraph 3.5-5, "Procedures”, (in subparagraph d.) of
AABC MN-4, Procedure 3.5, "Coil Capacity Testing."

Submit part-load coil performance data from the coil manufacturer
converting test conditions to design conditions; use the data for the
purpose of verifying that the coils meet the indicated design capacity
in compliance with AABC MN-4, Procedure 3.5, "Coil Capacity Testing,"
paragraph 3.5.7, "Actual Capacity Vs. Design Capacity" (in
subparagraph c.).

[ b. For units with capacities of 26370 Watts 7.5 tons (90,000 Btu) or
less, such as fan coil units, duct mounted reheat coils associated
with VAV terminal units, and unitary units, such as through-the-wall
heat pumps:

Determine the apparent coil capacity by calculations using single
point measurement of entering and leaving wet and dry bulb
temperatures; submit the calculations with the coil reports.

11 3.4.7 TAB Work on Performance Tests With Seasonal Limitations

*kkkkkkkkkhhhhhhkkkkkhkkkhkkhhhhhhhhhhrrkkkkhkhkkhhhhhhhhhhrrrkrkkkkkkhkhhhhhhix

NOTE: Choose the text inmediately below, or the
text above in the paragraph TAB WORK ON PERFORMANCE
TESTS W THOUT SEASONAL LI M TATIONS. Refer to
technical note inmedi ately above. The text

i medi ately bel ow requires one trip each for Seasons

1 and 2.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhkhkhhkkkkkkkkkkkkkkkhkkhhhkkkkkkkkkkkkkkkkhkhhhhkkx
3.4.7.1 Performance Tests
Accomplish  proportional balancing TAB work on the air distribution systems

and water distribution systems, in other words, accomplish adjusting and
balancing of the air flows and water flows, any time during the duration
of this contract, subject to the limitations specified elsewhere in this
section. However, accomplish, within the following seasonal limitations,
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TAB work on HVAC systems which directly transfer thermal energy. Accomplish
proportionate balancing TAB work on the air distribution systems and water

distribution systems, in other words, accomplish adjusting and balancing

of the air flows and water flows, any time during the duration of this

contract, subject to the limitations specified elsewhere in this section.

However, accomplish, within the following seasonal limitations, TAB work

on HVAC systems which directly transfer thermal energy.

3.4.7.2 Season Of Maximum Load

Visit the contract site for at least two TAB work sessions for Season 1
and Season 2 field measures. [Visit the contract site during the season

of maximum heating load] [and] [visit the contract site during the season

of maximum cooling load], the goal being to TAB the operational

performance of the [heating systems] [and] [cooling systems] under their
respective maximum outdoor environment-caused loading. During the

seasonal limitations, TAB the operational performance of the [heating

systems] [and] [cooling systems]. Visit the contract site for at least two
TAB work sessions for TAB field measurements. [Visit the contract site

during the season of maximum heating load] [and] [visit the contract site

during the season of maximum cooling load], the goal being to TAB the
operational performance of the [heating systems] [and] [cooling systems]

under their respective maximum outdoor environment-caused loading. During
the seasonal limitations, TAB the operational performance of the [heating
systems] [and] [cooling systems].

3.4.7.3 Ambient Temperatures

On each tab report form used for recording data, record the outdoor and
indoor ambient dry bulb temperature range and the outdoor and indoor
ambient wet bulb temperature range within which the report form's data was
recorded. Record these temperatures at beginning and at the end of data
taking.

3.4.7.4 Sound Measurements

Comply with the paragraph SOUND MEASUREMENT WORK, specifically, the
requirement that a room must be operating in its noisiest mode at the time

of sound measurements in the room. The maximum noise level measurements
could depend on seasonally related heat or cooling transfer equipment.

[3.4.75 Water Chillers

Il

Il

Water chillers: For water chillers,report data as required by NEBB Form
TAB 15-83, NEBB PROCEDURAL STANDAR, including refrigeration operational
data.

3.4.7.6 Refrigeration Units

For refrigeration compressors/condensers/condensing units,report data as

required by NEBB Form TAB 15-83, NEBB PROCEDURAL STANDAR, including
refrigeration operational data.

3.4.7.7 Coils

Report heating and cooling performance capacity tests for [hot water],
[chilled water], [DX] [and steam coils] for the purpose of verifying that
the coils meet the indicated design capacity. Submit the following data
and calculations with the colil test reports:

SECTION 23 05 93 Page 51



a. For Central station air handlers with capacities greater than 26,370

Watts 7.5 tons (90,000 Btu) cooling, such as factory manufactured
units, central built-up units and rooftop units, conduct capacity

tests in accordance with AABC MN-4, procedure 3.5, "Coil Capacity
Testing."

Entering and leaving wet and dry bulb temperatures are not determined
by single point measurement, but by the average of multiple readings
in compliance with paragraph 3.5-5, "Procedures”, (in subparagraph d.)
of AABC MN-4, Procedure 3.5, "Coil Capacity Testing."

Submit part-load coil performance data from the coil manufacturer
converting test conditions to design conditions; use the data for the
purpose of verifying that the coils meet the indicated design capacity
in compliance with AABC MN-4, Procedure 3.5, "Coil Capacity Testing,"
paragraph 3.5.7, "Actual Capacity Vs. Design Capacity” (in
subparagraph c.).

b. For units with capacities of 26370 Watts 7.5 tons (90,000 Btu) or
less, such as fan coil units, duct mounted reheat coils associated
with VAV terminal units, and unitary units, such as through-the-wall
heat pumps:

Determine the apparent coil capacity by calculations using single
point measurement of entering and leaving wet and dry bulb
temperatures; submit the calculations with the coil reports.

11l 3.4.8 Workmanship

Conduct TAB work on the HVAC systems until measured flow rates are within
plus or minus 5 percent of the design flow rates as specified or indicated

on the contract documents. This TAB work includes adjustment of balancing
valves, balancing dampers, and sheaves. Further, this TAB work includes
changing out fan sheaves and pump impellers if required to obtain air and
water flow rates specified or indicated. If, with these adjustments and
equipment changes, the specified or indicated design flow rates cannot be
attained, contact the Contracting Officer for direction.

13.4.9 Deficiencies

Strive to meet the intent of this section to maximize the performance of

the equipment as designed and installed. However, if deficiencies in
equipment design or installation prevent TAB work from being accomplished
within the range of design values specified in the paragraph WORKMANSHIP,
provide written notice as soon as possible to the Contractor and the
Contracting Officer describing the deficiency and recommended correction.

Responsibility for correction of installation deficiencies is the
Contractor's. If a deficiency is in equipment design, call the TAB team
supervisor for technical assistance. Responsibility for reporting design
deficiencies to Contractor is the TAB team supervisor's.

3.4.10 TAB Reports

Additional requirements for TAB Reports are specified in Appendix B
REPORTS - DALT and TAB

* *kkkkkkkkkk *kkkkkkkkkhk *kkkkkkkhhhhhhkkkkxkx *kkkkkkkkkhk *kkkk
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NOTE: Choose one of the options bel ow.

* *% * *% *kkkkk *% * *% *% * *% *% * *% *%

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkk

NOTE: Option 1: Normally, use the follow ng

par agraph, which requires two separate trips within
a season to the contract site by the TAB field team
(the first for the TAB field work, the second for
the TAB quality assurance work) with the TAB report
subm tted between the trips. This is intended to
gi ve the design engineer tinme to review the TAB
report before the quality assurance field check of
that report is conducted.

* *% * *% *kkkkk *% * *% *% * *% *% * *% *%

[ After completion of the TAB field work, prepare the TAB field data for TAB
supervisor's review and certification, using the reporting forms approved
in the pre-field engineering report. Data required by those approved data
report forms is to be furnished by the TAB team. Except as approved
otherwise in writing by the Contracting Officer, the TAB work and thereby
the TAB report is considered incomplete until the TAB work is accomplished
to within the accuracy range specified in the paragraph WORKMANSHIP.

* *% * *% *kkkkk *% * *% *% * *% *% * *% *%

NOTE: Option 2: Use the follow ng paragraph when
the contract site is renote or the HVAC systemis
sinmple, and the specifier wants to reduce to one the
nunber of trips to the contract site by the TAB
field teaemwithin a season. (TAB field work and TAB
qual ity assurance acconplished in sane trip).

* *% * *% *kkkkk *% *% *% *% *% *% *%

[ After completion of the TAB work, prepare a pre-final TAB report using the
reporting forms approved in the pre-field engineering report. Data
required by those approved data report forms is to be furnished by the TAB
team. Except as approved otherwise in writing by the Contracting Officer,
the TAB work and the TAB report is considered incomplete until the TAB
work is accomplished to within the accuracy range specified in the
paragraph WORKMANSHIP of this section.

Prepare the report neatly and legibly; the pre-final TAB report is the
final TAB report minus the TAB supervisor's review and certification.
Obtain, at the contract site, the TAB supervisor's review and
certification of the TAB report.

Verbally notify the COTR that the field check of the TAB report data can
commence; give this verbal notice 48 hours in advance of field check
commencement. Do not schedule field check of the TAB report until the
specified workmanship requirements have been met or written approval of
the deviations from the requirements have been received from the
Contracting Officer.

]
3.4.11 Quality Assurance - COTR TAB Field Acceptance Testing
3.4.11.1 TAB Field Acceptance Testing

During the field acceptance testing, verify, in the presence of the COTR,

random selections of data (water, air quantities, air motion, [sound level
readings]) recorded in the TAB Report. Points and areas for field
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acceptance testing are to be selected by the COTR. Measurement and test
procedures are the same as approved for TAB work for the TAB Report.

Field acceptance testing includes verification of TAB Report data recorded
for the following equipment groups:

Group 1: All chillers, boilers, return fans, computer room units, and
air handling units (rooftop and central stations).

Group 2: 25 percent of the VAV terminal boxes and associated
diffusers and registers.

Group 3: 25 percent of the supply diffusers, registers, grilles
associated with constant volume air handling units.

Group 4: 25 percent of the return grilles, return registers, exhaust
grilles and exhaust registers.

Group 5: 25 percent of the supply fans, exhaust fans, and pumps.

Further, if any data on the TAB Report for Groups 2 through 5 is found not
to fall within the range of plus 5 to minus 5 percent of the TAB Report

data, additional group data verification is required in the presence of

the COTR. Verify TAB Report data for one additional piece of equipment in
that group. Continue this additional group data verification until
out-of-tolerance data ceases to be found.

3.4.11.2 Additional COTR TAB Field Acceptance Testing

If any of the acceptance testing measurements for a given equipment group
is found not to fall within the range of plus 5 to minus 5 percent of the

TAB Report data, terminate data verification for all affected data for

that group. The affected data for the given group will be disapproved.
Make the necessary corrections and prepare a revised TAB Report.
Reschedule acceptance testing of the revised report data with the COTR.

Further, if any data on the TAB Report for a given field acceptance test
group is out-of-tolerance, then field test data for one additional field
test group as specified herein. Continue this increase field test work
until out-of-tolerance data ceases to to be found. This additional field
testing is up and above the original 25 percent of the of reported data
entries to be field tested.

If there are no more similar field test groups from which to choose,
additional field testing from another, but different, type of field
testing group must be tested.

3.4.11.3 Prerequisite for Approval
Compliance with the field acceptance testing requirements of this section
is a prerequisite for the final Contracting Officer approval of the TAB
Report submitted.

3.5 MARKING OF SETTINGS
Upon the final TAB work approval, permanently mark the settings of HVAC
adjustment devices including valves, gauges, splitters, and dampers so

that adjustment can be restored if disturbed at any time. Provide
permanent markings clearly indicating the settings on the adjustment
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devices which result in the data reported on the submitted TAB report.

3.6 MARKING OF TEST PORTS

The TAB team is to permanently and legibly mark and identify the location
points of the duct test ports. If the ducts have exterior insulation,

make these markings on the exterior side of the duct insulation. Show the
location of test ports on the as-built mechanical drawings with dimensions
given where the test port is covered by exterior insulation.

3.7 APPENDICES

Appendix A WORK DESCRIPTIONS OF PARTICIPANTS
Appendix B REPORTS - DALT and TAB

Appendix C DALT AND TAB SUBMITTAL AND WORK SCHEDULE
Appendix D REQUIREMENTS FOR DUCT AIR LEAK TESTING
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Appendix A

WORK DESCRIPTIONS OF PARTICIPANTS

The Contractor is responsible for ensuring compliance with all
requirements of this specification section. However, the following
delineation of specific work items is provided to facilitate and
co-ordinate execution of the various work efforts by personnel from
separate organizations.

1.

a.

f.

g.

Contractor

HVAC documentation: Provide pertinent contract documentation to the
TAB Firm, to include the following: the contract drawings and
specifications; copies of the approved submittal data for all HVAC
equipment, air distribution devices, and air/water measuring/balancing
devices; the construction work schedule; and other applicable
documents requested by the TAB Firm. Provide the TAB Firm copies of
contract revisions and modifications as they occur.

. Schedules: Ensure the requirements specified under the paragraph "DALT

and TAB Schedule" are met.

. Pre-DALT and TAB meeting: Arrange and conduct the Pre-DALT and TAB

meeting. Ensure that a representative is present for the sheet metal
contractor, the mechanical contractor, the electrical contractor, and
the automatic temperature controls contractor.

. Coordinate Support: Provide and coordinate support personnel required

by the TAB Firm in order to accomplish the DALT and TAB field work.
Support personnel may include factory representatives, HVAC controls
installers, HYAC equipment mechanics, sheet metal workers, pipe
fitters, and insulators. Ensure support personnel are present at the
work site at the times required.

. Correct Deficiencies: Ensure the notifications of Construction

Deficiencies are provided as specified herein. Refer to the paragraph
CONSTRUCTION DEFICIENCIES. Correct each deficiency as soon as
practical with the Contracting Officer, and submit revised schedules
and other required documentation.

Pre-TAB Work Checklists: Complete check out and debugging of HYAC
equipment, ducts, and controls prior to the TAB engineer arriving at
the project site to begin the TAB work. Debugging includes searching
for and eliminating malfunctioning elements in the HVAC system
installations, and verifying all adjustable devices are functioning as
designed. Include as pre-TAB work checklist items, the deficiencies
pointed out by the TAB team supervisor in the design review report.

Prior to the TAB field team's arrival, ensure completion of the
applicable inspections and work items listed in the TAB team
supervisor's DALT and TAB Work Procedures Summary. Do not allow the
TAB team to commence TAB field work until all of the following are
completed.

Give Notice of Testing: Submit advance notice of proportional

balancing , Seasonl1l ,and Season?2 TAB field work accompanied by
completed prerequisite HYAC Work List
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. Insulation work: Ensure that no insulation is shall not be installed
on ducts to be DALT'd until DALT work on the subject ducts is complete.

Ensure the duct and piping systems are properly insulated and vapor
sealed upon the successful completion and acceptance of the DALT and
TAB work.

2. TAB Team Supervisor

a. Overall management: Supervise and manage the overall TAB team work
effort, including preliminary and technical DALT and TAB procedures
and TAB team field work.

b. Schedule: Ensure the requirements specified under the paragraph "DALT
and TAB Schedule" are met.

c. Submittals: Provide the submittals specified herein.

d. Pre-DALT/TAB meeting: Attend meeting with Contractor. Ensure TAB
personnel that will be involved in the TAB work under this contract
attend the meeting.

e. Design Review Report: Submit typed report describing omissions and
deficiencies in the HVAC system's design that would preclude the TAB
team from accomplishing the duct leakage testing work and the TAB work
requirements of this section. Provide a complete explanation
including supporting documentation detailing the design deficiency.

State that no deficiencies are evident if that is the case.

f. Support required: Specify the technical support personnel required
from the Contractor other than the TAB agency; such as factory
representatives for temperature controls or for complex equipment.
Inform the Contractor in writing of the support personnel needed and
when they are needed. Furnish the notice as soon as the need is
anticipated, either with the design review report, or the DALT and TAB
Procedures Summary, the during the DALT or TAB field work.

Ensure the Contractor is properly notified and aware of all support
personnel needed to perform the TAB work. Maintain communication with
the Contractor regarding support personnel throughout the duration of
the TAB field work, including the TAB field acceptance testing
checking.

Ensure all inspections and verifications for the Pre-Final DALT and
Pre-TAB Checklists are completely and successfully conducted before
DALT and TAB field work is performed.

g. Advance Notice: Monitor the completion of the duct system
installations and provide the Advance Notice for Pre-Final DALT field
work as specified herein.

h. Technical Assistance: Provide technical assistance to the DALT and
TAB field work.

i. Deficiencies Notification: Ensure the notifications of Construction
Deficiencies are provided as specified herein. Comply with
requirements of the paragraph CONSTRUCTION DEFICIENCIES. Resolve each
deficiency as soon as practical and submit revised schedules and other
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required documentation.

j- Procedures: Develop the required TAB procedures for systems or system
components not covered in the TAB Standard.

3. TAB Team Field Leader

a. Field manager: Manage, in the field, the accomplishment of the work
specified in Part 3, EXECUTION.

b. Full time: Be present at the contract site when DALT field work or
TAB field work is being performed by the TAB team; ensure day-to-day
TAB team work accomplishments are in compliance with this section.

c. Prerequisite HVAC work: Do not bring the TAB team to the contract
site until a copy of the prerequisite HVAC work list, with all work

items certified by the Contractor to be working as designed, reaches
the office of the TAB Agency.
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Appendix B
REPORTS - DALT and TAB

All submitted documentation must be typed, neat, and organized. All
reports must have a waterproof front and back cover, a title page, a
certification page, sequentially numbered pages throughout, and a table of
contents. Tables, lists, and diagrams must be titled. Generate and submit
for approval the following documentation:

1. DALT and TAB Work Execution Schedule

Submit a detailed schedule indicating the anticipated calendar date for
each submittal and each portion of work required under this section. For
each work entry, indicate the support personnel (such as controls
provider, HVAC mechanic, etc.) that are needed to accomplish the work.
Arrange schedule entries chronologically.

2. DALT and TAB Procedures Summary

Submit a detailed narrative describing all aspects of the DALT and TAB
field work to be performed. Clearly distinguish between DALT information
and TAB information. Include the following:

a. Alist of the intended procedural steps for the DALT and TAB field
work from start to finish. Indicate how each type of data measurement
will be obtained. Include what Contractor support personnel are
required for each step, and the tasks they need to perform.

b. A list of the project's submittals that are needed by the TAB Firm in
order to meet this Contract's requirements.

c. The schematic drawings to be used in the required reports, which may
include building floor plans, mechanical room plans, duct system
plans, and equipment elevations. Indicate intended TAB measurement
locations, including where test ports need to be provided by the
Contractor.

d. The data presentation forms to be used in the report, with the
preliminary information and initial design values filled in.

e. Alist of DALT and TAB instruments to be used, edited for this
project, to include the instrument name and description, manufacturer,
model number, scale range, published accuracy, most recent calibration
date, and what the instrument will be used for on this project.

f. A thorough checklist of the work items and inspections that need to be
accomplished before DALT field work can be performed. The Contractor
must complete, submit, and receive approval of the Completed Pre-Final
DALT Work Checklist before DALT field work can be accomplished.

g. Athorough checklist of the work items and inspections that need to be
accomplished before the [Season 1 ]TAB field work can be performed.
The Contractor must complete, submit, and receive approval of the
Completed [Season 1 [Pre-TAB Work Checklist before the [Season 1 ]TAB
field work can be accomplished.

[ h. Athorough checklist of the work items and inspections that need to be
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accomplished before the Season 2 TAB field work can be performed. The
Contractor must complete, submit, and receive approval of the

Completed Season 2 Pre-TAB Work Checklist before the Season 2 TAB
field work can be accomplished.

] i. The checklists specified above shall be individually developed and

tailored specifically for the work under this contract. Refer to

NEBB PROCEDURAL STANDAR, Section I, "Preliminary TAB Procedures"
under the paragraphs titled, "Air Distribution System Inspection" and
"Hydronic Distribution System Inspection” for examples of items to

include in the checklists.

3. Design Review Report

Submit report containing the following information:

a. Review the contract specifications and drawings to verify that the TAB

work can be successfully accomplished in compliance with the
requirements of this section. Verify the presence and location of
permanently installed test ports and other devices needed, including
gauge cocks, thermometer wells, flow control devices, circuit setters,
balancing valves, and manual volume dampers.

b. Submit a typed report describing omissions and deficiencies in the

4.

HVAC system's design that would preclude the TAB team from
accomplishing the DALT work and the TAB work requirements of this
section. Provide a complete explanation including supporting
documentation detailing the design deficiency. If no deficiencies are
evident, state so in the report.

Completed Pre-Final DALT Work Checklist

Report the data for the Pre-Final DALT Report meeting the following
requirements:

a. Submit a copy of the approved DALT and TAB Procedures Summary:

Provide notations describing how actual field procedures differed from
the procedures listed.

b. Report format: Submit a comprehensive report for the DALT field work

data using data presentation forms equivalent to the "Air Duct Leakage

Test Summary Report Forms" located in the SMACNA 1972 CD. In
addition, submit in the report, a marked duct shop drawing which

identifies each section of duct tested with assigned node numbers for

each section. Node numbers shall be included in the completed report

forms to identify each duct section.

c. Calculations: Include a copy of all calculations prepared in

d.

determining the duct surface area of each duct test section. Include
in the DALT reports copy(s) of the calibration curve for each of the
DALT test orifices used for testing.

Instruments: List the types of instruments actually used to measure

the data. Include in the listing each instrument's unique
identification number, calibration date, and calibration expiration
date. Instruments are to be calibrated within one year of the date of
use in the field; instrument calibration is to be traceable to the
measuring standards of the National Institute of Standards and
Technology.
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e. TAB Supervisor Approval: Include on the submitted report the typed
name of the TAB supervisor and the dated signature of the TAB
supervisor.

5. Final DALT Report

On successful completion of all COTR field checks of the Pre-final DALT
Report data for all systems, the TABS Supervisor shall assemble, review,
sign and submit the Final DALT Report to the Contracting Officer for
approval.

6. TAB Reports: Submit TAB Report for Proportional Balancing, Season 1,
and Season 2 in the following manner:

a. Procedure Summary: Submit a copy of the approved DALT and TAB
Procedures Summary. When applicable, provide notations describing how
actual field procedures differed from the procedures listed.

b. Report format: Submit the completed data forms approved in the
pre-field TAB Engineering Report completed by TAB field team,
reviewed, approved and signed by the TAB supervisor. Bind the report
with a waterproof front and back cover. Include a table of contents
identifying by page number the location of each report. Report forms
and report data shall be typewritten. Handwritten report forms or
report data are not acceptable.

c. Temperatures: On each TAB report form reporting TAB work accomplished
on HVAC thermal energy transfer equipment, include the indoor and
outdoor dry bulb temperature range and indoor and outdoor wet bulb
temperature range within which the TAB data was recorded. Include in
the TAB report continuous time versus temperature recording data of
wet and dry bulb temperatures for the rooms, or zones, as designated
in the following list:

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The design engineer shall list, in the

par agr aph bel ow, those roons, or zones, for which

i ndoor dry bulb and wet bulb tenperatures shall be
conpiled for the specified time duration. Include a
sufficient nunmber of roons, or zones, in the listing
to ensure correct evaluation of performance for the
i nstall ed HVAC syst ens.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

L]

(1) Data shall be measured and compiled on a continuous basis for the
period in which TAB work affecting those rooms is being done.

(2) Data shall be measured/recorded only after the HVAC systems
installations are complete, the systems fully balanced and the
HVAC systems controls operating in fully automatic mode. Provide
a detailed explanation wherever a final measurement did not
achieve the required value.

(3) Data may be compiled using direct digital controls trend logging

where available. Otherwise, the Contractor shall temporarily
install calibrated time versus temperature/humidity recorders for
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this purpose. The HVAC systems and controls shall have been fully
operational a minimum of 24 hours in advance of commencing data
compilation. The specified data shall be included in the [Season

| TAB Report] [Season | and Season 2 TAB Report].

d. Air System Diagrams: Provided updated diagrams with final installed
locations of all terminals and devices, any numbering changes, and
actual test locations.

e. Air Static Pressure Profiles: Report static pressure profiles for air
duct systems including: [AHU-1][RTAC-1][MUA-1]| |. Report static
pressure data for all supply, return, relief, exhaust and outside air
ducts for the systems listed. The static pressure report data shall
include, in addition to AABC or NEBB or TABB required data, the
following:

(1) Report supply fan, return fan, relief fan, and exhaust fan inlet
and discharge static pressures.

(2) Report static pressure drop across chilled water coils, DX coils,
hot water coils, steam coils, electric resistance heating coils
and heat reclaim devices installed in unit cabinetry or the system
ductwork.

(3) Report static pressure drop across outside air, return air, and
supply air automatic control dampers, both proportional and
two-position, installed in unit cabinetry.

(4) Report static pressure drop across air filters, acoustic
silencers, moisture eliminators, air flow straighteners, air flow
measuring stations or other pressure drop producing specialty
items installed in unit cabinetry, or in the system ductwork.
Examples of these specialty items are smoke detectors, white sound
generators, RF shielding, wave guides, security bars, blast
valves, small pipes passing through ductwork, and duct mounted
humidifiers.

Do not report static pressure drop across duct fittings provided
for the sole purpose of conveying air, such as elbows,
transitions, offsets, plenums, manual dampers, and branch
takes-offs.

(5) Report static pressure drop across outside air and relief/exhaust
air louvers.

(6) Report static pressure readings of supply air, return air,
exhaust/relief air, and outside air in duct at the point where
these ducts connect to each air moving unit.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Delete the brackets below for large air
novi ng systems, i.e., include in the specification
the duct traverses for the branch mains for air
novi ng systens 4720 L/S 10000 CFN and | arger.

* *kkkkk *% * *kkkkk *% *kkkk

[ f. Duct Transverses: Report duct traverses for main [and branch main]
supply, return[, exhaust, relief and outside air] ducts. [This shall
include all ducts, including those which lack 7 1/2 duct diameters
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upstream and 2 1/2 duct diameters downstream of straight duct

unobstructed by duct fittings/offsets/elbows.] The TAB Agency shall

evaluate and report findings on the duct traverses taken. Evaluate

the suitability of the duct traverse measurement based on satisfying

the qualifications for a pitot traverse plane as defined by AMCA 203,
"Field Measurements", Section 8, paragraph 8.3, "Location of Traverse

Plane".

] g. Instruments: List the types of instruments actually used to measure
the tab data. Include in the listing each instrument's unique
identification number, calibration date, and calibration expiration
date.

Instrumentation, used for taking wet bulb temperature readings shall
provide accuracy of plus or minus 5 percent at the measured face
velocities. Submit instrument manufacturer's literature to document
instrument accuracy performance is in compliance with that specified.

h. Performance Curves: The TAB Supervisor shall include, in the TAB
Reports, factory pump curves and fan curves for pumps and fans TAB'd
on the job.

i. Calibration Curves: The TAB Supervisor shall include, in the TAB
Reports, a factory calibration curve for installed flow control
balancing valves, flow venturis and flow orifices TAB'd on the job.

j. Data From TAB Field Work: After completion of the TAB field work,
prepare the TAB field data for TAB supervisor's review and approval
signature, using the reporting forms approved in the pre-field
engineering report. Data required by those approved data report forms
shall be furnished by the TAB team. Except as approved otherwise in
writing by the Contracting Officer, the TAB work and thereby the TAB
report shall be considered incomplete until the TAB work is
accomplished to within the accuracy range specified in the paragraph
WORKMANSHIP.
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Appendix C

DALT AND TAB SUBMITTAL AND WORK SCHEDULE

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Modify this suggested nunber of cal endar days
to suit the contract construction schedule. Season
1 may be the season of naxi mum heating | oad or

maxi mum cool i ng | oad, dependi ng upon the
construction schedul e.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Perform the following items of work in the order listed adhering to the
dates schedule specified below. Include the major items listed in this
schedule in the project network analysis schedule required by Section
0132 17.00 20 COST-LOADED NETWORK ANALYSIS SCHEDULES (NAS).

Submit TAB Agency and TAB Personnel Qualifications: Within [42]
[ | calendar days after date of contract award.

Submit the DALT and TAB Work Execution Schedule: within [14] |
days after receipt of the TAB agency and TAB personnel qualifications
approval. Revise and re-submit this schedule 28 days prior to
commencement of DALT work and 28 days prior to the commencement of TAB
Season 1 work and TAB Season 2 work.

Submit the DALT and TAB Work Procedures Summary: within [14] | |
days after receipt of the initial approved DALT and TAB Work Execution
Schedule.

Meet with the COTR at the Pre-DALT/TAB Meeting: Within [28] |
calendar days after receipt of the approved initial DALT/TAB Execution
Schedule.

Submit Design Review Report: Within [56] | calendar days after
the receipt of the approved initial DALT and TAB Work Execution
Schedule.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkk

NOTE: VWen the measurenent of existing facility
conditions is desired, delete the brackets fromthe
par agr aph bel ow.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Conduct measurements and submit the Record of Existing Facility
Conditions: within [28] | days after receipt of approved DALT
and TAB Work Procedures Summary.

Advance Notice of Pre-Final DALT Field Work: After the completed
installation of the HVAC duct system to be DALT'd, submit to the
Contracting Officer an Advance Notice of Pre-Final DALT Field Work
accompanied by the completed Pre-Final DALT Work Checklist for the
subject duct system.

Ductwork Selected for DALT: Within 14 calendar days after receiving
an acceptable completed Pre-Final DALT Work Checklist, the Contracting
Officer's technical representative (COTR) will select the project
ductwork sections to be DALT'd.
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DALT Field Work: Within 48 hours of COTR's selection, complete DALT
field work on selected project ductwork.

Submit Pre-Final DALT Report: Within two working days after
completion of DALT field work, submit Pre-final DALT Report. Separate
Pre-final DALT reports may be submitted to allow phased testing from
system to system.

Quality Assurance - COTR DALT Field Checks: Upon approval of the
Pre-final DALT Report, the COTR's DALT field check work shall be
scheduled with the Contracting Officer.

Submit Final DALT Report: Within [14] | calendar days after
completion of successful DALT Work Field Check, submit [Season 1 [TAB

report.

Advance Notice of [Season 1 ]TAB Field Work: At a minimum of
[14]] | calendar days prior to [Season 1 JTAB Field Work, submit
advance notice of TAB field work accompanied by completed [Season 1
]Pre-TAB Work Checklist.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkkhkkkx

NOTE: Use the follow ng four paragraphs, which
requires two separate trips within Season 1 to the
contract site by the TAB field team (the first for
the TAB field work, the second for the TAB quality
assurance work) with the TAB report submitted
between trips. This is intended to give the design
engineer time to review the TAB report before the
field check of that report is conducted.

*%

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk

[Season 1 ]TAB Field Work: At a minimum of [84] | calendar days
prior to CCD, [and when the ambient temperature is within Season 1
limits,] accomplish [Season 1 ]TAB field work.

Submit [Season 1 J[TAB Report: Within [14] | calendar days after
completion of [Season 1 JTAB field work, submit initial [Season 1 ][TAB

report.

[Season 1 JQuality Assurance - COTR TAB Field Check: [30] |
calendar days after initial [Season 1 ]TAB report is approved by the
Contracting Officer, conduct [Season 1 ]field check.

Complete [Season 1 ]TAB Work: Prior to CCD, complete all TAB work
[except Season 2 TAB work] and submit final.

Receive the approved TAB report: Within 21 calendar days, receive the
report from Contracting Officer approved TAB report.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: | nclude the remaining submttals and itens of
work only if there is a season 2 TAB Wrk

*%

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk

Advance Notice of Season 2 TAB Field Work: At a minimum of [126]
[ |calendar days after CCD, submit advance notice of Season 2 TAB
field work accompanied by completed Season 2 Pre-TAB Work Checkilist.
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NOTE: Use the follow ng four paragraphs, which
requires two separate trips within Season 2 to the
contract site by the TAB field team (the first for
the TAB field work, the second for the TAB quality
assurance work) with the TAB report submtted
between trips. This is intended to give the design
engineer time to review the TAB report before the

field check of that report is conducted.
B R e e s s e e S S R R S R T s S e e R S S S S T S e T

[Season 2 TAB Field Work: Within [14] | calendar days after
date of advance notice of Season 2 TAB field work and when the ambient
temperature is within Season 2 limits, accomplish Season 2 TAB field
work .

Submit Season 2 TAB Report: Within [14] calendar days after
completion of Season 2 TAB field work, submit Season 2 TAB report.

Season 2 Quality Assurance - COTR TAB Field Checks: [28] |
calendar days after the Season 2 TAB report is approved by the
Contracting Officer, conduct Season 2 field check.

Complete Season 2 TAB Work: Within [14] | calendar days after
the completion of Season 2 TAB field data check, complete all TAB
work.]

Receive the approved TAB report: Within calendar 21 days, receive the
report from Contracting Officer.

*kkkkkkhhhhhhhhhhkkrkkkhkkkhkhkhkhhhhhhhhhrrkkkkkhhkhhhhhhhhhhrrrkrkkkkkhhhhhhhix

NOTE: This appendi x specifies certain paraneters
that are a part of DALT. The appendix is a tenplate
to be nodified and edited by the specifier to adapt
it to the design indicated on the design draw ngs.

Each pi ece of HVAC air-noving equi prent indicated on
t he desi gn drawi ngs shall be scheduled in the table
bel ow. Specify the systenms using the identical

mar ks or term nol ogy as indicated on the draw ngs
and change the bracketed paraneters to be identical
to those indicated on the design draw ngs.

Specify the Duct Test Pressure in inches WC. the
same the Duct Static Pressure in inches WC

Specify the duct |eak class as foll ows:

1) For duct static pressure of less than 50 nm
WC., specify Class 12 for round duct
and Cl ass 24 for rectangul ar duct.

2) For duct static pressure of 50 inches to 75 mm
WC., specify Cass 6 for round duct
and Class 12 for rectangul ar duct.

3) For duct static pressure of higher than 75 nm
WC., specify Cass 3 for round duct

and Cass 6 for rectangul ar duct.
R R R e e s s e S R R R S R T e S e e e 2 R S S T S T S e T
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[Package [Package [Package [Package
Rooftop Rooftop Rooftop Rooftop w/CV
w/VAV w/VAV Unit w/CV Unit Unit No.
Unit No. No. [2] No. [1] [2] 1]
(1] [ 1 [ 1
(I
Duct System for Supply [100] [100] [50] [50]
Static | | |
Pressure, in
millimeters
W.C. for Return [50] [50] [25] 251 1
L1 L1 L1
for Exhaust | | | |
for Qutside [50] [50] [25] [25]
Air L1 L1 L1
System for Supply A A A A
Oval/Round
Duct and
Rectangu|ar fOI’ Return A A A A
Duct SMACNA
Seal Class
for Exhaust A A A A
for Outside A A A A
Air
System for Supply (3] Bl 11 11
Oval/Round L1
Duct SMACNA
Leak Class
for Return [6] [6] [12] [12]
L1
for Exhaust | ] | |
for Qutside [6] [6] [12] [12]
Air |
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[Package [Package [Package [Package
Rooftop Rooftop Rooftop Rooftop w/CV
w/VAV w/VAV Unit w/CV Unit Unit No.
Unit No. No. [2] No. [1] [2] 1]
[1] [ 1 [ 1
L1
System for Supply [6] [6] | [12] [12] |
Rectangular | |
Duct SMACNA
Leak Class
for Return [12] [12] [24] | [24] |
L1 L1
for Exhaust ] | | |
for Qutside [12] [12] [24] [24] |
Air | | 1
Duct Test for Supply [100] [100] [50] [50] ]
Pressure, in | | |
millimeters
W.C.
for Return [50] [50] [25] [25] |
L1 L1 L1
for Exhaust | | | |
for Qutside [50] [50] [25] [25] |
Air L1 L1 L1
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[AHU w/ [AHU w/ [Series VAV [Exhaust Systems
Economizer & Economizer & Terminal Unit No. [1]
CV Unit No. CV Unit No. Boxes Unit L1
1 I No. [1]
L1
Duct System for [50] [50] [13] n/a
Static Supply
Pressure, in
millimeters
W.C. for [25] [25] (311 n/a
Return
for [13] [13] n/a [25]
Exhaust
for [25] [25] n/a n/a
Outside
Air
System for A A A A
Oval/Round Supply
Duct and
Rectangular for A A A A
Duct SMACNA  |Return
Seal Class
for A A A A
Exhaust
for A A A A
Outside
Air
System for [6] [6] | 12 n/a
Oval/Round Supply
Duct SMACNA
Leak Class
for [12] [12] 12 n/a
Return
for [12] [12] n/a [12]
Exhaust
for [12] [12] n/a n/a
Outside
Air
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[AHU w/ [AHU w/ [Series VAV [Exhaust Systems
Economizer & Economizer & Terminal Unit No. [1]
CV Unit No. CV Unit No. Boxes Unit |
8 Y —| 4 — | No. [1]
L1
System for [12] [12] 24 n/a
Rectangular Supply
Duct SMACNA
Leak Class
for [24] [24] 24 n/a
Return
for [24] [24] n/a [24]
Exhaust
for [24] [24] n/a n/a
Outside
Air
Duct Test for [50] [25] [13] n/a
Pressure, in Supply
millimeters
W.C.
for [25] [25] [13] n/a
Return
for [13] [13] n/a [25]
Exhaust
for [25] [25] n/a n/a
Outside
Air
khkkkkkhkkkhkhkkkhhkkkhkhkkhhkhkkhhkhkkhhkkkhhkkkhkhkkkhkhkkhhkhkkkhkhkkkkkhkhkkkkkhkhkx
NOTE: This appendi x specifies certain paraneters

that are a part of DALT.

The appendix is a tenplate

to be nodified and edited by the specifier to adapt
it to the design indicated on the design draw ngs.

Each pi ece of HVAC air-noving equi prrent indicated on
t he desi gn drawi ngs shall be scheduled in the table

bel ow.

Specify the systens using the identical

mar ks or term nol ogy as indicated on the draw ngs
and change the bracketed paranmeters to be identica

to those indicated on the design draw ngs.

Specify the Duct Test Pressure in inches WC
same the Duct Static Pressure in inches WC

Specify the duct |eak class as foll ows:
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1) For duct static pressure of less than 2
inches WC., specify Cass 12 for round duct
and Cl ass 24 for rectangul ar duct.

2) For duct static pressure of 2 inches to 3
inches WC., specify Class 6 for round duct
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and C ass 12 for

rectangul ar duct.

3) For duct static pressure of higher than 3

i nches WC.,

and Class 6 for

kkkkkkkkkkkkkkkhkkkkkkhhkkkkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

specify Cass 3 for
rect angul ar duct.

round duct

Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[Package [Package [Package [Package
Rooftop Rooftop Rooftop Rooftop
w/VAV w/VAV Unit w/CV Unit w/CV Unit
Unit No No. [2] No. [1] No. [2]
[1] [ 1 [ 1 [ 1
L1
Duct System for Supply [4] 4] ] 211 | I 1
Static L1
Pressure, in
inches W.C.
for Return 2] 211 1 (1] [ 1 L1
L1
for Exhaust | [ ] [ ] |
for Outside 2] 21 ] () ] 1
Air L1
System for Supply A A A A
Oval/Round
Duct and
Rectangu|ar fOr Return A A A A
Duct SMACNA
Seal Class
for Exhaust A A A A
for Outside A A A A
Air
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[Package [Package [Package [Package
Rooftop Rooftop Rooftop Rooftop
w/VAV w/VAV Unit w/CV Unit w/CV Unit
Unit No. No. [2] No. [1] No. [2]
(1] [ 1 [ 1 [ 1
L1
System for Supply [3] 311 ] 6] [ 1 61 1
Oval/Round L1
Duct SMACNA
Leak Class
for Return [6] 611 [12] 1211
L1 L1
for Exhaust | [ 1 [ 1 L 1]
for Qutside [6] 611 [12] 1211
Air ] 1]
System for Supply [6] 611 [12] 1211
Rectangular | L1
Duct SMACNA
Leak Class
for Return [12] [12] 241 1 22| |
L1 L1
for Exhaust | [ 1 [ 1 L 1]
for Outside [12] [12] [24] 411
Air 1
Duct Test for Supply [4] [2] ] [50] I 1
Pressure, in | L 1]
inches W.C.
for Return [2] 211 ] [ 1 a1
L1
for Exhaust | [ 1 [ 1 L 1]
for Outside 2] 211 ] 1 1 e 1
Air 1
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[AHU w/ [AHU w/ [Series VAV [Exhaust Systems
Economizer | Economizer Terminal Unit No. [1]
& CV Unit & CV Unit Boxes Unit L1
No. [1] No. [2] No. [1]
(I L1 L1
Duct System for [2] [2] ] [0.5] n/a
Static Supply ] ]
Pressure, in
millimeters
W.C. for [1] 1 [0.5] n/a
Return | |
for [0.5] [0.5] n/a [1] ]
Exhaust ] ]
for [1] [1] ] n/a n/a
Outside |
Air
System for A A A A
Oval/Round Supply
Duct and
Rectangular for A A A A
Duct SMACNA Return
Seal Class
for A A A A
Exhaust
for A A A A
Outside
Air
System for [6] [6] ] 12 n/a
Oval/Round Supply |
Duct SMACNA
Leak Class
for [12] [12] 12 n/a
Return | ]
for [12] [12] n/a [12]
Exhaust ] ]
for [12] [12] n/a n/a
Outside ] ]
Air
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Appendix D

REQUIREMENTS FOR DUCT AIR LEAK TESTING

SYSTEMS
[AHU w/ [AHU w/ [Series VAV [Exhaust Systems
Economizer | Economizer Terminal Unit No. [1]
& CV Unit & CV Unit Boxes Unit |]
No. [1] No. [2] No. [1]
L1 L1 L1
System for [12] [12] 24 n/a
Rectangular Supply | L1
Duct SMACNA
Leak Class
for [24] [24] 24 n/a
Return [ ] ]
for [24] [24] n/a [24]
Exhaust [ | ]
for [24] [24] n/a n/a
Outside [ | ]
Air
Duct Test for [2] [2] ] [0.5] n/a
Pressure, in Supply [ ]
inches W.C.
for [1] [1] ] [0.5] n/a
Return [ ]
for [0.5] [0.5] n/a [1] ]
Exhaust ] ]
for [1] [1] ] n/a n/a
Outside [ ]
Air

-- End of Section --
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