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SUMMARY OF WORK
08/15

**************************************************************************
NOTE:   Thi s gui de speci f i cat i on cover s t he 
r equi r ement s f or  a descr i pt i on of  wor k cover ed i n 
t hi s cont r act  and i s r equi r ed f or  use i n al l  pr oj ect s.

Adher e t o UFC 1-300-02  Uni f i ed Faci l i t i es Gui de 
Speci f i cat i ons ( UFGS)  For mat  St andar d when edi t i ng 
t hi s gui de speci f i cat i on or  pr epar i ng new pr oj ect  
speci f i cat i on sect i ons.   Edi t  t hi s gui de 
speci f i cat i on f or  pr oj ect  speci f i c  r equi r ement s by 
addi ng,  del et i ng,  or  r evi s i ng t ext .   For  br acket ed 
i t ems,  choose appl i cabl e i t em( s)  or  i nser t  
appr opr i at e i nf or mat i on.

Remove i nf or mat i on and r equi r ement s not  r equi r ed i n 
r espect i ve pr oj ect ,  whet her  or  not  br acket s ar e 
present.

Comment s,  suggest i ons and r ecommended changes f or  
t hi s gui de speci f i cat i on ar e wel come and shoul d be 
submi t t ed as a Criteria Change Request (CCR) .

**************************************************************************

**************************************************************************
NOTE:   For  Navy pr oj ect s onl y,  i ncl ude on t he 
drawing:

1.   Locat i on of  pr oj ect .

2.   Li mi t s of  cont r act or ' s wor k ar ea.

3.   Locat i on of  Gover nment - f ur ni shed wor k.

4.   Locat i on of  Gover nment  i nst al l ed wor k.

5.   Cont r act or ' s on- base r out e t o s i t e.
**************************************************************************

**************************************************************************
NOTE:   Thi s sect i on cont ai ns t ai l or i ng opt i ons f or  
NAVY and NASA.

**************************************************************************
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PART 1   GENERAL

1.1   SUBMITTALS

**************************************************************************
NOTE:   Revi ew Submi t t al  Descr i pt i on ( SD)  def i ni t i ons 
i n Sect i on 01 33 00 SUBMI TTAL PROCEDURES and edi t  
t he f ol l owi ng l i s t ,  and cor r espondi ng submi t t al  
i t ems i n t he t ext ,  t o r ef l ect  onl y t he submi t t al s 
r equi r ed f or  t he pr oj ect .   The Gui de Speci f i cat i on 
t echni cal  edi t or s have cl assi f i ed t hose i t ems t hat  
r equi r e Gover nment  appr oval ,  due t o t hei r  compl exi t y 
or  cr i t i cal i t y,  wi t h a " G. "   Gener al l y,  ot her  
submi t t al  i t ems can be r evi ewed by t he Cont r act or ' s 
Qual i t y Cont r ol  Syst em.   Onl y add a " G"  t o an i t em 
i f  t he submi t t al  i s  suf f i c i ent l y i mpor t ant  or  
compl ex i n cont ext  of  t he pr oj ect .

For  Ar my pr oj ect s,  f i l l  i n t he empt y br acket s 
f ol l owi ng t he " G"  c l assi f i cat i on,  wi t h a code of  up 
t o t hr ee char act er s t o i ndi cat e t he appr ovi ng 
aut hor i t y.   Codes f or  Ar my pr oj ect s usi ng t he 
Resi dent  Management  Syst em ( RMS)  ar e:   " AE"  f or  
Ar chi t ect - Engi neer ;  " DO"  f or  Di st r i ct  Of f i ce 
( Engi neer i ng Di v i s i on or  ot her  or gani zat i on i n t he 
Di st r i ct  Of f i ce) ;  " AO"  f or  Ar ea Of f i ce;  " RO"  f or  
Resi dent  Of f i ce;  and " PO"  f or  Pr oj ect  Of f i ce.   Codes 
f ol l owi ng t he " G"  t ypi cal l y ar e not  used f or  Navy,  
Ai r  For ce,  and NASA pr oj ect s.

The " S"  c l assi f i cat i on i ndi cat es submi t t al s r equi r ed 
as pr oof  of  compl i ance f or  sust ai nabi l i t y  Gui di ng 
Pr i nci pl es Val i dat i on or  Thi r d Par t y Cer t i f i cat i on 
and as descr i bed i n Sect i on 01 33 00 SUBMI TTAL 
PROCEDURES.

Choose t he f i r st  br acket ed i t em f or  Navy,  Ai r  For ce,  
and NASA pr oj ect s,  or  choose t he second br acket ed 
i t em f or  Ar my pr oj ect s.

**************************************************************************

Government approval is required for submittals with a "G" or "S" 
classification.  Submittals not having a "G" or "S" classification are 
[for Contractor Quality Control approval.][for information only.  When 
used, a code following the "G" classification identifies the office that 
will review the submittal for the Government.]  Submit the following in 
accordance with Section 01 33 00  SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

**************************************************************************
NOTE:   The f ol l owi ng 6 submi t t al s ar e f or  NASA 
pr oj ect s onl y,  and ar e t ai l or ed f or  NASA.

**************************************************************************

Utility Outage Requests

Utility Connection Requests
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Borrow Permits

Excavation Permits

Welding Permits

Burning Permits

Salvage Plan ; G[, [_____]]

1.2   WORK COVERED BY CONTRACT DOCUMENTS

1.2.1   Project Description

**************************************************************************
NOTE:   Descr i be t he pr oj ect  ( such as f aci l i t y  t o be 
const r uct ed and squar e f oot age,  bui l di ng shel l  
const r uct i on,  f oundat i on)  and t he t ypes of  wor k 
i nvol ved i n suf f i c i ent  det ai l  so as t o pr esent  a 
gener al  pi ct ur e whi ch i s sel f  cont ai ned but  does not  
r ef er  t o t he dr awi ngs or  t o ot her  par t s of  t he 
speci f i cat i on.   Ment i on pecul i ar  or  hazar dous wor k,  
and moni t or i ng of  ar chaeol ogi cal  r esour ces.

**************************************************************************

The work includes [_____] and incidental related work.

1.2.2   Location

**************************************************************************
NOTE:   Pr ovi de t he st at i on name and geogr aphi c 
l ocat i on i n t he bl ank pr ovi ded.

**************************************************************************

The work is located at the [_____], approximately as indicated.  The exact 
location will be shown by the Contracting Officer.

1.3   CONTRACT DRAWINGS

**************************************************************************
NOTE:   Use t hi s par agr aph f or  NASA onl y.   Do not  use 
f or  Ar my or  Navy pr oj ect s.   Thi s par agr aph i s 
t ai l or ed f or  NASA.

**************************************************************************

The following drawings accompany this specification and are a part thereof.

Drawing No. [_____]
Sheets 1 through [_____]

[Five] [_____] sets of full size contract drawings, maps, and 
specifications will be furnished to the Contractor without charge. 
Reference publications will not be furnished.  Immediately check furnished 
drawings and notify the Government of any discrepancies.

1.4   WORK RESCHEDULING

**************************************************************************
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NOTE:   Use t hi s par agr aph f or  NASA pr oj ect s onl y.   
Do not  use f or  Navy or  Ar my pr oj ect s.   Thi s 
par agr aph i s t ai l or ed f or  NASA.   Requi r ement s f or  
Ar my and Navy ar e i n Sect i on 01 14 00 WORK 
RESTRICTIONS.

**************************************************************************

Allow for a maximum of [_____] calendar days in the construction schedule 
where construction activity is prohibited due to NASA operations.  Where 
other construction activities are permitted impose a further allowance for 
[_____] calendar days in the schedule, of excavation and subsurface 
activity abeyance.  Government will provide 24 hour notification each time 
the restrictions are invoked.

Normal duty hours for work are from [_____] a.m. to [_____] p.m., Monday 
through Friday.  Requests for additional work requires written approval 
from the Contracting Officer 7 days in advance of the proposed work period.

1.5   OCCUPANCY OF PREMISES

**************************************************************************
NOTE:   Use t hi s par agr aph i f  bui l di ng i s occupi ed 
dur i ng const r uct i on.

**************************************************************************

Building(s) will be occupied during performance of work under this 
Contract.[  Occupancy notifications will be posted in a prominent location 
in the work area.]

Before work is started, arrange with the Contracting Officer a sequence of 
procedure, means of access, space for storage of materials and equipment, 
and use of approaches, corridors, and stairways.

[ 1.6   EXISTING WORK

In addition to FAR 52.236-9 Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements:

a.  Remove or alter existing work in such a manner as to prevent injury or 
damage to any portions of the existing work which remain.

b.  Repair or replace portions of existing work which have been altered 
during construction operations to match existing or adjoining work, as 
approved by the Contracting Officer.  At the completion of operations, 
existing work must be in a condition equal to or better than that 
which existed before new work started.

] 1.7   ON-SITE PERMITS
**************************************************************************

NOTE:   Use t hi s par agr aph and subpar agr aphs f or  NASA 
pr oj ect s onl y.   These par agr aphs ar e t ai l or ed f or  
NASA use.   Requi r ement s f or  Ar my and Navy ar e i n 
Section 01 14 00 WORK RESTRI CTI ONS.

**************************************************************************

1.7.1   Utility Outage Requests  and Utility Connection Requests

Schedule work to minimize outages.  For utility outages and connections 
required during the execution of work that affect existing systems, 
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schedule outside the regular working hours or on weekends, as approved by 
the Contracting Officer.  Schedule utility outages and connections to 
minimize disruptions tothe Government.  No additional payment will be 
provided for utility outages and connections required to be performed 
outside the regular work hours.

Submit requests for utility outages and connections in writing to the 
Contracting Officer for approval at least [_____] calendar days in advance 
of the time required.  In each request, state the system involved, area 
involved, approximate duration of outage, and the nature of work involved.

1.7.2   Borrow, Excavation, Welding, and Burning Permits

**************************************************************************
NOTE:   Edi t  par agr aph t i t l e and per mi t s r equi r ed.   
Coor di nat e use of  bur ni ng per mi t s wi t h UFGS 01 57 19 
TEMPORARY ENVI RONMENTAL CONTROLS.

**************************************************************************

ACTIVITY SUBMISSION DATE SUBMISSION FORM

[ Borrow Permits ] [[_____] calendar days prior 
to work]

[[_____]]

[ Burning Permits ] [[_____] calendar days prior 
to work]

[[_____]]

[ Excavation Permits ] [[_____] calendar days prior 
to work]

[[_____]]

[ Welding Permits ] [[_____] calendar days prior 
to work]

[[_____]]

Post permits at a conspicuous location in the construction area.

Burning of trash or rubbish is [not] permitted at [_____] [on project 
site].[  Comply with requirements for burning of trash or rubbish, as 
established by the Authority having Jurisdiction .]

1.8   LOCATION OF UNDERGROUND UTILITIES

**************************************************************************
NOTE:   Check wi t h I nst al l at i on on i f  t he Cont r act or  
or  t he Base mar ks t he ut i l i t i es.   Use and edi t  t he 
br acket ed i t em i n f i r st  par agr aph i f  Cont r act or  i s 
r esponsi bl e f or  l ocat i on and mar ki ng of  ut i l i t i es.

**************************************************************************

Obtain digging permits prior to start of excavation, and comply with 
Installation requirements for locating and marking underground 
utilities.[  Contact local utility locating service a minimum of [48 
hours][_____] prior to excavating, to mark utilities, and within 
sufficient time required if work occurs on a Monday or after a Holiday.]  
Verify existing utility locations indicated on contract drawings, within 
area of work.

[ Identify and mark all other utilities not managed and located by the local 
utility companies.  Scan the construction site with Ground Penetrating 
Radar (GPR), electromagnetic, or sonic equipment, and mark the surface of 
the ground[, pier deck] or paved surface where existing underground 
utilities [or utilities encased in pier structures ]are discovered.  
Verify the elevations of existing piping, utilities,and any type of 
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underground [or encased ]obstruction not indicated, or specified to be 
removed, that is indicated or discovered during scanning, in locations to 
be traversed by piping, ducts, and other work to be conducted or 
installed.[  Verify elevations before installing new work closer than 
nearest manhole or other structure at which an adjustment in grade can be 
made.]

] 1.8.1   Notification Prior to Excavation

**************************************************************************
NOTE:   Check wi t h t he I nst al l at i on t o choose t he 
br acket ed i t em f or  number  of  days not i f i cat i on 
required.

**************************************************************************

Notify the Contracting Officer at least [48 hours][15 days][_____] prior 
to starting excavation work.

[ 1.9   GOVERNMENT-FURNISHED MATERIAL AND EQUIPMENT

**************************************************************************
NOTE:   I ncl ude t hi s par agr aph onl y when t he 
Cont r act or  wi l l  be r equi r ed t o i nst al l  
Gover nment - Fur ni shed Mat er i al s and Equi pment  or  
pr ovi de ut i l i t i es f or  same.   Obt ai n i nf or mat i on t o 
i dent i f y t he i t ems f r om t he Gover nment .

**************************************************************************

**************************************************************************
NOTE:   Ther e ar e s i t uat i ons i n whi ch equi pment  
i nst al l at i on dat a or  t empl at es woul d al l ow t he 
Cont r act or  t o pr epar e r ough- i n and pr oceed wi t h 
const r uct i on pr i or  t o t aki ng del i ver y of  
Gover nment - f ur ni shed equi pment .   Thi s par agr aph may 
be expanded t o i ncl ude schedul i ng del i ver y of  
i nst al l at i on dat a or  t empl at es as wel l  as t he 
equi pment  i t sel f ,  i f  t he dat a can be made avai l abl e 
mor e qui ckl y t han t he Gover nment - f ur ni shed equi pment  
and i f  advanced del i ver y woul d be hel pf ul  t o t he 
Gover nment .   Obt ai n l i s t i ng of  mat er i al  f r om t he 
act i v i t y pr ovi di ng i t .

**************************************************************************

Pursuant to Contract Clause FAR 52.245-1 Government Property, the 
Government will furnish the following materials and equipment for 
installation by the Contractor:

**************************************************************************
NOTE:   Pr ovi de compl et e descr i pt i on and quant i t i es 
f or  Gover nment - f ur ni shed and Cont r act or - i nst al l ed 
mat er i al  and equi pment .   I dent i f y manuf act ur er ,  
make,  model  and oper at i ng char act er i st i cs.   Avoi d 
gener i c descr i pt i ons especi al l y f or  equi pment  
r equi r i ng ut i l i t i es such as wat er  ser vi ce,  dr ai ns,  
nat ur al  gas,  st eam,  or  el ect r i c i t y.   Thi s 
i nf or mat i on shoul d be made avai l abl e by t he act i v i t y 
f ur ni shi ng t he mat er i al  or  equi pment  t o be i nst al l ed 
t hr ough t he Gover nment .   When a ut i l i t y  i s  r equi r ed 
t o ser ve t he Gover nment - f ur ni shed i t em,  ensur e t hat  
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t he appr opr i at e Sect i on f or  t he ut i l i t y  needed i s 
i ncl uded i n t he pr oj ect  speci f i cat i on.

**************************************************************************

**************************************************************************
NOTE:   Do not  l i s t  sal vage pr oper t y t o be r emoved 
and r eused i n t he gener al  wor k ar ea;  i ndi cat e such 
mat er i al  on t he dr awi ngs. .

**************************************************************************

DESIGNATION NO. DESCRIPTION QUANTITY

[_____] [_____] [_____]

**************************************************************************
NOTE:   Use t hi s par agr aph as appl i cabl e f or  
quantities.

**************************************************************************

Quantities indicated for the above-listed items marked with an asterisk 
are estimates.  It is the intention of the Government to furnish all 
quantities of the asterisk items required to complete the work as 
specified, and the various quantities will be adjusted when necessary.  
Quantities stated for the above items not marked with an asterisk are all 
that will be furnished by the Government.  Provide any additional 
quantities that are required.

1.9.1   Delivery Schedule

**************************************************************************
NOTE:   Choose t he ver si on of  t hi s par agr aph whi ch 
best  sat i sf i es t he pr oj ect  condi t i ons.   The f i r st  
al t er nat i ve i s best  sui t ed f or  pr oj ect s r equi r i ng 
car ef ul  schedul i ng of  Gover nment - f ur ni shed 
equi pment .   Est abl i sh t he number  of  cal endar  days 
r equi r ed f or  not i f i cat i on or  t hat  have el apsed 
bef or e avai l abi l i t y  af t er  consi der i ng ( 1)  a 
r easonabl e t i me bet ween t he Cont r act  Awar d and t he 
f i r st  need f or  Gover nment - f ur ni shed equi pment  and 
( 2)  t he l ead t i me r equi r ed f or  Gover nment  
pr ocur ement .   Set  t he st or age r at e at  t he commer ci al  
r at e i n t he ar ea of  st or age.

**************************************************************************

[ Notify the Contracting Officer in writing at least [_____] calendar days 
in advance of the date on which the materials and equipment are required. 
Pick up materials and equipment no later than 30 calendar days after such 
date.  When materials and equipment are not picked up by the 30th day, the 
Contractor will be charged for storage at the rate of [_____] per  [45 
kg][3 cubic meters]  100 [pounds][cubic feet]  per month or fraction thereof.

][ Materials and equipment will be available on or after [_____] calendar 
days after the award of contract.

] 1.9.2   Delivery Location

The materials and equipment [are located at [_____]] [are located within 
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[_____] miles of the jobsite] [will be delivered to [_____]][the salvage 
receiving point [_____]].

][ 1.10   GOVERNMENT-INSTALLED WORK

**************************************************************************
NOTE:   I ncl ude t hi s par agr aph i f  t he Gover nment  i s 
t o i nst al l  equi pment  or  per f or m ot her  wor k at  t he 
j ob s i t e,  excl udi ng i nspect i on and t est i ng.   Def i ne 
t he ext ent  and t ype of  Gover nment  wor k t hat  may 
i mpact  t he oper at i ons of  t he Cont r act or .

**************************************************************************

[_____].

] [ 1.11   NAVY AND MARINE CORPS (NMCI) COORDINATION REQUIREMENTS

**************************************************************************
NOTE:   Use t hi s par agr aph f or  Navy pr oj ect s onl y.   
I n addi t i on t o t he EI A/ TI A st andar ds f or  
t el ecommuni cat i ons,  t he ar chi t ect ur al ,  st r uct ur al ,  
mechani cal ,  pl umbi ng,  el ect r i cal  and f i r e pr ot ect i on 
desi gns must  compl y wi t h t he r equi r ement s i n t he 
l at est  ver si on of  UFC 3- 580- 10.

**************************************************************************

1.11.1   NMCI Contractor Access

Allow the NMCI Contractor access to the facility towards the end of 
construction (finishes 90 percent complete, rough-in 100 percent complete, 
Inside Plant (ISP)/Outside Plant (OSP) infrastructure in place) to provide 
equipment in the telecommunications rooms and make final connections.  
Coordinate efforts with the NMCI Contractor to facilitate joint use of 
building spaces during the final phases of construction.  After the 
Contracting Officer has facilitated coordination meetings between the two 
contractors, within one week, incorporate the effort of additional 
coordination with the NMCI Contractor into the construction schedule to 
demonstrate a plan for maintaining the contract duration.

] 1.12   SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged remain the 
property of the Government.  Segregate, itemize, deliver and off-load the 
salvaged property at the [Government designated] storage area located 
within [_____]  kilometers  miles  of the construction site.

Provide a salvage plan , listing material and equipment to be salvaged, and 
their storage location.  Maintain property control records for material or 
equipment designated as salvage.  Use a system of property control that is 
approved by the Contracting Officer.  Store and protect salvaged materials 
and equipment until disposition by the Contracting Officer.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
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        -- End of Section --
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