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NOTE: This guide specification covers the
requirements for dredging.

Adhereto  UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide

specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable item(s) or insert

appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be
submitted as a Criteria Change Request (CCR)

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkkkkkkkhkkkhkkkkkkhkkkk
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NOTE: The techniques of sounding, sweeping, or a
combination thereof are applicable methods in the
acceptance examination, depending upon specific
requirements of the project. In general, for
maintenance dredging or for new dredging on soft
bottom, the acceptance examination by soundings will
be acceptable; for new dredging on hard coral or

rock bed, and also for dredging below existing
channel bottom on hard coral or rock bed, sweepings
are required. For new dredging on hard bed harbor
channel and turning basin for capital ships (such as
aircraft carriers), the combination of soundings and
sweepings is required. If modification of

navigation charts is required after completion of
dredging work, the EFD must coordinate with Naval
Facilities Engineering Systems Command Code 04A3 for
the proper data transfer procedures to the Defense
Mapping Agency. In the case of inland rivers all
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navigation chart updates must be coordinated with
Inland Electronic Navigation Chart (IENC) team of
the Corps of Engineers.
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PART 1 GENERAL

11 GENERAL INFORMATION

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Identify any known site specific information
that would impact the contract work. Identification
of known subsurface/submerged materials does not
relieve the Contractor for doing their own
investigations and should be noted in the contract.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

This Section covers furnishing suitable dredging plant and performing all
work required to remove the specified materials from within the prescribed
work area limits as indicated, and placement of the dredge material within
the prescribed material placement areas. The Contractor is responsible
for making their own investigation of submerged, surface, and overhead
structures in the work areas and other locations they find necessary to
traverse. The exact location, depths, and heights of various structures
including, but not limited to submarine cables, pipes, highlines, docks,
piers, bulkheads, and bridges (as applicable), are not known and it will

be necessary for the Contractor to ascertain interference problems and
notify the respective owners in advance of dredging operations. The
Contractor is responsible for making necessary arrangements with the
respective owners of the structure(s) to assure satisfactory completion of
dredging in the vicinity with a minimum interruption of service, and must
perform their operations in such a manner as will avoid damage to these
facilities.

1.2 DEFINITIONS
1.2.1 Maintenance Material

Maintenance material is defined as that comprising shoaling which has
occurred since the channel areas were last dredged.

1.2.2 New Work Material
New work material is defined as previously undredged material.
1.2.3 Hard Material
Hard material is defined as material requiring [blasting or] [the use of]
special equipment for economical removal, and includes boulders or

fragments too large to be removed in one piece by the dredge.

1.3 SUBMITTALS

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Review Submittal Description (SD) definitions

in Section 013300 SUBMITTAL PROCEDURES and edit
the following list, and corresponding submittal

items in the text, to reflect only the submittals

required for the project. The Guide Specification
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technical editors have classified those items that
require Government approval, due to their complexity
or criticality, with a "G". Generally, other

submittal items can be reviewed by the Contractor's
Quality Control System. Only add a “G” to an item,
if the submittal is sufficiently important or

complex in context of the project.

For Army projects, fill in the empty brackets
following the "G" classification, with a code of up

to three characters to indicate the approving
authority. Codes for Army projects using the
Resident Management System (RMS) are: "AE" for
Architect-Engineer; "DQO" for District Office
(Engineering Division or other organization in the
District Office); "AQ" for Area Office; "RO" for
Resident Office; and "PQO" for Project Office. Codes
following the "G" typically are not used for Navy,
and Air Force.

The "S" classification indicates submittals required

as proof of compliance for sustainability Guiding

Principles Validation or Third Party Certification

and as described in Section 013300 SUBMITTAL
PROCEDURES.

*kkkkkkkhkhhhhhhkkkkkkkkkkhkhhhhhhhhhrrkkkkrkhkhkhhhhhhhhhhrrkrkkrkrkkkhhhhhhhix

Government approval is required for submittals with a "G" or "S"

classification. Submittals not having a "G" or "S" classification are for
Contractor Quality Control approval. Submittals not having a "G" or "S"
classification are for information only. When used, a code following the

"G" classification identifies the office that will review the submittal

for the Government. Submit the following in accordance with Section
013300 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings
Submerged Pipelines
Soundings or Sweepings i G

Indicate pipeline location and installation details. Submit
drawings of surveys during progress of work by soundings or
sweepings.

SD-07 Certificates
Protection Plan

14 METHOD OF COMMUNICATION

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Where appropriate, also require

communications between dredging crews, placement

area, and the US Coast Guard or Port Services

Department of the Naval installation. Section

013526 GOVERNMENTAL SAFETY REQUIREMENTS should be
referenced to ensure there is no redundancy or

discrepancy.
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Provide a system of communication between the dredge crew and the crew at
the placement area. A portable two-way radio is acceptable.

15 OTHER DREDGING OPERATIONS

The Contractor should anticipate the possibility of concurrent dredging
operations, adjacent to or nearby the dredge and placement areas in this
contract. Delays should be anticipated in transiting to, and through, the
placement sites during concurrent dredging and placement operations. As a
standard safety precaution, observe all placement site specific

restrictions pertaining to the limit of dredges operating within at any

given time. Coordination with other dredge plant in the vicinity of the

dredge and placement areas is required.

1.6 ENVIRONMENTAL COMPLIANCE AND PROTECTION

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: USACE Division 01 specification concerning
environmental compliance should be referenced to

ensure there is no redundancy or discrepancy.
kkkkkkkkkkkkkkhkkkkkkkkkkkkkhkhkhhhkkkkkkkkkkkhkkkhhhhhhhhkkkkkkkkkkkkkkhhhhhkk

Comply with conditions and requirements of State or Federal permits. The
Government will secure the permit for dredging and placement of material
as indicated. Coordinate with | for placement of excavated
materials.

During the life of the contract, provide and maintain environmental
protective measures. Also, environmental protective measures required to
correct conditions, such as oil spills or debris, that occur during the
dredging operations, must be provided. Comply with Federal, State, and
local regulations pertaining to water, air, and noise pollution.

1.7 BASIS FOR BIDS

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: USACE will reference Division 00 and Division
01 to ensure there is no redundancy or discrepancy.
Where applicable, choose one of the following
options. Choose the first option for lump sum
bidding of dredging, in projects where exact
guantities can be practically determined prior to

the actual work. Choose the second option for unit
price bidding of dredging. Specify unit price bid
items for dredging for projects where exact
guantities cannot be practically determined prior to
the actual work.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

[Base bids on the quantity of dredging indicated. Should the total

guantity of dredging vary from that specified as the basis for bidding,

the contract price will be adjusted in accordance with FAR 52.243-4
Changes. The dredging conditions specified and indicated describe
conditions which are known. However, the Contractor is responsible for
other conditions encountered which are not unusual when compared to the
conditions recognized in the dredging business as usual in dredging
activities such as those required under this contract.]
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NOTE: For NAVFAC PAC projects, edit contract's
prices schedule for inclusion in Bid Items.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

For unit price bid, see Section 012000 PRICE AND PAYMENT PROCEDURES.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: For NAVFAC LANT projects, use the following
for unit price bidding.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *%

*% *kkkk

[Payment will be at the contract unit price per cubic meter cubic yard ,
multiplied by total cubic meters cubic yards of acceptable dredging. Base
bids on total cubic meters cubic yards of dredging. Include a bid unit

price per  cubic meter cubic yard of dredging based on the quantity [as
specified or indicated.] If the Contracting Officer requires an increase

or a decrease in total volume of dredging, the contract price will be

adjusted in accordance with the FAR 52.211-18 Variation in Estimated

Quantity. Dredging conditions specified and indicated describe conditions

which are known. However, the Contractor is responsible for other

conditions encountered which are not unusual when compared to conditions
recognized in the dredging business as usual in dredging activities such

as those required under this contract.]

PART 2 PRODUCTS

2.1 CHARACTER OF MATERIAL

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Include silt, sand and mud if project is for
maintenance dredging. Delete new material if area
has been previously dredged to design depth. New
material is material which has never been dredged.
Provide the site specific material description if it

is known. For USACE, review any site investigations
specifications, as applicable, to ensure consistency
as it relates to material characterization.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

The material to be removed is [silt, sand, and mud] [new material]
[maintenance material] | . The in situ bulk density of the
predominant material to be dredged is as follows:

a. Dredge Area 1 has an in situ bulk density of | | grams/liter, and
consists of | | percent sand, | percent gravel, and | |

percent fines.

b. The Contractor is ultimately responsible for determination of the
characteristics of materials to be dredged.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: When blasting will not be permitted, so

state. When blasting is permitted, incorporate the
project specification information relative to

maximum amount of charge that will be permitted and
detailed requirements applicable to the specific
project.
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Remove hard material as needed to achieve the required template. Use of
blasting operations will be permitted. Reference Section 3100 00
EARTHWORK for blasting requirements.

PART 3 EXECUTION

3.1 INSPECTION

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Choose one of the following options. Choose
the first option for projects which incorporate
Contractor Quality Control. Choose the second
option for projects which do not incorporate

Contractor Quality Control.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkhkkkkkkkkkkkhhhhhhhkkkkkkkkkkkkkkhhhhhhkx

[Inspect the work, keep records of work performed, and ensure that gages,
targets, ranges, and other markers are in place and usable for the
intended purpose. Provide, at the request of the Contracting Officer,
boats, boatmen, laborers, and materials necessary for inspecting,
supervising, and surveying the work. When required, provide
transportation for the Contracting Officer and inspectors to and from the
placement area and between the dredging plant and adjacent points on
shore.]

[The Government will keep a record of work performed and will require that
gages, ranges, and other markers are usable for the intended purpose.
Provide, at the request of the Contracting Officer, boats, boatmen,
laborers, and materials necessary for inspecting, supervising, and
surveying the work. When required, provide transportation for the
Contracting Officer and inspectors to and from the placement area and
between the dredging plant and adjacent points on shore.]

The dredge plant will be inspected by the Contracting Officer, or their
representative, prior to beginning work to ensure total dredging plant is

in safe working condition. Before any machinery or mechanized equipment
is placed in service, it must be inspected and tested by the Contractor

and certified to be in safe operating condition.

3.2 DREDGING

3.2.1 Order of Work

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Special scheduling requirements,
restrictions, or other similar features bearing on
the Contractor performing the work, should be
specified in this paragraph or reference made to
"Special Scheduling Requirements" paragraph in
Section 011400 WORK RESTRICTIONS.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

The Contracting Officer will direct the Contractor on the order of work.
The Government reserves the right to change the order of work at any time.
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3.2.2 Interference with Navigation

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: If known, include types of vessel and volume

of traffic expected to be encountered. USACE review

Section 013526 GOVERNMENTAL SAFETY REQUIREMENTS
for Contractor requirements to ensure there is no

redundancy or duplication.
kkkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhhkkkhkhkkkhkhkkkhhkhkkkkkhkhkkkkkhkhkkkkkhkhkx

Minimize interference with the use of channels and passages. The
Contractor is responsible for shifting or moving of dredges or the

interruption of dredging operations to accommodate the movement of vessels
and floating equipment, if necessary. Adhere to Coast Guard Regulations
for passing vessels.

3.2.3 Lights

Each night, between sunset and sunrise and during periods of restricted
visibility, provide lights for floating plants, pipelines, ranges, and

markers. Also, provide lights for buoys that could endanger or obstruct
navigation. When night work is in progress, maintain lights from sunset

to sunrise for the observation of dredging operations. Lighting must
conform to United States Coast Guard requirements for visibility and color.

3.2.4 Navigation Warnings

Furnish and maintain navigation warning signs along the pipeline. Provide
notice to increase public awareness of potential hazards presented by
dredge plant equipment by stating the location, date of construction,
equipment mooring, marshaling areas, using local newspapers, radios,
television, waterway users associations, or other appropriate area

specific communication networks. Ensure that an announcement is made
through the same networks at the beginning of the dredging operation.

Make periodic updates/status announcements at intervals of not more than a
month throughout the contract life.

Display a sturdy and prominent warning sign at all public boat marinas
within 10 miles of dredging operations or moored equipment. The Contractor
is responsible for keeping this sign current with respect to the dredging
operations or equipment.

3.2.5 Ranges, Gages, and Lines

Provide, set, and maintain ranges, buoys, and markers needed to define the
work and to facilitate inspection. Establish and maintain gages in

locations observable from each part of the work so that the depth may be
determined. Suspend dredging when the gages or ranges cannot be seen or
followed. The Contracting Officer will furnish, upon request by the
Contractor, survey lines, points, and elevations necessary for the setting

of ranges, gages, and buoys.

3.2.6 Dredge Plant and Equipment

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Include either (dredge type) or option for
(clamshell) (hydraulic cutterhead) (trailing suction
hopper) (other) after bracket.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk
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a. Al dredge will be used to perform all dredging work under this
contract.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Include (number) or (count).

* *kkkkk *% *kkkkk *% *kkkkk *%

*kkkkk *kkkkk *kkkk

b. | dredge(s) may be in operation under this Contract at a time.

c. Maintain all dredge plant and associated equipment such as, but not
limited to, scows, coamings, barges, and pipelines, to meet the
requirements of the work. Promptly repair leaks or breaks along
pipelines.

3.2.7 Layout of Work

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Include datum following bracket to identify
purpose of bracket.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

The Contractor will be provided layout charts for all dredging areas based
on the schedule of work, the Contractor's hydrosurvey requests, and/or the
results of Government hydrographic survey monitoring. The most current
Government hydrosurvey information will be displayed on the dredging
layout charts and provided to the Contractor. All depths are measured
from ]. Other pertinent information to be included with each layout
package will be: payment method, required and maximum dredging depths,
coordinates for the material placement site, distance one-way from
dredging location to placement site, specific placement site instructions,

supplemental tide gauge information, horizontal control locations, and
computed hydrosurvey quantities.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: For USACE, quantities for project dredging,
overdepth dredging, and total in the blanks are

included in the Bid Schedule and should be deleted
from herein.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

The total estimated quantity of material to be removed is computed as that
material that is within the specified limits, including side slopes, but
excluding unpaid overdepth. The quantities listed are estimates only.

All estimated quantities are subject to FAR 52.211-18 Variation in
Estimated Quantity.

3.2.7.1 Overdepth Dredging
To cover unavoidable inaccuracies of dredging processes, material actually
removed to a depth of | meters feet below the minimum required depth

specified and within the dredging limits will be measured and paid for at
full contract price.

The maximum amount of allowable unpaid overdepth dredging is | meters
feet below the specified maximum paid dredging depth.
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3.2.7.2 Side Slopes

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: Use the first bracketed item when the side
slope overdredge allowance is specified; use second
bracketed item when side slope overdredge allowance
is not specified. For first bracketed item, insert
allowable depth for dredging of side slopes beyond
the indicated or specified side slopes for which
payment will be made.

Ensure project requirements consider slope natural
angle of repose and potential for sloughing when
selecting appropriate language herein. Dredge
equipment used will impact the resultant amount of
material required to be removed.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

Side slopes in the dredge areas within this contract will be measured and

paid based on a | meter feet horizontal to | meter feet
vertical ratio. Dredging on side slopes must follow, as closely as

practicable, the dredge area limits indicated on associated layout

drawings.

[ A] meter feet allowance will be made for dredging beyond the
indicated or specified side slopes, except as provided herein. Material
removed from within the allowance area will be unpaid. The allowance will
be determined by projecting a line upwards, paralleling the project design
side slopes, from the intersection of the overdepth dredging limit (at a
point located vertically below the limit of dredging at the top of
slope). The amount of material excavated from side slopes will be
determined by either cross-sections or computer, or both.

]

—

No allowance will be made for dredging beyond the dredge area limits as
indicated on the associated layout drawings. No dredging can occur outside
of the dredge area and side slope limits.

13.2.8 Obstructions and Debris

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Choose one of the following options. Choose
the first option where no known obstructions exist
and site is not near existing piers. Choose the
second option where known obstructions exist or for
dredging around existing piers.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

[ The Government has no knowledge of cables, pipes, or other artificial
obstructions or of any wrecks, wreckage, or other material that would
necessitate the use of explosives or the employment of additional
equipment for economical removal. Contractors should however exercise due
diligence in determining the existence of any obstructions within proposed
work areas during bid preparation.

]

—

The Government has knowledge of debris such as, but not limited to, metal
bands, pallets, pieces of broken cable, rope, fire hose, and broken

piles. The Contractor is responsible for the disposal of the removed

debris. This disposal must occur outside the limits of government

property, and done so in accordance with all federal, state, and municipal
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regulations.

The Government has no knowledge of existing wrecks, wreckage, or other
material of such size or character as to require the use of explosives or
special or additional plant for its economical removal.

13.2.9 Dredging Requirements

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Include requirements for various dredge
areas. The current text is a template for use.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Dredge Areas
1) Dredge Area 1
a) As determined by the results of a hydrographic survey monitoring,
the Government will direct the Contractor to dredging areas within
[ |. Dredging depths at this area will be between plus or minus
[ | and plus or minus | meters feet [ datum ]including paid
overdepth, unless otherwise stated in the layout drawing.

b) Material placement will be | site. See Section [ 01 20 00
PRICE AND PAYMENT PROCEDURES]| for more details.

2) Dredge Area 2

3.2.10 Quality Control
Establish and maintain quality control for operations to assure compliance
with contractual requirements and maintain records of this quality control

for dredging operations.

While performing all dredging work control the horizontal positioning of
the dredge with electronic positioning.

3.2.11 Surveys during Progress of Work
Quality of dredging depth will be determined by soundings or sweepings
taken behind the dredge as work progresses. The [Government
will][Contractor will] take progress soundings or sweepings.

3.2.12 Skimming of Hoppers

Skimming of hoppers must be performed in compliance with environmental
requirements and ABS/USCG load line marks.

3.2.13 Salvaged Material
Anchors, chains, firearms, and other articles of value, which are brought
to the surface during dredging operations, must remain or become the
property of the Government and will be placed on shore at a convenient
location near the site of the work, as directed.

3.2.14 Safety of Structures

The prosecution of work must ensure the stability of piers, bulkheads, and
other structures lying on or adjacent to the site of the work, insofar as
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structures may be jeopardized by dredging operations. Repair damage
resulting from dredging operations is the responsibility of the

Contractor, insofar as such damage may be caused by variation in locations
or depth of dredging, or both, from that indicated or permitted under the
contract. The Contractor is responsible for coordinating with the owner

of the structure for any necessary repairs.

3.2.15 Protection Plan
Prior to blasting, submit a plan for protection of surrounding structures,
equipment, and vessels in accordance with Section 310000 EARTHWORK for
blasting requirements.

3.3 PLACEMENT OPERATONS

3.3.1 Placement of Excavated Materials

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Delete inapplicable language for placement
area; insert other placement area language as
appropriate.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhkkkkhkkkkkkhkkkk

Provide for safe transportation and placement of dredged materials.
Transport and placement of dredged material in the [[placement
area][area designated for placement of dredged material].] The Contractor
may, at his option, place dredge material at | or provide placement
at an government approved placement area.] The placement of dredged
materials in unauthorized places is forbidden. Comply with rules and
regulations of all, federal, state and local authorities.

3.3.2 Method of Placement

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkkkkk

NOTE: Delete inapplicable method of placement and
include only the language appropriate for the method
of placement to be used. Details should be

specified regarding exact location for discharge

into the placement area, maximum allowable elevation
of buildup, and any other limitations or special
provisions for placement. It is not recommended to
pay based on scow measurement.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Place all dredged material by [the hydraulic process][hopper
dredge][self-dumping scow or barge].[ Coordinate completion of load with
the Government. Notify the Government when scows or barges are returned

to the dredge area.][ Pipeline for hydraulic dredging must discharge into
the placement area.]

3.3.3 Placement in Indicated Site(s)

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: Include any special requirements for the
construction and maintenance of fill area bulkheads
and weirs. Delete when fill areas are not shown on
the contract drawings. Require bulkheads and weir
submittals for Contracting Officer review.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

SECTION 35 20 23 Page 13



In placing excavated material for fill, uniformly grade and allow for
shrinkage. Provide and maintain necessary bulkheads, dikes, ditches,
weirs, spillways, and other construction necessary to confine and retain
the fill in the dredge fill area.

3.34 Charges for Material Placement

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Insert "Department of the Army" in the first
blank where placement area is under jurisdiction of
the Corps of Engineers. Insert name of placement
area in second blank. Delete entire paragraph when

not applicable.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhhkkkhkhkkkhkkkkhkkkkhkhkkkkkhkhkkkkkhkhkx

The [Government][Contractor] is responsible for payment of charges imposed
by the | for placement of material in the | placement area.

3.35 Operation of Sluiceways

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Insert Corps of Engineers or other
controlling agency in the blank provided. Delete
when not applicable to the project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Sluiceways on the placement area levees will be operated and maintained by
the | ]. The Government will relieve the Contractor of operations
thereof.

3.3.6 Misplaced Dredged Material

Any dredged materials deposited at locations other than in areas

designated or approved by the Contracting Officer will be considered
misplaced material and will not be paid for until the Contractor, at his

own expense, removes and deposits such misplaced material where directed.
This required removal and redeposit of the misplaced material and any
necessary placement site restoration work is not the basis for a time
extension or additional compensation under this contract.

3.3.7 Submerged Pipelines

If a leak occurs in the discharge pipeline, immediately discontinue using

the line until leaks are repaired. Following a leak, the Contractor

should conduct, or request the Government to conduct, a hydrosurvey to
ensure that any dredged material discharged through the leak did not
accumulate or cause mounding. If accumulation did occur, the Contractor
must coordinate with the Government to remove the accumulated material, if
deemed necessary. The Contractor is responsible for any resulting costs

of repair and restoration.

3.4 MEASUREMENT

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: FOR US Army Corps of Engineers Projects, the
measurement is discussed in Division 01 Measurement
and Payment and should not be included in the
specification herein.
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The [Government will be][Contractor is] responsible for taking soundings
before and after dredging.

Final quantities will be subject to deductions or correction of deductions
previously made because of excessive overdepth, dredging outside or
authorized areas, or placement of material in an unauthorized manner.

34.1 Method of Measurement

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The method of survey must be defined by the
Government. Details for the method of measurement,
calculations, and time frame for measurements to be
made must all be defined herein.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

Quantity of material removed that will be paid for will be measured by

cubic meter  cubic yard [in place][by means of volume difference from
soundings taken before and after dredging][by means of topographic surveys
of fill sites taken before and after dredging]| |. The drawings

represent existing conditions based on current available information, but

will be verified and corrected, if necessary, by soundings taken before
dredging in each locality. Areas sounded within | of completion of
work. The Contractor has the option of being present when such soundings
are made.

3.4.2 Monthly Estimates

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The progress payments requirements for US
Army Corps of Engineers Contracts are typically
included in Division 01 Measurement and Payment, as
well as the front end clauses, and if so, must be
deleted from herein.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Monthly estimates of work completed will be based on the result of
soundings taken during the progress of the work][ or, at the option of the
Contracting Officer, on 85 percent of the scow or barge measurement].
Deductions will be made for dredging and placement not in accordance with
the specifications.

3.5 FINAL EXAMINATION AND ACCEPTANCE

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The techniques of sounding, sweeping, or a
combination thereof are applicable methods in the
acceptance examination, depending upon specific
requirements of the project. In general, for
maintenance dredging or for new dredging on soft
bottom, the acceptance examination by soundings will
be acceptable; for new dredging on hard coral or
rock bed, and also for dredging below existing
channel bottom on hard coral or rock bed, sweepings
are required. For new dredging on hard bed harbor
channel and turning basin for capital ships (such as
aircraft carriers), the combination of soundings and
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sweepings is required. If modification of

navigation charts is required after completion of
dredging work, the EFD must coordinate with Naval
Facilities Engineering Systems Command Code 04A3 for
the proper data transfer procedures to the Defense
Mapping Agency. In the case of inland rivers all
navigation chart updates must be coordinated with

Inland Electronic Navigation Chart (IENC) team of

the Corps of Engineers.

For USACE, do not use if removal requirements are
included in other specification sections.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

As soon as practicable after the completion of areas, which in the opinion

of the Contracting Officer, will not be affected by further dredging
operations, each area will be examined by the Government by sounding or
sweeping, or both. Remove shoals and lumps as required by methods
approved by the Government. However, if the bottom is soft and the shoal
areas form no material obstruction to navigation, removal may be waived at
the discretion of the Government. The Contractor will be notified when
soundings or sweepings are to be made and will be permitted to accompany
the sounding or sweeping party and to inspect the data and methods used in
preparing the final quantity for payment. When areas are found to be in a
satisfactory condition, the work therein will be accepted as complete.

Re-dredging at the Contract price, within the limit of available funds,
may be completed with the consent of both the Government and the
Contractor when infill or shoaling beyond the Contractor's control occurs
in any area previously accepted.

3.6 PLANT REMOVAL

Upon completion of the work, remove all dredging plant, including ranges,
buoys, piles, and other markers or obstructions within | days.

-- End of Section --
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