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SECTION 01 11 00

SUMMARY OF WORK
04/06
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NOTE: This guide specification covers the
requirements for a description of work covered in
this contract and is required for use in all projects.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

Use of electronic communication is encouraged.

This guide specification includes tailoring options
for EFD and EFA regional requirements. Selection or
deselection of a tailoring option will include or
exclude that option in the section, but editing the
resulting section to fit the project is still
required.

Brackets are used in the text to indicate designer
choices or locations where text must be supplied by

the designer.
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NOTE: When using this section, a Project
Information Form should be filled out for the
Contract Specialist. This form is available from
the Construction Criteria Base website at
http://www.ccb.org. The form is found in the
Specification Library, NAVFAC Specifications
Category, Project Information Form. For
SOUTHNAVFANCENGCOM projects, do not use this Project

Information Form.
khkkkhkhkkkkhkkhkhkkkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkkhkhkhkkhkhkhkkkhkhkhkkhkhkkkhkhkkkkkkkkkkkk

Rk ok ok o ok ok ok ok ok ok R ok o ok ok o ok o o o o ok ok ok ok o ok o o ok ok ok o ok o ok o o o o ok o o o o o o R R R o R R R o R o R R R R R R R R R R

NOTE: Include on the drawing:
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1. Location of project.

2. Limits of contractor's work area.

3. Location of Government-furnished work.
4. Location of Government installed work.

5. Contractor's on-base route to site.
khkkhkkkkhkkkhkhkhkhkhkkkhkhkhkkhkhkhkkhkhkkhkhkhkkkkkkhkkkkkkkkkkkkhkkhkkkkkkkkkkkkkkkkkkkkkkkkkk
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NOTE: See "FAC 5252.211-9301, Phased Construction
Schedule."

T T Y
PART 1 GENERAL
1.1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically

be deleted from this section of the project

specification when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

No references this section.
1.2 WORK COVERED BY CONTRACT DOCUMENTS
1.2.1 Project Description
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NOTE: Describe the project and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and monitoring of archaeological resources. Do not
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provide quantities in the description.
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The work includes [ ] and incidental related work.
1.2.2 Location
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NOTE: Include station name and geographic location
in the blank provided.
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The work shall be located at the [ 1, approximately as indicated. The
exact location will be shown by the Contracting Officer.

[1.3 EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation,
Structures, Equipment, Utilities, and Improvements":

a. Remove or alter existing work in such a manner as to prevent
injury or damage to any portions of the existing work which remain.

b. Repair or replace portions of existing work which have been
altered during construction operations to match existing or
adjoining work, as approved by the Contracting Officer. At the
completion of operations, existing work shall be in a condition
equal to or better than that which existed before new work started.

1[1.4 LOCATION OF UNDERGROUND FACILITIES

LA EEE R SRS EEEEE SRR EEEEEEEEEEEEEEEEEEEEEEREEEEEEEEEEEEEEEEESESEEEEEEEEEEEEE &5

NOTE: For projects at Pearl Harbor Shipyard,
include the bracketed option for Ground Penetrating
Radar.
R R E RS EE SR EEREEEEEEEEEE SRR EREEEEREEE R EEEEEEREEEEEEEREEEEEEEREEEEESEEEEEEEEEEEEEE]

[Obtain digging permits prior to start of excavation by contacting the
Contracting Officer [15] [ ] calendar days in advance.] [Scan the
construction site with [Ground Penetrating Radar and] electromagnetic or
gsonic equipment, and mark the surface of the ground[, pier deck or paved
surface] where existing underground utilities [or utilities encased in pier
structures] are discovered. Verify the elevations of existing piping,
utilities,and any type of underground [or encased] obstruction not
indicated to be specified or removed but indicated or discovered udring
scanning in locations to be traversed by piping, ducts, and other work to
be conducted or installed.] [Verify elevations before installing new work
closer than nearest manhole or other structure at which an adjustment in
grade can be made.]

1.4.1 Notification Prior to Excavation

LR R R o o ok o o o o o S S S S o o o o o R R R R R R R

NOTE: For projects in the Tidewater, Virginia area,

use 15 days and include the bracketed sentence.
khkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhhhhhhhhhhhhhhhhhhhkkkkk
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Notify the Contracting Officer at least [48 hours] [15 days] prior to
starting excavation work. [Contact Miss Utility 48 hours prior to

excavating. Contractor is responsible for marking all utilities not marked
by Miss Utility.]

1[1.5 GOVERNMENT -FURNISHED MATERIAL AND EQUIPMENT

khkkhkkhkhkhkkhkhkkhkhkhkkhkkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkhkkkkkkkkkkhkhkkhkhkkkhkhkkkhkkkkkkkkkkkk

NOTE: There are situations in which equipment

installation data or templates would allow the

Contractor to prepare rough-in and proceed with

construction prior to taking delivery of

Government-furnished equipment. This paragraph may

be expanded to include scheduling delivery of

installation data or templates as well as the

equipment itself, if the data can be made available

more quickly than the Government-furnished equipment

and if advanced delivery would be helpful to the

Government. Obtain listing of material from the

Government.
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NOTE: Include this paragraph only when the
contractor will be required to install
Government-Furnished Materials and Equipment or
provide utilities for same. Obtain information to
identify the items from the Government. Select FAR
52-245-2 when the value of the Government-furnished
property is greater than $100,000. Select FAR
52.245-4 when the value of the Government-furnished
property is $100,000 or less.

ER R R R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R Rk

Pursuant to Contract Clause ["FAR 52.245-2, Government Property (Fixed
Price Contracts)"] ["FAR 52-245-4, Government-Furnished Property (Short
Form) "], the Government will furnish the following materials and equipment
for installation by the Contractor:

khkkhkhkhkhkhhkkkkkkhkkkkkkkkkhkkhkhkhkhkhkhkhkhkhkhkhkkhkkkkkkkkkkkkkkkhkhkhkhkhkhkkkkkkkkkkkkkkkkkx*k
NOTE: Provide complete description and quantities
for Government-furnished Contractor and installed
material and equipment. Identify manufacturer,
make, model and operating characteristics. Avoid
generic descriptions especially for equipment
requiring utilities such as water service, drains,
natural gas, steam, or electricity. This
information should be made available by the activity
furnishing the material or equipment to be installed
through the Government. When a utility is required
to serve the Government-furnished item, ensure that
the appropriate Section for the utility needed is

included in the project specification.
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DESIGNATION NO. DESCRIPTION QUANTITY

L 1] 1] L 1]
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.5.1 Delivery Schedule
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NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Government-furnished
equipment. The number of calendar days required for
notification or that have elapsed before
availability should be established after considering
(1) a reasonable time between the Contract Award and
the first need for Government-furnished equipment
and (2) the lead time required for Government
procurement. The storage rate should be set at the

commercial rate in the area of storage.
khkkhkhkhkhkhkhkhkhkkkkkkkkkkkkkhkkhkhkhkhkhkhkhhkhkhkhkhkkkkkkkkkkkkkkkkkhkhkhkhkkkkkkkkkkkkkkkkkx*k

[Notify the Contracting Officer in writing at least [ ] calendar days
in advance of the date on which the materials and equipment are required.
Pick up materials and equipment no later than 30 calendar days after such
date. When materials and equipment are not picked up by the 30th day, the

Contractor will be charged for storage at the rate of [ ] per 100
[pounds] [cubic feet] 450 [kg] [cubic meters] per month or fraction
thereof.]

[Materials and equipment will be available on or after [ ] calendar

days after the award of contract.]
.5.2 Delivery Location

The materials and equipment [are located at [ 11 [are located within
[ ] miles of the jobsite] [will be delivered to [ 11.

1[1.6 GOVERNMENT - INSTALLED WORK
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NOTE: Include this paragraph if the Government is
to install equipment or perform other work at the
job site, excluding inspection and testing. Define
the extent and type of Government work that may

impact on the operations of the Contractor.
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[ 1.
1[1.7 Navy and Marine Corps (NMCI) Coordination Requirements

khkkkkkkhkkhkhkhhkhkhhkhkhkhkhkhhkhkhkkkhkhkkhkkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk
NOTE: For Navy projects only. In addition to the
EIA/TIA standards for telecommunications, the
architectural, stuctural, mechanical, plumbing,
electrical and fire protection designs must comply
with the guidance in the latest version of UFC
3-580-10N.
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7.1 NMCI Contractor Access

The NMCI Contractor must be allowed access to the facility towards the end
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of construction (finishes 90% complete, rough-in 100% complete, Inside
Plant (ISP)/Outside Plant (OSP) infrastructure in place) to provide
equipment in the telecommunications rooms and make final connections. The
construction contractor will be required to coordinate his efforts with the
NMCI contractor to facilitatie joint use of building spaces during the
final phases of construction. After the Contracting Officer has
facilitated coordination meetings between the two contractors, the
construction contractor must, within one week, incorporate the effort of
additional contractor coordination into his construction schedule to
demonstrate his plan for maintaining the contract duration.

] PART 2 PRODUCTS
Not used.
PART 3 EXECUTION

Not used.
-- End of Section --
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