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**************************************************************************
NOTE:  This guide specification covers the 
requirements for a description of work covered in 
this contract and is required for use in all projects.

Adhere to UFC 1-300-02  Unified Facilities Guide 
Specifications (UFGS) Format Standard when editing 
this guide specification or preparing new project 
specification sections.  Edit this guide 
specification for project specific requirements by 
adding, deleting, or revising text.  For bracketed 
items, choose applicable items(s) or insert 
appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR) .

**************************************************************************

**************************************************************************
NOTE:  When using this section, a Project 
Information Form should be filled out for the 
Contract Specialist.  This form is available from 
the Construction Criteria Base website at 
http://www.wbdg.org/ccb .  The form is found in the 
Specification Library, NAVFAC Specifications 
Category, Project Information Form.

**************************************************************************

**************************************************************************
NOTE:  Include on the drawing:

1.  Location of project.

2.  Limits of contractor's work area.

3.  Location of Government-furnished work.
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4.  Location of Government installed work.

5.  Contractor's on-base route to site.
**************************************************************************

**************************************************************************
NOTE:  See "FAC 5252.211-9301, Phased Construction 
Schedule."

**************************************************************************

PART 1   GENERAL

1.1   REFERENCES

**************************************************************************
NOTE:  Issue (date) of references included in 
project specifications need not be more current than 
provided by the latest guide specification.  Use of 
SpecsIntact automated reference checking is 
recommended for projects based on older guide 
specifications.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM E2114 (2008) Standard Terminology for 
Sustainability Relative to the Performance 
of Buildings

GREEN BUILDING INITIATIVE (GBI)

GBI/ANSI 01 (2010) Green Building Assessment Protocol 
for Commercial Buildings

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

Energy Star (1992; R 2006) Energy Star Energy 
Efficiency Labeling System (FEMP)

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED NC (2009) Leadership in Energy and 
Environmental Design(tm) New Construction 
Rating System

1.2   DEFINITIONS

Definitions pertaining to sustainable development are as defined in 
ASTM E2114, [Section 01 57 19.00 20 TEMPORARY ENVIRONMENTAL 
CONTROLS][Section 01 57 20.00 10 ENVIRONMENTAL PROTECTION], and as 
specified.

a.  "Environmentally preferable products" have a lesser or reduced effect 
on the environment in comparison to conventional products and 
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services.  This comparison may consider raw materials acquisition, 
production, manufacturing, packaging, distribution, reuse, operation, 
maintenance, or disposal of the product.

b.  "Indoor environmental quality" is the physical characteristics of the 
building interior that impact occupants, including air quality, 
illumination, acoustics, occupant control, thermal comfort, 
daylighting, and views.

c.  "Operational performance" is the functional behavior of the building as 
a whole or of the building components.

d.  "Sustainability" is the balance of environmental, economic, and 
societal considerations.

1.3   SUBMITTALS

**************************************************************************
NOTE:  Review Submittal Description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project. 

The Guide Specification technical editors have 
designated those items that require Government 
approval, due to their complexity or criticality, 
with a "G".  Generally, other submittal items can be 
reviewed by the Contractor's Quality Control 
System.   Only add a “G” to an item, if the 
submittal is sufficiently important or complex in 
context of the project. An "S" following a submittal 
item indicates that the submittal is required for 
the Sustainability Notebook to fulfill federally 
mandated sustainable requirements in accordance with 
01 33 29 SUSTAINABILITY REPORTING.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy 
projects.

Submittal items not designated with a "G" are 
considered as being for information only for Army 
projects and for Contractor Quality Control approval 
for Navy projects.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality Control 
approval.] [information only.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
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Government.]  An "S" following a submittal item indicates that the 
submittal is required for the Sustainability Notebook to fulfill federally 
mandated sustainable requirements in accordance with 01 33 29 
SUSTAINABILITY REPORTING. Submit the following in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Upon receipt of Government Furnished Equipment, the Contractor 
shall submit records in accordance with paragraph entitled, 
"Government Furnished Property," of this section.

Submit the following items to the Contracting Officer:

Utility Outage Requests
Utility Connection Requests
Borrow Permits
Excavation Permits
Welding Permits
Burning Permits

[ SD-07 Certificates

Energy Performance Rating ]

1.4   WORK COVERED BY CONTRACT DOCUMENTS

1.4.1   Project Description

**************************************************************************
NOTE:  Describe the project and the types of work 
involved in sufficient detail so as to present a 
general picture which is self contained but does not 
refer to the drawings or to other parts of the 
specification.  Mention peculiar or hazardous work, 
and monitoring of archaeological resources. Do not 
provide quantities in the description.

**************************************************************************

The work includes [_____] and incidental related work.

1.4.2   Location

**************************************************************************
NOTE:  Include station name and geographic location 
in the blank provided.

**************************************************************************

The work shall be located at the [_____], approximately as indicated.  The 
exact location will be shown by the Contracting Officer.

1.5   CONTRACT DRAWINGS

**************************************************************************
NOTE:  Use this Paragraph for NASA only.

**************************************************************************

The following drawings accompany this specification and are a part thereof.
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Drawing No. [_____]
Sheets 1 through [_____]

[Five] [_____] sets of full size contract drawings, maps, and 
specifications will be furnished to the Contractor without charge. 
Reference publications will not be furnished.

Contractor shall immediately check furnished drawings and notify the 
Government of any discrepancies.

1.6   WORK RESCHEDULING

Contractor shall allow for a maximum of [_____] calendar days where 
construction activity is prohibitive.  Further allowance for [_____] 
calendar days of excavation and subsurface activity abeyance shall be 
imposed where other construction activities are permitted.  Government will 
provide 24 hour notification each time the restrictions are invoked.

Normal duty hours for work shall be from [_____] a.m. to [_____] p.m., 
Monday through Friday.  Requests for additional work shall require written 
approval from the Contracting Officer 7 days in advance of the proposed 
work period.

1.7   PROJECT ENVIRONMENTAL GOALS

**************************************************************************
NOTE:  Project environmental goals cannot be 
enforced, but are identified here to guide 
contractor means and methods, which may have 
significant environmental impacts.  Additionally, it 
may help the Contractor propose alternatives that 
are consistent with the project environmental goals.

**************************************************************************

Contractor shall distribute copies of the Environmental Goals to each 
subcontractor and the Contracting Officer.  The overall goal for design, 
construction, and operation is to produce a building that meets the 
functional program needs and incorporates the principles of 
sustainability.  Specifically:

a.  Preserve and restore the site ecosystem and biodiversity; avoid site 
degradation and erosion.  Minimize offsite environmental impact.

b.  Use the minimum amount of energy, water, and materials feasible to meet 
the design intent.  Select energy and water efficient equipment and 
strategies.

c.  Use environmentally preferable products and decrease toxicity level of 
materials used.

d.  Use renewable energy and material resources.

e.  Optimize operational performance (through commissioning efforts) in 
order to ensure energy efficient equipment operates as intended.  
Consider the durability, maintainability, and flexibility of building 
systems.

f.  Manage construction site and storage of materials to ensure no negative 
impact on the indoor environmental quality of the building.
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g.  Reduce construction waste through reuse, recycling, and supplier 
take-back.

1.7.1   Independent Verification

**************************************************************************
NOTE:  There are multiple ways of certifying green 
buildings.  

**************************************************************************

**************************************************************************
NOTE:  Army projects shall use the LEED rating 
system. Include the following paragraph and delete 
other independent verification systems.

**************************************************************************

[ 1.7.1.1   US Green Building Council (USGBC) - LEED(tm) Rating System

Provide [completed project in compliance] [work consistent] with USGBC 
LEED-NC(tm) [v2.2][_____] ( LEED NC), level [certified] [silver] [gold] 
[platinum] requirements.

][ 1.7.1.2   Green Globes US

**************************************************************************
NOTE:  Green Globes US is the newest addition to the 
BREEAM/Green Leaf suite of environmental assessment 
tools.  BREEAM (BRE Environmental Assessment Method) 
is one of the world's most widely used means of 
reviewing and improving the environmental 
performance of buildings. 

**************************************************************************

Provide [completed project in compliance] [work consistent] with GBI/ANSI 01
 US level [Two Globes] [Three Globes] [_____] requirements.

][ 1.7.1.3   EPA Energy Performance Rating

**************************************************************************
NOTE:  Determine the energy use target rating that 
meets or exceeds Energy Star.  Provide Energy Star 
target using EPA Target Finder.  Use Target Finder 
to rate estimated energy use for the completed 
design.  If design achieves a rating of 75 or 
higher, provide Statement of Energy Design Intent 
(SEDI) generated from Target Finder to document 
results.  Contracting Officer shall submit the SEDI 
to EPA and will receive the "Designed to Earn the 
Energy Star" graphic to place on drawings to show 
that the energy use for the design meets EPA 
criteria for energy efficiency.  Include the 
following paragraph if graphic has been earned.

**************************************************************************

Provide work consistent with drawings in order to meet Energy Star  in 
accordance with design.
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] 1.8   OCCUPANCY OF PREMISES

Building(s) will be occupied during performance of work under this 
Contract.  [Occupancy notifications will be posted in a prominent location 
in the work area.]

Before work is started, the Contractor shall arrange with the Contracting 
Officer a sequence of procedure, means of access, space for storage of 
materials and equipment, and use of approaches, corridors, and stairways.

1.9   [ EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements":

a.  Remove or alter existing work in such a manner as to prevent 
injury or damage to any portions of the existing work which remain.

b.  Repair or replace portions of existing work which have been 
altered during construction operations to match existing or 
adjoining work, as approved by the Contracting Officer.  At the 
completion of operations, existing work shall be in a condition 
equal to or better than that which existed before new work started.

] 1.10   ON-SITE PERMITS

1.10.1   Utility Outage Requests and Utility Connection Requests

Notify the Contracting Officer at least [48 hours] [72 hours] prior to 
starting excavation work.  Contractor is responsible for marking and 
verifying all utilities not marked.

The Contractor shall verify the elevations of existing piping, utilities, 
and any type of underground obstruction not indicated or specified to be 
removed.  But indicated in locations to be transversed by piping, ducts, 
and other work to be installed.  [Verify elevations before installing new 
work closer than nearest manhole or other structure at which an adjustment 
in grade can be made.]

Work shall be scheduled to hold outages to a minimum.

[Utility outages and connections required during the prosecution of work 
that affect existing systems shall be arranged for at the convenience of 
the Government and shall be scheduled outside the regular working hours or 
on weekends.]

[Contracting Officer may permit utility outages at his discretion.]

[Contractor shall not be entitled to additional payment for utility outages 
and connections required to be performed outside the regular work hours.]

[Requests for utility outages and connections shall be made in writing to 
the Contracting Officer at least [_____] calendar days in advance of the 
time required.  Each request shall state the system involved, area 
involved, approximate duration of outage, and the nature of work involved.]
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1.10.2   Borrow, Excavation, Welding, and Burning Permits

ACTIVITY SUBMISSION DATE SUBMISSION FORM

[Borrow Permits] [[_____] calendar days prior 
to work]

[[_____]]

[Burning Permits] [[_____] calendar days prior 
to work]

[[_____]]

[Excavation Permits] [[_____] calendar days prior 
to work]

[[_____]]

[Welding Permits] [[_____] calendar days prior 
to work]

[[_____]]

Permits shall be posted at a conspicuous location in the construction area.

Burning of trash or rubbish is [not] permitted at [_____] [on project site].

[Any burning of trash or rubbish shall be done in strict compliance with 
requirements established by the authority having jurisdiction.]

1.11   [ LOCATION OF UNDERGROUND UTILITIES

**************************************************************************
NOTE:  For projects at Pearl Harbor Shipyard, 
include the bracketed option for Ground Penetrating 
Radar.

**************************************************************************

[Obtain digging permits prior to start of excavation  by contacting the 
Contracting Officer [15] [_____] calendar days in advance .]  [Scan the 
construction site with [Ground Penetrating Radar and]  electromagnetic or 
sonic equipment, and mark the surface of the ground[, pier deck or paved 
surface] where existing underground utilities [or utilities encased in pier 
structures] are discovered.  Verify the elevations of existing piping, 
utilities,and any type of underground [or encased] obstruction not 
indicated to be specified or removed but indicated or discovered during 
scanning in locations to be traversed by piping, ducts, and other work to 
be conducted or installed.]  [Verify elevations before installing new work 
closer than nearest manhole or other structure at which an adjustment in 
grade can be made.]

1.11.1   Notification Prior to Excavation

**************************************************************************
NOTE:  For projects in the Tidewater, Virginia area, 
use 15 days and include the bracketed sentence.

**************************************************************************

Notify the Contracting Officer at least [48 hours] [15 days] prior to 
starting excavation work.  [Contact Miss Utility 48 hours prior to 
excavating.  Contractor is responsible for marking all utilities not marked 
by Miss Utility.]

] 1.12   [ GOVERNMENT-FURNISHED MATERIAL AND EQUIPMENT

**************************************************************************
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NOTE:  There are situations in which equipment 
installation data or templates would allow the 
Contractor to prepare rough-in and proceed with 
construction prior to taking delivery of 
Government-furnished equipment.  This paragraph may 
be expanded to include scheduling delivery of 
installation data or templates as well as the 
equipment itself, if the data can be made available 
more quickly than the Government-furnished equipment 
and if advanced delivery would be helpful to the 
Government.  Obtain listing of material from the 
Government.

**************************************************************************

**************************************************************************
NOTE:  Include this paragraph only when the 
contractor will be required to install 
Government-Furnished Materials and Equipment or 
provide utilities for same.  Obtain information to 
identify the items from the Government.  Select FAR 
52-245-2 when the value of the Government-furnished 
property is greater than $100,000.  Select FAR 
52.245-4 when the value of the Government-furnished 
property is $100,000 or less.

**************************************************************************

Pursuant to Contract Clause ["FAR 52.245-2, Government Property (Fixed 
Price Contracts)"] ["FAR 52-245-4, Government-Furnished Property (Short 
Form)"], the Government will furnish the following materials and equipment 
for installation by the Contractor:

**************************************************************************
NOTE:  Provide complete description and quantities 
for Government-furnished Contractor and installed 
material and equipment.  Identify manufacturer, 
make, model and operating characteristics.   Avoid 
generic descriptions especially for equipment 
requiring utilities such as water service, drains, 
natural gas, steam, or electricity.  This 
information should be made available by the activity 
furnishing the material or equipment to be installed 
through the Government.  When a utility is required 
to serve the Government-furnished item, ensure that 
the appropriate Section for the utility needed is 
included in the project specification.

**************************************************************************

**************************************************************************
NOTE:  Salvage property to be removed and reused in 
the general work area shall be handled as a 
Contractor service and not listed here.

**************************************************************************

DESIGNATION NO. DESCRIPTION QUANTITY

[_____] [_____] [_____]

Quantities indicated for the above-listed items marked with an asterisk are 
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estimates.  It is the intention of the Government to furnish all quantities 
of the asterisk items required to complete the work as specified and the 
various quantities will be adjusted when necessary.

Quantities stated for the above items not marked with an asterisk are all 
that will be furnished by the Government.  Contractor shall furnish any 
additional quantities required.

1.12.1   Delivery Schedule

**************************************************************************
NOTE:  Choose the version of this paragraph which 
best satisfies the project conditions.  The first 
alternative is best suited for projects requiring 
careful scheduling of Government-furnished 
equipment.  The number of calendar days required for 
notification or that have elapsed before 
availability should be established after considering 
(1) a reasonable time between the Contract Award and 
the first need for Government-furnished equipment 
and (2) the lead time required for Government 
procurement.  The storage rate should be set at the 
commercial rate in the area of storage.

**************************************************************************

[Notify the Contracting Officer in writing at least [_____] calendar days 
in advance of the date on which the materials and equipment are required. 
Pick up materials and equipment no later than 30 calendar days after such 
date.  When materials and equipment are not picked up by the 30th day, the 
Contractor will be charged for storage at the rate of [_____] per 450 [kg] 
[cubic meters]  100 [pounds] [cubic feet]per month or fraction thereof.]

[Materials and equipment will be available on or after [_____] calendar 
days after the award of contract.]

1.12.2   Delivery Location

The materials and equipment [are located at [_____]] [are located within 
[_____] miles of the jobsite] [will be delivered to [_____]][the salvage 
receiving point [_____]].

] 1.13   [ GOVERNMENT-INSTALLED WORK

**************************************************************************
NOTE:  Include this paragraph if the Government is 
to install equipment or perform other work at the 
job site, excluding inspection and testing.  Define 
the extent and type of Government work that may 
impact on the operations of the Contractor.

**************************************************************************

[_____].

] [ 1.14   Navy and Marine Corps (NMCI) Coordination Requirements

**************************************************************************
NOTE:  For Navy projects only.  In addition to the 
EIA/TIA standards for telecommunications, the 
architectural, structural, mechanical, plumbing, 
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electrical and fire protection designs must comply 
with the guidance in the latest version of UFC 
3-580-10.

**************************************************************************

1.14.1   NMCI Contractor Access

The NMCI Contractor must be allowed access to the facility towards the end 
of construction (finishes 90 percent complete, rough-in 100 percent 
complete, Inside Plant (ISP)/Outside Plant (OSP) infrastructure in place) 
to provide equipment in the telecommunications rooms and make final 
connections.  Coordinate efforts with the NMCI contractor to facilitate 
joint use of building spaces during the final phases of construction.  
After the Contracting Officer has facilitated coordination meetings between 
the two contractors, the construction contractor must, within one week, 
incorporate the effort of additional contractor coordination into 
construction schedule to demonstrate plan for maintaining the contract 
duration.

] 1.15   SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged shall remain the 
property of the Government.

The salvaged property shall be segregated, itemized, delivered, and 
off-loaded at the [Government designated] storage area located within 
[_____] kilometers miles of the construction site.

Contractor shall maintain property control records for material or 
equipment designated as salvage.  Contractor's system of property control 
may be used if approved by the Contracting Officer.  Contractor shall be 
responsible for storage and protection of salvaged materials and equipment 
until disposition by the Contracting Officer.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
        -- End of Section --
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