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OPERATION, MAINTENANCE, AND PROCESS MONITORING FOR SOIL VAPOR EXTRACTION
(SVE) SYSTEMS

05/10

**************************************************************************
NOTE:  This guide specification covers the 
requirements for operation, maintenance, and process 
monitoring for soil vapor extraction (SVE) systems.

Edit this guide specification for project specific 
requirements by adding, deleting, or revising text.  
For bracketed items, choose applicable items(s) or 
insert appropriate information.

Remove information and requirements not required in 
respective project, whether or not brackets are 
present.

Comments, suggestions and recommended changes for 
this guide specification are welcome and should be 
submitted as a Criteria Change Request (CCR) .

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  This guide specification covers the initial 
period of operations (usually a 12 month period 
following completion of construction, commissioning 
and demonstration), or periods of operation beyond 
the initial period.  Requirements for start-up and 
prove-out of SVE systems are covered by Section 
02 62 16 COMMISSIONING AND DEMONSTRATION FOR SOIL 
VAPOR EXTRACTION (SVE) SYSTEMS.

Operations, Maintenance and Process Monitoring 
covers requirements to be followed by the operations 
staff to ensure proper operation of the SVE system 
equipment (e.g., monitoring vacuum levels and air 
flow rates, vapor stream monitoring, and performing 
preventative maintenance).  The operations and 
maintenance manual should be completed during the 
initial period of operation (see paragraph, 
Assistance in Preparation of O & M Manuals).   
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Additional guidance on design and operation of SVE 
systems can be found in EM 1110-1-4001, Soil Vapor 
Extraction and Bioventing, Nov 1995.

The following information should be shown on the 
project drawings:

a.  Individual site plans of each area of 
contamination with site features such as buildings, 
roads, utilities, trees, surface covers, locations 
of extraction wells, vadose zone pressure monitoring 
points, and groundwater monitoring wells.  Depths of 
screened intervals for wells should also be shown in 
cross-section.

b.  Process flow diagram of above-ground process 
equipment and, piping diagrams showing the locations 
of devices for monitoring pressure, temperature, 
flow.  Locations of sampling ports and valves should 
also be shown.

**************************************************************************

1.1   MEASUREMENT AND PAYMENT

**************************************************************************
NOTE:  If there is a separate Measurement and 
Payment Section, edited versions of these paragraphs 
should be inserted in that section.  Coordinate 
requirements of these paragraphs with the bidding 
schedule.  The bid schedule should include separate 
unit price items for laboratory analysis of samples 
for chemical data.  Under the pricing structure 
shown below, costs for laboratory analysis of 
samples for chemical data are not covered by this 
section; these costs are typically covered by 
Section 01 35 45.00 10 CHEMICAL DATA QUALITY 
CONTROL.  Unit pricing should also be considered for 
replacement of granular activated carbon (GAC), if 
GAC vapor stream treatment will be required.

These paragraphs should be coordinated with Sections 
43 13 13.13 VAPOR PHASE ACTIVATED CARBON ADSORPTION 
UNITS, 01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL, 
and 43 11 00 FANS/BLOWERS/PUMPS; OFF-GAS.

The bid sheet should include separate, optional 
items for tasks such as: training, pneumatic flow 
meter testing, and completion testing.

**************************************************************************

Measurement shall be based on completion of contract requirements.  Payment 
will be at the respective contract prices in the bidding schedule.

1.1.1   Unit Pricing

**************************************************************************
NOTE:  Incentives for the Contractor to complete 
remedial action in a timely manner should be 
incorporated into the pricing structure, if 
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possible.  Unit pricing alternatives for payment 
include:  hours of operation, volume of air 
extracted, and mass of contaminants removed.

Although pricing by mass of contaminants removed 
creates incentive, mass of contaminants removed is 
more difficult to accurately measure than time or 
air volumes.  Also there is typically a high degree 
of uncertainty in predicting mass removal rates, 
which will make it difficult for bidders to assign 
reasonable prices when preparing bids.

Another performance based payment option is to make 
periodic payments to the Contractor based on the 
degree of reduction in contaminant levels.  For 
example, partial payment to the Contractor is made 
based on the percentage reduction in contaminant 
levels.  However this type of payment scheme should 
be used with caution, since removal rates typically 
decrease as contaminant levels decrease; e.g., it 
may take 3 times as long to go from 25 to 10 mg/kg 
as it takes to go from 100 to 25 mg/kg.

Lump sum pricing, with performance requirements (see 
paragraph Operation of the SVE System), is generally 
recommended for Operations, Maintenance and Process 
Monitoring.  Under this pricing structure, the 
Contractor receives periodic payments (e.g., 
monthly) so long as performance requirements are 
being met.  If performance requirements are not met, 
then the Contracting Officer may withhold payment 
until the Contractor demonstrates that performance 
requirements are being met.

If it is expected that large volumes of condensate 
will be generated, and that treatment or offsite 
disposal will be required; then a separate paragraph 
should be added to cover treatment and disposal of 
condensate.  A unit pricing structure would be 
appropriate to pay for treatment or offsite disposal 
of condensate.

**************************************************************************

Compensation shall be a lump sum price for Operation of the SVE System, 
Maintenance, and Process Monitoring.  [Costs for Contaminated Material 
Storage and Disposal shall also be included in this price.] [Costs for 
replacement adsorption media for the vapor stream treatment system is 
covered under a separate paragraph and is not included in this price.]  
Physical and chemical testing performed in the field, and sampling shall be 
included in this price.  Costs for laboratory analysis of samples is 
covered in Section 01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL and is not 
included in this price.

1.1.2   Training

**************************************************************************
NOTE:  If it is expected that close out of the site 
will be completed within the period of the contract, 
then Training should be listed as an optional item 
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on the bid sheet.
**************************************************************************

Compensation shall be a lump sum price for Training.

1.1.3   Disposal and Replacement of Vapor Phase Activated Carbon

**************************************************************************
NOTE:  This paragraph should be deleted if any of 
the following conditions apply:  vapor steam 
treatment will not be required; the vapor stream 
treatment system does not use activated carbon; or 
payment for activated carbon is covered under a 
separate Section. 

**************************************************************************

Compensation for disposal of spent vapor phase activated carbon shall be by 
the contract unit price schedule for each [_____] [kg pound], based on [the 
dry weight of the spent activated carbon] [_____].  Compensation for 
replacement of spent vapor phase activated carbon shall be by the contract 
unit price schedule for each [_____][kg pound], based on [invoices from the 
supplier of the replacement activated carbon] [_____].

1.1.4   Pneumatic Flow Meter Testing

**************************************************************************
NOTE:  This paragraph should be deleted if pneumatic 
flow meter testing will not be required.  If this 
paragraph is retained, the bid sheet should include 
a separate, optional item for pneumatic flow meter 
testing.

**************************************************************************

Compensation for pneumatic flow meter testing shall be by the contract unit 
price schedule on a per well basis.  Physical and chemical testing 
performed in the field, and sampling shall be included in this price.  
Costs for laboratory analysis of samples is covered in Section 
01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL, and is not included in this 
price.

1.1.5   Completion Testing

**************************************************************************
NOTE:  Completion testing is defined as testing that 
is performed determine if regulatory requirements 
have been met, so that the SVE system can be 
permanently shut down.

This paragraph should be deleted if completion 
testing will not be included in the contract.  If 
this paragraph is retained, the bid sheet should 
include a separate, optional item for completion 
testing.

**************************************************************************

Compensation shall be a lump sum price for Completion Testing.  Physical 
and chemical testing performed in the field, and sampling shall be included 
in this price.  Costs for laboratory analysis of samples is covered in 
Section 01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL, and is not included 
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in this price.

1.2   REFERENCES

**************************************************************************
NOTE:  This paragraph is used to list the 
publications cited in the text of the guide 
specification.  The publications are referred to in 
the text by basic designation only and listed in 
this paragraph by organization, designation, date, 
and title.

Use the Reference Wizard's Check Reference feature 
when you add a RID outside of the Section's 
Reference Article to automatically place the 
reference in the Reference Article.  Also use the 
Reference Wizard's Check Reference feature to update 
the issue dates.

References not used in the text will automatically 
be deleted from this section of the project 
specification when you choose to reconcile 
references in the publish print process.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

EPA SESDPROC-105-R2 (2013) Groundwater Level and Well Depth 
Measurement

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 302 Designation, Reportable Quantities, and 
Notification

1.3   PROJECT DESCRIPTION

1.3.1   Chemical Testing

Chemical sampling and analysis required in this section shall be conducted 
in accordance with SECTION 01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL.

1.3.2   Assistance in Preparing O & M Manuals

**************************************************************************
NOTE:  Traditionally, O & M manuals are prepared by 
the designers of the treatment system, e.g. under 
Title II services.  The draft O & M manual should be 
required after completing construction of the 
treatment system.  Since unanticipated events often 
occur during the period of operation (e.g., changes 
in levels of contaminants), it is not uncommon for 
operating procedures to deviate from the procedures 
set out in the draft O & M manual.  The authors 
should seek input from the operators of the 
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treatment system during preparation of the final O & 
M Manual.  The final O & M manual should be required 
before the period of the operations contract expires.

The amount of time required of the Contractor to 
assist with preparation of the O & M Manual should 
be proportional to the scale and complexity of the 
SVE system.

On some projects (e.g., under TERC), it may be more 
expedient to have the Contractor prepare the O & M 
Manuals.  If the Contractor will be tasked to 
prepare the O & M Manuals, this paragraph should be 
rewritten, and submittal requirements for draft and 
final O & M Manuals should be added.

**************************************************************************

Provide assistance to the team tasked to prepare the Draft and Final O & M 
Manuals.  Assistance shall include:  [providing equipment manufacture's 
literature, as requested; 24 hours worth of demonstrating operation, 
maintenance, and monitoring protocols during facility tours; and 4 hours 
worth of answering follow-up questions] [_____].

1.3.3   Sequencing and Scheduling

**************************************************************************
NOTE:  The initial period of operation should not 
begin until the Contractor has fulfilled the 
requirements for commissioning and demonstration of 
the full-scale SVE system.

**************************************************************************

The first period of operation of the full-scale system shall not be 
initiated until after test and inspection reports in Section 02 62 16 
COMMISSIONING AND DEMONSTRATION FOR SOIL VAPOR EXTRACTION (SVE) SYSTEMS 
have been submitted and approved.  Notify the Contracting Officer not less 
than [14] [_____] calendar days prior to initiating the first period of 
operation.

1.4   SUBMITTALS

**************************************************************************
NOTE:  Review submittal description (SD) definitions 
in Section 01 33 00 SUBMITTAL PROCEDURES and edit 
the following list to reflect only the submittals 
required for the project.

The Guide Specification technical editors have 
designated those items that require Government 
approval, due to their complexity or criticality, 
with a "G."  Generally, other submittal items can be 
reviewed by the Contractor's Quality Control 
System.  Only add a “G” to an item, if the submittal 
is sufficiently important or complex in context of 
the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
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designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy, 
Air Force, and NASA projects.

An "S" following a submittal item indicates that the 
submittal is required for the Sustainability 
Notebook to fulfill federally mandated sustainable 
requirements in accordance with Section 01 33 29 
SUSTAINABILITY REPORTING.

Choose the first bracketed item for Navy, Air Force 
and NASA projects, or choose the second bracketed 
item for Army projects.

Specific testing procedures should be addressed in 
the Sampling and Analysis Plan required by Section 
01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality Control 
approval.] [information only.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.]  Submittals with an "S" are for inclusion in the 
Sustainability Notebook, in conformance to Section 01 33 29 SUSTAINABILITY 
REPORTING.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-03 Product Data

Operation of the SVE System; G [, [_____]]
Maintenance; G [, [_____]]
Process Monitoring; G [, [_____]]
Contaminated Material Storage and Disposal; G [, [_____]]
Completion Testing; G [, [_____]]

SD-06 Test Reports

Laboratory Analysis Reports
Completion Testing Report

SD-07 Certificates

Operator Qualifications

SD-10 Operation and Maintenance Data

Operations Reports; G [, [_____]]
Operations Log; G [, [_____]]
Maintenance Log; G [, [_____]]
Contract Completion Report; G [, [_____]]
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1.5   QUALITY ASSURANCE 

1.5.1   Permits and Licenses

**************************************************************************
NOTE:  It is important for the designer to become 
familiar with the appropriate state and local 
requirements to determine if there is a need to 
obtain an operating permit for the system and to 
include those requirements in these paragraphs.  The 
designer should also bear in mind that any SVE 
system operated as part of site remediation under 
CERCLA authority does not require federal, state or 
local permits.  This includes all NPL and non-NPL 
sites being remediated under CERCLA authority such 
as DERP, IRP, FUDS, or BRAC program projects.  
Permits that have already been acquired should be 
attached to the specifications and referenced.

These paragraphs should be coordinated with Sections 
01 57 19 TEMPORARY ENVIRONMENTAL CONTROLS and 
43 13 13.13 VAPOR PHASE ACTIVATED CARBON ADSORPTION 
UNITS (if used).

**************************************************************************

Obtain required federal, state, and local permits for operation of the SVE 
system.

1.5.2   Air Emissions

**************************************************************************
NOTE:  An air pathway analysis should be performed 
during design to determine if air monitoring will be 
required.  Guidance on air pathway analyses is 
provided in EP 1110-1-21 - Air Pathway Analysis for 
the Design of Hazardous, Toxic, and Radioactive 
Waste (HTRW) Remedial Action Projects 

Appropriate federal, state, and local permits should 
be identified in this paragraph, and site specific 
permit requirements should also be provided.  For 
projects where a permit is required, usually the 
State agency will issue an air pollution control 
permit (or permit equivalent) that will specify 
emissions control requirements.  The following 
requirement is an example from a State air pollution 
control permit equivalent, "The maximum emission 
rate of total VOC shall not exceed 0.092 lbs/hr".

**************************************************************************

Air emissions shall be monitored, controlled, and reported in accordance 
with the following regulatory requirements:  [_____].  [The air pollution 
control permit equivalent has been acquired and is shown in Appendix 
[_____]].

1.5.3   Noise Control

**************************************************************************
NOTE:  In the equipment specifications there should 
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be a requirement for the blower not to exceed a 
specified noise level.  This paragraph is intended 
to ensure that the Contractor maintains noise 
control throughout the period of operation, during 
all site activities.  Ensuring that noise levels are 
adequately controlled is especially important for 
projects near residential areas.

**************************************************************************

The SVE system shall [meet state and local noise pollution control 
regulations.] [not exceed [_____] decibels at any site boundary.]

1.5.4   Operator Qualifications

**************************************************************************
NOTE:  Some states may already have licensing or 
certification requirements for operators at sites 
where an air pollution control permit is required 
(e.g., on most RCRA projects).  If the project does 
not require an air pollution control permit (e.g., 
on some CERCLA projects), then there are usually not 
any state licensing requirements for operators.

If remediation is not being performed under CERCLA 
authority (this includes both National Priority List 
(NPL) and non-NPL sites under Defense Environmental 
Restoration Program (DERP), Installation Restoration 
Program (IRP), Formerly Used Defense Sites (FUDS), 
or Base Realignment and Closure (BRAC) programs), 
the operator must comply with applicable state or 
local requirements for certification and training 
for operation of the SVE system.  As some states 
have these requirements and others do not, the 
designer must research the state or local 
requirements and include them in this paragraph.

**************************************************************************

The chief operator shall have at least [2] [_____] years of experience in 
operating air emissions control equipment, and at least [3] [_____] years 
of experience working on projects involving clean-up of CERCLA hazardous 
substances, or RCRA hazardous wastes.  Each member of the operations staff 
shall possess a [high school diploma or equivalent] [_____].  Submit 
Operator Qualifications not more than [21] [_____] calendar days prior to 
initiating the first period of operation.  A period of not less than [14] 
[_____] calendar days shall be allowed in the schedule for Government 
review.  Resume of each member of the operations staff shall be provided 
including a chronology of education, state licenses, and relevant work 
experience.

1.6   PROJECT/SITE CONDITIONS

**************************************************************************
NOTE:  Include any pertinent information regarding 
project/site conditions in this paragraph and on the 
drawings.

**************************************************************************

Approximate locations of contaminated zones are shown on the drawings.  
Chemical analysis of contaminated material and soil gas testing [has not 
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been performed] [has been performed and is shown in Appendix [_____]].  
Boring logs are shown [on the drawings] [in Appendix [_____]].  Ground 
water is approximately [_____] meters feet below ground surface.  [A 
pilot-scale SVE demonstration has been performed and the report is shown in 
Appendix [_____]].

PART 2   PRODUCTS

2.1   SPILL RESPONSE MATERIALS

Keep the following spill response materials on site: [containers, 
adsorbents, shovels, and personal protective equipment] [_____].  Spill 
response materials shall be available at all times in which hazardous 
materials/wastes are being handled or transported.  Spill response 
materials shall be compatible with the type of materials being handled, and 
shall located [as shown on drawings] [_____].

PART 3   EXECUTION

3.1   OPERATION OF THE SVE SYSTEM

**************************************************************************
NOTE:  The length of the initial period of operation 
should be defined in the bid schedule, typically the 
construction Contractor is required to operate the 
treatment system for a period of about 12 months, 
after completion of the prove-out period.  Contracts 
may also be written to include options for 
additional periods of operation.  The length of the 
periods of operation should be based on the expected 
time to complete the remedial action.  Use of 
optional periods of operation makes for a more 
flexible contract.  Once clean-up goals have been 
reached, any remaining options for additional 
periods of operation would not be exercised.

**************************************************************************

Submit a plan for Operation of the SVE System not more than [30] [_____] 
calendar days after notice to proceed.  A period of not less than [30] 
[_____] calendar days shall be allowed in the schedule for Government 
review.  The plan shall include an outline of the Operations Reports.  The 
period of operation shall not be initiated until the following plans have 
been approved, and written approval has been received from the Contracting 
Officer:  Operation of SVE System, Maintenance, Process Monitoring, and 
Contaminated Material Storage and Disposal.

3.1.1   Period of Operation

Operate the SVE system for a period of [365] [_____] calendar days.  Time 
required to complete commissioning and demonstration shall not be included 
in the period of operation.

3.1.2   Hours of Operation and Reliability

**************************************************************************
NOTE:  The reliability requirement should allow 
enough downtime for the Contractor to perform 
scheduled maintenance.

**************************************************************************
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Unless otherwise directed by the Contracting Officer, the SVE system shall 
remain in operation [24 hours per day, 7 days a week] [_____].  Reliability 
is the percent of time that the system is on, and minimum airflow rates are 
being maintained.  The reliability of the system shall be at least [95 
percent] [_____] of the total hours available in each 28 calendar day 
period.  Hours of operation and downtime shall be recorded in the 
Operations Log, at least once every [14] [_____] calendar days.  The 
Operations Log shall be kept at the facility, and available for inspection.

3.1.3   Operational Airflow Rates

For the SVE system to be considered in operation, the blower shall be on 
and air shall be flowing from those wells designated in Table 1 at the flow 
rates shown in Table 1, [except during off-cycle periods as designated in 
Table 2] [_____].

TABLE 1 - AIRFLOW RATES

WELL IDENTIFICATION MINIMUM AIRFLOW RATE

[_____] [_____]

3.1.4   Intermittent Operation of Wells

**************************************************************************
NOTE:  This paragraph should be deleted unless there 
are wells that will be operated intermittently.

Periodic shutdown of selected SVE wells can be used 
to allow time for subsurface VOC levels to rebound, 
and to thereby maintain higher recovery rates from 
active wells.  The length of the shut down period is 
site specific, and should be based on soil gas 
monitoring at the site.  At some sites soil gas VOC 
levels will increase very slowly after shutdown, and 
a longer shutdown period may be required.

The frequency of vapor stream monitoring should be 
increased immediately after bringing SVE wells back 
on line, in order to measure the rebound spike.  
Periodic rebound testing is a useful tool for 
assessing the progress of SVE operations.  See 
paragraph, Rebound Testing.

**************************************************************************

Operation of designated wells shall be cycled in accordance with Table 2.
TABLE 2 - SCHEDULE FOR CYCLICAL OPERATION OF WELLS

WELL IDENTIFICATION ON-CYCLE PERIOD OFF-CYCLE PERIOD

[_____] [_____] [_____]

3.1.5   Adjustments to Mode of Operation

**************************************************************************
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NOTE:  After the system has been in continuous 
operation for a few months (and vapor stream data 
has been reviewed), strategies that may hasten 
completion of the project (and reduce operating 
costs) should be considered.  Such strategies may 
include:  installing impermeable surface covers; 
increasing, decreasing or stopping air flow from 
certain wells; and periodic cycling of designated 
wells.  In extremely arid climates, controlled 
irrigation may improve contaminant removal rates.  
Also see paragraph, Pneumatic Flow Meter Testing.  
Any changes may require that the contract be 
modified 

Value Engineering (VE) Clauses are usually included 
in contracts to provide incentive for the Contractor 
to identify areas where savings can be realized.  If 
there are clearly areas that show a strong potential 
for substantial cost savings, then it may be 
worthwhile to request that the Contractor submit a 
VE proposal to change the mode of operation.  The 
Design Team should verify that a VE Clause is 
included in the contract.

Remedial System Evaluations(RSE) offer another way 
to assess the performance of the system, and to 
determine if changes should be made to hasten 
completion of the project, and reduce operating 
costs.  A description of RSEs and RSE checklists can 
be found at the following internet site:   <URL 
HREF="http://www.environmental.usace.army.mil/library
/guide/rsechk/rsechk.html">http://www.environmental.usace.army.mil/library
/guide/rsechk/rsechk.html.  RSEs are typically 
performed after a treatment system has been in 
operation for at least one year.  If RSE 
recommendations will require costly modifications to 
the treatment system equipment, and the period of 
the Contract is nearly over, then it may be best to 
build these recommendations into a future contract.  
The Contractor tasked to make substantial changes to 
the treatment system should be responsible for a 
minimum period of operation after the changes have 
been implemented.

**************************************************************************

Obtain written approval from the Contracting officer before implementing 
any changes to the mode of operation.

3.1.6   Operations Reports

Submit Reports as specified and scheduled as follows:  [weekly for the 1 st  

two weeks; every 4 weeks for the 3 rd  through the 10 th  week; and every 3 
months thereafter] [_____].  A period of not less than [30] [_____] 
calendar days shall be allowed in the schedule for Government review.  For 
the period covered by each Operations Report, the following data shall be 
provided: [hours of operation and hours of downtime; the amount of time 
that each SVE well was in use; and the cumulative total hours of operation] 
[_____].  Results of Process Monitoring shall be organized according to 
category, and shown chronologically within each category.  Meteorological 
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and Subsurface Monitoring data, and Process Air Stream and Equipment 
Monitoring data shall be included in each report.  The following graphs 
shall be provided with each Operations Report.  For each SVE well, plots 
of:  volume of air extracted versus time, cumulative volume of air 
extracted versus time, concentration of [contaminants of concern] [_____] 
versus time, mass removal rate of [contaminants of concern] [_____] versus 
time, and cumulative mass of [contaminants of concern] [_____] removed 
versus time.  For the SVE system as a whole, plots of:  the concentration 
of [contaminants of concern] [_____] versus time, mass removal rate of 
[contaminants of concern] [_____] versus time, and cumulative mass of 
[contaminants of concern] [_____] removed versus time.  The reports shall 
be signed and dated by the Contractor's Quality Control representative.  If 
warranted, the reports shall also provide recommendations for changing 
airflow rates from individual wells, and other proposed adjustments to the 
mode of operation.

3.1.7   Operations Log

Submit copies of operations log sheets with each Operations Report for the 
period covered by the Operations Report.  The original log sheets shall be 
kept in notebooks organized in chronological order, and shall be submitted 
with the Contract Completion Report not more than [14] [_____] calendar 
days after completing work at the site.

3.2   PROCESS MONITORING

**************************************************************************
NOTE:  Periodically the monitoring parameters, and 
the frequency of monitoring should be re-evaluated 
to determine if monitoring requirements should be 
changed.  For most projects, the frequency of 
monitoring can be decreased as more operational data 
is generated.

Labor costs and the accessibility of the site should 
be factored into the monitoring schedule.  For 
small-scale SVE systems that are designed to operate 
with minimal operator attention, the frequency of 
monitoring should be less than that of a 
large-scale, more complex SVE system.

**************************************************************************

Evaluate the monitoring schedule every [6 months] [_____].  Propose 
recommended changes to the monitoring schedule, if warranted.  Obtain 
written approval from the Contracting officer before implementing any 
changes to the monitoring schedule.  Submit a plan for Process Monitoring 
not more than [30] [_____] calendar days after notice to proceed.  A period 
of not less than [30] [_____] calendar days shall be allowed in the 
schedule for Government review.  The plan shall include physical and 
chemical monitoring requirements, including test parameters, frequency of 
sampling, number of samples, and sampling locations; and laboratory 
turn-around-time.  Test methods, and other sampling and analysis 
requirements shall be covered by submittals specified in Section 
01 35 45.00 10 CHEMICAL DATA QUALITY CONTROL.

3.2.1   Meteorological and Subsurface Monitoring

Perform meteorological and subsurface monitoring to assess the response of 
the subsurface to the SVE system.
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3.2.1.1   Meteorological Monitoring

**************************************************************************
NOTE:  Automated monitoring equipment can be used to 
collect meteorological data.  Meteorological data 
may also be available from a monitoring site in the 
immediate vicinity (e.g., an airport).

**************************************************************************

The following data shall be recorded at least once every [Monday, Tuesday, 
Wednesday, Thursday, and Friday] [_____]: ambient temperature, and daily 
amount of precipitation.  The barometric pressure shall be recorded each 
time that airflow rate monitoring is performed. 

3.2.1.2   Vadose Zone Pressure Monitoring

**************************************************************************
NOTE:  Vadose zone pressure should be monitored 
periodically, and each time that changes are made to 
the air extraction rates, or to the configuration of 
active extraction wells.  Ideally, the site should 
be equipped with nested pressure monitoring points, 
placed at discrete depth intervals (corresponding to 
the depths of contaminated zones), and at several 
locations within the contaminated zones.  It is also 
important to monitor from locations in the 
contaminated zone that are mid-way between SVE 
wells, and at relatively long distances from SVE 
wells, since "stagnant zones" (or reduced airflow 
rates) may occur at these locations.

Vadose zone pressure monitoring should be performed 
as part of the assessment of the zone of influence.  
Determination of air velocity (or travel time), 
rather than just vacuum levels, at vadose zone 
monitoring points should be used to assess the zone 
of influence.  If vadose zone modeling will be 
performed, then data requirements for the model 
should be consistent with the monitoring procedures.

**************************************************************************

Vadose zone pressure monitoring shall be performed at least once every [28] 
[_____] calendar days, and each time that changes are made to the 
configuration of active SVE wells.  Monitoring shall be performed at the 
following locations:  [_____].

3.2.1.3   Groundwater Levels

**************************************************************************
NOTE:  Groundwater level monitoring may be necessary 
to determine if operation of the SVE system results 
in upwelling of the water table, or if fluctuations 
in the water table (not related to SVE operations) 
are limiting the effective depth of SVE.  If 
upwelling is occurring, then soils that were 
previously part of the lower vadose zone may become 
saturated and thus will not be treated via operation 
of the SVE system.  Upwelling is usually localized 
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around extraction wells (especially in porous 
soils), but some monitoring may be necessary to 
determine the extent of upwelling.  If the 
contaminated zones are well above the water table 
then groundwater level monitoring may not be 
necessary.

Site-specific considerations should be incorporated 
into the monitoring schedule.  Water levels may be 
influenced by factors such as tidal cycles, and 
seasonal pumping from irrigation wells.

**************************************************************************

Groundwater levels shall be measured at least once every [90] [_____] 
calendar days at the following monitoring wells: [_____].  Water level 
measurement shall be performed in accordance with EPA SESDPROC-105-R2.  
Water level readings shall be recorded to the nearest 3.0 mm 0.01 foot.  
The part of the measuring device that was wetted shall be decontaminated 
after each measurement.

3.2.1.4   Pneumatic Flow Meter Testing

**************************************************************************
NOTE:  This paragraph should be deleted if pneumatic 
flow meter testing will not be required.  If it has 
not already been performed, pneumatic flow meter 
testing of the SVE wells should be considered.  
Ideally, pneumatic flow meter testing should be 
performed during design investigations.  However, 
information gained from these tests can be used as 
part of a systematic plan to optimize operation of 
an SVE system.

Pneumatic logging of SVE wells is analogous to 
borehole flow meter testing of groundwater wells.  A 
probe accurately measures the incremental increases 
in airflow as it moves up from the bottom of the 
well while air is extracted from the well.  A 
sampling port on the probe allows the determination 
of the soil gas concentration in the well at the 
depth of the probe.  The sampling data, coupled with 
the flow data, allows a determination of the 
contaminant mass input at different depths.

Pneumatic logging data is useful for producing 
vertical air permeability profiles, evaluating the 
distribution of contaminants, tailoring well 
construction, and changing operating strategy.  
Pneumatic logging data may also be used to define 
input values for vadose zone modeling.

**************************************************************************

Pneumatic flow meter testing shall be performed at the following SVE wells 
[_____].  The following parameters shall be continuously monitored during 
testing:  [airflow rate, vacuum, probe depth, and total volatile 
hydrocarbons] [_____].
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3.2.2   Process Air Stream and Equipment Monitoring

Process air stream and equipment monitoring shall be performed as part of 
the overall assessment of the SVE system, and to monitor operation of SVE 
system equipment.

3.2.2.1   Combustible Organic Vapor Monitoring

**************************************************************************
NOTE:  Some SVE systems are designed to handle vapor 
stream contaminant levels that are above the lower 
explosive limit.  However, even if an 
explosion-proof blower and motor are being used, 
ignition of an organic-laden vapor stream is still 
possible (e.g., static electricity may build up 
inside piping that is not grounded, and a spark may 
be released).  Combustible organic vapor monitoring 
should be performed to reduce the risk of a fire or 
explosion during operation of SVE systems.

A flame ionization detector (FID) is usually 
recommended for this type of monitoring.  
Combustible gas indicators (CGI) can also be used, 
but only if oxygen levels are also being monitored.  
Combustible gas indicators can produce false 
readings if the level of oxygen in the sample is 
less than the minimum level of oxygen required for 
the instrument to function properly.

Site-specific action levels should be established 
prior to initiating the first period of operation.  
Action levels should be based on the types of 
volatile organic compounds present in the vadose 
zone, and the specific monitoring instrument and 
calibration gas being used.  The action levels may 
require modification as more monitoring data is 
generated.

**************************************************************************

After opening the valves to begin extracting air from an extraction well 
that is being brought on-line for the first time, monitoring shall be 
initiated during the following time intervals: [0-1 minute, 30-45 minutes, 
60-75 minutes, and 120-135 minutes] [_____].  In addition, monitoring shall 
be performed at least one time daily during the first [_____] [200 hours] 
of operation of the SVE system, and at least one time daily until each 
extraction well has been in continuous operation for a minimum of [_____] 
[72 hours].  During each monitoring event, [at least 3 readings, separated 
by 1 minute increments,] [_____] shall be recorded.  Monitoring shall be 
performed at the following location:  [in the combined piping manifold 
(upstream from the inlet bleed line)] [_____].  If the [flame ionization 
detector] [_____] indicates that the vapor stream has reached [5000 ppmV as 
isobutylene] [_____], then immediately make adjustments to decrease the 
level of organic compounds in the vapor stream.  Such adjustments may 
include increasing and / or decreasing airflow rates from selected wells.  
The monitoring and adjustment procedure shall be repeated until the organic 
vapor level of the vapor stream has been decreased to less than [5000 ppmV 
as isobutylene] [_____].
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3.2.2.2   Airflow Rate Monitoring

**************************************************************************
NOTE:  To accurately determine volumetric airflow 
rates the density of the air stream should be 
calculated.  Air density is dependent on relative 
humidity, temperature and barometric pressure.  The 
Contractor's measurement of airflow rates should 
periodically be independently verified by a NEEB or 
AABC certified Testing, Adjusting, and Balancing 
specialist.

**************************************************************************

Pressures, temperatures, and airflow rates shall be monitored at the 
following locations at least once every [14] [_____] calendar days:  [in 
piping from each individual SVE well being used; in the combined piping 
manifold (upstream from the inlet bleed line); in the inlet bleed line; and 
at the discharge stack] [_____].  Airflow rate monitoring shall be in 
accordance with manufacturer's instructions for the airflow monitoring 
devices.  Record instrument readings, and provide, in each Operations 
Report, any assumed values that were used to calculate airflow rates.  
Measurement of airflow rates shall be independently verified by a NEEB or 
AABC certified Testing, Adjusting, and Balancing specialist at least once 
every [90] [_____] calendar days, and shall be performed in accordance with 
Section 23 05 93 TESTING, ADJUSTING AND BALANCING OF HVAC SYSTEMS.  A copy 
of the airflow rates determined and signed by the NEEB or AABC certified 
Testing, Adjusting, and Balancing specialist shall be attached to the 
Operations Report for the period when the airflow rate was verified.

3.2.2.3   Air/Water Separator and Condensate

**************************************************************************
NOTE:  During cold weather, greater volumes of 
condensate may accumulate than during warm weather.  
More frequent monitoring may be necessary during 
periods of cold weather.

**************************************************************************

The volume of condensate in the air/water separator shall be recorded at 
least once every [14] [_____] calendar days.  The volume of condensate 
generated since the previous monitoring event and cumulative total volume 
of condensate shall also be recorded.

3.2.2.4   Blower and Particulate Filter

The following parameters shall be recorded at least once every [14] [_____] 
calendar days:  hour meter readings from the totalizing hour meter on the 
blower; pressures and temperatures immediately upstream from the blower and 
immediately downstream from the blower; and pressures immediately upstream 
and downstream from the inlet air filter.

3.2.3   Vapor Stream Contaminant Level Monitoring

**************************************************************************
NOTE:  Real-time vapor monitoring instruments are 
sensitive to the gasoline, or light fuel fraction 
contaminants such as benzene, toluene, ethyl 
benzene, and xylene (BTEX).  A photo-ionization 
detector (PID) or flame-ionization detector (FID) 
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may be used to detect constituents normally found in 
gasoline such as BTEX.  For some types of 
contaminants (e.g., PCE and TCE), use of an FID is 
preferred over a PID.  For SVE applications, an FID 
is usually recommended over a PID because the vapor 
stream is commonly moist, and an FID is less 
sensitive to moisture.

Vapor stream monitoring requirements are site 
specific, and must be in accordance with regulatory 
requirements.  Regulatory representatives should be 
provided the opportunity to provide input on vapor 
stream monitoring requirements in the early stages 
of remedial design.  The monitoring protocol shown 
below is provided as an example only, and has no 
regulatory basis.

**************************************************************************

Vapor stream contaminant level monitoring shall be performed within [2] 
[_____] hours of airflow rate monitoring to allow mass removal rates to be 
determined.  Monitoring shall be performed in accordance with regulatory 
requirements.

3.2.3.1   Field  Analysis

Vapor stream monitoring shall be performed at least once every [14] [_____] 
calendar days.  During each monitoring event, [at least 3 readings, 
separated by 2 minute increments,] [_____] shall be recorded.  Data 
collected each monitoring event shall include [flame ionization detector 
readings] [_____] from the following locations:  [each individual SVE well 
being used; in the combined piping manifold (upstream from the inlet bleed 
line); the inlet of the vapor stream treatment system; between the lead and 
lag vapor stream treatment units; and from the discharge stack] [_____].

3.2.3.2   Laboratory  Analysis

Laboratory analysis of vapor stream samples shall be performed as follows:  
[weekly for the first 2 weeks, every 4 weeks for week 3 through 11, and at 
least once every 90 calendar days thereafter.] [_____].  One air stream 
sample shall be collected for laboratory analysis from each of the 
following locations: [in the combined piping manifold (upstream from the 
inlet bleed line); the inlet of the vapor stream treatment system; and from 
the discharge stack] [_____].  The sample for laboratory analysis shall be 
taken immediately after collecting the sample for field analysis at each 
sample port.  Samples shall be tested for the following analytes:  [_____].

3.2.4   Vapor Stream Treatment System

**************************************************************************
NOTE:  These paragraphs should be deleted if vapor 
stream treatment will not be required.  If the vapor 
stream treatment system involves a process other 
than granular activated carbon adsorption, then 
these paragraphs should be revised accordingly.

**************************************************************************

Whenever soil vapor is being extracted, the vapor stream shall be 
continuously routed through [2 adsorption vessels, configured in series,] 
[_____] before being released to the atmosphere. 

SECTION 02 01 50  Page 20



3.2.4.1   Vapor Stream Heating

**************************************************************************
NOTE:  If granular activated carbon is being used 
for vapor stream treatment, then the relative 
humidity of the vapor stream should be less than 50 
percent before entering the carbon vessels.  
Adsorption efficiency will be reduced, and carbon 
consumption will increase as the relative humidity 
increases.  The heat generated by the blower can 
often be used to decrease the relative humidity of 
the vapor stream.  A temperature rise of about 11 
degrees F 20 degrees F is usually sufficient to 
reduce the relative humidity of the vapor stream to 
about 50 percent.  If the temperature and pressure 
of the vapor stream are being monitored at locations 
upstream and downstream of the blower, then the 
change in relative humidity across the blower can be 
calculated.

**************************************************************************

Before entering the lead adsorption vessel, heat the vapor stream to at 
least [11 degrees C 20 degrees F] [_____] higher than the temperature 
coming out of the extraction wells.

3.2.4.2   Pressure and Temperature

Pressures, and temperatures of the vapor stream shall be monitored at the 
following locations at least once every [14] [_____] calendar days:  [at 
the inlet to the lead adsorption vessel; between the lead and lag 
adsorption vessels; and at the outlet of the lag adsorption vessel] [_____].

3.2.4.3   Change-Out of Adsorption Vessels

**************************************************************************
NOTE:  Site-specific action levels should be 
established prior to initiating the first period of 
operation.  Action levels should be based on the 
types of volatile organic compounds present in the 
vadose zone, and the specific monitoring instrument 
and calibration gas being used.  The action levels 
may require modification as more monitoring data is 
generated.

**************************************************************************

Not more than [72] [_____] hours after detection of breakthrough, the lead 
vessel shall be replaced by the lag vessel and a fresh vessel shall be 
placed in the lag position.  Breakthrough is defined as follows:  [when 
field analysis indicates that contaminant levels at the outlet of the lead 
vessel has reached the level that corresponds to the permitted maximum 
emission rate, see paragraphs Field Analysis and Air Emissions] [_____].  
The volume of air that was treated from the time that the vessel was placed 
in the upstream position until breakthrough was consistently determined 
shall be recorded as the breakthrough volume.  Submit to the Contracting 
Officer a written record of the field analysis data, and the breakthrough 
volume, not more than [24] [_____] hours after breakthrough was detected.
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3.3   CONTAMINATED MATERIAL STORAGE AND DISPOSAL

**************************************************************************
NOTE:  For SVE systems, the most common type of 
potentially-contaminated media that may require 
collection and disposal is condensate from the 
air/water separator.  However, the level of volatile 
contaminants in the condensate will be limited by 
the continuous flow of air through the piping.  If 
significant volumes of condensate accumulate in the 
air/water separator, periodic testing may be 
necessary to determine storage and disposal 
requirements.

If activated carbon is being used for vapor stream 
treatment, then spent activated carbon will have to 
be regenerated or sent to a disposal facility.

For RCRA sites, hazardous waste can be stored in a 
drum or roll-off unit for up to 90 days without a 
permit.  For temporary storage of more than 90 days, 
dual containment of hazardous liquid and some 
hazardous solids is required.  Containment system 
requirements are described in 40 CFR 264.175 - 
Containment.

Storage requirements will depend on factors such as 
whether the contaminated material is determined to 
be hazardous waste.  If there are site-specific 
factors that dictate the need for dual containment, 
this paragraph should be revised accordingly.

**************************************************************************

Methods of contaminated material storage shall be in accordance with 
regulatory requirements.  If multiple storage units are required, each unit 
shall be clearly labeled with an identification number and a written log 
shall be kept to track the source of contaminated material in each 
temporary storage unit.  Submit a plan for Contaminated Material Storage 
and Disposal not more than [30] [_____] calendar days after notice to 
proceed.  A period of not less than [30] [_____] calendar days shall be 
allowed in the schedule for Government review.  The plan shall include 
testing requirements, including test parameters, frequency of sampling, 
number of samples, and sampling locations; laboratory turn-around-time.  
Test methods, and other sampling and analysis requirements shall be covered 
by submittals specified in Section 01 35 45.00 10 CHEMICAL DATA QUALITY 
CONTROL.

3.3.1   Liquid Storage

Liquid collected shall be temporarily stored in [220 L 55 gallon barrels] [
[2000] [_____] L [500] [_____] gallon tanks].  Liquid storage containers 
shall have no leaks and shall be located [as shown on the drawings] [_____].

3.3.2   Sampling Liquid

**************************************************************************
NOTE:  The frequency of testing should be based on 
the rate of liquid generation, the size of the 
storage containers, and regulatory requirements.  
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Offsite disposal may require additional testing and 
analysis prior to disposal.  NPDES requirements must 
be considered for onsite disposal of liquids.

**************************************************************************

Liquid collected shall be sampled at a frequency of at least once every 
[2,000] [_____] L [500] [_____] gallons of liquid collected.  Samples shall 
be tested for the following analytes:  [_____].

a.  Chemical Parameter: [_____].

b.  Regulatory Limit: [_____].

Liquid with contaminant levels that exceed regulatory limits shall be 
treated [offsite.  Analyses for contaminated liquid to be taken to an 
offsite treatment facility shall conform to local, state, and federal 
criteria as well as to the requirements of the treatment facility.  
Documentation of all analyses performed shall be furnished to the 
Contracting Officer.  Additional sampling and analysis required by the 
receiving off-site treatment, storage or disposal (TSD) facility shall be 
the responsibility of the Contractor] [onsite.  Treatment shall be in 
accordance with Section [_____]].

3.3.3   Spills

**************************************************************************
NOTE:  Regarding pre-established spill reporting 
procedures, the designer should consult CEMP-RT 
memorandum of 20 July 1995, Subject: Spill Reporting 
Procedures for USACE Personnel Involved in HTRW 
Projects.

**************************************************************************

In the event of a spill or release of a hazardous substance (as designated 
in 40 CFR 302 ), pollutant, contaminant, or oil (as governed by the Oil 
Pollution Act (OPA), 33 U.S.C. 2701 et seq.), notify the Contracting 
Officer immediately.  If the spill exceeds the reporting threshold, follow 
the pre-established procedures for immediate reporting to the Contracting 
Officer.  Immediate containment actions shall be taken to minimize the 
effect of any spill or leak.  Clean-up shall be in accordance with 
applicable federal, state, and local regulations.  Additional sampling and 
testing may be required to verify spills have been cleaned up.  Spill 
clean-up and testing shall be done at no additional cost to the Government.

3.3.4   Disposal Requirements

Offsite disposal of contaminated material shall be in accordance with 
SECTION 02 81 00 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS.

3.4   CONTRACT COMPLETION PERIOD

3.4.1   Training

**************************************************************************
NOTE:  If continued operation of the treatment 
system will be required after the contract expires, 
then the outgoing Contractor should be required to 
train the incoming Contractor.  This paragraph 
should be coordinated with training prescribed in 
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Sections 43 11 00 FANS/BLOWERS/PUMPS; OFF-GAS and 
43 13 13.13 VAPOR PHASE ACTIVATED CARBON ADSORPTION 
UNITS.

**************************************************************************

Provide a minimum of [32 hours] [_____] of training to the incoming 
Contractor prior to completion of the contract.  Scheduling of training 
shall be subject to approval by the Contracting Officer.  Training shall 
include:  [familiarizing the incoming Contractor with the O & M Manual; 
touring the treatment facility; demonstrating the use of each piece of 
equipment; demonstrating the use all interlocks and system controls; 
demonstrating start-up and shut-down of system; demonstrating maintenance 
procedures; demonstrating process monitoring requirements and sampling 
procedures during a scheduled monitoring event; providing written inventory 
and showing the locations of materials and spare parts that will be left 
on-site; and answering questions] [_____].

3.4.2   Contract Completion Report

**************************************************************************
NOTE:  In addition to progress photos, video tapes 
have been used at some sites to record site 
activities.

**************************************************************************

Submit [_____] copies of Contract Completion Report not more than [14] 
[_____] calendar days after completing work at the site.  A period of not 
less than [30] [_____] calendar days shall be allowed in the schedule for 
Government review.  The report shall be labeled with the contract number, 
project name, location, date, name of general Contractor, and the Corps of 
Engineers District Contracting for the work.  The report shall include the 
following information as a minimum:

a.  A cover letter signed by a [responsible Contractor representative] 
[Professional Engineer registered in the State of [_____] who is a 
responsible Contractor representative] certifying that all services 
involved have been performed in accordance with the terms and 
conditions of the contract specifications.

b.  A narrative report including but not limited to the following:

(1)  site conditions, ground water elevation, and clean-up criteria;

(2)  monitoring locations and methods;

(3)  dates of the last 3 monitoring events; and

c.  Copies of the most recent test results and the final Operations Report.

d.  Copies of manifests.

e.  For materials that required offsite disposal, copies of certifications 
of final disposal signed by the responsible disposal facility official, 
and waste profile sheets.

3.5   COMPLETION TESTING

**************************************************************************
NOTE:  This paragraph should be deleted if 
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completion testing will not be included in the 
contract.  There is often a great deal of 
uncertainty regarding how long the treatment system 
will be required to operate.  At some sites, 
completion testing may not be appropriate until 
after the contract for construction and the initial 
period of operation of the treatment system has been 
completed.  However, it may be advantageous to 
include a separate, optional item in the contract 
for completion testing.  If it is not possible to 
determine the completion testing requirements when 
this contract is being written, then a contract 
modification may be required as soon as the 
completion testing requirements have been determined.

Many military facilities have base-wide sampling and 
analysis plans that have been approved by the 
applicable regulatory agencies.  However these plans 
may not specify the number of confirmation samples 
which must be taken.  The number of confirmation 
samples should be based on the depth and areal 
extent of the contaminated zone and regulatory 
requirements.  The following reference provides 
guidance on the design of statistically based 
sampling intervals: EPA 230/02-89-042 - Methods of 
Evaluation and Attainment of Cleanup Standards.

Some of the samples used for completion testing 
should be collected from locations that are mid-way 
between SVE wells, and near the perimeter of the 
area of concern, to determine if SVE operations have 
adequately remediated the contaminated zone.  One or 
more lines of evidence may be required as part of 
completion testing.  The following reference 
includes guidance for obtaining closure of SVE 
operations:  Evaluation of Mass Flux to and from 
Groundwater Using a Vertical Flux Model (VFLUX):  
Application to the Soil Vapor Extraction Closure 
Problem; DiGiulio, et al., Groundwater Monitoring 
and Remediation, Spring 1999, Vol. 19, No. 2.

Completion testing requirements are site specific, 
and must be in accordance with regulatory 
requirements.  Regulatory representatives should be 
provided the opportunity to provide input on 
completion testing requirements during design.  If 
attainment of the original completion requirements 
is later determined to be technically impractical, 
then regulatory input will be required to explore 
the possibility of revising the completion testing 
requirements.  The requirements shown below are 
provided as examples only, and have no regulatory 
basis.

**************************************************************************

Completion testing is defined as testing to determine whether continue, or 
shutdown, operation of the SVE system.  Provide written notification to the 
Contracting Officer not less than [14] [_____] calendar days prior to 
performing completion testing.  The notification shall include:  the type 
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of testing to be performed, the date and time of testing, and the names of 
the Contractor's representatives who will be present.  Submit a plan for 
Completion Testing not more than [14] [_____] calendar days after 
requested.  A period of not less than [30] [_____] calendar days shall be 
allowed in the schedule for Government review.  The plan shall address 
testing requirements for determining if regulatory clean-up criteria have 
been met, and for determining if the SVE system can be permanently shut 
down.  Test methods, and other sampling and analysis requirements shall be 
covered by submittals specified in Section 01 35 45.00 10 CHEMICAL DATA 
QUALITY CONTROL.  Submit a Completion Testing Report not more than [45] 
[_____] calendar days after finishing Completion Testing.  A period of not 
less than [30] [_____] calendar days shall be allowed in the schedule for 
Government review.  The report shall include narrative descriptions of each 
type of testing that was performed, and scaled drawings showing:  [type of 
sample; sampling locations (and depths, if applicable); and sample 
identification numbers] [_____].  Results of testing shall be organized 
according to category, and shown chronologically within each category.  The 
report shall be signed and dated by the Contractor's Quality Control 
representative.

3.5.1   Soil Boring Sampling

**************************************************************************
NOTE:  This paragraph should be deleted if soil 
boring sampling will not be a required component of 
completion testing.  Immunoassay field kits are 
available that are sensitive to light fuel 
fractions. EM 200-1-2, Appendix G, provides 
additional guidance on field analysis methods.  See 
ASTM D4700, Standard Guide for Soil Sampling from 
the Vadose Zone, for additional information on 
sampling methods.

**************************************************************************

Soil boring samples shall be collected from the following locations and 
depth intervals:  [_____].  Locations of samples shall be recorded in the 
field, and documented on the as-built drawings.  Soil boring sampling shall 
be performed in accordance with Section 02 32 00 SUBSURFACE DRILLING, 
SAMPLING, AND TESTING.  Samples shall be tested for the following 
analytes:  [_____].

3.5.2   Groundwater Sampling

**************************************************************************
NOTE:  This paragraph should be deleted if 
groundwater testing will not be a required component 
of completion testing.  Groundwater monitoring may 
be necessary after the levels of volatile organics 
in the vapor stream have dropped to asymptotic 
levels.  If high levels of volatile organics are 
present in groundwater, then VOCs from groundwater 
may be continually migrating into, and 
re-contaminating, the vadose zone.

**************************************************************************

Groundwater sampling shall be performed as part of an assessment of the 
mass transfer rate of volatile organic contaminants from groundwater to the 
vadose zone.  Sampling shall be performed at the following monitoring 
wells: [_____].  Samples shall be tested for the following analytes:  
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[_____].

3.5.3   Rebound Testing

**************************************************************************
NOTE:  This paragraph should be deleted if rebound 
(or equilibrium) testing will not be a required 
component of completion testing.  If the level of 
contaminants represented by the "rebound spike" is 
less than about ten times the level of the initial 
contaminant level spike (from when the system was 
first started up), this may indicate that recovery 
of volatiles has become diffusion limited and that 
continued operation of the SVE system will be of 
limited value.  However, it still may be possible to 
increase contaminant removal rates through other 
means, see Analysis of Selected Enhancements for 
Soil Vapor Extraction, EPA-542-R-97-007, Sept. 1997.

Periodic rebound testing is a useful tool for 
assessing the progress of SVE operations.  On some 
projects rebound testing is performed on a regularly 
scheduled basis (e.g., every 4 months).  Comparison 
of the initial contaminant level spike to subsequent 
rebound spikes should play into the decision on 
whether to continue SVE operations. 

The length of the shut down period is site specific, 
and should be based on soil gas monitoring at the 
site.  At some sites soil gas VOC levels will 
increase very slowly after shutdown, and a longer 
shutdown period may be required.

**************************************************************************

After the level of contaminants in the vapor stream have reached asymptotic 
levels, and written approval has been received from the Contracting 
Officer, the SVE system shall be shut down for a period of [28] [_____] 
calendar days.  After the SVE system has remained idle for the prescribed 
time period, the system shall be turned back on.  Vapor stream monitoring 
shall commence immediately after turning the SVE system back on.  Vapor 
stream monitoring shall be performed [every 30 minutes for the first 4 

hours, every hour for the 4 th  through the 24 th  hour, and every 4 hours for 

the 24 th  through the 60 th  hour] [_____].  During each monitoring event, [at 
least 3 readings, separated by 2 minute increments,] [_____] shall be 
recorded.  Data collected each monitoring event shall include [flame 
ionization detector readings] [_____] from the following locations:  [each 
individual SVE well being used; and in the combined piping manifold 
(upstream from the inlet bleed line)] [_____].  Submit Laboratory Analysis 
Reports for the vapor stream contaminant as specified in the Submittals 
paragraph.  Results from laboratory analysis not more than [40] [_____] 
calendar days after collecting samples.  A period of not less than [30] 
[_____] calendar days shall be allowed in the schedule for Government 
review.  A table comparing field data to the laboratory data, for samples 
collected at the same time and from the same sampling port, shall be 
provided with each set of laboratory analysis results.  The reports shall 
be signed and dated by the Contractors Quality Control representative.
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3.5.4   Soil Gas Monitoring

**************************************************************************
NOTE:  This paragraph should be deleted if soil gas 
monitoring will not be a required component of 
completion testing.  Use of passive soil gas 
sampling devices is generally not recommended at SVE 
sites; i.e., air should be withdrawn from the vadose 
zone to collect soil gas samples.  If levels of 
volatile organics in whole air samples are below 
detection limits, they can be concentrated by 
passing a known volume of extracted soil gas through 
an adsorption device.  See ASTM D5314, Standard 
Guide for Soil Gas Monitoring in the Vadose Zone, 
for additional information.

**************************************************************************

Soil gas monitoring shall be performed by extracting air from the following 
soil vapor extraction wells and vadose zone monitoring points:  [_____].  
[In addition, a soil gas survey shall be performed to collect samples from 
the following locations and depth intervals:  [_____].]  Soil gas sampling 
shall be performed by either collecting whole-air samples, or by passing a 
known volume of extracted soil gas through an adsorption device.  Samples 
shall be tested for the following analytes:  [_____].

3.6   MAINTENANCE

**************************************************************************
NOTE:  Proper servicing of equipment is especially 
important for equipment that will remain onsite 
after the contract expires.  Maintenance oversight 
for equipment that will be retained by the 
Contractor may not be necessary.

**************************************************************************

Perform maintenance of equipment in accordance with manufacture's 
recommendations.  Submit a preventative maintenance schedule for inspecting 
equipment, and a schedule for servicing of major equipment items.  Submit a 
plan for Maintenance of the SVE System not more than [30] [_____] calendar 
days after notice to proceed.  A period of not less than [30] [_____] 
calendar days shall be allowed in the schedule for Government review.  
Maintenance shall be performed according to schedule, and in response to 
monitoring data.  Maintenance logs shall be kept for each of the following 
units of equipment:  [air/water separator, particulate filters, blower, 
motor, instrumentation and control system, and vapor stream treatment 
system] [_____].  Each time one of these units is serviced, an entry shall 
be made in the maintenance log.  Maintenance log entries shall include:  
date, reason for servicing, description of service performed, a list of the 
parts that were replaced, name of the service organization and technician 
performing the maintenance, and signature of the Contractor's Quality 
Control Representative.  The Maintenance Log shall be kept at the facility, 
and available for inspection.  Submit maintenance log sheets attached to 
each Operations Report for the period covered by the Operations Report.  
The original log sheets shall be kept in notebooks organized in 
chronological order, and shall be submitted with the Contract Completion 
Report not more than [14] [_____] calendar days after completing work at 
the site.
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        -- End of Section --
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