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SECTION 01 11 00

SUMMARY OF WORK
08/ 15, CHG 2: 08/21
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NOTE: This guide specification covers the
requirenents for a description of work covered in
this contract and is required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate informtion.

Renove i nformation and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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NOTE: For Navy projects only, include on the
drawing:

1. Location of project.

2. Limts of contractor's work area.

3. Location of CGovernnent-furni shed work.
4. Location of Governnent installed work.

5. Contractor's on-base route to site.

* * *% * *% *kkk *% *kkk *% * *
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NOTE: This section contains tailoring options for
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NAVY and NASA.
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PART 1 GENERAL

11 SUBMITTALS

*kkkkkkkkkhhhhhhkhkkkkkkkkhkhhhhhhhhhhrrkkkkhkhkhkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng submttal
items in the text, to reflect only the subnmittals
required for the project. The Guide Specification
technical editors have classified those itens that
requi re Government approval, due to their conplexity
or criticality, with a "G" GCenerally, other
submttal items can be reviewed by the Contractor's
Quality Control System Only add a "G' to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arnmy projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" classification indicates submttals required
as proof of conpliance for sustainability Guiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PROCEDURES.

Choose the first bracketed itemfor Navy, Air Force,
and NASA projects, or choose the second bracketed
itemfor Army projects.

*kkkkkkkhkhhhhhhkkkkkkkkkkhkhhhhhhhhhrrkkkkrkhkhkhhhhhhhhhhrrkrkkrkrkkkhhhhhhhix
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NOTE: For projects in the NAVFAC PAC Area of
Qperation, in SD-01 Preconstruction Submttals,
renove the "G' designation for Salvage Pl an.

Government approval is required for submittals with a "G" or "S"
classification. Submittals not having a "G" or "S" classification are

[for Contractor Quality Control approval.][for information only. When
used, a code following the "G" classification identifies the office that

will review the submittal for the Government.] Submit the following in
accordance with Section 013300 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
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NOTE: The following 6 submittals are for NASA
projects only, and are tailored for NASA
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Utility Outage Requests
Utility Connection Requests
Borrow Permits

Excavation Permits
Welding Permits

Burning Permits

Salvage Plan ; (], |
1.2 WORK COVERED BY CONTRACT DOCUMENTS

1.2.1 Project Description

*kkkkkkkkhhhhhhhkkkkkkkkhkkhhhhhhhhhhhrkkkkkkkhhhhhhhhhhrrkkkkkkkkhkhhhhhhix

NOTE: Describe the project (such as facility to be
constructed and square footage, building shell
construction, foundation) and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,

and nonitoring of archaeol ogi cal resources.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhhkkkhkhkkkhkkkhhkkkkhkkkhkhkhkkkkkhkkx

The work includes | | and incidental related work.

1.2.2 Location

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Provide the station name and geographic
| ocation in the blank provided.

*kkkkkkkhkhhhhhhkkkkkkkkkhkhkhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix

The work is located at the | , approximately as indicated. The exact
location will be shown by the Contracting Officer.

1.3 CONTRACT DRAWINGS

NOTE: Use this paragraph for NASA only. Do not use
for Arny or Navy projects. This paragraph is
tailored for NASA.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkk *% *kkkk *kkkk

The following drawings accompany this specification and are a part thereof.

Drawing No. |
Sheets 1 through
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[Five] [ sets of full size contract drawings, maps, and

specifications will be furnished to the Contractor without charge.
Reference publications will not be furnished. Immediately check furnished
drawings and notify the Government of any discrepancies.

1.4 WORK RESCHEDULING

* * * * * * * * *

NOTE: Use this paragraph for NASA projects only.
Do not use for Navy or Arny projects. This
paragraph is tailored for NASA. Requirements for
Arny and Navy are in Section 01 14 00 WORK
RESTRICTIONS.

* * * * *

Allow for a maximum of | calendar days in the construction schedule
where construction activity is prohibited due to NASA operations. Where
other construction activities are permitted impose a further allowance for

calendar days in the schedule, of excavation and subsurface
activity abeyance. Government will provide 24 hour notification each time
the restrictions are invoked.

Normal duty hours for work are from | a.m. to p.m., Monday
through Friday. Requests for additional work requires written approval
from the Contracting Officer 7 days in advance of the proposed work period.

15 OCCUPANCY OF PREMISES

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Use this paragraph if building is occupied
during construction.

*kkkkkkkhkhhhhhhkkrkkkkkkhkkhhhhhhhhhhrrkkkkkhkkhhhhhhhhhhrrkkkkkkkkhkhhhhhhix

Building(s) will be occupied during performance of work under this
Contract.] Occupancy notifications will be posted in a prominent location
in the work area.]

Before work is started, arrange with the Contracting Officer a sequence of
procedure, means of access, space for storage of materials and equipment,
and use of approaches, corridors, and stairways.

[16 EXISTING WORK

In addition to FAR 52.236-9 Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements:

a. Remove or alter existing work in such a manner as to prevent injury or
damage to any portions of the existing work which remain.

b. Repair or replace portions of existing work which have been altered
during construction operations to match existing or adjoining work, as
approved by the Contracting Officer. At the completion of operations,
existing work must be in a condition equal to or better than that
which existed before new work started.

117 ON-SITE PERMITS

*kkkkkkkkkk *kkkkkkkhhhhhkhhhhkkkkkkkrhkhhhhhhhhhhhkkkkxrrrhrx *kkkk

NOTE: Use this paragraph and subparagraphs for NASA
projects only. These paragraphs are tailored for
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NASA use. Requirenments for Arnmy and Navy are in
Section 01 14 00 WORK RESTRI CTI ONS.
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1.7.1 Utility Outage Requests and Utility Connection Requests

Schedule work to minimize outages. For utility outages and connections
required during the execution of work that affect existing systems,

schedule outside the regular working hours or on weekends, as approved by
the Contracting Officer. Schedule utility outages and connections to
minimize disruptions tothe Government. No additional payment will be
provided for utility outages and connections required to be performed
outside the regular work hours.

Submit requests for utility outages and connections in writing to the
Contracting Officer for approval at least | calendar days in advance
of the time required. In each request, state the system involved, area
involved, approximate duration of outage, and the nature of work involved.

1.7.2 Borrow, Excavation, Welding, and Burning Permits

LR R R R R R R R R R R R R e e e R R R R R R T e R R R R R R S ST R R T S T

NOTE: Edit paragraph title and permits required.
Coordi nate use of burning permts with UFGS 01 57 19
TEMPORARY ENVI RONVENTAL CONTROLS.

* * *% *% *

ACTIVITY SUBMISSION DATE SUBMISSION FORM
[ Borrow Permits | [ calendar days prior [ ]
to work]
[ Burning Permits | [ calendar days prior [ ]
to work]
[ Excavation Permits ] [ calendar days prior [ ]
to work]
[ Welding Permits ] [ calendar days prior [ ]
to work]

Post permits at a conspicuous location in the construction area.

Burning of trash or rubbish is [not] permitted at [on project
site].] Comply with requirements for burning of trash or rubbish, as
established by the Authority having Jurisdiction .]

1.8 LOCATION OF UNDERGROUND UTILITIES

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Check with Installation on if the Contractor
or the Base narks the utilities. Use and edit the
bracketed itemin first paragraph if Contractor is
responsi ble for location and marking of utilities.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkhkkkkkkkkkhkkkkhkkkkkkkkkk

Obtain digging permits prior to start of excavation, and comply with
Installation requirements for locating and marking underground
utilities.[ Contact local utility locating service a minimum of [48

hours] | prior to excavating, to mark utilities, and within
sufficient time required if work occurs on a Monday or after a Holiday.]
Verify existing utility locations indicated on contract drawings, within
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area of work.

[ Identify and mark all other utilities not managed and located by the local
utility companies. Scan the construction site with Ground Penetrating
Radar (GPR), electromagnetic, or sonic equipment, and mark the surface of
the ground], pier deck] or paved surface where existing underground
utilities [or utilities encased in pier structures ]Jare discovered.

Verify the elevations of existing piping, utilities,and any type of
underground [or encased Jobstruction not indicated, or specified to be
removed, that is indicated or discovered during scanning, in locations to
be traversed by piping, ducts, and other work to be conducted or

installed. Verify elevations before installing new work closer than

nearest manhole or other structure at which an adjustment in grade can be
made.

]11.8.1 Notification Prior to Excavation

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Check with the Installation to choose the
bracketed item for nunmber of days notification
required.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhkkkkhkkkkkkhkkkk

Notify the Contracting Officer at least [48 hours][15 days] | prior
to starting excavation work.

[1.9 GOVERNMENT-FURNISHED MATERIAL AND EQUIPMENT

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Include this paragraph only when the
Contractor will be required to install

CGover nrent - Fur ni shed Materials and Equi prent or
provide utilities for same. Obtain information to
identify the items fromthe Government.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk
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NOTE: There are situations in which equi pment
installation data or tenplates would all ow the
Contractor to prepare rough-in and proceed wth
construction prior to taking delivery of

CGover nrent - f ur ni shed equi prent. Thi s paragraph may
be expanded to include scheduling delivery of
installation data or tenplates as well as the

equi prent itself, if the data can be nmade avail abl e
nore qui ckly than the CGovernnent-furni shed equi prent
and if advanced delivery would be hel pful to the
CGovernment. btain listing of material fromthe
activity providing it.

* *kkkkk *% *kkkkk *kkkkk *% *kkkkk *% *kkkkk *%

Pursuant to Contract Clause FAR 52.245-1 Government Property, the
Government will furnish the following materials and equipment for
installation by the Contractor:

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Provi de conpl ete description and quantities
for Covernnent-furni shed and Contractor-installed
mat eri al and equi pnent. Identify manufacturer,
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nmake, nodel and operating characteristics. Avoid
generic descriptions especially for equi pment
requiring utilities such as water service, drains,
natural gas, steam or electricity. This

i nformati on shoul d be made available by the activity
furnishing the material or equipnent to be installed
t hrough the Governnment. Wen a utility is required
to serve the Government-furnished item ensure that
the appropriate Section for the utility needed is

i ncluded in the project specification.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkkkkhkkkkkkkkkkhkhhhhkkkkkkkkkkkkkkkhhhhhkkx
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NOTE: Do not list salvage property to be renoved
and reused in the general work area; indicate such

material on the draw ngs..
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkhkkkkkkkkkkkhhhhhhhkkkkkkkkkkkkkkhhhhhhkx

DESIGNATION NO. DESCRIPTION QUANTITY

L1 L1 L1

kkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Use this paragraph as applicable for
guantities.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Quantities indicated for the above-listed items marked with an asterisk
are estimates. It is the intention of the Government to furnish all
guantities of the asterisk items required to complete the work as
specified, and the various quantities will be adjusted when necessary.
Quantities stated for the above items not marked with an asterisk are all
that will be furnished by the Government. Provide any additional
guantities that are required.

1.9.1 Delivery Schedule

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Governnent-furnished

equi prent. Establish the nunber of cal endar days
required for notification or that have el apsed
before availability after considering (1) a
reasonabl e ti ne between the Contract Award and the
first need for CGovernment-furni shed equi pmrent and
(2) the lead tine required for Government
procurenent. Set the storage rate at the conmercia

rate in the area of storage.
kkkkkkkhkkkhkhkkkhhkkkhkhkkhhkhkkkhhkkkhhkkkhhkkkhkhkkkhkkkhhkkkkkhkhkkkkkhkhkkkkkhkkx

[ Notify the Contracting Officer in writing at least | calendar days
in advance of the date on which the materials and equipment are required.
Pick up materials and equipment no later than 30 calendar days after such
date. When materials and equipment are not picked up by the 30th day, the
Contractor will be charged for storage at the rate of | per [45
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kg][3 cubic meters] 100 [pounds][cubic feet] per month or fraction thereof.

][ Materials and equipment will be available on or after | calendar
days after the award of contract.

11.9.2 Delivery Location

The materials and equipment [are located at ] [are located within
[ | miles of the jobsite] [will be delivered to [I[the salvage

receiving point | ]
I 110 GOVERNMENT-INSTALLED WORK

*kkkkkkkkkhhhhhhkkkkkkkhkhkhkhhhhhhhhhhrrkkkkhkhkhkhhhhhhhhhhrrkkkkkkkkhkhhhhhhix

NOTE: Include this paragraph if the CGovernment is
to install equipnent or performother work at the
job site, excluding inspection and testing. Define
the extent and type of Governnent work that may

i mpact the operations of the Contractor.

*kkkkkkkhkhhhhhhkkkkkkkkkkhkhhhhhhhhhhrkkkkhkhkkhhhhhhhhhhrrkrkkrkkkhkhhhhhhix

L1
][1.11 NAVY AND MARINE CORPS (NMCI) COORDINATION REQUIREMENTS

*

NOTE: Use this paragraph for Navy projects only.

In addition to the EIA/TI A standards for

t el ecommuni cations, the architectural, structural,
nechani cal , plunbing, electrical and fire protection
designs nmust conply with the requirenments in the

| at est version of UFC 3-580-10.

* *kkkkkkkkkk *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkhk *kkkk

1.11.1 NMCI Contractor Access

Allow the NMCI Contractor access to the facility towards the end of
construction (finishes 90 percent complete, rough-in 100 percent complete,
Inside Plant (ISP)/Outside Plant (OSP) infrastructure in place) to provide
equipment in the telecommunications rooms and make final connections.
Coordinate efforts with the NMCI Contractor to facilitate joint use of
building spaces during the final phases of construction. After the
Contracting Officer has facilitated coordination meetings between the two
contractors, within one week, incorporate the effort of additional
coordination with the NMCI Contractor into the construction schedule to
demonstrate a plan for maintaining the contract duration.

]1.12 SALVAGE MATERIAL AND EQUIPMENT

Items designated by the Contracting Officer to be salvaged remain the
property of the Government. Segregate, itemize, deliver and off-load the
salvaged property at the [Government designated] storage area located
within [ kilometers miles  of the construction site.

Provide a  salvage plan , listing material and equipment to be salvaged, and
their storage location. Maintain property control records for material or
equipment designated as salvage. Provide a system for property control in

the salvage plan. Store and protect salvaged materials and equipment

until disposition by the Contracting Officer.
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PART 2 PRODUCTS
Not used.
PART 3 EXECUTION

Not used.
-- End of Section --
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