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NOTE: This guide specification covers the
requirenents for Facility Data Wrkbook (FDW.

This Section is required for use on New Construction
projects greater than or equal to $1 MIlion, and
Maj or Renovation projects greater than or equal to
50 percent of the Plant Replacenent Value, at Marine
Corps Installations and at Navy Installations, Joint
Bases, Departnent of Defense (DoD) Agencies, or
Field Activities, where NAVFAC PWis the maintenance
provider of the facility. For other projects bel ow
the threshol d, consult the NAVFAC Public Wrks
Facilities Managerment Division (FMD) to determine if
this guide specification is required. Use both this
Section and Section 01 78 23, OPERATI ON AND

MAI NTENANCE DATA.

Col I aborate with the FMD to edit this Section and to
develop the prelimnary eOVSl Facility Data Wrkbook
to attach to this Section for Design-Bid-Build (DBB)
or to develop for Design-Build (DB).

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate informtion.

Renove i nformation and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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Brackets are used in the text to indicate designer
choices or locations where text nmust be supplied by
t he desi gner.

Thi s gui de specification includes tailoring options
for DESI GN-BI D-BU LD, DESI GN-BU LD, COWM SSI ONI NG
AUTHORI TY, and NAVY DESI GN-BU LD.  Sel ection or
de-sel ection of a tailoring option will include or
exclude that option in the Section, but editing the
resulting Section to fit the project is still
required.
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NOTE: For Medical Facilities, thoroughly edit this
Section throughout, and coordinate with Defense
Heal th Agency (DHA) for projects designed in
accordance with UFC 4-510-01 DESI G\: MEDI CAL

M LI TARY FACI LI TI ES.
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NOTE: The eOVSl Facility Data Wrkbook is avail abl e
for downl oad on the Whol e Buil ding Design CGuide
under UFGS Forns, G aphics, and Tabl es and UFGS-01
78 24.00 20.

To downl oad from UFGS Forns, G aphics, and Tabl es:

CGo t o http://www.wbdg.org/ffc/dod/unified-
facilities-guide-specifications-ufgs/forms-graphics-tables,

| ocate "01 78 24.00 20" in the UFGS Title colum and
then select "eOVSl Facility Data Wrkbook (FDW" to
downl oad the Excel spreadsheet to your hard drive.

To downl oad from UFGS-01 78 24.00 20:

Go to UFGS 01 78 24.00 20 and select "eOvsl Facility
Dat a Wor kbook (FDW" under Rel ated Materials.
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PART 1 GENERAL
11 DEFINITIONS AND ABBREVIATIONS
111 Facility Data Workbook (FDW)

A Microsoft Excel file containing required facility information populated
by the Contractor.

1.1.2 Systems

The words "system", "systems”, and "equipment”, when used in this document
refer to as-built systems and equipment.

1.1.3 KTR

An abbreviation for "Contractor."
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1.2 OPERATION AND MAINTENANCE MANUAL AND FACILITY DATA WORKBOOK MEETINGS

1.2.1 Pre-Construction Meeting Post-Award Kickoff Meeting
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NOTE: The paragraph title contains tailoring for
DESI GN\- Bl D- BUI LD and DESI G\- BUI LD.
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Meeting requirements are identified in Section 017823 OPERATION AND
MAINTENANCE DATA.

13 SUBMITTAL SCHEDULING

13.1 Facility Data Workbook (FDW), Progress Submittal
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NOTE: Paragraph contains tailoring for FACILITY
DATA WORKBOOK.
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Submit the Progress submittal when construction is approximately 50
percent complete, to the Contracting Officer for approval. Provide
Facility Data Workbook (Excel). Include the elements and portions of
system construction completed up to this point.

The purpose of this submittal is to verify progress is in accordance with
contract requirements as discussed during the Operation and Maintenance
Manual and Facility Data Workbook Meetings. Field verify a portion of the
eOMSI information in accordance with paragraph FIELD VERIFICATION.

1.3.2 Facility Data Workbook (FDW), Prefinal Submittal
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NOTE: Choose the bracketed option of subm ssion of
the Prefinal submittal 90 cal endar days prior to BOD
for MLCON and Special Projects. Choose 60 cal endar
days prior to BOD for renovations or repairs, or
provide a tinmeframe practical to the project
duration for smaller projects.
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Submit the 100 percent submittal of the FDW Prefinal Submittal to the
Contracting Officer for approval within [90] [60] | calendar days of
the Beneficial Occupancy Date (BOD). This submittal must provide a
complete, working document that can be used to operate and maintain the
facility. Any portion of the submittal that is incomplete or inaccurate
requires the entire submittal to be returned for correction. Any
discrepancies discovered during the Government's review of FDW Progress
submittal must be corrected prior to the Prefinal submission.

1.3.3 Facility Data Workbook (FDW), Final Submittal
Submit completed Facility Data Workbook (Excel). The Final submittal is
due at BOD. Any discrepancies discovered during the Government's review

of the Prefinal eOMSI submittal, including the Field Verification, must be
corrected prior to the Final eOMSI submission.
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14 UNITS OF MEASURE
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NOTE: This paragraph is tailored for
DESI G\N- Bl D- BUI LD and DESI GN-BUI LD to reference the
correspondi ng Secti on.
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Provide FDW utilizing the units of measure used in the Government

generated contract documents. required by the RFP for the facility. Refer

to Section 01 33 10.05 20 DESIGN SUBMITTAL PROCEDURES. [ Metric eOMSI must
be in SI (System International) metric units exclusively.]

15 SUBMITTALS
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NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng subnmittal
items in the text, to reflect only the subnmttals
required for the project. The CGuide Specification
techni cal editors have classified those itens that
requi re Government approval, due to their conplexity
or criticality, with a "G" GCenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a "G' to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arnmy projects using the

Resi dent Managenent System (RVS) are: "AE" for
Architect-Engineer; "DO for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" classification indicates subnmittals required
as proof of conpliance for sustainability Quiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PROCEDURES.

Choose the first bracketed itemfor Navy, Air Force,
and NASA projects, or choose the second bracketed

itemfor Arny projects.
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NOTE: For Design-Build projects, delete 01 33 00,
SUBM TTAL PROCEDURES, and replace with UFGS 01 33
00. 05 20, CONSTRUCTI ON SUBM TTAL PROCEDURES and UFGS
01 33 10.05 20, DESIGN SUBM TTAL PROCEDURES.
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Government approval is required for submittals with a "G" or "S"
classification. Submittals not having a "G" or "S" classification are

[for Contractor Quality Control approval.][for information only. When
used, a code following the "G" classification identifies the office that

will review the submittal for the Government.] Submit the following in
accordance with Section 013300 SUBMITTAL PROCEDURES:

SD-11 Closeout Submittals

Facility Data Workbook (FDW), Progress Submittal ; Cl, 1]
Facility Data Workbook (FDW), Prefinal Submittal CE |
Facility Data Workbook (FDW), Final Submittal CE |

PART 2 PRODUCTS

21 eOMSI FACILITY DATA WORKBOOK
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NOTE: Coordinate with NAVFAC FEC s PWFNMD or Marine
Corps Facilities maintenance lead to help identify

t he Mastersystenms, Systens, and Subsystens based on
proj ect scope.

*kkkkkkkkkhhhhhhkkkkkkkkkhkhkhhhhhhhhhrrkkkkrkhkhkhhhhhhhhhhrrkrkkkkkkhkhhhhhhix

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: The eOvsl Facility Data Wrkbook. xI sm can be
downl oaded fromthe followi ng | ocation:
http://www.wbdg.org/ffc/dod/unified-
facilities-guide-specifications-ufgs/forms-graphics-tables
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NOTE: For DBB, attach PDF of edited, Mdel &
Facility Data Matrix tab, fromthe eOVSl Facility
Dat a Workbook, to this Section. Edit Mdel &
Facility Data Matrix tab by sel ecti ng MASTERSYSTENMS,
SYSTEMS, and SUBSYSTEMS within the project scope.

For DB, the Contractor provides the Facility Data
Wor kbook, conpl et e.
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NOTE: This paragraph contains tailoring for
DESI G\ Bl D- BUI LD and DESI GN- BUI LD.
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An initial, pre-edited draft of the Model & Facility Data Matrix tab

within the Facility Data Workbook is attached to this Section. The

Government will provide this Facility Data Workbook electronically to the

Contractor upon award. Add, delete, and update Mastersystems, Systems,

and Subsystems that may have changed during construction, or any items

that may have been omitted or missed during design, at no additional cost

to the Government. Complete the KTR Facility Data File tab based on the

selection of Mastersystems, Systems, and Subsystems installed. Download
the eOMSI Facility Data Workbook at the following location:

http://mwww.wbdg.org/ffc/
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dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables

Complete the KTR Facility Data File tab based on the selection of

Mastersystems, Systems, and Subsystems installed. The following tabs are
included in the eOMSI Facility Data File Workbook and serve the purpose

stated:

a. Instructions Tab: Instructions for completing Model & Facility Data
Matrix Tab and KTR Facility Data File Tab. If a discrepancy exists
between what is required in this Section and the Workbook, the
instructions within the workbook take precedence.

b. Model & Facility Data Matrix Tab: - The Matrix lists Required Facility
Asset Fields for each SYSTEM and SUBSYSTEM. The Designer of Record
selects SYSTEMS and SUBSYSTEMS that are within the project scope,
which the Contractor needs to include and populate in KTR Facility
Data File tab. The "Required Facility Asset Field Position Numbers,"
one through thirty-five, are pre-populated, and are not editable.

c. Required Facility Asset Fields Tab: Defines the 35 Required Facility
Asset Field Position Numbers used in Model and Facility Data Matrix
and KTR Facility Data File tabs.

d. KTR Sample Facility Data File Tab: Sample KTR eOMSI facility data
file. This tab provides an example of the mandatory fields of
equipment installed by the Contractor, and populated in the KTR eOMSI
Facility Data File Tab, along with their descriptions.

e. KTR Facility Data File Tab: Required eOMSI facility data file
deliverable provided to the Government. Provide a separate and unique
new row for each facility component or piece of equipment installed.
Coordinate with the Government's Contracting Officer's Representative
and NAVFAC PW FMD for specific facility component naming convention.

PART 3 EXECUTION

3.1 FIELD VERIFICATION
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NOTE: The foll owi ng paragraph contains tailoring
for COVM SSI ONI NG AUTHORI TY. Only use this
paragraph if project requires Facility Data Wrkbook.
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Field verify Facility Data Workbook information with Contractor and
Government personnel. Include the following personnel in this meeting:
Contractor's Facility Data Workbook Preparer and Quality Control Manager,
Commissioning Authority, and the Government's Contracting Officer's
Representative and NAVFAC PW FMD. Request, and provide, an eOMSI Field
Verification Meeting no sooner than 14 calendar days after submission of

the Progress FDW submittal, and another, no sooner than 14 calendar days
after submission of the Prefinal FDW submittal. During this meeting, the
Government and Contractor will verify that the Facility Data Workbook is
complete and accurate.

Field verify that at least 5 Subsystems under each of the Mastersystems
are accurate, for a total of 25 Subsystems. For each of these items,
verify that the required facility asset field, as defined in the "Model &
Facility Data Matrix" tab, contains the specified data and it is accurate
(i.e., item description, manufacturer, model no., serial no.). 100
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percent accuracy of eOMSI information is required for successful field
verification. If data discrepancies are discovered amongst the 25

Subsystems verified, resubmit an updated eOMSI FDW, and request a make-up
field verification meeting. At the make-up field verification meeting 25

new Subsystems and their associated required facility asset fields will be

field verified; the 25 new Subsystems must be 100 percent accurate. Any
discrepancies discovered must be corrected prior to next eOMSI Facility

Data Workbook Submittal.
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NOTE: Edit and nmodify the foll ow ng Master Systens,
to specify a total of 5 that correspond with the
proj ect scope.
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(1) D10 - CONVEYING

(2) D20 - PLUMBING

(3) D30 - HVAC

(4) D40 - FIRE PROTECTION
(5) D50 - ELECTRICAL

-- End of Section --
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