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**************************************************************************
NOTE:  This guide specification covers the 
requirements for special procedures for airfields, 
heliports, harbors and radiological protection.

Comments and suggestions on this guide specification 
are welcome and should be directed to the technical 
proponent of the specification.  A listing of the 
technical proponents, including their organization 
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as 
a  Criteria Change Request (CCR).

Use of electronic communication is encouraged.

This guide specification includes tailoring options 
for EFD and EFA regional requirements.  Selection or 
deselection of a tailoring option will include or 
exclude that option in the section, but editing of 
the resulting section to fit the project is still 
required.

Brackets are used in the text to indicate designer 
choices or locations where text must be supplied by 
the designer.

**************************************************************************

PART 1   GENERAL

1.1   SUBMITTALS

**************************************************************************
NOTE:  Submittals must be limited to those necessary 
for adequate quality control.  The importance of an 
item in the project should be one of the primary 
factors in determining if a submittal for the item 
should be required.

A “G” following a submittal item indicates that the 
submittal requires Government approval.  Some 
submittals are already marked with a “G”.  Only 
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delete an existing “G” if the submittal item is not 
complex and can be reviewed through the Contractor’s 
Quality Control system.  Only add a “G” if the 
submittal is sufficiently important or complex in 
context of the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy 
projects.

Submittal items not designated with a "G" are 
considered as being for information only for Army 
projects and for Contractor Quality Control approval 
for Navy projects.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are [for Contractor Quality Control 
approval.][for information only.  When used, a designation following the 
"G" designation identifies the office that will review the submittal for 
the Government.]  The following shall be submitted in accordance with 
Section 01330 SUBMITTAL PROCEDURES:

[ SD-01 Preconstruction Submittals

Watercraft list]

[ SD-04 Samples

Model Unit]

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

[3.1   HAZARDS TO [AIRFIELD][HELIPORT] OPERATION

**************************************************************************
NOTE:  Include these paragraphs in projects where 
work will occur on or near aircraft runways, 
taxiways, or similar aircraft operational 
facilities.  Use the term "landing strip" when 
dealing with heliports.  Use the term "runway" when 
dealing with airplanes.  Use the term "Operations 
Officer," except as directed otherwise.

**************************************************************************

In addition to "DFARS 252.236-7005, Airfield Safety Precautions," the 
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following paragraphs apply.

3.1.1   Work in Proximity to [Runways] [Landing Strips]

Accomplish all construction work on [the runways, taxiways, and parking 
aprons and in the end zones of the runways and 23 m 75 feet to each side of 
the runways and taxiways][the landing strip, 23 m 75 feet to each side 
thereof, and on the taxiways and parking aprons] with extreme care 
regarding the operation of aircraft.  Cooperate closely, and coordinate 
with [the Operations Officer and] the Contracting Officer.  Park equipment 
in an area designated by the Contracting Officer.  Under no circumstances 
shall equipment be parked overnight or for any extended period of time in 
the proximity of the [runways or taxiways][landing strip].  Leave no 
material in areas where extreme care is to be taken regarding the operation 
of aircraft.

3.1.2   Schedule of Work/Aircraft Operating Schedules

Schedule work to conform to aircraft operating schedules.  The Government 
will exert every effort to schedule aircraft operations so as to permit the 
maximum amount of time for the Contractor's activities; however, in the 
event of emergency, intense operational demands, adverse wind conditions, 
and other such unforeseen difficulties, the Contractor shall discontinue 
operations at the specified locations in the aircraft operational area for 
the safety of the Contractor and military personnel and Government 
property.  Submit a schedule of the work to the Contracting Officer [for 
transmittal to the Operations Officer] describing the work to be 
accomplished; the location of the work, noting distances from the ends of 
[runways, taxiways] [landing strips] and buildings and other structures as 
necessary; and dates and hours during which the work is to be accomplished. 
Keep the approved schedule of work current, and notify the Contracting 
Officer of any changes prior to beginning each day's work.

3.1.3   Daytime Markings

During daylight, mark stationary and mobile equipment with international 
orange and white checkered flags, mark the material, and work with yellow 
flags.

3.1.4   Nighttime Markings

During nighttime, which begins 2 hours before sundown and ends 2 hours 
after sunrise, mark stationary and mobile equipment and material, and work 
with red lanterns.  Where the [Operations Officer][Contracting Officer] 
determines that the red lanterns may confuse pilots approaching for 
landings, the [Operations Officer][Contracting Officer] may direct that the 
red lanterns be left off or that the color of the globes be changed.

[3.1.5   Excavation

Open only those trenches for which material is on hand and ready for 
placing therein.  As soon as possible after the material has been placed 
and work approved, backfill and compact the trenches as specified.

][3.1.6   Contractor Safety Precautions

The contractor is advised that aircraft operations will produce extremely 
high noise levels and will induce vibrations in pavements, structures, and 
equipment in the vicinity, and may result in high velocity flying debris in 
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the area.  The contractor shall be responsible for providing all necessary 
ear protective and other safety devices for his personnel, for insuring 
protection of his equipment, and for scheduling the work to eliminate 
hazards to his personnel and equipment and to prevent damage to work 
performed by him.

][3.1.7   Base Civil Engineering (BCE) Work Clearance Request

**************************************************************************
NOTE:  Include for Air Force projects.

**************************************************************************

Obtain an approved BCE Work Clearance Request, AF Form 103, prior to the 
start of excavation, digging work, or work that disrupts aircraft or 
vehicular traffic flow, base utility services, fire and intrusion alarm 
system, or routine activities of the Activity.

]3.1.8   Radio Contact

Provide necessary battery powered portable radios, including one radio for 
the tower.  During work within the landing area, have an operator (who 
speaks fluent English) available for radio contact with the tower at all 
times.  Radio frequency shall be approved by the tower.

][3.2   HARBOR WATERWAYS

In addition to "DFARS 252.236-7002, Obstruction of Navigable Waterways," 
obtain from the [Operations Officer at the Naval Base, Pearl Harbor via 
the][_____] Contracting Officer, permission to use [Pearl Harbor][_____] 
waterways and the regulations and directives governing such usage.  Submit 
a watercraft list with a description of crafts, including sizes, types, 
numbers and boat crew for approval.

[3.2.1   Hazards to Navigation

Maintain complete control of the movement of floating equipment and 
material.  Loose floating equipment and material are not permitted.  Keep 
in readiness at all times a powered craft capable of moving, securing and 
disposing of floating equipment which may get loose and become a hazard to 
navigation.

][3.2.2   Submarine Cables or Underwater Utilities

**************************************************************************
NOTE:  Include whenever dredging and submarine 
cables or underwater utilities involved.

**************************************************************************

Physically locate submarine cables or underwater utilities as indicated 
prior to performance of work.

][3.2.3   RIMPAC Operational Exercises

**************************************************************************
NOTE:  Use when Pearl Harbor waterways involved.

**************************************************************************

Due to the RIMPAC exercises conducted every even numbered years, the 
Contractor shall anticipate delays and disruption in construction 
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activities for a period of 60 consecutive calendar days during the 
contract.  Disruption may range from complete shutdown of construction 
activity for a prolonged period of time or periodic short term shutdown of 
less than a full day, but in no event will all such shutdowns in the 
aggregate exceed 60 calendar days per calendar year.  This affected period 
is anticipated between 1 April and 31 July of evbery even numbered year.  
Bidders shall take into consideration such delays when preparing their bids.

][3.2.4   Annual Pearl Harbor "Hydrofest"

**************************************************************************
NOTE:  Use when Pearl Harbor waterways involved.

**************************************************************************

The annual Pearl Harbor "Hydrofest" activities will prevent access to the 
waterways for a 2-week period during October or November.  Bidders shall 
take into consideration such delays when preparing their bid.

][3.2.5   December 7, 1941 Commemorative Ceremonies

To minimize disturbances during Pearl Harbor's December 7, 1941 
Commemorative Ceremonies, the Contractor shall shut down all construction 
activities on the day that ceremonies are held.

]][3.3   MODEL UNIT

**************************************************************************
NOTE:  Use the following paragraphs on projects with 
repetitious unit construction.  Require the 
Contractor to complete a model unit to various 
levels, and have the materials and workmanship 
approved prior to proceeding with the remainder of 
the project.  Examples of such projects are BEQ's, 
BOQ's, and family housing units, both renovations 
and new construction.

**************************************************************************

Prior to placement of material orders for components of the [BEQ living 
suites][BOQ living suites][family housing units][_____] and the 
installation of those components throughout the project, the Contractor 
shall complete the construction of the components of the model unit, and 
gain the approval of the Contracting Officer for the materials and 
workmanship therein.  

**************************************************************************
NOTE:  Edit the following paragraph to describe the 
extents of the model unit(s), and delineate whether 
each is a housing unit building, or a multiple 
resident living unit within a multi-unit building.

**************************************************************************

**************************************************************************
NOTE: Choose housing unit and the last bracketed 
option in the paragraph for family housing projects. 

**************************************************************************

3.3.1   Model Unit Description

The model unit shall be made up of enough [living suites consisting of two 
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bedrooms and an interconnecting bathroom][single family housing 
units][_____] to show all of the different levels of completion required 
below.  [The model unit shall have enough [suites][housing units] to show 
all level of completion simultaneously[, except for foundation and floor 
slab levels which are approved by the Contracting Officer and covered by 
following levels].  ]The model unit shall be [living suites][family housing 
units][_____] constructed at the location agreed upon with the Contracting 
Officer and [a part of the permanent structure as indicated] [a temporary 
structure constructed to full scale at the location indicated, and 
demolished at the completion of the contract].

3.3.2   Model Unit Requirements

The construction of the model unit shall adhere to the following 
requirements:

a.  Materials provided in model unit shall be those actually approved 
in submittals.  The QC Manager and Organization must be in place 
to approve and process submittals in accordance with Section 
01330, "Submittal Procedures".  The Contractor shall not procure, 
fabricate, or install materials prior to approval by the 
Contracting Officer.

b.  The Contracting Officer retains the right to disapprove and reject 
materials or items which are not in compliance with the project 
drawings and specifications. 

c.  After approval of initial product submittals, the Contractor shall 
provide full size samples of these components in the required 
color, and in sufficient quantity to completely outfit the model 
unit.  Full size samples shall be provided as dictated by the 
construction schedule for installation of those components in the 
model unit.  Contractor shall not order or approve production of 
any materials beyond those required for the model unit, until the 
full size samples have been installed in the model unit and 
approved by the Contracting Officer.

d.  Construction of the model unit shall proceed immediately after the 
Contracting Officer acknowledges the required product submittals 
are approved.

e.  The Contractor shall provide all temporary utilities and climate 
control necessary to construct, inspect, approve, and maintain the 
model unit.

f.  The Contractor shall provide and maintain the following throughout 
the construction period of the entire project:  temporary parking 
at the model unit; signage from the temporary parking to the model 
unit; the visual approach to the unit including trash removal, 
lawn [and landscaping ]maintenance.

g.  Locate the model unit in an easily accessible location for public 
tours.  The Government shall retain the right to use the model 
unit for supervised tours and public relations activities 
following each level of completion.  Tours will take place during 
normal working hours.

[h.  Prior to completion and approval of the model unit, and with 
written permission to start from the Contracting Officer, the 
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Contractor may perform general sitework and run major utility 
lines for the rest of the project.]

**************************************************************************
NOTE: Include the next item when construction time 
is limited.  Confirm with Contracting Officer and 
Activity User that they can consistently inspect and 
approve the model unit's different levels of 
completion before adding this option.

**************************************************************************

[i.  As each model unit's level of completion is approved by the 
Contracting Officer, construction of that level's components 
throughout the remainder of the project may proceed.]

3.3.3   Model Unit Levels of Completion

**************************************************************************
NOTE: Choose one of the three model unit completion 
paragraphs below and confirm the selection with the 
Using Activity and Contracting Officer. The first 
bracketed option requiring the model unit to be 
complete before starting the construction of the 
facilities should only be used when delivery time of 
the facility is not critical.  This option will 
delay the construction of the facility(s) until the 
model unit is constructed and approved. The second 
bracketed option using two levels of completion is 
most effective on BEQ construction but can be used 
on housing.  The third bracketed option using 
multiple levels of completion should be used when 
time is a critical issue, especially on housing.  
This option sets incremental approval of multiple 
levels allowing contractor to proceed quickly into 
the construction of the facility(s). In the third 
option verify with the Contracting Officer the 
number of approval stages needed.  In this option, 
levels may be combined if confirmed with Contracting 
Officer.

**************************************************************************

[The completed model unit shall be exhibited for approval. Upon completion, 
the model unit shall be available to the Government for a period of fifteen 
(15) working days for inspection after notification is received by 
Contracting Officer.]

[Model unit shall be exhibited and approved at the following levels of 
completion:

a.  Level 1 (Pre-Finished Level) - Model unit construction within a 
completed building exterior shall exhibit plumbing, ductwork, 
electrical locations, exposed framing, and windows.  Walls and 
floors shall be unfinished but ready for application of final 
finish.  Upon completion of this level, model unit shall be 
available to the Government for a period of five (5) working days 
for inspection.

b.  Level 2 (Finished Level) - Model unit construction shall exhibit 
all materials, completely finished as specified, including 

SECTION 01150  Page 8



fixtures, wall and floor finishes, cabinets, and shelving.  Upon 
completion, the model unit shall be available to the government 
for a period of fifteen (15) working days for inspection.]

[Model unit shall be exhibited and approved at the following [7] [_] levels 
of completion.  For inspection of model unit upon completion, Level 1 shall 
each be available to the government for a period of twenty-eight (28) 
calendar days, and Levels 2 through 7 shall each be available to the 
government for a period of ten (10) calendar days.  

a.  Level 1 (Foundation & Floor Slab Level) - Model unit construction 
shall exhibit treatment of earth excavation, testing of underslab 
mechanical piping,  earth compaction, assembly and support of 
concrete reinforcing, technique of concrete movement and 
placement, framing of foundation steps, placement of insulation, 
final exposed concrete finished surface treatment, location 
outlines of all walls, all slab penetrations, and structural 
support points.

b.  Level 2 (Framing Level) - Model unit construction shall exhibit 
all load bearing and non-load bearing framing, sheathing, 
anchorage for exterior shell materials, and shall be framed out 
ready for trim.

c.  Level 3 (Exterior Shell Level) - Model unit exterior construction 
shall exhibit all exterior finishes, windows and doors with 
temporary hardware, caulking, sealant, sheathing paper, wall ties, 
locations of mechanical equipment, roofing, louvers, vents and 
trim.

d.  Level 4 (Plumbing, Mechanical and Electrical rough-in Level) - 
Model unit construction shall exhibit electrical conduit and box 
location for switches, outlets fixtures, cable and data 
collection. This level's model unit construction shall also 
exhibit ductwork, built-in plumbing fixtures, plumbing piping, and 
water pressure test of all plumbing pipe.

e.  Level 5 (Interior Finishes-rough Level) - Model unit construction 
shall exhibit non-veneer plaster, unspackled and uncaulked wall 
and ceiling finishes, insulation, interior doors, final locations 
of all outlets and fixtures.

f.  Level 6 (Interior Finishes & Fixtures-final Level) - Model unit 
construction shall exhibit final interior finishes, veneer 
plaster, painting, caulking, built-in shelving, cabinetwork, 
cabinet supported sinks, final door hardware, mechanical louvers, 
final electrical equipment connections, electrical fixtures, 
freestanding bathroom fixtures, properly functioning appliances, 
and operation of mechanical and electrical systems.

[g.  Level 7 (Site Finishes Level) - Model unit construction shall 
exhibit final driveway, walks, exterior stairs, final concrete and 
asphalt finished surface treatment, topsoil quality and 
application, sodding/seeding of lawn, tree and shrub planting, 
landscaping beds, playground fall areas and playground equipment.  
Contracting Officer shall be notified and retain the right to 
inspect all preparation and installation of pavings.]]]

    -- End of Section --
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