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NOTE: This guide specification covers the

requi renents for the design, procurenent and
installation of furniture, fixtures and equi pment
(FF&E) for new construction and buil ding renovation
projects for Navy and Marine Corps (USMC) projects.
This specification is not typically used for Arny or
Air Force projects, but if Naval Facilities

Engi neering Systems Command (NAVFAC) is

adm ni stering a project for the Army or Air Force
this specification can be used. The use of this
specification for Army or Air Force nust be

coordi nated through the Army or Air Force
representatives and Army or Air Force Interior
Designers for Army or Air Force specific
requirenents. Use this specification only when it
has been determ ned by the Governnent that the
Contractor will be responsible for the purchase and
installation of the FF&E. The followi ng are
exceptions: Do not use this specification for Navy
projects in which Naval Supply Systens Conmmand
(NAVSUP) will be purchasing and installing the FF&E,
or for USMC projects in which Asset Managenent
Branch (AMD) or Supply Managenent Division (SMD)

wi || be purchasing and installing the FF&E.

FF&E is not purchased with building construction
funds. Operations & Maintenance (O&M funding is
typically used; coordinate funding source with
CGovernment. Since other than building construction
funding is used, a separate FF&E Option Itemfor the
FF&E purchase and installation is required on the
project Contract Price Schedule to track different
fundi ng sources. Coordinate funding sources with

t he NAVFAC Proj ect Manager. Coordinate the FF&E
Option Itemrequirements with the NAVFAC Contracting
O ficer, NAVFAC Project Manager, NAVFAC Interior

Desi gner, and when applicable, the Interior Designer
of Record (I DOR).
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Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Format Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate informtion.

Renove information and requirenments not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
submtted as a Criteria Change Request (CCR)
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NOTE: There are three Interior Design Services
processes for FF&E design and specification for
Design Bid Build (DBB) projects.

DBB PROCESS 1:

The Architectural/Engineering's (AE s) Interior
Designer (1D) or NAVFAC ID (for in-house projects)
devel ops the FF&E Package from design start to the
Concept Design submittal, at approximately 35
percent, during the overall building Design Phases.
After the Construction Contract Award, the
Contractor nust hire a different 1D to validate the
schemati c or Concept package requirenments with the
Activity and nake any necessary revisions, devel op
specifications, performthe Best Val ue Determination
(BVD) and prepare the Pre-Final and Final FF&E

submi ttals during the Construction Phase. The
Construction Contractor may not hire the I D who
prepared the Concept Design subnmittal. Al required
effort by the Construction Contractor's |ID described
above, fromvalidation to preparation of the Fina
FF&E submittal, nust be included in the Base Bid
Itemand is separate and excluded fromthe FF&E
Option Itemto procure and install the FF&E.

DBB Process 2:

The contracted A/E' s Interior Designer or NAVFAC
Interior Designer (for in-house projects) devel ops

t he FF&E package from design start to Concept Design
submittal, through BVD and to the Pre-Final and

Fi nal FF&E submittals during the overall building
Desi gn Phases and prior to Construction Contract
Solicitation. The awarded Contractor nust hire an
Interior Designer to validate the FF&E package
pricing and product availability during the
Construction Phase and submit any required changes
to the Government for approval prior to award of the
FF&E Option Item The Contractor may not hire the
A/E s Interior Designer. The pricing validation
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effort of the FF&E desi gn package nust be included
in the Construction Base Bid Itemand is separate
and excluded fromthe FF&E Option Item

DBB Process 3:

The contracted A/E's Interior Designer or NAVFAC
Interior Designer (for in-house projects) devel ops
t he FF&E package from design start to Concept Design
subm ttal, through BVD and to the Pre-Final and

Fi nal FF&E submittals during the overall building
Desi gn Phases and prior to Construction Contract
Solicitation. The sane Interior Designer validates
t he FF&E package pricing and product availability
during the Construction Phase and subnits any

requi red changes to the Government for approval.
Addi ti onal tasks such as coordi nati ng FF&E nock- ups
and perform ng punch lists may al so be required.
The updated and approved Final FF&E Package is
provided to the Contractor prior to award of the
FF&E Option Item Unlike DBB Processes 1 and 2
above, the Contractor is not required to hire an
Interior Designer to devel op or validate the FF&E
Package.

EE R R R S I R I R I R I R S R R R R S R R I R R R R R S R R O

PART 1 GENERAL

1

1 CONTRACTOR S FURNI TURE, FI XTURES AND EQUI PMENT ( FF&E) HANDLI NG AND

ADM NI STRATI ON RATE ( HAR)

1

The HAR accounts for all administrative costs, overhead, FF&E
subcontractor bondi ng fees deened necessary by the Contractor

adm ni stration of subcontracts, profit, and any other costs associ ated
with, and related to, the coordi nati on and processing of the procurenent
and installation of FF&E. Oferors must propose a HAR for the FF&E not to
exceed 5 percent. Do not include costs associated wi th | NTERI OR DESI GN
SERVICES in the HAR. The proposed HAR percentage is a fixed rate and wil|l
be incorporated into the contract award. The HAR will not be adjusted
regardl ess of fluctuations fromthe estimte amount for the FF&E

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1 and PROCESS 2 and PRCCESS 3.
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The Government will indicate the FF&E estimate in the FF&E Option Itemin
the Price Schedul e based on the Concept Final FF&E Design. The Government
estimated price is to provide Oferors with the projected magnitude of
effort and includes the actual estimted cost of the FF&E incl uding
freight, installation, and other applicable vendor charges. The
CGovernment estimated price is only an estimated anpunt and nust not be
altered by the Contractor during the solicitation process.

2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
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the text by basic designation only and listed in
t hi s paragraph by organi zation, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.

Rk Ik Sk kR IR R R O O Ok e S S R AR Ik R R O o O R O I S bk b R

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by
t he basic designation only.

U. S. DEPARTMENT OF DEFENSE ( DOD)

FC 1- 300- 09N (2014; with Change 6, 2021) Navy and
Mari ne Corps Design

UFC 3-120-10 (2018; with Change 2, 2021) Interior Design
.3 DEFI NI TI ONS - FF&E TURNKEY EFFORT

The Furni shings, Fixtures, and Equi pnrent Package may include, but is not
limted to; systenms and nodul ar furniture, workstations, desks, seating,
storage, filing, visual display itens, accessories, artwork, conmrand
graphi cs, training and conference furniture, soft w ndow treatnents
(draperies, valances, and cornices), shop equi pnent, fitness equipment,
Chil d Devel opnent Center furniture, appliances, portable weapons cabinets,
dorm and quarters furnishings and other mscellaneous itens to support
facility functions.[ For NAVFAC PACI FIC projects, the term Coll atera

Equi prent (CEQ Package may be used interchangeably with the term FF&E
Package. ]

The project may al so include Specialty CEQ Package for which the Activity
may assist in specifying itens, which may include, but not linted to:
Audi o Visual (AV) equipnent, comercial kitchen equi pnent, nedica

equi prent and wharf equi pnent. For the purposes of this specification, if
a Specialty CEQ Package is required, the sane requirenments identified for
t he FF&E Package apply to the Specialty CEQ Package or as outlined by

proj ect-specific UFC or requiring Agency.

. 3.1 FF&E Option Item

As an option, provide procurenent and installation coordination of the
approved conpl ete and usabl e Final FF&E Package.

a. [The Specialty CEQ Package will be identified as a separate Option
Item priced separately fromthe FF&E and funded as a separate
Option.] [The Specialty CEQ Package will be funded as part of the FF&E
Package as one Option.]
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]

1.

b.

The Governnent is not obligated to award the FF&E Option Item  Should
t he Governnent choose to award the FF&E Option, the Item(s) will be
awar ded as a negotiated option to the contract or task order. The
Contractor's proposed HAR will be applied to all vendor and supplier
costs for the FF&E.

The Governnent will provide separate funding for procurenent and
installation coordination of the FF&E Package. Construction funds
will not be used. Upon receipt of required funding, the Contracting
Oficer will authorize the Contractor, as an option to the
construction contract, to provide the Governnent-approved Final FF&E
Package exactly as specified and conplying with priorities found in
t he Federal Acquisition Regulation (FAR) 8.404 Use of Federal Supply

Schedul es. The anpbunt of the option will be the actual cost of these
items fromthe Federal Governnment price schedul es and, when necessary,
Open Market sources. The option anmount will also include shipping,

freight, handling, installation, vendor design fees, project
managenent fees, applicable sales tax, Contractor's FF&E Handling and
Admi ni stration Rate percentage as applied to the Final FF&E or
Specialty CEQ total cost(s) and the NAVFAC required bond fee.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The following itemcontains tailoring options
for PROCESS 1 and PROCESS 2.
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3.

2

I f awarded, the FF&E Option Itemw Il be awarded at |east 6 nonths
prior to the contract conpletion date. A mininmumof 6 nmonths is
required for the Contractor to purchase, deliver and install the
product wi thout inmpacting the overall conpletion date of the project.
The Contractor's schedul e nust assume the award of the FF&E as an
option. Governnent Fiscal Year funding availability nmust be

consi dered and incorporated into the FF&E Schedule. No schedul e
extensions will be granted if the option itemis awarded at |east 6
nmonths prior to the contract conpletion date. |If the Governnent
decides to negotiate and award the option itemwth | ess than 6 nonths
prior to the contract conpletion date, the Contractor may be entitled
to a contract extension and extended field overhead. A contract

ext ensi on and extended field overhead will only be granted in those
cases where the Contractor denmonstrates that the accepted Final FF&E
Package was submitted within the approved schedul e deadli nes,
sufficient lead tine is not available, and the Government's award of
the FF&E Option Itemis within the last 6 nonths of the contract.

The FF&E Option Item (and any Specialty Equi pment and Audi o Vi sual
(AV) Option Item(s)) are exenpt from NAVFAC Procedures, CGuidance and
Instruction (NPA) 17.202(a)(ii) option restriction to award within
365 days of contract award. Per NPA 17.202(a)(ii), Note 2, "Options
for Collateral Equipment (CEQ to include Furniture, Fixtures and

Equi prent (FF&E) and Audi o-Visual (A/V) are not limted to the 365 day
time period fromdate of award. Witten approval for a | onger period
to exercise options for FF&E and A/V is not required.”

Aut hori zation for Use of Governnent Supply Sources

The Contracting Officer will authorize the Contractor to purchase the
requi red products through the specified sources and will provide a letter
of authorization to the Contractor in accordance with FAR 51.102

Aut hori zation to use Government supply sources (e)(1) through (5) citing
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the nane of the furniture dealer(s) and other information to use when
accessi ng the Federal Governnent supply sources. The Contractor mnust
procure and coordi nate the installation of the approved Final FF&E Package
exactly as specified.

. 3.3 Buy Anerican Act (BAA) and Trade Agreenent Act (TAA)

Al'l products under the FF&E Option Itemare subject to the rules and
regul ati ons governing the acquisition of foreign supplies, e.g., Buy
American Act (BAA) (FAR 25.1 Buy Anerican-Supplies). This also includes
all supplies procured through Government Supply Sources. Solicitations
are required to neet the Trade Agreement Act (TAA) Designated Countries
(FAR 25.4 Trade Agreenents), as part of the BAA. In addition to the
appl i cabl e BAA cl auses and provisions for construction materials, the
Contracting OFficer nust also insert the appropriate BAA or TAA cl auses
and provisions for supplies. The Contractor is responsible for ensuring
the FF&E is conpliant with the BAA or TAA

1.3.4 Prohi bition on Procurenment of Certain Itens Containing
Per f1 uorooctane Sul fonate (PFOS) or Perfluorooctanoic Acid (PFQA)

1

Ef fective April 1, 2023, in accordance with section 333 of the WIlliamM
(Mac) Thornberry National Defense Authorization Act for Fiscal Year 2021,
t he Departnment of Defense must not procure any covered itens that contain
PFCS or PFOA. The Contractor must not provide any covered itens

contai ning PFOS or PFQA in perfornmance of this contract, task order
delivery order, or blanket purchase agreenent order. A covered item neans
the foll ow ng:

a. Nonstick cookware or cooking utensils for use in galleys or dining
facilities.

b. Upholstered furniture, carpets, and rugs that have been treated with
stai n-resi stant coati ngs.

.3.5 Procurenent and Installation

The Contractor nust coordinate the building conpletion date with the
installation dealer(s) specified in the FF& Package. It is reconmended
that the Contractor order the products once the option is awarded to avoid
i ncurring additional costs. Production and delivery dates should be
requested of nanufacturers or dealers at the tine of order placenent to
coincide with the Beneficial Cccupancy Date (BOD). The Contractor nust
antici pate possible nanufacturer price increases if order placenent is

del ayed. Any costs incurred due to manufacturer price increases as a
result of order placenent delays will be the burden of the Contractor

.3.6 Deposits

The Contractor nust anticipate providing a deposit of between 30 percent
and 50 percent of the product costs when placing the orders with the
manuf acturer's deal erships. The Governnent will not fund deposits.

3.7 Construction Wage Rate Requirenents Statute

EE R R R S R R I R R I R S R R R R S R R I R I R R S R R R R O

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S
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Prior to the Interior Designer sending out the Best Value Determ nation
(BVD) Request for Quote (RFQ Package[s] to vendors, the NAVFAC
Contracting O ficer, Contract Specialist, Project Manager, Design Manager
NAVFAC I nterior Designer and Coll ateral Equi prent Manager nust nake nade
nmade a determ nation as to whether the FF&E [and Specialty CEQ
]Jinstallation is covered by the Constructi on WWge Rate Requirenents
statute. The BVD RFQ Package nust identify identified any itens with
installation that is subject to the Constructi on Wage Rate Requiremnents
statute.

.3.7.1 Construction Wage Rate Requirenents Statute is Not Applicable

The Construction Wage Rate Requirenments Statute is Not Applicable if the
FF&E assenbly and installation work is:

a. Segregable fromthe construction of the facility (i.e., procured in a
separate FF&E Option (ltem); and

b. The assenbly and installation work is performed by the FF&E vendor or
deal er or subcontractor(s); and

c. The onsite FF&E work does not include a substantial anmpunt of
constructi on work; and

d. The workforce for the FF&E installation and delivery is separate and
distinct fromthe | abor workforce performng the construction effort
by the Contractor.

If the above a. through d. are true, the Construction Wage Rate

Requirenents Statute is not applicable to FF&E installed by Genera

Services Administration (GSA), other Governnent Supply Sources or Open

Mar ket .

.3.7.2 Constructi on Wage Rate Requirenents Statute is Applicable

The Construction Wage Rate Requirenments Statute is Applicable if the FF&E
assenbly and installation work is:

a. Performed by the Contractor; and

b. Is not physically or functionally separate fromthe other construction
work required by the contract; and

c. |Is not capable of being performed on a segregated basis fromthe other
construction work required by the contract.

-OR-

d. The assenbly and installation work is performed by the FF&E vendor or
deal er or subcontractor(s); and

e. The onsite FF&E work does include a substantial anpunt of construction
wor k.

If the above a. through c. are true or d. through e. are true, the

Constructi on Wage Rate Requirenents statute would be applicable to the
installation of all FF&E that is installed and attached to the facility.
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1

3.8 Taxes
3.8.1 Exenpt i ons

Exemptions for certain state or |ocal taxes nay be avail able to the
Contractor and its subcontractors. The Contractor nust take maxi mum
advantage of all exenptions, including obtaining a resale permt from
state and |l ocal taxation authorities whether available directly to the
Contractor or based on an exenption afforded the Government. The
responsibility for paying applicable taxes rests with the Contractor
Applicable state and | ocal taxes to the FF&E Package must be included with
the subcontractor's quote, if required by the state or locality.

.3.8.2 Construction Contract Requirenents

As prescribed in FAR 29.401-3 Federal, State, and | ocal taxes, the
Contracting Oficer nust insert FAR clause 52.229-3, Federal, State and
Local Taxes, in the construction contract. |n accordance with this clause:

a. The contract price includes all applicable Federal, State, and | oca
taxes and duties; and

b. The Government mnust, without liability, furnish evidence appropriate
to establish exenption fromany Federal, State, or |ocal tax when the
Contractor requests such evidence and a reasonabl e basis exists to
sustain the exenption.

.3.9 Per f or mance and Paynment Bonds

.3.9.1 No Bond Requirenent for FF&E at Tine of Construction Contract Award

FAR 28.102-1(a) requires that perfornance and paynent bonds be included in
all construction contracts exceeding the Sinplified Acquisition Threshold
(SAT), except under the conditions listed. Since the FF&E Option Itemis
not part of the original contract award, the Contractor is not required to
secure bond for the FF&E at the time the basic construction contract is
awar ded.

.3.9.2 Addi ti onal Bond at FF&E Option Item Award

FAR 28.102-2(d) requires the Government to secure additional bond fromthe
Contractor for any contract price increases. An increase to the origina
contract bond is required at the tine of the FF&E Option Itemaward to
protect the Governnent against the Contractor not providi ng FF&E ordered
and to ensure that the FF&E vendor(s) receive paynent if the Contractor
goes out of business. The increased cost of the Government required bond
nmust cone fromthe FF&E funding source and is not a part of the
Contractor's HAR

.3.9.3 Bonds Required by the Contractor

If the Contractor requires bonding fromthe FF&E subcontractor(s), the
cost must be covered in the Contractor's HAR

.3.10 I[tem Unique ldentification (U D) and Val uation

Item Unique lIdentification (U D) and valuation is a system of narking and
valuing itens delivered to Department of Defense (DoD) that enhances
| ogi stics, contracting, and financial business transactions. Utilize the
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U D policy for all DoD contracts that require the delivery of itens. An
itemis a single article or a single unit fornmed by a grouping of
subassenbl i es, conponents or constituent parts. |n accordance with DFARS
211.274-2 Policy for itemunique identification, I1UDIis required for al
delivered itenms for which the Government's unit acquisition cost is $5,000
or nore. Itens identified by the requiring activity to be serially
managed, m ssion essential, controlled inventory or for other reasons
requi ring pernanent identification, nust be narked with a unique item
identifier.

.3.10.1 U D
The two main steps involved in U D requirenents are:
a. Item marking, and

b. Delivery of data about items as a part of the acceptance and delivery
process.

.3.10.2 Data Matrix Requirenents

Item marking requires that qualifying items contain a data matrix either
directly inscribed on the individual itemor on a permanent |abel or data
plate attached to the item Delivery of data is executed by submitting to
the 1U D Registry infornmation such as: description of the item its val ue,
and the date of acceptance by the government. The U D Registry is the
repository established to capture and store all 1U D data.

.3.10.3 CGovernment's Unit Acquisition Cost

In accordance with DFARS 211.274-3 Policy for valuation, Contractors mnust
be required to identify the Governnent's unit acquisition cost for al
items delivered even if none of the criteria for placing a unique item
identification mark appli es.

.4 ADM NI STRATI VE REQUI REMENTS
4.1 FF&E Pre-lInstall ation Wl k- Thr ough

The Contractor must coordinate and participate in a wal k-through to ensure
that the building interior is substantially conplete in all areas
schedul ed to receive FF&E to include floor, wall and ceiling finishes and
buil ding systens located on or in the ceilings. Attendees must include

t he FF&E vendor (s) in-person (if geographically feasible) or virtually and
t he NAVFAC Constructi on Manager. Approval by the NAVFAC Construction
Manager to proceed with the FF&E installation is required. The

wal k-t hrough date nust occur prior to the comencenent of the FF&E
installation and accommodate sufficient time in the construction schedul e
for transportation of FF&E to the job site upon approval by the NAVFAC
Constructi on Manager.

4.2 Sequenci ng

The Contractor nust coordinate the building conpletion, occupancy, and
furniture installation dates with the installation dealer(s) specified in
t he FF&E Package. Any costs associated with or delaying furniture

shi pnents to acconmodat e the construction schedule is the responsibility
of the Contractor.
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1.5 SUBM TTALS

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: Review Submittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list, and correspondi ng submittal
items in the text, to reflect only the subnmttals
required for the project. The Guide Specification
techni cal editors have classified those itens that
requi re Government approval, due to their conplexity
or criticality, with a "G'. GCenerally, other
submittal items can be reviewed by the Contractor's
Quality Control System Only add a "G' to an item
if the submittal is sufficiently inportant or
conplex in context of the project.

For Arny projects, fill in the enpty brackets
following the "G' classification, with a code of up
to three characters to indicate the approving
authority. Codes for Arnmy projects using the

Resi dent Managenent System (RVMS) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy
and Air Force projects.

The "S" classification indicates submittals required
as proof of conpliance for sustainability Quiding
Principles Validation or Third Party Certification
and as described in Section 01 33 00 SUBM TTAL
PRCCEDURES.

Choose the first bracketed itemfor Navy and Air
Force projects, or choose the second bracketed item
for Arny projects.

EE R I R R S I R R R I R I R S R R R R I R S I R R I R R R S R O S R R O

Covernment approval is required for submittals with a "G or "S"
classification. Subnittals not having a "G' or "S" classification are
[for Contractor Quality Control approval.][for information only. Wen
used, a code following the "G' classification identifies the office that
will reviewthe submttal for the Governnment.] Subnmit the following in
accordance with Section 01 33 00 SUBM TTAL PROCEDURES:

The NAVFAC Interior Designer is required to receive a copy of all
submittals with a "G' C assification.

SD-01 Preconstruction Submittals

FF&E Schedul e and Schedul e Updates; C[, [ 11

Contractor's Interior Designer's Qualifications; ¢, [ 11
SD- 04 Sanpl es

[ BVD FF&E Mock-Up; C[, [__ 11
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11 Fi nal FF&E Mock-Up; C[, [ 11
1 Interior Finish Construction Submttals; ¢, [ 1]
Post Option Award FF&E Finish Submittals; C[, [__ 11
SD- 05 Design Data
FF&E Basi s of Design Package; C[, [
FF&E BVD Request for Quotation (RFQ Package; C[, |
BVD Package; C[, [__ 1]
Pre-Final FF&E Package "Over the Shoulder"; C[, [__ 11
Pre-Fi nal FF&E Package; ¢, [
Fi nal FF&E Package; C[, [
Fi nal FF&E Package Price Validation;, ¢, [ 11
SD-10 Operation and Mai ntenance Data
Warranty and Maintenance Information; G, [ 11
SD-11 C oseout Subnmittals
Punch List(s) Submittal; ¢, [ 1]
[ Interior Photography; C[, [___ 11
11.6 QUALI TY CONTROL

1.6.1 Installation Qualifications

EE R R R S I R R I R R I R S R R R S R R R S I R I R I R R R R R S R R

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1 and PROCESS 2.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

Al FF&E nust be installed by the manufacturer's deal er of record and not
by the Contractor.[ |In addition, installation dealer(s) nust be |ocated

withina [100] [__ ] mle radius of the project site unless approved by
the NAVFAC Interior Designer.]

1.7 DELI VERY, STORAGE, AND HANDLI NG

FF&E nust be shipped to and stored at the vendor or dealer's conditioned
war ehouse, until all itens are received unl ess deal er has coordi nated
just-in-tine delivery with the Contractor. Vendor or dealer is
responsi ble for any orders arriving before or after the agreed upon

delivery and installation date with the Contractor, including storage of
items.

PART 2 PRODUCTS

Not Used
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PART 3 EXECUTI ON
3.1 | NTERI OR DESI GN SERVI CES

Provide Interior Design FF&E services and deliverables in accordance with

FC 1-300-09N, UFC 3-120-10, Interior Design Procedures: Furniture Fixtures

and Equi pnent (FF&E) | ocated at

htt ps://ww. wbdg. or g/ ff c/ navy- navfac/ col | at eral - equi pnent/ navfac-id-procedures-ffe

and as further defined in the paragraphs below. Uilize NAVFAC
tenmpl ates, criteria and procedures docunments | ocated at
https://ww. wbdg. org/ ffc/ navy- navfac/ col | at eral - equi pnent.

3.1.1 SYSTEM DESCRI PTI ON:  CONTRACTOR S | NTERI OR DESI GN SERVI CES

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The follow ng paragraphs contain tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

EE R R R S I R R I R I R I R S R R R R R R S R R I R I R R R R R R O

The Final FF&E or CEQ Concept Design Package subnittal (approximtely 35
percent), as prepared by the [AE s] [NAVFAC] Interior Designer, was
sufficiently developed to fully integrate with the building systenms (e.g.
el ectrical, mechanical) to include product sizes and conmunications, data,
and el ectrical requirenents. The Contractor nust hire a different
Interior Designer to validate the pricing and availability of the Fina
FF&E Concept Desi gn Package requirenents with the Activity or End User and
NAVFAC I nterior Designer and make any necessary revisions. The Contractor
is not required to hire an Interior Designer to develop or validate the

Fi nal FF&E Package.

Provide and conply with Interior Design Procedures: Furniture Fixtures and
Equi prent (FF&E) CHAPTER(s) 1 through 4 and specific Design, Meeting and
Submittal deliverables identified below and as defined for the
Contractor's Interior Designer in CHAPTER 567 I D SERVICES - DESIGN BID

BU LD (DBB) - PROCESS 123. The Contractor may not hire the A/E' s Interior
Desi gner who prepared the ConceptFi nal FF&E Desi gn Package submittal. Al
required effort by the Contractor's Interior Designer described above nust
be included in the Construction Base Price and is separate and excl uded
fromthe FF&E Option Item

3.1.1.1 Contractor's Interior Designer's Qualifications

R R R I R I R R I R I R R R R I R I R R R R R R I R I R O O

NOTE: These paragraph are tailored for PROCESS 1
and PROCESS 2.

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

Provide the services of an Interior Designer. Qualification of Interior
Desi gner is based on education, experience and exam nation. The
Contractor's Interior Designer nmust have conpleted a program accredited by
the Council for Interior Design Accreditation (ClDA) or equa
accreditation program of academic training in Interior Design. For al
Interior Design Services, the Interior Designer must have attained
National Council for Interior Design Qualification (NCIDQ certification
and state licensure, certification or registration. |In addition, the
Contractor's Interior Designer nmust have experience as the primary
Interior Designer on projects, to include NAVFAC projects, of simlar
type, size, scope and conplexity to this contract project. Experience
using GSA contracts is required. Witing non-proprietary, technica
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performance criteria and the eval uation of vendor proposals for
conpetitive furniture and specialty equi pnent Best Val ue Determ nations
(BVDs) is required and nust be clearly indicated in the resune.[ The
Contractor must obtain the services of equi pnent specialists to provide
desi gn product availability and pricing validation services and assist the
Interior Designer with the devel opnent of non-proprietary perfornmance
criteria for any specialty equipnment.] The Contractor may not hire the
A/E' s Interior Designer[ or A/E s equipnent specialist(s)].

The Contractor, the Contractor's Interior Designer, Design Firm owners,
and any Equi pment Specialists nust NOT have any affiliation or partnership
with any furniture, fixture, and equi pnment products, nmanufacturers,
furniture or equi pnment vendor or deal erships used on this project in order
to avoid any organi zational conflict of interest. For the Contractor's
Interior Designer's Qualifications submittal, provide a detailed resuneg,
client references and docunmentation of the Contractor's Interior
Designer's qualifications and significant interior design experience to

t he NAVFAC Contracting O ficer and Interior Designer for approval PRIOR to
the Pre-Construction Conference (PRECON). The Governnent will approve or
di sapprove the Contractor's Interior Designer based on the provided
docunent ati on and past performance.

3.1.1.2 Concept Final FF&E Package

EE R I R R S I R R I R I R I R S R R R R S I R R I R R R S S R S R R

NOTE: The foll owi ng paragraph contain tailoring
options for PROCESS 1, PROCESS 2 and PRCCESS 3.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

The Final FF&E or CEQ Concept Package indicating the salient
characteristics for with all required FF&E itens and Conmputer A ded Design
and Drafting (CADD)/BI M drawi ngs, will be provided by the NAVFAC
Contracting O ficer upon request. The Contractor must request to receive
t he package prior to the PRECON

3.1.1.3 FF&E Schedul e and Schedul e Updates Subnmitta

For all projects, including fast track projects and renovations, the
Contractor is responsible for sufficiently scheduling all FF&E meetings
and deliverabl es early enough to:

a. Obtain the required governnent approvals,

b. Met all FF&E funding, award, ordering and installation |ead tines and
deadl i nes, and

c. Conmplete the FF&E installation by the Beneficial Occupancy Date (BOD).

EE R I R R S I R R I R I R I R S R R R O S I R R R R R S R R S R R R

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1 and PROCESS 2, and PROCESS 3.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

Al submittal due dates for the FF&E and any Specialty CEQ nmust be noted

in the FF&E Schedul e and Schedul e Updates Submittal and reflected in the
Contractor's construction schedule. Provide a FF&E Schedul e and Schedul e
Updates Submittal for all FF&E and Specialty CEQ services and deliverables
to the NAVFAC Construction Manager, Interior Designer and Contracting

O ficer 7 business days after the Interior Design Orientation Meeti ngPRECON.
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Submit FF&E Schedul e and Schedul e Updates Submittal to the NAVFAC Interior
Desi gner within 7 days of any construction schedul e revi sions.

Al submittal due dates for the FF&E [and specialty equi pment ]nust be
reflected in the Contractor's construction schedule. Submt proposed
changes to the NAVFAC Interior Designer for review. The Contracting

O ficer nmust approve all revisions or deviations.

.1.1.4 Servi ces

Rk Ik kR IR Rk O kO e S S R ARk Rk R R R e I O O R SRR I b S R R

NOTE: The follow ng paragraphs are tailored for
PROCESS 1 and PROCESS 2.

EE R R R S I R I R I R I R S R R R R O S R R S R R R R R R R R

The Contractor's Interior Designer and any Equi pnent Specialists are
responsi bl e for devel opi ng Final FF&E and Specialty CEQ Packages required
in the project.

.1.1.4.1 Val i dati on of Requirenents

The Contractor's Interior Designer and Equi pment Specialist(s) nust neet
with the Activity at the PRECON to di scuss the function of each area,
validate all FF&E or CEC requirenents pricing and product availability,
nmake any necessary changes and additions to the Concept Final FF&E Package
and recommend any adjustnments or revisions to the interior building
finishes and building infrastructure.

.1.1.4.2 Bui l di ng I nfrastructure and Systens

EE R R R S I R R I R I R I R S R R R R R R S R R I R I R R R R R R O

NOTE: The foll owi ng paragraphs contain tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

The Contractor's Interior Designer is responsible for ordering sanples of
all interior building finishes if required for coordination. The FF&E and
CEQ Package(s) nust be fully integrated with the design, construction, and
schedul e of all building finishes and all building infrastructure and
systenms (such as heating, ventilation and air conditioning (HVAC),

pl unmbi ng, fire protection, comrunications, electrical, data,

architecture). Al electrical, data and conmuni cations outlets, switches,
fire extinguishers, thernostats, sprinkler heads and Architectura

Barriers Act (ABA) cl earances must be accommodated for and be fully
accessi bl e once equipment is installed. The Contractor's [A/E s] [ NAVFAC
Interior Designer and Equi prent Specialist(s) rmust work with the
Contractor and the electrical, tel ecomunication, and nechani ca
subcontractors to coordinate all infrastructure with the recomended
vendors to include connection of power, data, communications, waterlines
and gas lines, and calibration, testing and training prior to facility
turnover and operation.

Provi de coordination with the building infrastructure and provide
revisions to the building infrastructure if required to support the FF&E
Package and Specialty CEQ Package. Provide dinmensioned |ocations on plans
and el evations for nulti-user telecomrunications outlet assenblies
(MJTQAs), junction boxes, wall outlets and fl oor boxes based on sizes,

| ayouts and configurations of the equiprment itenms in the FF&E Package and
any Specialty CEQ Package.
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3.1.1.4.3 CGover nrent - Fur ni shed, Governnent Installed Equipnent (G-A) and
CGover nent - Fur ni shed, Contractor-lInstalled Equi pnent (G-Cl)

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The foll owi ng paragraphs contain tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

EE R R R S I R I R I R I R S R R R R O S R R I R R R S R R R R O

The FF&E and CEQ pl ans included in each submttal nust take into
consideration the Final FF&E Package identify all FF&E or CEQ to include
specialty CEQ existing and future Governnent - Furni shed, Governnent
Installed (G-A) Equi prent and Gover nnent - Furni shed, Contractor-Installed
Equi pnrent (GFCl). These itens nay include, but are not linmted to,

mul ti-function devices, printers, shredders, safes and vendi ng machi nes.

[3.1.1.4.4 I nventory of Existing FF&E or CEQ

R R I R I R I I R R I R R R I R R R I R R R R R R I R R I R R O O

NOTE: The foll owi ng paragraphs are tailored for
PROCESS 1 and PRCCESS 2.

IR R R R R R R E R R R R R R R R R E R E R R EE R E RS R EREEEREREEEREEEREREEEEEEEREEEREEREREEEREEREEEERI

[ The Contractor's Interior Designer is responsible for creating an
inventory of existing FF&E or CEQ to be relocated to the new or renovated

facility and incorporating both new and existing FF&E or CEQ into the FF&E
pl ans.

][ The Activity will supply the Contractor's Interior Designer with a
conplete list of all existing FF&E or CEQ to include e.g., sizes, utility
requi renents and wei ght, to be relocated or used in the new or renovated
facility. |If revisions to the Final FF&E Package are required, the The
Contractor's Interior Designer is responsible for incorporating this
equi prent into the FF&E pl an.

113.1.2 FF&E MEETI NGS, PRESENTATI ONS AND SUBM TTALS FOR THE | NTERI OR
DESI GN SERVI CES

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1, PROCESS 2, and PROCESS 3.

EE R R R S R R I R I R I R S R R S R I R S I R I R I R R R R R I R R R

The Contractor's Interior Designer nust attend all design neetings, site
visits, wal k-throughs, coordinate required nmock-ups with the [A/E s and

] NAVFAC I nterior Designer, obtain Activity and NAVFAC approval s and
provide a conplete and functional FF&E Package. Al neetings nust be
coordi nated wi th advance notice to the FF&E vendor(s), and [A/E s and ]
NAVFAC I nterior Designer, so that schedule and travel can be coordi nated.
Each submittal nust denpnstrate thorough interaction with the Activity's
functional requirenments and conplete coordination with the facility design
and the Structural Interior Design (SID).

These are mininumrequirenments and the Contractor nust be prepared to
provide all additional neetings and subnittals that nay be necessary to
support the Interior Design effort and FF&E coordi nation. Subnit any
revi sions or deviations caused by discontinued itens or NAVFAC required
changes to the NAVFAC Interior Designer for review. The Contracting

O ficer must approve all revisions and devi ations.
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3.1.2.1 Interior Design Oientation Meeting

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

NOTE: The followi ng paragraph is tailored for
PROCESS 1.

EE R R R S I R R I I R I R R R R R I R S I R R R I R I R R R R R I R

The Interior Design Orientation Meeting nust occur[ at the PRECON. ][ at
NAVFAC, |ocated in | 1.1[ virtually.] [ .][ This neeting nust
occur within 7 days of PRECON neeting.][ This neeting nmust include a
val i dation of FF&E requirenents with the Activity and a wal k-through of
the Activity's existing facility(s) or simlar facility.] Submit nmnutes
of this neeting to the NAVFAC Interior Designer within 7 business days of

this nmeeting and include the prelimnary schedule for the FF&E Meeti ngs
and Submittals.

3.1.2.2 Interior Design Orientation Meeting

EE R R R S I R I R I R O I R I R I R R I R S I R I R I R I R R R R R R R R O

NOTE: The followi ng paragraph is tailored for
PROCESS 2.

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

The Interior Design Orientation Meeting nust occur[ at the PRECON. ][ at
NAVFAC, |ocated in | 1.1[ virtually.] [ .][ This neeting nust
occur within 7 days of PRECON neeting.] Submit mnutes of this neeting to
the NAVFAC Interior Designer within 7 business days of this neeting and
include the prelimnary schedule for the FF&E Meetings and Submttals.

3.1.2.3 "Over the Shoul der" Review Meeting of the FF&E Basis of Design
Package Subnittal

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

NOTE: The foll owi ng paragraphs are tailored for
PROCESS 1.

EE R R S I R I R I I R I R I R I R R R I R S I R R R I R I R R R R R R R

3.1.2.3.1 "Over the Shoul der" Review Meeting

The "Over the Shoul der" Review Meeting will be held[ [at NAVFAC] | ]
| ocated in | 11[ virtually].[ If the neeting is held virtually,
submt one hard copy and one digital copy of the presentation to the
NAVFAC I nterior Designer prior to the neeting.]

The Contractor's Interior Designer nust present the FF&E Basis of Design
Package Submittal to the NAVFAC Interior Designer prior to presenting to
the Activity. The subnittal may be presented in a "l oose" format or
bi nder for NAVFAC approval prior to the Activity presentation. No
presentation boards are required.

3.1.2.3.2 FF&E Basi s of Design Package Subnittal

Provi de FF&E Basi s of Design Package Submittal in accordance with Interior
Desi gn Procedures: Furniture, Fixtures and Equi prent (FF&E).

3.1.2.4 FF&E Basi s of Design Package Submittal Presentation to the Activity

This FF&E Basis of Design Presentation will be held[ at the Activity's
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[ocation in ][ virtually] [ ]. After inplenenting all feedback
fromthe NAVFAC Interior Designer, the Contractor's Interior Designer mnust
present the FF&E Basis of Design Package Submittal to the Activity for
feedback and approval .[ This neeting nust include a wal k-through of the
Activity's existing facility(s) or simlar facility.] Mnutes of this
neeting with photos of the approved FF&E product nust be submtted to the
NAVFAC I nterior Designer within 7 business days.

During this neeting, a detailed, functional review of the entire project
must occur, with the FF&E presentation to follow, to ensure that al
current FF&E requirenents have been validated and captured. The submtta
may be presented to the Activity in a "loose" fornmat or binder. No
presentation boards are required.

3.1.2.5 "Over the Shoul der" Review Meeting of the BVD Request for
Quot ation (RFQ Package Submttal

Meet with the NAVFAC ID for an "over-the-shoul der" review neeting. Hold
neeting[ at NAVFAC, located in [ 11[ virtually] [ ].

3.1.2.6 FF&E BVD Request for Quotation (RFQ Package Subnmitta

Provi de FF&E BVD Request for Quotation (RFQ Package Submittal in
accordance with Interior Design Procedures: Furniture, Fixtures and
Equi pnent ( FF&E)

[3.1.2.7 BVD FF&E Mock-Up Subnittal Requirenments

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

NOTE: BVD Mock-Up(s) may be required for FF&E itens
used repetitively throughout a facility such as
chairs, workstations and Bachel or Enlisted Quarters
(BEQ Berthing Room furniture. Mck-up(s) may be
requi red for evaluation during the Best Val ue
process.

EE R R S I R I R I I R I R S R R R R R I R S I R R R I R I R R I R R R R R R R

The Contractor's Interior Designer nust coordinate a nock-up for best

val ue review of [ldentify REQU RED FURNI TURE TYPI CAL(s)]. Mock-ups nust
be provided by [all vendors] [the top three vendors]. The reviewers nust

i ncl ude the NAVFAC Interior Designer, the Contracting O ficer,[ Asset
Managenent Branch (AVMD) or Supply Managenent Division (SMD) (USMC
projects),] and the Activity.[ Provide [3] [ ] weeks notice to NAVFAC
prior to scheduling the nock-up to allow tinme for travel arrangenents.]
The nock-up nmust be conpleted prior to the BVD Vendor(s) Reconmendati on

Al'l vendors must have a technical representative on site to denonstrate
the functional aspects of their product and review the follow ng:

[ a. Interface of furniture systemfromwall, colum, floor, or power pole.

][b. Distribution of all data, conmunications and power through the systens
furniture panels, including segregated paths for Secure Internet
Prot ocol Router Network (SIPRnet) and Non-classified Internet
Prot ocol Router Networ k(N PRnet), other networks, and faceplate
| ocations and types, as required to support a group of [four] [siXx]
[eight] [ ] workstations.

][c. Wre nmanagenment solutions for all cords and cables, both internal and
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external to the furniture panels.
][d. Confort and expected durability
][e. Representative finish offerings based on RFQ Package

]J[f. Seating

1fg. [
113.1.2.8 BVD Package Submittal and "Over the Shoul der" Review Meeting

The Contractor's Interior Designer nust schedule an "Over the Shoul der"
virtual nmeeting to review the results of the responses to each FF&E BVD
RFQ Package and di scuss the best val ue vendor reconmendation(s). |If
clarifications, updates or revisions are required, documentation nust be
revised and resubmitted. The Contractor's Interior Designer must submt
[one hard copy in a 3-ring binder and] one book-marked PDF copy of this
submittal to the NAVFAC Interior Designer. Book-narked PDF copi es nust

al so be sent to the NAVFAC Constructi on Manager[, Asset Managenent Branch
(AVD) or Supply Managenent Division (SMD) (USMC projects),] and the NAVFAC
Contracting Oficer

3.1.2.9 Vendor Recommendation Letter and De-Briefs

Fol l owi ng the approval of the vendor reconmendation, the Contractor's
Interior Designer nust send out notification to the vendors that submtted
pricing proposals. A tenplate for the notification letter will be

provi ded by the NAVFAC Interior Designer. |If a de-brief is requested by a
vendor, the Contractor's Interior Designer must not reveal any pricing or
proprietary information fromother vendors in the de-brief.

[3.1.2.10 Fi nal FF&E Mock-Up Submitta

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1 and PROCESS 2.

EE R I R R S I R R R I R I R S R R R R I R S I R R I R R R S R O S R R O

The Contractor and theirthe [A/E s] [NAVFAC] Interior Designer nust
coordinate [a] [an on-site] Final FF&E Mock-Up Submittal and review of [

| DENTI FY REQUI RED FURNI TURE TYPI CAL(s)] with the recomrended, best-val ued
vendor (s). Conplete nock-up exercise prior to the submttal of the Fina
FF&E Package Price Validation and award of the FF&E Option Item|
Bui l ding finishes and fixtures nust be installed in the affected area(s)
to the greatest extent practicable in order to assess building systems and
fixture coordination.] The reviewers mnmust include the[ A/E s Interior
Desi gner,] NAVFAC Interior Designer and Construction Manager, the
Contractor, the Contractor's Interior Designer,[ Asset Managenment Branch
(AMD) or Supply Managenent Division (SVMD) (USMC projects),] and the
Activity.[ The vendor(s) technical representative nmust be avail able
on-site to respond to questions, nust identify specifically what is

i ncluded in their proposal and what nust be provided by the Contractor.]
The technical representative nust be prepared to denonstrate the
functional aspects of their product and review the follow ng:

[ a. Interface of furniture systemfromwall, colum, floor, or power pole.

][b. Distribution of all data, conmunications and power through the systens
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furniture panels, including segregated paths for SIPRnet and N PRnet,
ot her networks, and faceplate |ocations and types, as required to
support a group of [six] [eight] [ ] workstations.

][c. Wre managenment solutions for all cords and cables, both internal and
external to the furniture panels.

][d. Confort and expected durability

][e. Representative finish offerings based on RFQ Package

1[f. Seating

1fg. [
1[3.1.2.10.1 Coordi nation of all Trades

The Contractor nust have all coordinating trades avail able at the nock-up
to discuss itens such as size of wiring and fiber bundles, MJTQOAs,
junction box | ocations, wall plates, and cover plates in furniture.
Provide [3] [ ] weeks notice to NAVFAC prior to scheduling the nock-up
to allow tine for travel arrangenents. Conplete the Final FF&E Mock-up
prior to the subnmittal of the Pre-Final and Final FF&E submittals.

113.1.2. 11 Pre-Fi nal FF&E Package "Over the Shoul der" Submittal Review
Meet i ng

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

NOTE: The foll owi ng paragraphs are tailored for
PROCESS 1.

R R R R R I R R R R R I R R I R I R R I R R R R I R I R I O O

The neeting is to occur[ at the Activity, located [at | 1111 at
NAVFAC, |ocated in | 11[ virtually]. The Contractor's Interior

Desi gner must present the Pre-Final FF&E Package "Over the Shoul der”
Submittal for NAVFAC and Activity approval. The submttal nay be
presented in a "l oose" fornmat or binder. No presentation boards required.

3.1.2.12 Pre-Fi nal FF&E Package Subnitta

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

NOTE: The nunber of binder and el ectronic copies is
dependent on whether the project is NAVY or USMC.

R R R R I R I R R I R R R I R R R R I R R I R R R R I R R I R O O

Provi de the follow ng nunber of Pre-Final FF&E Package Submittals; [Two
bi nder copies and four el ectronic copies total, as foll ows:

a. One binder copy and one el ectronic copy for the NAVFAC Interior
Desi gner

b. One binder copy and one el ectronic copy for the Activity

c. One electronic copy for the Facilities Engineering and Acquisition
Division (FEAD) or Resident O ficer in Charge of Construction (RO CC

d. One electronic copy for the NAVFAC Project Manager

][ Three binder copies and five electronic copies total, as follows:
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a. One binder copy and one el ectronic copy for the NAVFAC Interior
Desi gner

b. One binder copy and one el ectronic copy for the Activity

c. One binder copy and one el ectronic copy for Asset Managenent Branch
(AVD) or Supply Managenent Division (SMD) (USMC projects)

d. One electronic copy for the Facilities Engineering and Acquisition
Di vision (FEAD) or Resident Oficer in Charge of Construction (RO CQ)

e. One electronic copy for the NAVFAC Project Manager

][I'n addition, include:

[

a. 406 mm x 508 mr 16-inch x 20-inch col or boards of furniture and
finishes specified for Activity presentation to indicate overal
design intent. One physical copy required for Activity. One
el ectronic copy required for the NAVFAC Interior Designer

][b. 203 mmx 254 mm 8-inch x 10-inch col or photographs of the col or

boards. One electronic copy required for the NAVFAC Project Manager

113.1.2.13 Fi nal FF&E Package Submitta

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

NOTE: The foll owi ng paragraphs are tailored for
PROCESS 1. The nunber of binder and el ectronic
copi es is dependent on whether the project is NAVY
or USMC.

EE R R R I I R I R I I R R S R R R I R R I R S I R R R I R I R R R R R R R

Provi de the Final FF&E Package Submittal [9][10][11][12]] ] nonths
prior to BOD, follow ng the receipt of review comments on the Pre-Fina
FF&E Package Submittal and as determined by the approved FF&E schedul e
devel oped and incorporated into the Contractor's Schedul e.

Submit the Final FF&E Submittal in a 3-ring binder for review and
approval . Provide the followi ng nunmber of Final FF&E submittals; [Three
bi nder copies and four el ectronic copies, as follows:

a. One binder copy and one el ectronic copy for the NAVFAC Interior
Desi gner

b. One binder copy and one el ectronic copy for the Facilities Engi neering
and Acquisition Division (FEAD) or Resident Oficer in Charge of
Construction (RO CC

c. One binder copy and one electronic copy for the Activity

d. One electronic copy for the NAVFAC Project Manager

][ Four binder copies and five electronic copies total, as foll ows:

a. One binder copy and one el ectronic copy for the NAVFAC Interior
Desi gner

b. One binder copy and one el ectronic copy for the Activity
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c. One binder copy and one el ectronic copy for Asset Managenent Branch
(AVD) or Supply Managenent Division (SMD) (USMC projects)

d. One binder copy and one electronic copy for the Facilities Engi neering
and Acquisition Division (FEAD) or Resident Oficer in Charge of
Construction (RO CC

e. One electronic copy for the NAVFAC Project Manager

13.1.2.14 Fi nal FF&E Package Price Validation Submttal

EE R I R R S I R R I R R S R I R R R I R R R R I R I R R R R R R R R

NOTE: The foll owi ng paragraphs are tailored for
PROCESS 2. The nunber of binder and el ectronic
copi es is dependent on whether the project is NAVY
or USMC.

EE R I R R S I R I R I R I R I R I R R I R S I R I R R I R R R R R R R

Provi de the Final FF&E Package Price Validation Submttal
[9][20][11][212]] ] months prior to BOD, follow ng the receipt of
review coments on the Pre-Final FF&E Package Submittal as determ ned by
t he approved FF&E schedul e devel oped and i ncorporated into the
Contractor's Schedul e.

Subnmit the Final FF&E Submittal in a 3-ring binder for review and
approval . Provide the followi ng nunmber of Final FF&E submittals; [Three
bi nder copies and four el ectronic copies, as follows:

a. One binder copy and one el ectronic copy for the NAVFAC Interior
Desi gner

b. One binder copy and one el ectronic copy for the Facilities Engi neering
and Acquisition Division (FEAD) or Resident Oficer in Charge of
Construction (RO CC)

c. One binder copy and one electronic copy for the Activity

d. One electronic copy for the NAVFAC Project Manager

][ Four binder copies and five electronic copies total, as follows:

a. One binder copy and one el ectronic copy for the NAVFAC Interior
Desi gner

b. One binder copy and one el ectronic copy for the Activity

c. One binder copy and one el ectronic copy for Asset Managenent Branch
(AVD) or Supply Managenent Division (SMD) (USMC projects)

d. One binder copy and one electronic copy for the Facilities Engi neering
and Acquisition Division (FEAD) or Resident Oficer in Charge of
Construction (RO CC)

e. One electronic copy for the NAVFAC Project Manager

13.1.2.15 Interior Finish Construction Submittals

Sone building interior finishes (Structural Interior Design) may need to
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3.

3.

be revised to coordinate with the Final FF&E Package. Subnit any

revi sions or deviations to the building interior finishes to the NAVFAC
Interior Designer for review. The Contracting O ficer nust approve any
changes to the building interior finishes.

2 POST- AWARD FF&E OPTI ON | TEM CHANGES

2.1 Requests for Price Changes

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The follow ng paragraph contains tailoring
options for PROCESS 2.

EE R R S I R R I R I R I R S R R R O S R R I R I R R S R R R R

The FF&E Option has been priced, negotiated, and awarded based on specific
line itens as detailed in the approved Final FF&E Package Price Validation
Submittal. These itens have been approved considering color, specific
type and quality of material, price, and usable Iife. The Government will
expect and require the Contractor to provide exactly those itens. Any
requests to change FF&E itens that will cause a price change nust be
submitted in witing for approval by the NAVFAC Contracting O ficer and
Interior Designer before purchase and installation.

.2.2 Requests for |tem Changes

R R I R R I R R I R R R I R R R I R R R R R R I R R I R O O O

NOTE: The foll owi ng paragraphs are tailored for
PROCESS 1 and PROCESS 2.

Rk Rk Sk R R R R Sk O S O S I SRR o S Sk S Rk O O b S S R R SRRk S

Shoul d changes becone necessary, careful consideration is required to
ensure that equivalent quality, price and other aspects of the itens are
mai nt ai ned. Any adjustnents nust be negotiated. Provide BVD
docunentati on for each substituted itemif the extended cost for the item
exceeds the mcro-purchase threshold (MPT). If multiple items fromthe
sane SIN nust be substituted, include in the sane BVD. Unexpired vendor
gquotes fromthe original FF&E RFQ nmay be used in the new BVD, provided
that they are the same SIN and all quotes are fromthe sanme procurenent
category, i.e., GSA or Open Market. The Contractor nust coordinate wth
the NAVFAC Interior Designer and Col |l ateral Equi pmrent Manager, in
consultation with the Activity, for any changes to the FF&E. The
Contracting O ficer nust approve any changes.

. 2.3 Post Option Award FF&E Finish Submittals

FF&E fini shes may need to be revised due to discontinued product

finishes. Subnmt any revisions or deviations to the FF&E finishes to the
NAVFAC I nterior Designer for review. The Contracting O ficer nust approve
any changes to the FF&E fi ni shes.

.2.4 Val i dati on of Pricing

The Contractor must validate pricing with the FF&E vendor(s) prior to FF&E
Option award. Cost increases due to authorized GSA schedul e price

i ncreases nust be allowed prior to the FF&E Option award to purchase the
FF&E. Rei mbursenent for price increases after FF&E Option award will not
be consi der ed.
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3.

3.

3.

2.5 Post Option Award Price Increases

kkhkkhkkhhkkhhkkhhkhhkhhkhhkhkhkhkhhkhhkhhkrhkhhkhhkhkdhhkkhhkhhkhhkhhkhdhkhkhhkd hk hk hk hkhhkhkk kkk kk k) k) k ik khkk k%%

NOTE: The follow ng paragraph is tailored for
PROCESS 3.

R R R I R I R I R R I R R R I R R R I R R I R R R R I R I R O O O

Rei nbursenment for price increases after FF&E Option award will not be
consi der ed.

2.6 Progress Paynents

Per FAR 52.232-5 Paynents under Fi xed-Price Construction Contracts, the
Contracting Oficer nay authorize a progress payment on the FF&E ordered
as nmaterial delivered to the Contractor, at |locations other than the site
if:

a. Consideration is specifically authorized by this contract; and

b. The Contractor furnishes satisfactory evidence, including a copy of
t he order acknow edgment and proof of payment, that it has acquired
title to such material, the material is stored in a secure, climte
controlled location, and that the material will be used to perform
this contract.

3 | NSTALLATI ON

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 2.

EE R R R S I R R I R I R I R S R R R R R R S R R I R I R R R R R R O

The FF&E Package includes the installation of all furniture and

furni shings as specified in the Final FF&E Package Price Validation. The
FF&E installation dealer(s) specified in the FF&E Package must receive,
store as required, transport to the project site, off |oad, inside
deliver, unpack, assenble, install, clean, and dispose of all the trash
for all FF&E. It is the Contractor's responsibility to coordinate the
bui | di ng conpl eti on, occupancy, and furniture installation dates with the
installation dealer(s) specified in the FF& Package. Any costs
associated with or delaying furniture shipments to accommpdate the
construction schedule is the responsibility of the Contractor

. 3.1 FF&E Pre-lInstall ation Wl k- Thr ough

The Contractor must coordinate and participate in a wal k-through to ensure
that the building interior is substantially conplete in all areas
schedul ed to receive FF&E to include floor, wall and ceiling finishes and
buil di ng systens located on or in the ceilings. Attendees must include

t he NAVFAC Constructi on Manager and the FF&E vendor(s) in-person (if
geographically feasible) or virtually. Approval by the NAVFAC
Constructi on Manager to proceed with the FF&E installation is required.
The wal k-t hrough date nust occur prior to the commencenent of the FF&E
installation and accommodate sufficient time in the construction schedul e
for transportation of FF&E to the job site upon approval by the NAVFAC
Constructi on Manager.
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3.3.2 Wal k Through(s) and Punch List(s) Subnitta

Rk Ik kR IR R R Ok O e S O R AR Rk I R O o O R R R S O I S S S

NOTE: The foll owi ng paragraph contains tailoring
options for PROCESS 1 and PROCESS 2.

EE R R R S I R R I R I R I I R S R R R O S R R I R I R R R R R R R

The Contractor, Contractor's Interior Designer,[ A/E s Interior Designer,]
NAVFAC I nterior Designer, FF&E vendor(s) or dealer(s) representative and
installation superintendent, other specialty consultants (if applicable),
NAVFAC Constructi on Manager[, Asset Managenent Branch (AMD) or Supply
Managenent Division (SMD) (USMC projects),] and the Activity will attend
[one] [two] punch list site visits.[ The site visit nust be held at the
installation dealer's 98 percent conpletion and nmust identify and record
all punch list items in the Punch List(s) Submittal.][ The site visit
must be held at the installation dealer's 100 percent conpletion and mnust
confirmthat all punch list itens have been resol ved.]

The Contractor nust repair, to the Governnment's satisfaction, all damage
to any facility finish that is a result of the furniture installation and
correct all punch list items for the FF&E. Any damage or |oss of FF&E
after installation will be the responsibility of the Contractor and not
the FF&E vendor or installer. Daily installation walk-throughs by the
Contractor and the FF&E installation deal er are encouraged to docunent any
danmage and identify the responsible party(s).

3.4 | NSTALLATI ON WARRANTY

Install all novable furnishings in accordance with the nmanufacturer's

i nstructions and warranty requirenments. Al novabl e furnishings nust be
| evel and aligned. Al doors, drawers and accessories nmust be |evel and
aligned to open, close and otherwi se operate snoothly and securely.

Al FF&E and Specialty CEQ must be installed by the manufacturer's deal er
of record and not by the Contractor.

3.5 CLOSEQUT SUBM TTALS
3.5.1 Warranty And Mai ntenance | nformation

Provide to the Contracting Officer at the final FF&E wal k-thru one
el ectroni ¢ copy and one binder copy of all ordering docunentation
including but not Iimted to, quotes, purchase orders, factory order
nunbers (FO), 11U D, and warranty and mai ntenance information for al
products.

[3.5.2 Interior Photography Subnitta

Upon conpletion of the FF&E installation, provide professional Interior
Phot ography of the conpleted interior. The photographer nust be in the
busi ness of specializing in architectural and interior photography. The
subm ttal rmust be a mninumof six photos. "Before" and "After" photos
are required for all renovation projects. Permssion for publishing and
using the photos by NAVFAC is required. Inmmges nmust be subnmitted

el ectronically as a Joint Photographic Experts Group (JPEG or Portable
Docurment Format (PDF) with a resolution of no | ess than 300 Dots Per I|nch
(dpi) as well as 200 mm x 250 mr 8-inch x 10-inch matte photographs. The
phot ographs must be taken prior to occupancy and staged with accessories
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as needed. Additional lighting may be needed to ensure quality inmages.
Al'l costs associated with the Interior Photography Submittal nust be

i ncluded in the Construction Base Price and nust not be included in the
FF&E Option item

-- End of Section --
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