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SECTION 01 30 00
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NOTE: This guide specification covers the
requirements for general administrative paragraphs.

Edit this guide specification for project specific
requirements by adding, deleting, or revising text.
For bracketed items, choose applicable items(s) or
insert appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

This guide specification includes tailoring options
for AIR FORCE, NAVY, LANTDIV, PACDIV, and EFA CHES.
Selection or deselection of a tailoring option will
include or exclude that option in the section, but
editing the resulting section to fit the project is

still required.
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PART 1 GENERAL
1.1 REFERENCES

hkhkhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkkkkk

NOTE: 1Issue (date) of references included in
project specifications need not be more current than
provided by the latest guide specification. TUse of
SpecsIntact automated reference checking is
recommended for projects based on older guide

specifications.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
15 CFR 772 Definition of Terms
15 CFR 773 Special Licensing Procedures

1.2 SUBMITTALS

ER R R R R R R R R R R R R R R R R R R Rk Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R Rk

NOTE: Submittals must be limited to those necessary
for adequate quality control. The importance of an
item in the project should be one of the primary
factors in determining if a submittal for the item
should be required.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy
projects.

Submittal items not designated with a "G" are
considered as being for information only for Army
projects and for Contractor Quality Control approval

for Navy projects.
khkkkkkhkhkhkhkhkhhkhkhhkhkhhkhkhhkhkhkkkhkkkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkkkkkkkkkkkkkkkkkk

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are [for Contractor Quality Control
approval.] [for information only. When used, a designation following the
"G" designation identifies the office that will review the submittal for
the Government.] The following shall be submitted in accordance with
Section 01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

List of contact personnel; G, [ ]
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View location map; G, I ]

Progress and completion pictures; G, [ ]

[
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NOTE: Use for NAVFAC Pacific projects only.
LR R E RS EE SR EEREEEEEEEEEE SRR EREEEEREEE R EEEEEEREEEEEEEEEEEEEEREEEEEEEEEEEEEEEEEEEE

[Personnel list; G, [ 1]

[Vehicle list; G, [ 1]

[Statement of Acknowledgement Form SF 1413]]
[ SD-04 Samples

khkkkkkhkhkkhkhkhhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkhkhkhkkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk

NOTE: Use this paragraph only for Air Force
projects. Do not use this paragraph in Design Build

projects.
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Color boards; G, [ 1]
[1.3 COLOR BOARDS FOR AIR FORCE PROJECTS

Submit five sets of color boards within 90 calendar days after Contract
Award. Each set of boards shall include samples of colors and finishes of
interior surfaces, such as walls, floors, and ceilings. The samples shall
be presented on 8 by 10 1/2 inch 200 by 270 mm boards (modules) with a
maximum spread of 24 by 31 1/2 inches 600 by 810 mm for foldouts. Modules
shall be designed to fit in a standard loose-leaf, three-ring binder.

Where special finishes such as architectural concrete, carpet, or
prefinished textured metal panels are required, samples not less than 12
inches 300 mm square shall be submitted with the board. If more space is
needed, more than one board per set may be submitted. The Contractor shall
certify that he has reviewed the color samples in detail and that the color
samples are in strict accordance with contract drawings and specifications,
except as may be otherwise explicitly stated. Submittal of color samples
shall not relieve the Contractor of the responsibility to submit samples
required elsewhere herein.

11.4 VIEW LOCATION MAP

Submit to the Contracting Officer, prior to or with the first [slide]
[digital photograph] submittals, a sketch or drawing indicating the
required photographic locations. Update as required if the locations are
moved.

1.5 PROGRESS AND COMPLETION PICTURES

Rk ok ok ok ok ok ok ok ok ok R ok o ok ok o ok o o o R R ok ok ok o o o o ok ok ok o ok ok o o o o o R o R R R R R R R R o R R R R R R R R R R R R R R

NOTE: Digital photographs greatly reduce the

processing time and use of materials and chemicals.
khkkhkkhkhkhkhkhkhkhkhkhkhkhkkhkkhkkkkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkkhkhkhkhkkhkhhhkhhkhhkkkkkkkkkkk

Photographically document site conditions prior to start of construction
operations. [Include aerial photographs.] Provide monthly, and within one
month of the completion of work, [ 35 millimeter color slides] [ digital
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photographs, 1600x1200x24 bit true color [ ] minimum resolution in/|
JPEG] [ ] file format] showing the sequence and progress of work. Take
a minimum of 20[ slides] [ digital photographs] each week throughout the
entire project from a minimum of ten views from points located by the
Contracting Officer. Submit a view location sketch indicating points of
view. Submit with the monthly invoice[ two sets of slides for each view in
separate 3-ring binders with transparent slide holders] [ two sets of
digital photographs each set on a separate CD-R, cumulative of all photos
to date. Indicate photographs demonstrating environmental procedures.
Photographs for each month shall be in a separate monthly directory and
each file shall be named to indicate its location on the view location
sketch. The view location sketch shall also be provided on the CD as
digital file. All file names shall include a date designator]. Cross
reference submittals in the appropriate daily report. Photographs shall be
provided for unrestricted use by the Government.

1.6 MINIMUM INSURANCE REQUIREMENTS

khkkhkkhkhkkhkhkhkkhkhkhkhkkhkhkkhkkkhkkhkhkkhkhhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkhkkkkhkhkhkhhhkhhkhhkkkkkkkkkkk
NOTE: Fill blank with local or other coverage
required by the agency. Do not use for Iceland or

Guantanamo Bay.
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Procure and maintain during the entire period of performance under this
contract the following minimum insurance coverage:

a. Comprehensive general liability: $500,000 per occurrence

b. Automobile liability: $200,000 per person, $500,000 per
occurrence for bodily injury, $20,000 per occurrence for property
damage

c. Workmen's compensation as required by Federal and State workers'
compensation and occupational disease laws.

d. Employer's liability coverage of $100,000, except in States where
workers compensation may not be written by private carriers,

e. Others as required by [State] [Portuguese] [Guam] [Diego Garcia
BIOT] law.

1.7 CONTRACTOR PERSONNEL REQUIREMENTS
1.7.1 Subcontractors and Personnel

Furnish a list of contact personnel of the Contractor and subcontractors
including addresses and telephone numbers for use in the event of an
emergency. As changes occur and additional information becomes available,
correct and change the information contained in previous lists.

1.7.2 Identification Badges

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhdddhddddhhhhhhhk

NOTE: When issuance of identification badges
involves some time consuming process, identify
process in blank space provided. Process should be
made available by the Government. Use only the
second bracketed paragraph for the projects at the
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Naval Air Station, Patuxent River, MD.
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Identification badges, if required, will be furnished without charge.
Application for and use of badges will be as directed. Immediately report
[Identification badges will be issued to the Contractor and his employees
in accordance with the Naval Air Station Security Regulations. A copy of
the security regulations may be obtained from the security Office. All
badges must be returned or accounted for to the department of Public
Safety's Pass and Identification Office upon expiration of the badge or
contact, or termination of the employee. Immediately report instances of
lost or stolen badges to the Contracting Officer.]

1.7.3 Subcontractor Special Requirements

1

khkkkkkkhkkhkhkkkhkkhkhkhkhkhkhkhhkhkhkhkkhkhkkkhkkhkhkkkhkkhkkkkkkhkkhkhkkhkhkkkhkkkkkkkkkkkkkkkkkkkkkk
NOTE: Include the first subparagraph when Section
02 82 16.00 20, "Engineering Control of Asbestos
Containing Materials" is used in the job. For jobs
involving 23 09 53.00 20, 23 09 23, 23 08 00.00 20
or 26 08 00 include the second subparagraph
entitled Space Temperature
Control, HVAC Tab, and Apparatus Inspection.

LR R E RS EE SR EEREEEEEEEEEEEREEEREEEEREEEREEEREREEEREEEEEEEEEEEEEEREEEEESEEEEEEEEEEEEEE
.7.3.1 Asbestos Containing Material

All contract requirements of Section 02 82 16.00 20, "Engineering Control
of Asbestos Containing Materials" assigned to the Private Qualified Person
(PQP) shall be accomplished directly by a first tier subcontractor.

.7.3.2 Space Temperature Control, HVAC TAB, and Apparatus Inspection

All contract requirements of Section [23 09 53.00 20 SPACE TEMPERATURE
CONTROL SYSTEMS] [Section 23 09 23 DIRECT DIGITAL CONTROL FOR HVAC AND
OTHER LOCAL BUILDING SYSTEMS] [Section 23 08 00.00 20 HVAC
TESTING/ADJUSTING/BALANCING] [and] [Section 26 08 00 APPARATUS INSPECTION
AND TESTING] shall be accomplished directly by a first tier subcontractor,
including the Commissioning Agent. No work required by Section [

23 09 53.00 20] [23 09 23] [23 08 00.00 20] or [26 08 00] shall be
accomplished by a second tier subcontractor.

.7.4 Contractor Personnel Requirements

hkhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkkk

NOTE: Include this paragraph for projects at Naval
Air Station, Patuxent River, MD.
IR R R R R E R R R R R R R RS R R R R R R R R R R R R R R R R R R R R R R R R R R R RRRRRRRRRERERERRRRR R R R R R R R EEREREE RS,

Failure to obtain entry approval will not affect the contract price or time
of completion.

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhk

NOTE: Use the following paragraphs for NAVFAC
Pacific projects only.
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[1.7.5 Employment Restrictions for [Guam] [NAVFAC SW]

The Contractor shall not employ for any work required by this contract, any
person who is a nonimmigrant as described in section 101 (a) (15) (H) (ii) of
the Immigration and Nationality Act (8 U.S.C. 1101 (a) (15) (H) (ii), an alien
having a residence in a foreign country which he has no intention of
abandoning and who is coming to the United States to perform temporary
services or labor.

1.7.5.1 Personnel List

Submit for approval, at least 15 days prior to the desired date of entry,
an original alphabetical list of personnel who require entry into
Government property to perform work on the project. Furnish for each
person:

a. Name

b. Date and place of birth

c. Citizenship

d. Home address

[e. Social security number]

[f. Current pass expiration date]

[g. Naturalization [or Alien Registration] number]

[h. Passport number, place of issue, and expiration date]

[The request for personnel passes shall be accompanied with the following
certification:

"I hereby certify that all personnel on this list are either born U.S.
citizens, naturalized U.S. citizens with the naturalization number shown [,
or legal aliens with the alien registration number indicated]."

Signature/Firm Name]

1.7.5.2 Citizenship Requirements

R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R R Rk

NOTE: Verify with the Activity on the security

requirements for Contractor's personnel.
khkkkhkkkhkkhkhkhkhhkhkhhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkkkhkkkkkkkkkkkkkkkkkkk

Will not be admitted to the work site without approval. [Aliens are not
allowed on the project site.] [Clearance for aliens may require
approximately 20 work days for approval.] [Work under this contract is
restricted to U.S. citizens.]

1.7.5.3 Documents Acceptable for Proof of Citizenship

R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Use for NAVSHIPYD Pearl Harbor, Hawaii

Controlled Industrial Area (CIA) projects.
khkkkhkkhkhkkhkhkhkhhkhkhhkhkhhkhkhhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkkhkhkhkhkhkhkhhkhkhkhkhkhhkhkhkkkhkkkkkkkkkkkkkkkkkkk
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q.
r.

[1.7.5.4

Birth registration card

Certificate of live birth, birth certificate

Certificate of Naturalization

Certificate of registration

DD-214 (Must Cite Birthplace)

DD Form 4 (Contract for Enlistment and Must Cite Birthplace)
DD 1966 (Application for Enlistment)

Military discharge papers (must cite birthplace)

Delayed birth certificate

Hawaii certificate of foreign birth

Hospital birth certificate

Marriage license certificate

Merchant marine certificate

Military officer ID card

Notification of birth registration

State of Hawaii ID card

USA passport

Verbal inquiry with State of Hawaii Vital Statistics Office

Vehicle List

submit an original list of vehicles to be utilized at the work site with
the following information for each vehicle:

a.

b.

e.
£.

1[1.7.5.5

Make

Year

Model

License number

Registered owner

Current NAVBASE Pearl Harbor pass expiration date.

Passes

R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Choose the option below for Bases other than
MCBH Kaneohe.
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[Submit request for personnel and vehicle passes together. Include the
Certificate of Insurance for Contractor and Subcontractor(s) and the
Statement of Acknowledgement Form SF 1413 with the submittal. Passes will
normally be issued within 21 days.]

R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R R Rk

NOTE: Choose the option below for MCBH Kaneohe
projects. MCBH Kaneohe does not issue personnel

passes, just vehicle passes unique to the station.
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[Obtain a blank vehicle pass from the ROICC Kaneohe office, Building 566,
and complete and submit it to the Contracting Officer for processing.
Include with the submittal, a Certificate of Insurance for Contractor and
Subcontractor (s), the Statement of Acknowledgement Form SF 1413 (for
Subcontractors only), a Vehicle List, and a Personnel List with
Citizenship. Passes will normally be issued within 21 calendar days.]

][1.7.5.6 Control

Maintain strict accountability over passes. Immediately report to the
source of issue, passes missing or lost and the circumstances. If the
Contractor has another active contract or one commencing immediately,
employees' names may be transferred from one contract to the other. Final
payment will not be effected until employees are transferred to another
contract or the records are cleared. Furnish a signed letter,
countersigned by the source of issue, stating that passes have been turned
in.

111.8 SUPERVISION

Have at least one qualified supervisor capable of reading, writing, and
conversing fluently in the English language on the job site during working
hours. 1In addition, if a Quality Control (QC) representative is required
on the contract, then that individual shall also have fluent English
communication skills.

[1.9 SUPERVISION

khkkkhkkhkhkkhkhkhhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkkkhkkkhkkkkkkkkkkkkk
NOTE: For NAVFAC Europe, use the following
paragraphs for projects in Europe in lieu of the
previous paragraph SUPERVISION.

Rk ok ok o ok ok ok ok ok ok R ok o ok ok R R R o o o R ok ok ok R o o ok ok o kR R R R R R o o o o R o o o o R R R R R R o o R R R R o R R R R

Provide at least one (1) qualified Project Manager and one (1) on-site
Project Superintendent. Both shall comply with the English speaking
requirements of Section 00 73 04, SUPPLEMENTARY CONDITIONS FOR PROJECTS IN
MEDITERRANEAN AREA. The Project Manager must have a minimum 10 years
experience as a Project Manager or Superintendent on projects like this
contract or similar in size and complexity. The Project Superintendent
must have a minimum of 10 years experience as a Superintendent on projects
gsimilar in size and complexity.

In addition to the above experience requirements, the Project Manager and

on-site Project Superintendent shall complete the course entitled
"Construction Quality Management for Contractors" prior to the start of
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construction. This course is periodically offered at ROICC offices in
Italy. Contact the Contracting Officer to schedule attendance in the
course.

The Project Manager in this context shall mean the individual with the
responsibility for the overall management of the project and the Project
Superintendent shall mean the individual with the responsibility for
quality and production. Both the Project Manager and Project
Superintendent are subject to removal by the Contracting Officer for
non-compliance with requirements specified in the contract and for failure
to manage the project to insure timely completion. Furthermore, the
Contracting Officer may issue an order stopping all or part of the work
until satisfactory corrective action has been taken. No part of the time
lost due to such stop orders shall be made the subject of claim for
extension of time for excess costs or damages by the Contractor.

Approval of Project Manager and on-site Project Superintendent is required
prior to start of construction. Provide resumes for the proposed Project
Manager and on-site Project Superintendent describing their experience with
references and qualifications to the Contracting Officer for approval. The
Contracting Officer reserves the right to interview the proposed Project
Manager and on-site Project Superintendent at any time in order to verify
the submitted qualifications.

.10 PRECONSTRUCTION CONFERENCE

ER R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R Rk

NOTE: Do not use this paragraph for Design Build

projects.
khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkkhkkkhkhkhkkhkhkkhkhkhkhkhkhkhkhkhkkkkkkkkkkkkkkkx*k

After award of the contract but prior to commencement of any work at the
site, meet with the Contracting Officer to discuss and develop a mutual
understanding relative to the administration of the value engineering and
safety program, preparation of the schedule prices, shop drawings, and
other submittals, scheduling programming, and prosecution of the work.
Major subcontractors who will engage in the work shall also attend.

1.11 FACILITY TURNOVER PLANNING MEETINGS (NAVFAC Red Zone - NRZ)1.11.1

[Enter Appropriate Subpart Title Herel]

Key personnel will meet to identify strategies to ensure the project is
carried to expeditious closure and turnover to the Client. Start the
turnover process at the Pre Construction Conference meeting and convene tha
Facility Turnover Meetings once the project has reached approximately 75%
completion or three to six months prior to Beneficial Occupancy Date (BOD),
whichever comes first. The Contracting Officer's Representative will lead
the meetings and guide discussions based on an agenda provided by the
Government. The facility Turnover effort shall include the following:

a. Pre Construction Meeting - Contracting Officer's Technical
Representative (COTR) will provide the NRZ Checklist and the
Contractor, Client, and NAVFAC Representatives will compare
Contractor's schedule to NRZ Checklist items.
b. Facility Turnover Meetings

1. Fill in the NRZ Checklist including Contractor, Client, and

NAVFAC Checklist Items and assign a person responsible for each
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item and a due date. The Contractor's Representative will

facilitate the assignment of responsibilities and fill out the NRZ
Checklist.

2. Review the Contractor's updated schedule. The Contractor

shall develop a POAM for the completion of all Contractor, Client,
and NAVFAC Checklist items.

3. Confirm that all NRZ Checklist items will be completed on time
for the scheduled Facility Turnover.

[1.12 FATR LABOR STANDARDS ACT FOR PUERTO RICO

Bidders are hereby informed that the Fair Labor Standards Act may apply to
part or all employees on this contract. The Wage and Hour Division of the
U.S. Department of Labor has responsibility for administration of this
statute, including its interpretation and enforcement. Any information
desired by bidders with respect to possible application of the Fair Labor
Standards Act to employees on this contract should be requested from the
U.S. Department of Labor, Wage and Hour Division, Federal Building, Room
403, Chardon Street, Hato Rey, Puerto Rico 09910, telephone (809)

753-4263/4463, or the Wage and Hour Administrator, U.S. Department of
Labor, Washington, D.C.

1[1.13 EXPORT LICENSES FOR OVERSEAS PROJECTS

Obtain individual export licenses and project export licenses required by
the Department of Commerce regulations (15 CFR 772 and 15 CFR 773) so that
no delays are experienced in shipping from the United States of America to
a foreign country. For additional information, the Contractor may contact
one of the U.S. and Foreign Commercial Service District Offices of the
Department of Commerce which are located in almost every State.

1[1.14 WAIVER FOR WORKER'S COMPENSATION

khkkkhkkhkhkkhkhkhkhhkhkhhkhkhkhkhkhkhkhkhkkkhkhkhkhkhkkhkkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk
NOTE: Include the following paragraph in projects

for overseas locations, except Guantanamo Bay and
Puerto Rico.

Rk ok ok o ok ok ok ok ok ok o R o R ok R R o o o o R ok ok ok o o o o o R ok R R R R R R o ok o R R R R R R R R o R R R R R R R kR R o Rk

In addition to "FAR 52.228-4, Workers' Compensation and War Hazard
Insurance Overseas," the Secretary of Labor has granted a waiver. The
waiver does not apply to employees who are hired in the United States, or
who are residents, or citizens of the United States.

[1.15 AMERICAN PREFERENCE POLICY

IR R R R RS E R R R R SRR R R R R R R R R R R R R R R R R R R R R R R R R R R R EREEREEREEREEEEEREEREREEE]

NOTE: For Guam projects over $1 million, include
the following paragraph.

Rk ok ok o ok ok ok ok ok ok o ok o ok ok o R R o o o R ok ok ok o o o ok o R R R R R R R R o ok o o o ok o R R R o R R R R R R R R R R R R

This project is funded under the 1987 Defense Appropriation Act and is

estimated to be over $1,000,000. The American Preference policy applies as
follows:

a. This policy precludes the award of construction contract estimated
by the Government to exceed $1,000,000 to a foreign contractor;
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unless the lowest responsive bid of a U.S. contractor exceeds the
lowest responsible and responsive bid of a foreign contractor by
greater than 20 percent. To qualify as a U.S. contractor, the
firm (or if a joint venture, all members of he joint venture) must
be incorporated in the U.S. and comply with the following: (a)
the corporate headquarters shall be in the U.S,; (b) the firm
shall have filed corporate franchise and employment tax returns
(if required) in the U.S. for a minimum of 2 years, shall have
filed state and federal income tax returns (if required) for a
minimum of 2 corporate years, and paid any taxes determined to be
due as a result of such filings; and (c) the firm shall employ
U.S. citizens in key management positiomns.

]1.16 PARTNERING

—

Rk ok ok o ok ok ok ok ok ok R ok o ok ok ok ok o o o o ok ok ok ok o o o ok ok ok ok ok ok o o o o o o ok o R R R o o R R R R R R R R R R R R

NOTE: Contact the Government to determine whether
Level A, B, or C Partnering should be used.
Generally; Level "A" should be used for projects
with one or more of these characteristics - high
risk, high visibility, compressed performance
period, technically complex, over $3M; Level "B"
should be used for projects with average risk and
visibility, non-compressed schedule, and a value
between $100K and $3M; Level "C" should be used for
projects with a value less than $100K, such as small
delivery orders, task orders, job orders, BPAs, and

other small contracts.
khkkkkkkhkkkkhkkhkhkhkkkkhkkkhkhkkhkhkkhkhkkkhkhkkhkhkhkkkhkhkkhkhkkkhkhkkhkkkkkkkkkkkhkkkkkkkkkkkkkkk

khkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhhkhkhkhkhhhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkkx*

NOTE: Partnering is required for all Air Force

projects.
khkkhkkhkhkhkkkhkkkkhkkkkkkkkkhkkhkhkhkhkhkhkhhkhkhkhkkhkkkkkkkkkkkkkkkkhkhkkhkhkkkkkkkkkkkkkkkkkx*k

LEVEL A PARTNERING: To most effectively accomplish this contract, the
Government requires the formation of a cohesive partnership with the
Contractor and its subcontractors. Key personnel, including the client who
will occupy the facility, the designer-of-record, principal individuals
from[ NAVFAC (Echelon III and/or IV)] [ ] and from the activity
contracting office, the project sponsor, and representative(s) of the
facility owner will be invited to participate in the partnering process.
Key members of the prime and subcontractors teams, including senior
management, must participate. The partnership will draw on the strength of
each organization in an effort to achieve a quality project done right the
first time, within budget, on schedule, and without any safety mishaps.

The initial session will be one-day minimum and the follow-on sessions,
held at a minimum of once every three months or as agreed to by the
partners, will be half-day minimum. The initial partnering session should
be held away from the project site at a location acceptable to the
Contractor and to the Government; the follow-on sessions can be held at
locations agreed to by the partners. The contractor shall pay all costs
associated with the partnering effort including facilitator, meeting room
and other incidental items. Before the partnering session, the contractor
shall coordinate with the facilitator requirements for incidental items
(audio-visual equipment, two easelsg, flipchart paper, colored markers, note
paper, pens/pencils, colored flash cards, etc.) and have these items
available at the partnering session. The contractor will copy documents
for distribution to all attendees. The facilitator must be acceptable to
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—

both the Contractor and the Government. The participants shall bear their
own costs for meals, lodging and transportation associated with partnering.]

LEVEL B PARTNERING: To most effectively accomplish this contract, the
Government requires the formation of a cohesive partnership with the

Contractor and its subcontractors. Key personnel, including the client who
will occupy the facility, the designer-of-record, principal individuals
from[ NAVFAC (Echelon III and/or IV)][ ] and from the activity

contracting office, the project sponsor, and representative(s) of the
facility owner will be invited to participate in the partnering process.
Key members of the prime and subcontractors teams, including senior
management, must participate. The partnership will draw on the strength of
each organization in an effort to achieve a quality project done right the
first time, within budget, on schedule, and without any safety mishaps.

The initial session will be one-day and the follow-on session(s), held at a
minimum of once every three months or as agreed to by the partners, will be
half-day. The partnering sessions shall be held at locations agreed to by
the partners. A Government in-house facilitator (a trained facilitator
from NAVFAC Atlantic, NAVFAC Pacific, a Facilities Engineering Command
(FEC), another ROICC office or another Government agency) will facilitate
the partnering sessions. The contractor shall pay all costs associated
with the partnering effort including meeting room and other incidental
items. Before the partnering session, the contractor shall coordinate with
the facilitator requirements for incidental items (audio-visual equipment,
two easels, flipchart paper, colored markers, note paper, pens/pencils,
colored flash cards, etc.) and have these items available at the partnering
session. The contractor will copy documents for distribution to all
attendees. The participants shall bear their own costs for meals, lodging
and transportation associated with partnering.]

LEVEL C PARTNERING: To most effectively accomplish this contract, the
Government requires the formation of a cohesive partnership with the
Contractor and its subcontractors. The partnership will draw on the
strength of each organization in an effort to achieve a quality project
done right the first time, within budget, on schedule, and without any
safety mishaps. This level of partnering discusses partnering concepts and
benefits and should become a part of the preconstruction conference. The
senior Government representative and senior Contractor representative
present will jointly host the partnering sessions. The partners will
determine the frequency of the follow-on sessions. Partnering sessions
should be held at or near the location of the activity contracting office.
The participants shall bear their own costs for meals, lodging, and
transportation associated with partnering.]

.17 AVAILABILITY OF CADD DRAWING FILES

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

NOTE: Include bracketed items for Design Build
projects.

For Navy projects only: For design-bid-build

projects, include the last bracketed sentence in the

first paragraph.
khkkkhkkkhkkhkhkhhkhkhhkhkhkhkhkhhkhkhhkkhkhkhkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkhkkkhkkkkkkkkkkkkkkkk

After award and upon request, the electronic "Computer-Aided Drafting and

Design (CADD)" drawing files will only be made available to the Contractor
for use in preparation of construction [drawings and ]data related to the

referenced contract subject to the following terms and conditions. [
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Request specific drawing numbers of files required; the entire set of
drawing files will not be provided.]

Data contained on these electronic files shall not be used for any purpose
other than as a convenience in the preparation of construction [drawings
and ]data for the referenced project. Any other use or reuse shall be at
the sole risk of the Contractor and without liability or legal exposure to
the Government. The Contractor shall make no claim and waives to the
fullest extent permitted by law, any claim or cause of action of any nature
against the Government, its agents or sub consultants that may arise out of
or in connection with the use of these electronic files. The Contractor
shall, to the fullest extent permitted by law, indemnify and hold the
Government harmless against all damages, liabilities or costs, including
reasonable attorney's fees and defense costs, arising out of or resulting
from the use of these electronic files.

These electronic CADD drawing files are not construction documents.
Differences may exist between the CADD files and the corresponding
construction documents. The Government makes no representation regarding
the accuracy or completeness of the electronic CADD files, nor does it make
representation to the compatibility of these files with the Contractors
hardware or software. In the event that a conflict arises between the
signed and sealed construction documents prepared by the Government and the
furnished CADD files, the signed and sealed construction documents shall
govern. The Contractor is responsible for determining if any conflict
exists. TUse of these CADD files does not relieve the Contractor of duty to
fully comply with the contract documents, including and without limitation,
the need to check, confirm and coordinate the work of all contractors for
the project.

If the Contractor uses, duplicates and/or modifies these electronic CADD
files for use in producing construction [drawings and ]data related to this
contract, all previous indicia of ownership (seals, logos, signatures,
initials and dates) shall be removed.

1.18 ELECTRONIC MAIL (E-MAIL) ADDRESS

The Contractor shall establish and maintain electronic mail (e-mail)
capability along with the capability to open various electronic attachments
in Microsoft, Adobe Acrobat, and other similar formats. Within 10 days
after contract award, the Contractor shall provide the Contracting Officer
a single (only one) e-mail address for electronic communications from the
Contracting Officer related to this contract including, but not limited to
contract documents, invoice information, request for proposals, and other
correspondence. The Contracting Officer may also use email to notify the
Contractor of base access conditions when emergency conditions warrant,
such as hurricanes, terrorist threats, etc. Multiple email address will
not allowed.

It is the Contractor's responsibility to make timely distribution of all
Contracting Officer initiated e-mail with its own organization including
field office(s). The Contractor shall promptly notify the Contracting
Officer, in writing, of any changes to this email address.

PART 2 PRODUCTS

Not used.
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PART 3 EXECUTION

Not used.
-- End of Section --
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