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SECTI ON 01 50 00

TEMPCORARY CONSTRUCTI ON FACI LI TI ES AND CONTRCLS
05/18

NOTE: This specification covers the requirenments
for tenporary construction facilities, safety
systens, construction traffic provisions,
construction signage and controls over contractor
operations required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate information.

Rermove information and requirenents not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel conme and shoul d be
submitted as a Criteria Change Request (CCR.

PART 1

*% *% *% *% *% *% *% *% *% *% *%%

GENERAL
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NOTE: TO DOWNLOAD UFGS GRAPHICS go to

http://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

On the draw ngs, show

1. Location of tenporary buil dings and storage
areas, if specified;

2. Location of temporary utility connections, if
specified.
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1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organi zati on, designation, date,
and title.

Use the Reference Wzard's Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard's Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.
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The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi c designation only.

AMERI CAN WATER WORKS ASSCCI ATI ON ( AWMA)

AWM C511 (2017) Reduced-Pressure Principle Backfl ow
Prevention Assenbly

FOUNDATI ON FOR CROSS- CONNECTI ON CONTROL AND HYDRAULI C RESEARCH

(FCCCHR)
FCCCHR Li st (continuously updated) List of Approved
Backf |l ow Prevention Assenblies
FCCCHR Manual (10th Edition) Manual of Cross-Connection

Control
NATI ONAL FI RE PROTECTI ON ASSCCI ATI ON ( NFPA)

NFPA 241 (2013; Errata 2015) Standard for
Saf eguar di ng Construction, Alteration, and
Dermolition Operations

NFPA 70 (2017; ERTA 1-2 2017; TIA 17-1; TIA 17-2
TIA 17-3; TIA 17-4; TIA 17-5; TIA 17-6;
TIA 17-7; TIA 17-8; TIA 17-9; TIA 17-10;
TIA 17-11; TIA 17-12; TIA 17-13; TIA
17-14) National Electrical Code

U S. ARMY CORPS OF ENG NEERS ( USACE)

EM 385-1-1 (2014) Safety and Health Requirenents
Manual
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U S. FEDERAL AVI ATI ON ADM NI STRATI ON ( FAA)

FAA AC 70/ 7460-1 (2015; Rev L) Qostruction Marking and
Lighting

U S. FEDERAL HI GHWAY ADM NI STRATI ON ( FHWA)

MUTCD (2015) Manual on Uniform Traffic Control
Devices

1.2 SUBMITTALS

NOTE: Review subnittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the subnmittals
required for the project.

The Guide Specification technical editors have
designated those itens that require Governnent
approval, due to their conplexity or criticality,
with a "G" GCenerally, other submittal itenms can be
reviewed by the Contractor's Quality Control

System Only add a “G to an item if the submttal
is sufficiently inmportant or conplex in context of

t he project.

For subnmittals requiring Government approval on Arny
projects, a code of up to three characters within
the submttal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenent System (RMS) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District Ofice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" following a submittal itemindicates that
the submittal is required for the Sustainability
eNot ebook to fulfill federally mandat ed sustai nabl e
requi renents in accordance with Section 01 33 29
SUSTAI NABI LI TY REPORTI NG Locate the "S" subnittal
under the SD nunber that best describes the
subnmittal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

Government approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for [Contractor Quality Control
approval .]J[information only. When used, a designation following the "G
designation identifies the office that will review the submttal for the
Government.] Submittals with an "S" are for inclusion in the

Sustai nability eNotebook, in conformance to Section 01 33 29 SUSTAI NABI LI TY
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1.

REPORTI NG. Submit the following in accordance with Section 01 33 00
SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnmittals

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The follow ng subnittal must be included for
NAVFAC SE projects at the Charleston Air Force Base
and for other NAVFAC SE projects, as determnined by
the Contracting Officer, based on project size,

scope, conplexity, and visibility.

*% *% *% *% *% *% *% *% *% *% *% *%%

Construction Site Plan; ¢, [___ 11
Traffic Control Plan; ¢, [ 11
Haul Road Plan; C[, | 11

SD- 03 Product Data

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Include the following for all projects
connecting to a potable water supply.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Backfl ow Preventers; C[, [___ 1]
SD-06 Test Reports

Backfl ow Preventer Tests
SD-07 Certificates

Backfl ow Tester Certification

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the following for all projects
connecting to a potable water supply.
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Backfl ow Preventers Certificate of Full Approval
3  CONSTRUCTI ON SI TE PLAN

Prior to the start of work, submit a site plan showing the |locations and

di mensi ons of tenporary facilities (including | ayouts and details,

equi pnent and material storage area (onsite and offsite), and access and

haul routes, avenues of ingress/egress to the fenced area and details of

the fence installation. Ildentify any areas which nay have to be gravel ed
to prevent the tracking of nud. Indicate if the use of a supplenental or
other staging area is desired. Show | ocations of safety and construction

fences, site trailers, construction entrances, trash dunpsters, tenporary
sanitary facilities, and worker parking areas.

.4 BACKFLOW PREVENTERS CERTI FI CATE

Certificate of Full Approval from FCCCHR List, University of Southern
California, attesting that the design, size and make of each backfl ow
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preventer has satisfactorily passed the conpl ete sequence of performance
testing and evaluation for the respective |evel of approval. Certificate
of Provisional Approval wll not be acceptable.

1.4.1 Backfl ow Tester Certificate

Prior to testing, submt to the Contracting Officer certification issued by
the State or local regulatory agency attesting that the backfl ow tester has
successfully conpleted a certification course sponsored by the regul atory
agency. Tester nust not be affiliated with any conpany participating in
any ot her phase of this Contract.

1.4.2 Backfl ow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that states
the Contractor has conpleted at |east 10 hours of training in backflow
preventer installations. The certificate nust be current.

1.5 DOD CONDI TI ON OF READI NESS ( COR)

DOD will set the Condition of Readiness (COR) based on the weather forecast
for sustained wi nds 50 knots (60nph or 95 knihr) or greater. Contact the
Contracting O ficer for the current COR setting.

Monit or weat her conditions a nminimumof twice a day and take appropriate
actions according to the aproved Energency Plan in the accepted Acci dent
Prevention Plan, EM 385-1-1 Section 01 Emergency Pl anning and the

i nstructions bel ow.

Unl ess ot herwi se directed by the Contracting Oficer, conply wth:

a. Condition FOUR (Sustained winds of 93 knihr 50 knots or greater
expected within 72 hours): Normal daily jobsite cleanup and good
housekeepi ng practices. Collect and store in piles or containers scrap
| unber, waste material, and rubbish for renoval and di sposal at the
cl ose of each work day. Maintain the construction site including
storage areas, free of accunulation of debris. Stack formlunber in
neat piles less than one m4 feet high. Renove all debris, trash, or
obj ects that could beconme mnissile hazards.

b. Condition THREE (Sustai ned wi nds of 93 knihr 50 knots or greater
expected within 48 hours): Miintain "Condition FOUR' requirenents and
conmence securing operations necessary for "Condition ONE' which cannot
be completed within 18 hours. Cease all routine activities which m ght
interfere with securing operations. Conmence securing and stow all
gear and portable equi pnent. Mke preparations for securing
buil dings. Review requirenents pertaining to "Condition TWO' and
continue action as necessary to attain "Condition THREE" readi ness.

c. Condition TWO (Sustained winds of 93 kmhr 50 knots or greater expected
within 24 hours): Curtail or cease routine activities until securing
operation is conplete. Reinforce or renmove formwork and scaffol di ng.
Secure nachinery, tools, equipnent, materials, or renove fromthe
jobsite. Expend every effort to clear all mssile hazards and | oose
equi pnent from general base areas.

d. Condition ONE. (Sustained winds of 93 kmhr 50 knots or greater

expected within 12 hours): Secure the jobsite, and | eave CGovernnent
premises.
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PART 2 PRODUCTS

2.

2.

1 TEMPORARY SI GNAGE
1.1 Bul | etin Board

Wthin [one] [__ ] cal endar day[s] of nobilization on site and prior to
the commencenent of work activities, provide a clear weatherproof covered
bulletin board not less than 915 by 1220 nm 36 by 48 inches in size for

di spl ayi ng the Equal Enpl oynent Opportunity poster, a copy of the wage
deci sion contained in the contract, Wage Rate Infornation poster, Safety
and Health Information as required by EM 385-1-1 Section 01 and ot her

i nformati on approved by the Contracting Oficer. Coordinate requirements
herein with 01 35 26 GOVERNMVENTAL SAFETY REQUI REMENTS.

. 1.2 Project Identification Signs

The requirenents for the signs, their content, and location are [as
indicated][ and ][as specified in Section 01 58 00 PRQIECT | DENTI FI CATI QV] .
Erect signs within 15 days after receipt of the notice to proceed. Correct
the data required by the safety sign daily, with light colored netallic or
non-metal li c nuneral s.

. 1.3 War ni ng Si gns

Post tenporary signs, tags, and |l abels to give workers and the public
adequat e warni ng and caution of construction hazards according to the

EM 385-1-1 Section 04. Attach signs to the perineter fencing every 150
feet warning the public of the presence of contruction hazards. Signs nust
require unauthorized persons to keep out of the construction site. Correct
the data required by safety signs daily.

.2 TEMPCORARY TRAFFI C CONTROL

. 2.1 Haul Roads

Construct access and haul roads necessary for proper prosecution of the
work under this contract in accordance with EM 385-1-1 Section 04

Construct with suitable grades and wi dths; sharp curves, blind corners, and
dangerous cross traffic are be avoided. Subnit haul road plan for

approval . Provide necessary lighting, signs, barricades, and distinctive
mar ki ngs for the safe novenent of traffic. The nethod of dust control

al t hough optional, nust be adequate to ensure safe operation at all tines.
Location, grade, width, and alignment of construction and hauling roads are
subj ect to approval by the Contracting Officer. Lighting nmust be adequate
to assure full and clear visibility for full width of haul road and work
areas during any ni ght work operations.

.2.2 Barricades

Erect and maintain tenporary barricades to lint public access to hazardous
areas. \Wienever safe public access to paved areas such as roads, parking
areas or sidewal ks is prevented by construction activities or as otherw se
necessary to ensure the safety of both pedestrian and vehicular traffic
barricades will be required. Securely place barricades clearly visible
with adequate illumination to provide sufficient visual warning of the
hazard during both day and ni ght.

SECTION 01 50 00 Page 8



2.

3 FENCING
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NOTE: Fencing requirenments nust be eval uated based
on the exposure potential of the construction site
to the public. The public is considered as any
non-construction personnel. M ninum fencing may
range fromnylon fabric (reinforced by a top
supporting cable to provide adequate strength to
provi de needed physical protection) to 2400 nm 8 f oot
chain link fencing.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provi de fencing along the construction site and at all open excavations and
tunnel s to control access by unauthorized personnel. Safety fencing nust
be highly visible to be seen by pedestrians and vehicular traffic.

Specific fencing requirenents are as described herein. Al fencing wll
meet the requirenents of EM 385-1-1

.3.1 Pol yet hyl ene Mesh Safety Fencing

Temporary safety fencing nust be a high visibility orange col ored, high
density polyethylene grid, a mninmmof 48 inches high and naxi mum nmesh
size of 2 inches. Fencing nust extend fromthe grade to a mi ni mum of 48

i nches above the grade and be tightly secured to T-posts spaced as
necessary t maintain a rigid and taut fence. Fencing nust remain rigid and
taut with a minimum of 200 pounds of force exerted on it fromany direction
with less than 4 inches of deflection.

. 3.2 Chai n Li nk Panel Fencing

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Sel ect 6 feet high chain link fencing unless 8
feet is needed for additional security.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Tenporary panel fencing nust be gal vani zed steel chain link panels [6] [8]
feet high. Miltiple fencing panels may be |inked together at the bases
toform | ong spens as needed. Each panel base nust be wei ghted down using
sand bags or other suitable materials in order ofr the fencing to w thstand
antici pated wi nds while remaining upright. Fencing nust remain rigid and
taut with a mninmum of 200 pounds of force exerted on it fromany direction
with less than 4 inches of deflection.

.3.3 Post-Driven Chain Link Fencing

Tenmporary post-driven fencing nust be gal vani zed chain link fencing [6] [8]
feet high supported by an tightly secured to gal vani zed steel posts driven
bel ow grade. Fence posts nust be | ocated on mininum 10 foot centers.

Posts may be set in various sufaces such as sand, soil, ashpalt or concrete
as necessary. Chain link fencing nust remain rigid and taut with a nini mum
of 200 pounds of force exerted on it fromany direction with less than 4

i nches of deflection. Fencing and posts nust be conpletely renoved at the
conpl etion of construction and any surfaces di sturbed or danaged nust be
restored to its original condition. Underground utilities nust be |ocated
and identified prior to setting fence posts. Fence nust be equipped with a
| ockabl e gate. Gate nust remain | ocked when constructi on personnel are not
present.

1.2 m50 nm 3 m 114. 00 kg 2400 nm 1100 nm 3000 mm
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2.

2.

4 TEMPORARY W RI NG

Provide tenporary wiring in accordance with EM 385-1-1 Section 11, NFPA 241

and NFPA 70. Include nonthly inspection and testing of all equi prent and
apparatus.
5 BACKFLOW PREVENTERS
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NOTE: Include the following for all projects
connecting to a potable water supply.

Consider using a |lead free, brass body backfl ow
preventer assenbly on water [ines 50 mm 2 inches or
smaller. For water lines greater than 50 nm 2 inches,
consi der using a cast-iron body backfl ow preventer
assembly.

For NAVFAC SW information on FCCCHR Li st approved
reduced pressure principle backfl ow devices nay be
obt ai ned fromthe Navy Public Wrks Center, San
Diego, Uilities Departnent, (619) 556-7964.

For NAVFAC Hawaii projects include the bracketed
text containing NAVFAC Hawaii Water Wilities.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkkk

Reduced pressure principle type conformng to the applicable requirenents
AWM C511. Provide backfl ow preventers conplete with [65 kg][150 pound]
[ ] flanged [cast iron], [bronze][brass] nounted gate val ve [and
strainer], [304][__ ] stainless steel or bronze, internal parts. [The
particul ar rmake, nodel/design, and size of backflow preventers to be
installed nust be included in the latest edition of the List of Approved
Backfl ow Prevention Assenblies issued by the FCCCHR Li st and be acconpani ed
by a Certificate of Full Approval from FCCCHR List.] [After installation
conduct Backfl ow Preventer Tests and provide test reports verifying that
the installation neets the FCCCHR Manual Standards.] [After installation,
NAVFAC Hawaii Water Uilities shall test and certify backfl ow preventer. If
the tenporary water connection needs to be noved to another |ocation during
construction, the Contractor shall notify the Contracting Oficer in
witing a mininumof 5 working days prior to novenent. The rel ocated

backfl ow preventer shall be re-tested and re-certified by NAVFAC Hawai i

Water Utilities.]

PART 3 EXECUTI ON

3.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Del ete inapplicable paragraphs, selecting
desired options for electricity, water, gas, heating
and ventilating, sanitary, and fire protection
facilities.

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

1 EMPLOYEE PARKI NG

Construction contract enployees will park privately owned vehicles in an
area designated by the Contracting Oficer. This area will be within

reasonabl e wal ki ng di stance of the construction site. Enployee parking
must not interfere with existing and established parking requirenents of
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3.

t he

.2

governnent installation.

TEMPORARY BULLETI N BOARD

Locate the bulletin board at the project site in a conspicuous place easily
accessible to all enployees, as approved by the Contracting O ficer.

.3

.3.1

AVAI LABI LI TY AND USE OF UTILITY SERVI CES

Tenporary Utilities

Provide tenporary utilities required for construction. Materials may be

new

or used, nust be adequate for the required usage, not create unsafe

conditions, and not violate applicable codes and standards.

3.2

Paynent for Utility Services

*%

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use the follow ng subparts related to paynent
of utilities for Arny and Navy projects only. NASA
does not nornally charge for the use of utilities.

Thi s paragraph nust be coordinated with the
Contracting O ficer. Coordinate with FAR 52.236-14
Availability and Use of Utility Services. Choose
one of the follow ng options. For NAVFAC, delete
the article if utility service is covered in a
Section "Special Conditions for Projects at

( )"; used for sone stations on a regional basis.

Government utilities listed in this paragraph nay be
furnished, if available without interfering with
Government needs. Indicate the point at which the
Government will deliver each utility specified and
shoul d show pertinent data such as voltage, L/nin
gal/m n, and pi pe sizes on the general |ayout plan
or other appropriate drawing. Information regarding
the types of utilities available, the rates, the

poi nts of connection' and the quantities avail able
shoul d be obtained fromthe CGovernnent.

*%

*% *% *% *% *% *% *% *% *% *% *% *%%

The Governnent will make all reasonably required utilities available
fromexisting outlets and supplies, as specified in the contract.

Unl ess ot herwi se provided in the contract, the anmount of each utility
service consurmed will be charged to or paid at prevailing rates charged
to the Government or, where the utility is produced by the Government,
at reasonable rates deternined by the Contracting Officer. Carefully
conserve any utilities furnished w thout charge.

Reasonabl e anmounts of the following utilities will be nmade avail abl e
[without charge.] [at the prevailing rates.] [at the follow ng rates:]

Uility Services

Cost (9$) per Unit

SECTION 01 50 00 Page 11



3.

3.

Uility Services

Electricity

Pot abl e Wat er

Salt Water

Conpressed Air

Steam

Nat ural Gas

Sanitary Sewer

c. The point at which the Government will deliver such utilities or
services and the quantity available is as indicated. Pay all costs
incurred in connecting, converting, and transferring the utilities to
the work. Make connections, including [providing backfl ow preventing
devi ces on connections to donestic water lines;] [providing nmeters;]
and providing transforners; and make di sconnections. [Under no
circunstances will taps to base fire hydrants be allowed for obtaining
donestic water.]

3.3 Meters and Tenporary Connections

Provi de and mai ntain necessary tenporary connections, distribution |lines,
and neter bases (Government will provide nmeters) required to neasure the
amount of each utility used for the purpose of deternining charges. Notify
the Contracting Oficer, in witing, 5 working days before final electrica
connection is desired so that a utilities contract can be established. The
Government will provide a neter and nake the final hot connection after

i nspection and approval of the Contractor's tenporary wiring installation
Do not make the final electrical connection

.3.4 Advance Deposit

An advance deposit for utilities consisting of an estinmated nonth's usage
or a mninmmof $50.00 will be required. The last nmonthly bills for the
fiscal year will normally be offset by the deposit and adjustnents will be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 Cctober, will require a new deposit. Notification
of the due date for this deposit will be mailed prior to the end of the
current fiscal year

.3.5 Fi nal Meter Reading

Bef ore conpl etion of the work and final acceptance of the work by the
Governnent, notify the Contracting Officer, in witing, 5 working days
before termination is desired. The Government will take a final neter
readi ng, disconnect service, and renove the neters. Then renove all the
temporary distribution |lines, meter bases, and associ ated paraphernali a.
Pay all outstanding utility bills before final acceptance of the work by
t he Government.

3.6 Uilities at Special Locations
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NOTE: For NAVFAC projects choose one of the
followi ng options. For the first option, in the
first set of brackets, insert the nanme of the
activity to which application should be made.

I ncl ude the second bracketed expression for projects
| ocated at MCAS Cherry Point.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

a. [Reasonable anmounts of utilities will be nmade avail able at the
prevailing CGovernment rates. These rates nmay be obtai ned upon
application to the Commandi ng O ficer, | ], by way of the
Contracting O ficer. Making connections, provide transfornmers and
nmeters, and di sconnections; and provide backfl ow preventer devices on
connections to domestic water lines. [Neither potable water nor
sanitary facilities will be available at the main Contractor |aydown
area at Marine Corps Air Station (MCAS), Cherry Point, NC. 1]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use the follow ng option for projects |ocated
in Argentina and the Azores and for Air Force
projects in the NAVFAC Atlantic. Use this paragraph
for other activities only when approved by the
activity.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

b. [Reasonable amounts of utilities will be nmade avail abl e without
charge. Make connections, provide transformers and neters, make
di sconnections; and provi de backfl ow preventer devices on connections
to domestic water lines. Under no circunstances will taps to base fire
hydrants be all owed for obtaining donestic water.]

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Use the follow ng option only for MCON funded
and non-appropriated funds projects at Marine Corps
Base, Canp Lejeune and Marine Corps Air Station
(Helicopter (H)), New River.

*% *% *%

*% *% *%%

[ Reasonabl e anpbunts of utilities will be nade avail able at the

prevai ling Government rates and nmay be obtai ned upon application to the
Base Mai ntenance Officer, Bldg. 1202, Marine Corps Base, Canp Lejeune.
A refundabl e security deposit to the Resident Oficer in Charge of
Construction shall be nade prior to application for services. Provide
transformers, neter bases, electrical service poles and drops for

el ectrical services, and backfl ow preventer devices on connections to
donestic water lines. Final taps and tie-ins to the Governnent utility
grid will be nade by Base Mai ntenance who will also provide and seal a
120 or 208 volt, three-wire kWh neter. Tap-in cost, if any, shall be
the responsibility of the Contractor. Tanpering or novenent of a

seal ed nmeter without notification to base nmaintenance is grounds for

di sconti nuance of electrical service. Provide larger neters required
if they are not available fromthe Government. The Contractor is
responsi ble for the cost of utility services required until the date of
Gover nment acceptance. Under no circunmstances will taps to base fire
hydrants be all owed for obtaining donestic water.]

[3.3.6.1 Uilities at Guam by Contractor for Special Projects

Contact the Governnment of Guam for water and electricity.
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I 3.3.6.2 Uility Services at M dway

a. Potable water is rationed during dry periods and not avail able for
construction purposes during the nonths of June and July.

b. Electrical power available, primary voltage is 2400 volt 3 phase, 3
wire, 60 cycle AC. Secondary voltages nay be 120/ 208 or 120/ 240 volts.

c. Provide new neters for potable water, brackish water and electricity.
The cost of utility services furnished may be reduced by the cost the
Government would nornally pay for conparable nmeters if, at the end of
the job, the nmeters are delivered to the Governnment in good condition

113.3.7 Uility Services for Diego Garcia Projects

a. Potable water will be nmde available to Contractor's office and
housing. The prevailing rate for potable water is $2. 07 per thousand
gallons.

b. No charge for brackish water

c. Electrical power available is primary, 2400 volt 3 phase, 3 wire, 60
cycle AC, secondary voltages may be 120/208 or 120/240 volts. The
prevailing rate for electricity is $0.0647 per Kkilowatt hour (KWH).

d. Sewage costs at $1.09 per 3800 L KGAL.

e. Provide new neters for potable water and electricity. The cost of
utility services furnished may be reduced by the cost the Governnent
woul d nornmal Iy pay for conparable neters if, at the end of the job, the
neters are delivered to the Government in good condition

[3.3.7.1 Cont ract or- Omed and Operated Radi o Tel econmuni cati ons

Il

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use for Diego Garcia projects.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

A transnmitter/receiver and antenna nmay be erected upon approval by the
Contracting Officer. Submt for approval, 30 cal endar days prior to the use
of the equi pnent, the type of radi o equi prent power and band wi dth of the
equipment.

3.3.7.2 Off-Island

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use for Diego Garcia projects.

*% *% *% *% *% *% *% *% *% *% *%%

The Government will provide military nessage comuni cation from Di ego
Garcia at no cost. The Contractor is responsible for the cost of
retransmtting nessages through commercial sources. Process nessages
through the Contracting O ficer. Mssages will be screened and Iinmted use
of comunication facilities will be pernmtted. Private nessages wll be
permitted only for energencies. The Navy voice communication system s no

| onger available for use. A local vendor provides conmercial voice and

tel etype services for [$3.32]] ] per ninute
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113.3.8 Uility Services for Wake Isl and

[a. Potable water may not be available for construction during dry
periods. Desalinized water available during dry periods at $1300. 00
per day for 114-150 kL 30, 000-40, 000 gal | ons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60 cycle.
Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.3.9 Tel ephones at M dway, Wake, and Di ego Garcia

On-1sland service may be obtained if lines are available. Mke
arrangenents through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island

t el ephone service. [Current rates are [$__ ] per nonth for each private
tel ephone line plus an installation charge of [$_ ] for each instrunent
and [$__ ] per month for two-party lines plus [$ ] per nonth for each
extension. Pay for the cost of the wiring on runs in excess of two

spans]. Long distance services are usually available at comrercial rates.
The Navy Radi o Communi cation System or Defense Switch Network will not be
available for use. [Limted teletypewiter circuit service is available.]

13.3.10 Electricity

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use the follow ng subparts for NASA projects
only.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

Provi de connections, sized to provide service required for power and
lighting. Locate feeder and branch wiring with area distribution boxes so
that power is available throughout the project site by use of power cords.
[120/240][ and ][480] electrical volt feeder service is available. Provide
lighting as required for safe and secure operations. Electricity used wll
[not ]be furnished by the Government. [ Maxi mum power supplied by the
Government will be [ 1.1

3.3.11 Water

Make connections to existing facilities to provide water for construction
purposes. Water used will[ not] be furnished by the Governnent.

3.3.12 Sanitation

[a. Provide and maintain within the construction area mni ni mum
field-type sanitary facilities approved by the Contracting O ficer and
periodically enpty wastes into a nunicipal, district, or station
sanitary sewage system or renove waste to a commercial facility.
ot ai n approval fromthe systemowner prior to discharge into any
muni ci pal, district, or commercial sanitary sewer system Any
penalties or fines associated with inproper discharge will be the
responsibility of the Contractor. Coordinate with the Contracting

O ficer and follow station regul ati ons and procedures when di schargi ng
into the station sanitary sewer system Maintain these conveni ences at
all times. |Include provisions for pest control and elinm nation of
odors. Government toilet facilities will not be available to
Contractor's personnel .]

[b. Provide toilet/sanitation and tenporary sewer facilities in
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accordance with EM 385-1-1 Section 02. Ventilate the units to control
odors and funes and enpty and cl ean them at | east once a week or nore
often if required by the Contracting Officer. Provide self-closing

doors. The exterior of the unit shall match the base standard col or
Locate the facility behind the construction fence or out of the public
view.]

3.3.13 Telephone
Make arrangenents and pay all costs for tel ephone facilities desired.
3.3.14 bstruction Lighting of Cranes

Provide a mininmumof 2 aviation red or high intensity white obstruction
lights on tenmporary structures (including cranes) over 30 neter 100 feet
above ground level. Light construction and installation nust conply with
FAA AC 70/ 7460-1. Lights nust be operational during periods of reduced
visibility, darkness, and as directed by the Contracting O ficer

3.3.15 Fire Protection

Provide tenporary fire protection equipnent for the protection of personnel
and property during construction. Renove debris and flammble nmaterials
[dai |l y][weekl y][monthly] to minimze potential hazards.

3.4 TRAFFI C PROVI SI ONS
3.4.1 Mai nt enance of Traffic

a. Conduct operations in a nanner that will not close any thoroughfare or
interfere in any way with traffic on railways or hi ghways except with
written pernission of the Contracting Officer at |east 15 cal endar days
prior to the proposed nodification date, and provide a Traffic Control
Pl an detailing the proposed controls to traffic noverment for approval.
The plan nust be in accordance with State and | ocal regul ations and the
MUTCI, Part VI. [Make all notifications and obtain any permts
required for nodification to traffic novenents outside Station's
jurisdiction.]. Contractor nay nove oversized and sl ow nmovi ng vehicl es
to the worksite provided requirenments of the highway authority have
been net.

b. Conduct work so as to nminimze obstruction of traffic, and maintain
traffic on at least half of the roadway width at all times. Obtain
approval fromthe Contracting Officer prior to starting any activity
that will obstruct traffic.

c. Provide, erect, and maintain, at contractors expense, lights, barriers,
signal s, passageways, detours, and other itens, that may be required by
the Life Safety Signage, overhead protection authority having
jurisdiction.

3.4.2 Protection of Traffic

Mai ntain and protect traffic on all affected roads during the construction
peri od except as otherwi se specifically directed by the Contracting
Oficer. Measures for the protection and diversion of traffic, including
the provision of watchnmen and flagnmen, erection of barricades, placing of
lights around and in front of equiprment the work, and the erection and

mai nt enance of adequate warning, danger, and direction signs, will be as
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required by the State and | ocal authorities having jurisdiction. Protect
the traveling public fromdamage to person and property. Mninize the
interference with public traffic on roads selected for hauling nmaterial to
and fromthe site. Investigate the adequacy of existing roads and their
allowable load Iinmt. Contractor is responsible for the repair of any
damage to roads caused by construction operations.

3.4.3 Rush Hour Restrictions
Do not interfere with the peak traffic flows preceding and during norma
operations for [ ] without notification to and approval by the
Contracting Oficer.

3.4. 4 Dust Contr ol
Dust control nethods and procedures nust be approved by the Contracting
O ficer. Coordinate dust control nmethods with 01 57 19 TEMPORARY
ENVI RONMENTAL CONTROLS

[3.4.5 Conmrer ci al Vehicles In/Qut of NAVSTA/ NAS Norfol k, VA

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Use the follow ng paragraphs only for
projects located at Naval Station (NAVSTA) or Nava
Air Station (NAS), Norfolk, VA
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a. Definitions. Commercial vans and trucks are differentiated as fol |l ows:

(1) dosed truck. A truck enclosed on four sides, top, and bottomto
which entry can be nmade only through end or side doors and to
whi ch a seal can be applied.

(2) Open truck. A truck which is either fully open, such as fl atbed,
or contai ned by wooden slats or sideboards; or any truck to which
a seal cannot be appli ed.

(3) Conmercial vehicles. A conmon contract or commercial truck
wi t hout a decal issued by Norfolk, VA

(4) Trailer. A non-self-propelled enclosed cargo contai ner used for
the transportation of goods, e.g., a trailer pulled by a truck

b. Instructions and directions. Ensure that conmercial trucks and
trailers follow the instructions belowto provide for effective control
over their entry and exit fromthe base, novenent within the base, and
to reduce congestion both at the gates and within the base. In
general, comercial trucks and conmon carriers are required to enter
and exit through specified gates and process inmediately to a truck
control point for cargo manifest check. The driver shall be issued a
Mat eri al Movenent Control and Gate Pass, routing instructions, and
directions to depart the base via a designated exit point where the
pass is to be turned in.

(1) Common contract and commercial trucks going to the area of
Bui I ding LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m through 6:30
p.m and 10:30 p.m through 3:00 a.m, 7 days a week. The gate is
cl osed on hol i days.
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(2)

(3)

(4)

(5)

O her common contract and conmercial trucks, except as noted
bel ow are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

Conmmon contract and commercial trucks which enter the base nay
depart through Gate 5, Gate 4, and Gate 22 only. The exit Truck
Control Point at Gate 4 is operated from7:00 a.m to 5:00 p.m

For concrete- and asphalt-carrying trucks, the Resident Oficer
in Charge of Construction (RO CC), Norfolk VA shall arrange entry
and exit through any gate other than Gate 2.

Contractor vehicles with black Norfol k Naval Base decal s shall be
granted routine access to the base at all times. These trucks
shall not enter or exit the base through Gate 2. These trucks are
subj ect to random checks and searches at exit gates |ike other
personal and commercial vehicles to ensure that Governnent
property is not being taken off the base wi thout authorization and
documentation.

Movenment and Exit

(1)

Mat eri al novenent control and gate pass. A Material Mvenent
Control and Gate Pass (5ND GEN 5510/1) is required for the renoval
of CGovernnent, public, or private property from NAVSTA and NAS
Norfol k conmpl ex via comrercial vans and truck

(a) The Material Myvenent Control and Gate Pass shall be
originated by the Naval Base Police Truck Control Officer, and
shall be given to drivers of comrercial trucks for retention
during transit to internmediate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control O ficer

at the exit truck stop. |If the driver has nore than one delivery
or pickup point, the driver shall present the pass at each stop so
the new activity may fill in appropriate informati on on the pass.

A copy of the pass shall be retained by each activity after
appropriate informati on has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Departnment during transit and

wi thin conmmand areas by activity officials for verification of
cargo content and to determne if drivers are transiting pronptly
and by the proper route. For trailers expecting to be picked up
and depart outside nornmal working hours, pre-prepared passes shal
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking conpanies
expecting to pick up trailers after working hours should be
instructed to pick up a Material Mvenent Control and Gate Pass
fromthe responsible activity. The activity duty officer or
official shall notify Base Police Headquarters to clear the truck
for exit at Gate 5 if the seal and Material Myvenent Control and
Gate Pass are in order.

(b) When filling out a Material Movenent Control and Gate Pass,
the last activity where business is conducted on the base is
responsible to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.
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(c) The Material Myvenment Control and Gate Pass shall be turned in
by the vehicle driver to a base police officer at a truck control
stop when he departures fromthe base.

(d) Governnent or commercial vehicles departing Naval Base,
Norfol k with Governnent, public, or private property shall possess
a Material Mvenent Control and Gate Pass filled out by a naval

of ficer or equivalent grade civilian within the driver's chain of
conmmand. The Material Movenent Control and Gate Pass shall be

i nspected and verified during random gate departure searches.

(2) Car Seals

(a) Commercial, sealable, closed trailers and trucks, full,
partially full, or enpty, destined to | eave the base shall be
seal ed upon departure fromany activity. The seal nunber and
trailer or truck nunmber shall be entered on the Material Mvenent
Control and Gate Pass.

(b) Commercial closed trailers and trucks received enpty for
| oading with Governnent material shall have a Navy car sea
affixed to cargo doors after |oading and prior to departing
t hr ough desi gnat ed gates.

(c) Closed trailers and trucks which have been only partially
| oaded or off-1oaded shall be seal ed conpletely at the end of
wor ki ng hours with a Navy car seal

(d) Application of Navy car seals is the responsibility of the
activity in charge of |oading and unl oading of trailers and trucks.

(e) The Naval Base Police Department will conduct random checks of
contents, seals, and forms of trailers and trucks on the Naval
Base conpl ex.

(f) A truck driver whose van or truck does not have a properly
conpl eted Material Movenment Control and Gate Pass or car seal wll
be refused exit clearance.

13.5 CONTRACTOR S TEMPCRARY FACI LI TI ES

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For NASA projects use the follow ng paragraph
and insert NASA center regul atory docunent nunber
and tine period conpliance.
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Contractor-owned or -leased trailers nust be identified by Governnent

assi gned nunbers. Size and | ocation of the nunber will conply with

[ ]. Apply the nunber to the trailer within [14]][__ ] cal endar days
of notification, or sooner, if directed by the Governnent. Tenporary
facilities will meet requirements as identified in EM 385-1-1 Section 04.

[3.5.1 Quality Control Manager Records and Field Ofice

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Include this paragraph when project has
separate QC Manager and project Superintendent.
Edit to suit the size and |ocation of the project.
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Provide on the jobsite an office with approximately [9][18][___ ] square
meter [100][200][__ ] square feet of useful floor area for the exclusive
use of the QC Manager. Provide a weathertight structure with adequate

[ heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by
2400 mMmm 4 by 8 foot plan table, a standard size office desk and chair,
comput er station, and working comruni cations facilities. [Provide either a
1,500 watt radiant heater and a wi ndownounted air conditioner rated at 2.6
kW9, 000 Btus minimum or a w ndow nounted heat punp of the sanme mnininmm
heating and cooling ratings.] Provide a door with a cylinder |ock and

wi ndows with | ocking hardware. Make utility connections. Locate [as
directed][where indicated]. File quality control records in the office and
make available at all times to the Governnment. After conpletion of the
work, renove the entire structure fromthe site.

]3.5.2 Saf ety Systens

Protect the integrity of any installed safety systens or personnel safety
devices. otain prior approval from Contracting Oficer if entrance into
systens serving safety devices is required. If it is tenporarily necessary
to renmove or disable personnel safety devices in order to acconplish
contract requirenents, provide alternative neans of protection prior to
renovi ng or disabling any permanently installed safety devices or equi pnent
and obtain approval fromthe Contracting Oficer.

3.5.3 Administrative Field Ofices

Provide and maintain admnistrative field office facilities within the
construction area at the designated site. Governnent office and warehouse
facilities will [not] be available to the Contractor's personnel

3.5.4 Storage Area

Construct a tenporary 1.8 m6 foot high chain |ink fence around trailers
and materials. |Include plastic strip inserts, colored [green][brown], so
that visibility through the fence is obstructed. Fence posts nmay be
driven, in lieu of concrete bases, where soil conditions pernmit. Do not

pl ace or store trailers, materials, or equi pnent outside the fenced area
unl ess such trailers, materials, or equi pnent are assigned a separate and
distinct storage area by the Contracting Oficer away fromthe vicinity of
the construction site but within the installation boundaries. Trailers,
equi pnent, or materials nust not be open to public view with the exception
of those itens which are in support of ongoing work on any given day. Do
not stockpile materials outside the fence in preparation for the next day's
wor k. Park mobil e equi pnent, such as tractors, wheeled lifting equi pnent,
cranes, trucks, and |like equipnent within the fenced area at the end of
each work day.

3.5.5 Suppl ement al St orage Area

Upon request, and pending availability, the Contracting Oficer wll

desi gnate another or supplenental area for the use and storage of trailers,
equi pnent, and materials. This area may not be in close proximty of the
construction site but will be within the installation boundari es. The
area will be maintained in an clean and orderly fashion and secured if
needed to protect supplies and equipment. Utilities will not be provided to
this area by the Governnent.
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3.

5.

6

Appearance of Trailers

Trail ers which are rusted, have peeling paint or are otherwi se in need
of repair will not be allowed on Installation property. Trail ers mnust
present a clean and neat exterior appearance and be in a state of good
repair.

[Paint in accordance with facility standards] and maintain the
tenmporary facilities. Failure to do so will be sufficient reason to
require their renoval .

Trailers or Storage Buil dings

kkkkkkkkkkkkkkkkkkkkkkhkhhhkkkkkkkkkkkkhkhhhkkkkkkkkkkkkhhhkkkkkkkkkk

NOTE: Use this paragraph for projects |located on
t he Naval Base Conplex, Norfolk, Virginia.

. 5.

8

*% *% *% *% * *% *% *% *% *%

Trailers or storage buildings will be permtted, where space is
avai |l abl e, subject to the approval of the Contracting Oficer. The
trailers or buildings shall be in good condition, free fromvisible
damage rust and deterioration, and neet all applicable safety
requirenents. Trailers shall be roadworthy and conply with al
appropriate state and | ocal vehicle requirenents. Failure to maintain
storage trailers or buildings to these standards nay result in the
renoval of non-conplying units at the Contractor's expense. A sign not
snmal l er than 600 by 600 nm 24 by 24 inches shall be conspicuously

pl aced on the trailer depicting the conmpany name, business phone
nunber, and energency phone nunber. Trailers must be anchored to
resi st high winds and nust neet applicable state of local standards for
anchoring nobile trailers. Coordinate anchoring with EM 385-1-1
Section 04.

NAVFACENGCOM LANT Trailer Sign. A sign shall be nounted on the trailer
or building that shows the conpany name, phone nunber, energency phone
nunber and confornms to the follow ng requirenents and sketch

Graphi ¢ panel Al umi num pai nted bl ue

Copy Screen painted or vinyl die-cut, white

Typeface Univers 65 u/lc

See Sketch No. 01500 (graphic).

Mai nt enance of Storage Area

Keep fencing in a state of good repair and proper alignnent. G assed
or unpaved areas, which are not established roadways, and will be
traversed with construction equi pment or other vehicles, will be
covered with a layer of gravel as necessary to prevent rutting and the
tracking of nmud onto paved or established roadways, should the
Contractor elect to traverse themw th construction equi pment or other
vehicles. Mw and maintain grass |ocated within the boundaries of the
construction site for the duration of the project. Gass and
veget ati on al ong fences, buildings, under trailers, and in areas not
accessible to mowers will be edged or trinmed neatly.
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3.

3.

b. Cut grass (or annual weeds) within the construction and storage sites
to a maxi mum 100 nm 4 inch height at |east once a week during the
growi ng season, whether or not area is visible to the public to assi st
in rodent control. Trimthe grass around fences at tine of grass
cutting. Miintain grass or weeds on stockpiled earth as descried above.

5.9 New Bui | di ng

In the event a new building is constructed for the tenmporary project field
office, it will be a minimnum3.6 m12 feet in width, 5 m16 feet in length
and have a mnimumof 2.1 m7 feet headroom Equip the building with
approved el ectrical wiring, at |east one double convenience outlet and the
required switches and fuses to provide 110-120 volt power. Provide a work
table with stool, desk with chair, two additional chairs, and one |ega

size file cabinet that can be | ocked. The building nust be waterproof,
supplied with a heater, have a mninumof two doors, electric lights, a

tel ephone, a battery operated snoke detector alarm a sufficient nunber of
adj ustabl e wi ndows for adequate |light and ventilation, and a supply of
approved drinking water. Approved sanitary facilities nust be furnished.
Screen the wi ndows and doors and provide the doors with dead bolt type

| ocki ng devices or a padl ock and heavy duty hasp bolted to the door. Door
hi nge pins will be non-renovable. Arrange the windows to open and to be
securely fastened fromthe inside. Protect glass panels in w ndows by bars
or heavy nesh screens to prevent easy access. |In warmweather, furnish air
condi tioning capable of maintaining the office at 50 percent relative

hum dity and a roomtenperature 11 degrees C 20 degrees F bel ow the outside
tenperature when the outside tenperature is 35 degrees C 95 degrees F. Any
new buil ding erected for a tenporary field office nust be naintained during
the life of the contract. Unless otherwi se directed by the Contracting
Oficer, renove the building fromthe site upon conpletion and acceptance
of the work

5.10 Security Provisions

Provi de adequate outside security lighting at the tenporary facilities
The Contractor will be responsible for the security of its own equi pnent.

[3.5.11 Storage Size and Location

Il

The [roofed][encl osed][open] site available for storage nust be [confined
to the indicated operations area][within 300 m 1,000 feet of the operations
area][as indicated]. The storage area will be approximtely [
met er square feet.

3.5.12 Storage in Existing Buildings

The Contractor will be working [in][around] existing building[s]; the
storage of material [will be allowed ina [__ ] square neter square foot
area] [where indicated][will not be allowed in the building[s]]. [Provide
2.4 m8 foot high security fence with a | ockable gate around the storage
area. Renove at the conpletion of work.]

13.5.13 Weat her Protection of Tenporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critica
openings in the building are nonitored carefully. Take i mediate actions
required to seal off such openings when rain or other detrinental weather
is immnent, and at the end of each workday. Ensure that the openings are
conpletely sealed off to protect materials and equi pnent in the building
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from danmage
3.5.13.1 Buil ding and Site Storm Protection

When a warning of gale force winds is issued, take precautions to nminimze
danger to persons, and protect the work and nearby Government property.
Precautions nmust include, but are not limted to, closing openings;
renovi ng |l oose nmaterials, tools and equi pnent from exposed | ocations; and
renovi ng or securing scaffol ding and other tenporary work. C ose openings
in the work when stornms of |esser intensity pose a threat to the work or
any near by Governnment property.

3.6 GOVERNMENT FI ELD OFFI CE
3.6.1 Resi dent Engineer's O fice

Provi de the [ Governnment Resident Engineer] [Governnment Engineer] with an
of fice, approximately 19 square neters 200 square feet in floor area,

| ocat ed where directed and providing space heat, [air conditioning unit,]
electric light and power, and toilet facilities consisting of one |avatory
and one water closet conmplete with connections to water and sewer mains.
Provide a mail slot in the door or a | ockable mail box nounted on the
surface of the door. Include a 1200 by 2400 mm 4 by 8 foot plan table,]
conmput er work space] a standard size office desk and chair, and tel ephone
At conpletion of the project, the office will remain the property of the
Contractor and be renpved fromthe site. UWilities will be connected and
di sconnected in accordance with local codes and to the satisfaction of the
Contracting Officer. Conpliance with safety and appearance requirenents
for tenporary facilities stated in previous paragraphs is required.

3.6.2 Trail er-Type Mbile Ofice

The option is available to, furnish and naintain a trailer-type nobile

of fice acceptable to the Contracting Officer to neet the requirenents of
the mninumfacilities specified above. Securely anchor the trailer to the
ground at all four corners to guard agai nst novenent during high w nds.
Coordi nate requirements for proper anchoring with EM 383-1-1 Section 04

3.7 PLANT COVMUNI CATI ONS

Whenever the individual elenents of the plant are |ocated so that operation
by norrmal voice between these elenents is not satisfactory, install a

sati sfactory neans of comuni cation, such as tel ephone or other suitable
devi ces and nake avail able for use by Governnent personnel

3.8 TEMPCRARY PRQIECT SAFETY FENCI NG

As soon as practicable, but not later than 15 days after the date
established for commencenent of work, furnish and erect tenporary project
safety fencing at the work site. Mintain the safety fencing during the
life of the contract and, upon conpletion and acceptance of the work,
renovefromthe work site.

3.9 DUMPSTERS
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NOTE: Use this paragraph for NAVFAC SE projects
only. Use the bracketed itemwhere visibility to
the public is an issue.
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Equi p dunpsters with a secure cover and paint the standard installation
color. Keep dunpster closed, except when being | oaded with trash and
debris.[ Locate dunpsters behind the construction fence or out of the
public view.] Enpty site dunpsters at |east once a week, or as needed to
keep the site free of debris and trash. |If necessary, provide 200 liter 55
gallon trash containers painted the darker installation color to collect
debris in the construction site area. For large denmolitions, |arge
dunpsters without lids are acceptable, but nust not have debris higher than
the sides before enptying.

.10 CLEANUP

Renove construction debris, waste materials, packaging material and the
like fromthe work site daily. Any dirt or nmud which is tracked onto paved
or surfaced roadways nust be cleaned away. Store any sal vageable materials
resulting fromdenolition activities within the fenced area descri bed above
or at the supplenental storage area. Neatly stack stored materials not in
trailers, whether new or sal vaged.

11 RESTORATI ON OF STORAGE AREA

Upon conpl etion of the project renove the bulletin board, signs,

barri cades, haul roads, and any other tenporary products fromthe site.
After renoval of trailers, materials, and equipnment fromw thin the fenced
area, renove the fence. Restore areas used during the performance of the
contract to the original or better condition. Renove gravel used to
traverse grassed areas and restore the area to its original condition,
including top soil and seeding as necessary.

-- End of Section --
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