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ELECTRONIC SECURITY SYSTEM ACCEPTANCE TESTING
08/23

**************************************************************************
NOTE:   Thi s gui de speci f i cat i on cover s t he 
r equi r ement s f or  accept ance t est i ng of  el ect r oni c 
secur i t y syst ems.   An el ect r oni c secur i t y syst em 
i ncl udes al l  equi pment ,  component s,  cont r ol  syst ems,  
devi ces,  and associ at ed sof t war e used t o secur e 
f aci l i t i es and asset s t hr ough i nt r usi on det ect i on,  
access cont r ol ,  and vi deo sur vei l l ance syst ems.

Adher e t o UFC 1-300-02  Uni f i ed Faci l i t i es Gui de 
Speci f i cat i ons ( UFGS)  For mat  St andar d when edi t i ng 
t hi s gui de speci f i cat i on or  pr epar i ng new pr oj ect  
speci f i cat i on sect i ons.   Edi t  t hi s gui de 
speci f i cat i on f or  pr oj ect  speci f i c  r equi r ement s by 
addi ng,  del et i ng,  or  r evi s i ng t ext .   For  br acket ed 
i t ems,  choose appl i cabl e i t em( s)  or  i nser t  
appr opr i at e i nf or mat i on.

Remove i nf or mat i on and r equi r ement s not  r equi r ed i n 
r espect i ve pr oj ect ,  whet her  or  not  br acket s ar e 
present.

Comment s,  suggest i ons and r ecommended changes f or  
t hi s gui de speci f i cat i on ar e wel come and shoul d be 
as a Criteria Change Request (CCR) ..

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:   When t hi s speci f i cat i on i s used,  i t  wi l l  be 
i n conj unct i on wi t h UFGS 28 10 05 ELECTRONI C 
SECURI TY SYSTEMS ( ESS) .

For  Ai r  For ce pr oj ect s,  use t hi s speci f i cat i on i n 
conj unct i on wi t h appl i cabl e Ai r  For ce t est i ng pol i cy 
and st andar ds.

**************************************************************************
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1.1   SUMMARY

This specification defines the process and procedures for initial 
acceptance testing of electronic security systems (ESS) to include 
intrusion detection, access control and video as well as associated power 
and communications.  Requirements to plan, conduct, and document all 
testing activities are covered along with the Government responsibility to 
witness testing and review and approve submittals.  During the course of 
the acceptance test, demonstrate that, without exception, the completed 
and integrated ESS complies with the contract requirements.

1.2   DEFINITIONS

The Government Representative is a qualified individual given specific 
authority to witness system acceptance testing and evaluate the results.

1.3   SUBMITTALS

**************************************************************************
NOTE:   Revi ew submi t t al  descr i pt i on ( SD)  def i ni t i ons 
i n Sect i on 01 33 00 SUBMI TTAL PROCEDURES and edi t  
t he f ol l owi ng l i s t ,  and cor r espondi ng submi t t al  
i t ems i n t he t ext ,  t o r ef l ect  onl y t he submi t t al s 
r equi r ed f or  t he pr oj ect .   The Gui de Speci f i cat i on 
t echni cal  edi t or s have cl assi f i ed t hose i t ems t hat  
r equi r e Gover nment  appr oval ,  due t o t hei r  compl exi t y 
or  cr i t i cal i t y,  wi t h a " G. "   Gener al l y,  ot her  
submi t t al  i t ems can be r evi ewed by t he Cont r act or ' s 
Qual i t y Cont r ol  Syst em.   Onl y add a “ G”  t o an i t em,  
i f  t he submi t t al  i s  suf f i c i ent l y i mpor t ant  or  
compl ex i n cont ext  of  t he pr oj ect .

For  Ar my pr oj ect s,  f i l l  i n t he empt y br acket s 
f ol l owi ng t he " G"  c l assi f i cat i on,  wi t h a code of  up 
t o t hr ee char act er s t o i ndi cat e t he appr ovi ng 
aut hor i t y.   Codes f or  Ar my pr oj ect s usi ng t he 
Resi dent  Management  Syst em ( RMS)  ar e:   " AE"  f or  
Ar chi t ect - Engi neer ;  " DO"  f or  Di st r i ct  Of f i ce 
( Engi neer i ng Di v i s i on or  ot her  or gani zat i on i n t he 
Di st r i ct  Of f i ce) ;  " AO"  f or  Ar ea Of f i ce;  " RO"  f or  
Resi dent  Of f i ce;  and " PO"  f or  Pr oj ect  Of f i ce.   Codes 
f ol l owi ng t he " G"  t ypi cal l y ar e not  used f or  Navy,  
Ai r  For ce,  and NASA pr oj ect s.

The " S"  c l assi f i cat i on i ndi cat es submi t t al s r equi r ed 
as pr oof  of  compl i ance f or  sust ai nabi l i t y  Gui di ng 
Pr i nci pl es Val i dat i on or  Thi r d Par t y Cer t i f i cat i on 
and as descr i bed i n Sect i on 01 33 00 SUBMI TTAL 
PROCEDURES.

Choose t he f i r st  br acket ed i t em f or  Navy,  Ai r  For ce 
and NASA pr oj ect s,  or  choose t he second br acket ed 
i t em f or  Ar my pr oj ect s.

**************************************************************************

Government approval is required for submittals with a "G" or "S" 
classification.  Submittals not having a "G" or "S" classification are 
[for Contractor Quality Control approval.][for information only.  When 
used, a code following the "G" classification identifies the office that 
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will review the submittal for the Government.]  Submit the following in 
accordance with Section 01 33 00  SUBMITTAL PROCEDURES:

SD-05 Design Data

Test Plan ; G[, [_____]]

SD-06 Test Reports

Final Test Report ; G[, [_____]]

Pre-Acceptance Test Certification ; G[, [_____]]

SD-07 Certificates

Qualifications

1.4   QUALITY ASSURANCE

1.4.1   Qualifications

**************************************************************************
NOTE:   Adj ust  year s of  exper i ence r equi r ed f or  t he 
Test  Di r ect or ,  Oper at or ,  and Techni c i an t o r ef l ect  
t he s i ze and compl exi t y of  t he ESS.

Gover nment  per sonnel  may be al l owed t o par t i c i pat e 
i n t he r ol e of  Oper at or .

**************************************************************************

1.4.1.1   General

The Test Director, Operator, and Technician must have prior experience 
with the specific equipment, hardware and software installed under the 
contract.

1.4.1.2   Test Director

The Test Director must have at least [five] [_____] years of hands-on ESS 
experience to include any combination of design, installation, testing and 
maintenance.

1.4.1.3   Operator

The Operator must have at least [two] [_____] years of hands-on experience 
installing and maintaining ESS workstations to include both hardware and 
software.  The Operator must be capable of demonstrating all workstation 
features and capabilities.

1.4.1.4   Technician

The technician must have at least [two] [_____] years of hands-on 
experience installing and maintaining ESS field equipment to include 
sensors, card readers, cameras, local processors, and communications 
equipment.  The Technician must be capable of demonstrating all features 
and capabilities of ESS field equipment.  Qualifications may be met by the 
individual experience of one technician or by the combined experience of a 
team of technicians.
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[ 1.4.1.5   Test Intruder

**************************************************************************
NOTE:   I ncl ude t he qual i f i cat i ons f or  a t est  
i nt r uder  onl y i f  t he pr oj ect  i ncl udes i nt r usi on 
sensor s t hat  ar e act i vat ed by:  1)  an i nt r uder  movi ng 
t hr ough a vol umet r i c or  l i near  det ect i on pat t er n or  
2)  an i nt r uder  c l i mbi ng a f ence.   These sensor s 
i ncl ude passi ve i nf r ar ed,  act i ve i nf r ar ed,  
mi cr owave,  bur i ed por t ed coaxi al  cabl e,  and 
f ence- mount ed sensor s.   I nser t  t he al l owabl e hei ght  
and wei ght  r ange t o mat ch t he  desi gn basi s t hr eat   
f or  t he pr oj ect .   Be awar e of  t he secur i t y 
c l assi f i cat i on of  t he desi gn basi s t hr eat .   I f  
i nt r uder  hei ght  and wei ght  ar e c l assi f i ed,  do not  
i ncl ude t hese val ues i n t hi s speci f i cat i on.   Pr ovi de 
cl assi f i ed i nf or mat i on t o t he Cont r act or  t hr ough 
aut hor i zed channel s.

I f  t her e i s no desi gn basi s t hr eat  f or  t he pr oj ect ,  
use t he def aul t  hei ght  and wei ght  r ange whi ch 
cor r esponds t o t he aver age hei ght  and wei ght  of  a 20 
-  29 year  ol d mal e i n t he host  nat i on wher e t he si t e 
i s l ocat ed.

For  Ar my pr oj ect s,  cont act  t he El ect r oni c Secur i t y 
Syst em Mandat or y Cent er  of  Exper t i se ( ESS MCX)  f or  
assi st ance i n det er mi ni ng r equi r ement s f or  t he Test  
I nt r uder .   ESS MCX emai l  addr ess i s 
AskESSMCX@usace.army.mil

**************************************************************************

The purpose of the test intruder is to activate intrusion sensors in a 
realistic and repeatable manner.  The test intruder must be between  1780 
to 1830 mm  [70] [_____] and [72][____] inches  tall and weigh between  80 to 
85 kg  [175] [____] and [190] [_____] pounds .  The test intruder must 
possess sufficient physical strength, agility, and endurance to perform 
movements required for intrusion testing.  These movements may include, 
but are not limited to, walking, running, crawling, jumping, and climbing.

] PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

3.1   TEST PLAN

The Government will witness all system acceptance testing and endurance 
testing.  Obtain written permission from the Government before proceeding 
with testing.  Clearly establish the scope for ESS testing prior to 
beginning testing.  Submit a Test Plan  that addresses all testing 
requirements to include the following topics:

3.1.1   Personnel

Identify the Test Director, Operator, Technician, [Test Intruder], and any 
other personnel that will be performing test activities.
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3.1.2   Equipment

List all equipment that is required to support testing.  State the purpose 
of each piece of equipment.  Describe equipment that will be used to 
enable voice communications between the monitoring location and the field.

3.1.3   Procedures

Provide a step-by-step procedure for conducting each functional test.  
Describe actions and expected results.  Ensure that functional test 
procedures address performance standards described in contract 
specifications especially any probability of detection (Pd) and nuisance 
and false alarm rate (NAR/FAR) requirements.  Pd and NAR/FAR are not 
typically a concern for interior sensors installed per manufacturers 
specifications.  For exterior sensors NAR/FAR needs to be verified but Pd 
may not need to be verified if installed IAW manufacturers or service 
specific guidance.

**************************************************************************
NOTE:   Exampl e ESS f unct i onal  t est  pr ocedur es may be 
downl oaded f r om 
http://www.wbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables
These ar e i nt ended t o ai d t he Cont r act or  i n 
pr epar i ng t est  pl ans.

For  Ai r  For ce Pr oj ect s,  f ol l ow t he El ect r oni c 
Secur i t y Equi pment  ( ESE)  Mast er  I nst al l at i on 
Accept ance Test  and Tur nover  Pl an,  ESE- TP- 0023.

**************************************************************************

Download example procedures from 
http://www.wbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables
 and review for applicability and completeness.  Adapt example procedures 
to meet specific project requirements and develop additional ones as 
needed.  Follow TEST-MASTERTP0023-005 for Air Force projects.

3.1.4   Special Provisions

Discuss any special test provisions such as facility access, safety, 
integration with existing systems, and coordination with other work.

3.1.5   Test Logs

Provide logs for recording all data from functional testing and burn-in 
testing.

**************************************************************************
NOTE:   Exampl e ESS t est  l ogs may be downl oaded f r om 
http://www.wbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables
These ar e i nt ended t o ai d t he Cont r act or  i n 
pr epar i ng t est  pl ans.

**************************************************************************

Download example logs from 
http://www.wbdg.org/ffc/dod/unified-facilities-guide-specifications-ufgs/forms-graphics-tables
 and review for applicability and completeness.  Adapt example logs to 
identify each component by location to meet specific project components 
and system test requirements.  Develop additional logs as needed.
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3.1.6   Schedule

Provide an overall schedule that includes all testing milestones.

3.2   PRE-ACCEPTANCE TESTING

**************************************************************************
NOTE:   Per f or m pr e- accept ance based on t he 
sponsor i ng act i v i t y r equi r ement s.   The cont r act or  
must  conf i r m syst em r eadi ness pr i or  t o schedul i ng 
t he syst em accept ance t est .

**************************************************************************

Conduct a complete test of all field equipment, workstations, and central 
system hardware and software in accordance with the approved Test Plan.  
The Test Director must be on site to conduct a pre-test inspection and 
oversee all testing activities.  Prior to testing, visually inspect all 
ESS components and correct workmanship and neatness deficiencies as 
needed.  During the pre-test inspection, verify the accuracy of redline 
drawings and update drawings as needed.  Verify and document performance 
of each device and system feature to include sensor nuisance and false 
alarm rates.  Review all positioning and field of view adjustments for 
each camera view in day and night operation.

Prepare and submit Pre-Acceptance Test Certification  detailing the results 
of the testing.  Refer to paragraph FINAL TEST REPORT for required 
content.  Include a cover letter signed by the Test Director stating that 
pre-acceptance testing has been completed and that the system is ready for 
acceptance testing.

3.3   SYSTEM ACCEPTANCE

Test the ESS in accordance with the approved Test Plan in the presence of 
the Government Representative to certify acceptable performance.  Verify 
that the total system meets all requirements of the specification and 
complies with the specified standards.

a.  Demonstrate that the completed system complies with the contract 
requirements.  Using approved test procedures, all physical and 
functional requirements of the project must be demonstrated and 
shown.  The SAT, as specified, is not to be started until after 
receipt by the Contractor of written permission from the Government.

b.  Begin acceptance testing upon arrival of the Government Representative 
at the project site.  Place the ESS in normal operating mode and 
evaluate system performance during the testing period.  Immediately 
report any deficiencies observed during testing to the Government 
Representative and discuss possible causes and corrective measures.  
Obtain Government approval prior to making any adjustments, repairs or 
modifications.  The Government retains the right to terminate testing 
at any time the ESS is found to be incomplete or fails to perform as 
specified.  Such termination of acceptance testing constitutes a 
FAILED system acceptance test.

c.  Upon termination of testing by the Government or by the Contractor, 
commence an assessment period as described in paragraph Test 
Termination Assessment Period.

SECTION 28 08 10  Page 8



d.  Upon successful completion of the system acceptance test, deliver test 
reports and other documentation as specified to the Government prior 
to commencing the endurance test.

3.3.1   Test Termination Assessment Period

Identify all failures, determine causes of all failures, repair all 
failures, and deliver a written report to the Government.  Ensure that the 
report explains in detail the nature of each failure, corrective action 
taken, results of tests performed, and recommend the point at which 
testing should be resumed.  After delivering the written report, convene a 
test review meeting to present the results and recommendations to the 
Government.  Schedule the test review meeting at least 5 business days 
after receipt of the report by the Government.  As a part of this test 
review meeting, demonstrate that all failures have been corrected by 
performing appropriate portions of the system acceptance test.  Based on 
the Contractor's report and the test review meeting, the Government will 
determine the restart date, or may require that the entire test be 
repeated.

3.3.2   Preparation

**************************************************************************
NOTE:   Adj ust  t he not i f i cat i on r equi r ement  as needed 
t o accommodat e t he schedul i ng needs of  t he 
Gover nment  Repr esent at i ve.   Consi der  t r avel  pl anni ng 
i f  t he Gover nment  Repr esent at i ve' s nor mal  dut y 
l ocat i on i s not  t he pr oj ect  s i t e.   For ei gn t r avel  
may r equi r e sever al  weeks advance not i ce.

**************************************************************************

Notify the Contracting Officer of system readiness [15] [_____] days prior 
to the expected start date of acceptance testing.  Prior to acceptance 
testing, complete all clean-up and patch work requirements.  Ensure that 
security equipment closets and similar areas are free of accumulation of 
waste materials or rubbish caused by prior installation work.

3.3.3   Personnel

Ensure that the following personnel are on site to perform test 
activities:  Test Director, Operator, Technician[, and Test Intruder].  
Ensure that the Quality Control Manager is on site during acceptance 
testing.

3.3.4   Visual Inspection

Assist the Government Representative in conducting a visual inspection of 
ESS equipment and wiring.  This inspection will focus on the general 
neatness and quality of workmanship and compliance with applicable codes 
and manufacturers' recommended installation methods.  Provide a 
comprehensive listing of installed equipment and software, sorted by 
location, along with a complete set of ESS red line drawings to be used 
during the inspection.  Document deficiencies identified during the 
inspection.
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3.3.5   Phased Testing

3.3.5.1   Functional Testing

During the functional testing, verify system performance in accordance 
with the approved Test Plan.  Record results in approved Test Logs and 
provide a written explanation of each failure to include cause, corrective 
action, and retest result.  Continue functional testing until all tests 
have been successfully completed with no unresolved failures.  Comply with 
requests from the Government Representative to repeat functional tests 
performed previously.  The Government reserves the right to request the 
Contractor to repeat all functional tests or a representative sampling 
thereof as a means of performance verification.  Document all test results 
on approved Test Logs.

3.3.5.2   System Activity Reports

Retrieve archived data from the system and provide unaltered activity 
reports as requested by the Government Representative.  Reports may 
address any type of activity to include alarms, portal transactions, and 
video archives.  Assist with analyzing reports to identify trends and 
anomalies.

3.3.5.3   Corrective Actions

Correct any deficiencies in coordination with the Government 
Representative.  Maintain a punch list and review status at the end of 
each day.  Work diligently to complete corrective actions the same day 
that deficiencies are observed.  Add deficiencies not corrected on the 
same day to the rework items list maintained by the Quality Control 
Manager.  Failure to resolve punch list items to the satisfaction of the 
Government constitutes a FAILED system acceptance test.

3.3.5.4   Endurance Testing

**************************************************************************
NOTE:   Consi der  t he s i ze,  t echnol ogy t ypes,  and 
compl exi t y of  t he ESS i nst al l at i on pr oj ect  when 
speci f y i ng t he dur at i on of  endur ance t est i ng.   
Consi der  a 24- hour  bur n- i n t est i ng dur at i on onl y f or  
a ver y s i mpl e ESS i nst al l at i on i nvol v i ng no mor e 
t han 25 di scr et e component s.   Consi der  a bur n- i n 
t est i ng dur at i on gr eat er  t han 120 hour s f or  a 
pr oj ect  wi t h a l ar ge number  of  I DS zones,  especi al l y 
out door  per i met er  zones f or  whi ch nui sance and f al se 
al ar ms ar e a concer n.   Suggest ed t i me f r ames f or  
endur ance t est i ng based on t echnol ogy t ype ar e 
l i s t ed bel ow.

1.   Vi deo Syst em ( no Anal yt i cs/  Ar t i f i c i al  
I nt el l i gence ( AI ) ) :  3 t o 5 days

2.   Vi deo Syst em wi t h Anal yt i cs/ AI  = 5 t o 10 days

3.   ACS ( smal l )  < 20 r eader s:  3 t o 5 days

4.   ACS ( l ar ge) 20 < r eader s < 100:  5 t o 10 days

5.   I nt er i or  I DS ( Smal l )  < 7 i nt r usi on zones:  5 days 
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6.   Ext er i or  I DS sensor s ( Any si ze) :  > 9 days

1) Endur ance t est i ng f or  i nt er i or  I DS shoul d not  be 
l ess t han 5 days,  unl ess t he syst em i s ver y smal l  
based on t he number  of  i nt r usi on zones.

2)  Endur ance t est i ng f or  ext er i or  I DS shoul d not  be 
l ess t han 7 days

8.   Ent er pr i se I DS/ ACS/ CCTV = > 9 days

**************************************************************************

Following the successful completion of the functional test and completion 
of all corrective actions, monitor all components for a continuous period 
of [24] [72] [120] [_____] hours [5] [7] [10] [_____] days upon written 
approval from the government representative.  Active monitoring will take 
place for a total of [24 hours per day] [8 hours per day and staggered 
throughout duty hours to sample normal operational and environmental site 
conditions during daytime and nighttime hours].  All events, anomalies, 
and alarms will be reviewed, assessed in real time, and documented.  Date 
and time of each activation will be recorded, assessed for cause, and 
noted.  [Events that occur outside the 8-hour window will be assessed 
during the following work period.]  All cameras are to be reviewed for 
operability and clarity of view, day, and night.

a.  The endurance test must demonstrate system reliability and 
operability.  The endurance test will not be started until the 
Government notifies the Contractor, in writing, that the system 
acceptance test is satisfactorily completed, and correction of all 
outstanding deficiencies has been satisfactorily completed.

b.  Provide 1 operator to operate the system 24 hours per day in addition 
to any Government personnel that may be made available.  The 
Government may terminate testing at any time if the system fails to 
perform as specified.

c.  Upon termination of testing by the Government or by the Contractor, 
commence an assessment period as defined in paragraph Test Termination 
Assessment Period.  Verify the operation of each terminal device 
during the last day of the test.  Upon successful completion of the 
endurance test, deliver test reports and other documentation as 
specified to the Government prior to acceptance of the system.

d.  The endurance test for sensors is required to demonstrate the 
configuration meets the requirements of Section 28 10 05  ELECTRONIC 
SECURITY SYSTEMS (ESS) paragraphs False Alarm Rate and Nuisance Alarm 
Rate.  The Government Representative must be directly notified if any 
section of the fence exceeds the requirement.  Upon coordination, 
re-calibrate the failed section, repeat functional test, and restart 
the endurance test period for that section.

3.4   FINAL TEST REPORT

Submit a Final Test Report  following the successful completion of 
acceptance testing to include all failures, remediation, and resolution of 
all punch list items.  Address the following topics in the Final Test 
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Report:

3.4.1   Summary

Provide a chronological summary of all testing.  Describe test activities 
and results in narrative form.

3.4.2   Personnel

Provide a list of all Contractor and Government personnel who participated 
in the testing.

3.4.3   Test Logs

Provide all completed test logs along with a test log verification signed 
by the Test Director.

3.4.4   False and Nuisance Alarm Rates

Provide a tabulated and summarized listing of all events based on the 
system activity reports.  Categorize every alarm as one of four types: 1) 
Valid/Actual, 2) False, 3) Nuisance, or 4) Test/Authorized Alarm.

3.4.4.1   Valid or Actual Alarm

An alarm received due to an actual intruder attempting to enter or 
entering a protected area or attempting to cross or crossing a line of 
detection.

3.4.4.2   False Alarm

An alarm received for which no cause can be determined.  Typically, false 
alarms are due to aging or malfunctioning equipment and communications 
pathways that the alarm monitor cannot assess.  False alarms in excess of 
established rates will cause complacency and lead to unsecure protected 
areas.

3.4.4.3   Nuisance Alarm

An alarm received due to an influence for which the sensor was designed to 
detect but which is not related to an intrusion attempt.  The influence 
that caused the alarm must be clearly identifiable.  These alarms fall 
into three categories: preventable, mitigatable, and unpreventable. 
Preventable nuisance alarms typically include personnel using improper 
entry/exit procedures, or an unauthorized incursion into the sensor zone.  
Preventable nuisance alarms must be included in the nuisance alarm rate.  
Mitigatable nuisance alarms can include: an animal entering into the 
sensor zone; a weather event typical/normal to the area, a noise event 
(i.e., a jet taking off in afterburner, a training explosion from the base 
range, etc.), or a seismic event (large vehicle vibrations from regular 
traffic in the area).  Steps must be taken to reduce mitigatable events 
such as critter/animal control fences or animal abatement, bird abatement 
programs such as Bird/wildlife Aircraft Strike Hazard (BASH) or 
reprograming the system to filter out certain vibrations/noises. 
Mitigatable nuisance alarms must be included in the nuisance alarm rate.  
Unpreventable nuisance alarms can include a weather event not 
typical/normal to the area (i.e., thunderstorm, hurricane, typhoon, etc.) 
or other atypical events to the area and will not be included in the 
nuisance alarm rate.  Nuisance alarms in excess of established rates will 
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cause complacency and lead to unsecure protected areas.

3.4.4.4   Test or Authorized Alarm

An alarm received due to authorized personnel performing required testing 
on the ESS.  Tests can include daily, weekly, or monthly operational 
checks as well as acceptance, quarterly, semi-annual, or annual system 
functional checks.

3.5   Probability of Detection and Confidence Level

If Probability of Detection (Pd) requirements need to be validated, then 
Pd testing must be completed.  The binomial table below uses a statistical 
method to determine Pd and Confidence level based on the number of 
sequential annunciated alarms due to test intrusions.  Regulatory or 
contractual requirements will define the Pd and Confidence Level needed 
for specific zones or lines of detection.  If the number of successive 
detections cannot be met without a missed detection, then adjustments to 
detection sensor coverage and sensitivity must be made.

Probability of 
Detection

0.9 0.9 0.95 0.95 Number of Misses
Allowed

Confidence Level 90% 95% 90% 95%

Number of Intrusion
Attempts

22 29 45 59 0

38 46 77 93 1

52 61 105 124 2

65 76 132 153 3

78 89 158 181 4

91 103 184 208 5

       -- End of Section --
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