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NOTE: This guide specification covers the
requirements for special administrative requirements
for projects located in the Azores.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as

a Criteria Change Request (CCR).

Use of electronic communication is encouraged.

Brackets are used in the text to indicate designer
choices or locations where text must be supplied by

the designer.
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PART 1 GENERAL

1.

1 PHYSICAL DATA

Data referred to below is furnished for the Contractor's information.
However, i1t is expressly understood that the Government will not be
responsible for interpretation or conclusion drawn therefrom by the
Contractor.

a. The physical conditions indicated on the drawings and in the
specifications are the result of site investigations.

b. Geographic Conditions

(1) The Azores are comprised of a group of nine small islands,
politically an integral part of Portugal, lying in the North
Atlantic, about 2,300 miles east of New York and about 980 miles
west of Lisbon, Portugal. The islands have a total area of 1,581
square miles with a total population of about 360,000. The
economic mainstays of the Azores are fishing and agriculture.
There is no heavy industry, and facilities for repairing machinery
are limited. Most tools, implements, and farm utensils are
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handmade.

(2) The climate is mild and the humidity high. Average annual
temperature is 63 degrees F. Diurnal fluctuation in temperature
is approximately 10 degrees. Highest recorded temperature, 80
degrees F, lowest recorded temperature, 40 degrees F. The yearly
average rainfall is 44.80 inches; the monthly average rainfall and
probability of rain is as follows:

Mo. Av. (in.) _Probability Mo. Av. (in.) Probability
Jan. 6.00 65 percent July 1.70 29 percent
Feb. 5.40 64 percent Aug. 1.80 35 percent
Mar. 5.00 61 percent Sept. 3.20 40 percent
Apr. 3.10 43 percent Oct. 5.20 55 percent
May 1.80 39 percent Nov. 5.10 57 percent
June 1.80 33 percent Dec. 5.30 58 percent

High winds occur from December through March. Average winds during this
period are 11.6 knots. The recorded high winds are: November 90 knots,
December 72 knots, January 90 knots, February 128 knots, March 106 knots,
April 89 knots.

(3) Terceira Island measures roughly 11 by 18 miles, almost
entirely bordered by high cliffs. The terrain is hilly and
dominated by volcanic ranges, including two extinct craters. The
airfield is located on the northeast side of the island. The total
population of Terceira Island is approximately 80,000. The city
of Angra do Heroismo, capitol of the district, has a population of
about 30,000; and the nearest town to the airfield, Praia da
Vitoria, has a population of about 11,000.

Transportation Facilities for Lajes Field. Lajes Field is defined
as the U.S. Forces Azores operational area on Terceira Island.

(1) Railroads: There are no railroads on the island.

(2) Highways and Roads: The majority of the roads are paved. A
cobblestone and asphalt highway links Praia da Vitoria and Angra
do Heroismo. The use or construction of haul roads and bridges
shall be subject to prior approval of the Contracting Officer.

(3) Ports: The island has two ports capable of handling deep
draft ocean freighters, Praia da Vitoria and Angra do Heroismo.

The port facilities in both harbors are limited since most freight
must be lightered ashore in barges. There are no regularly
scheduled commercial vessels arriving or departing Terceira Island.

(4) Air: Lajes Field is served by the commercial Portuguese
airline TAP. TAP makes one direct trip per week from New York to
Lajes and vice versa. Trans World Airline (TWA) and TAP make
connections from New York to Terceira Island through Lisbon
approximately six times a week. SATA makes daily connections at
the International Airport at Santa Maria with several larger
airlines including TWA and TAP.

SECTION 01014 Page 3



1.

1

1

2 LOGISTICS SUPPORT

.2.1 Government Furnished Surface Transportation

.2.1.1 Shipment to Lajes Field, Azores

Shipment of all material and equipment on a space available basis from the
Military Ocean Terminal (MOT), Norfolk, Virginia to Lajes Field, Azores, is
authorized at no cost to the Contractor. Unavailability or delays of space
available transportation are not sufficient excuse for delays in the
contract. The Contractor shall furnish a listing to the Contracting
Officer of equipment/supplies that the Contractor intends to ship, for use
on this contract. Further stating the weight and dimensions of each piece
exceeding any of the following:

Weight: 15 short tons
Length: 40 feet
Width: 14 feet

Additionally, each piece identified, as exceeding any of the above
criteria, must be further identified as being wheeled, tracked, or skid
mounted. The Contractor, at his expense, will furnish any special handling
devices required to offload his equipment. The above listing will be
submitted 30 days prior to delivery of the cargo to MOT Norfolk.

a. The availability of surface transportation will be subject to the
vessel loading date as scheduled by the Government and will not be
determined by the contractor at his own expense. Cargo must be
delivered to the MOT Norfolk a minimum of ten (10) working days
prior to sail of ship. Before delivery of any cargo to the MOT
Norfolk, the Contractor will be responsible for getting detailed
instructions from the FISC Military Ocean Terminal, Bldg. CEP 201,
Norfolk Naval Base, Norfolk, VA 23511-3392, Phone (757) 444-1125.

b. Upon arrival of the cargo at Lajes Field, Azores, the Government
will discharge the cargo from the vessel to the dockside. All
Contractor motorized equipment will require Contractor furnished
fuel and driver during offload operations. During offload
operations the Contractor must have personnel available on a 24
hour basis to accept materials. The Contractor at his own
expense, 1s then responsible for the movement of the cargo within
three (3) working days after arrival. If the Contractor fails to
remove property as specified the Contracting Officer may have
property moved and stored at the Contractor's expense. The
Contractor shall be responsible for the payment of customs
emoluments and fiscal guard fees incurred by the processing of his
cargo.

1.2.1.2 Retrograde Shipment

The Government will furnish all the required surface transportation of the
Contractor's materials and equipment on a space available basis from Lajes
Field, Azores to the OCT Newport News, Virginia, at no cost to the
Contractor.

a. The Contractor shall make cargo available to the retrograde in the
port area at Lajes Field, Azores within five (5) working days of
arrival of retrograde vessel. All equipment and material to be
transported shall be cleaned by the Contractor to meet USDA
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.2,

.2,

.2,

standards for import. The Government will load and transport to
MOT Norfolk and unload it thereat.

The Contractor should have personnel available on a twenty-four
(24) hour a day basis for helping load motorized equipment onto
the vessel.

Upon notification to the Contractor by the Government of the
arrival of cargo at OCT Newport News, Virginia, the Contractor
shall immediately remove the cargo from the OCT Newport News,
Virginia, at his own expense and assume all responsibility
thereafter.

Contractor shall provide the ROICC office two working days notice
prior to breaking a container seal so an inventory verification
can be accomplished.

Commercial Surface Transportation

Movement of Cargo via Contractor Chartered Commercial Vessels:
with respect to Contractor cargo to be moved by the Contractor to
Lajes Field, Azores on a commercial vessel from any port, the
Contractor shall submit to the Contracting Officer, at least 60
days prior to arrival of such cargo at Lajes Field, Azores giving
the type of cargo, long tons and discharge, expected date of
departure of vessel and estimated time of arrival at destination.
The Contractor shall notify the Contracting Officer, in writing,
at time of actual departure, from the port of loading, estimated
time of arrival and cargo loaded in long and measurement tons.
The Contractor shall arrange to have masters of vessels make
periodic reports en route informing the port of destination of any
change of hour and date of arrival at Lajes Field, Azores. The
Contractor shall not arrange for any vessel to leave any port
without prior approval of the Contracting Officer.

The Contractor shall make his own arrangements for the
transportation of equipment and materials if he elects not to use
the Government furnished transportation as outlined above.

Reports to the Contracting Officer

Continental United States to Lajes Field, Azores: The Contractor
shall submit to the Contracting Officer, at the preconstruction
meeting, the Contractor's estimate of cargo both in long tons
(2,240 1lbs) and measurement tons (40 cubic feet) to be transported
by the Government, to Lajes Field, Azores. The Contractor, upon
request by the Contracting Officer, shall furnish a current status
report on all Contractor cargo ready for transportation, from the
Seaport of Embarkation (SPOE) and/or the Seaport of Debarkation
(SPOD) .

Packing, Marking and Documentation of Material and Equipment

Preservation and Packing: All materials and equipment to be
transported shall be properly "export packed" and crated by the
Contractor in accordance with standard commercial export
practices. Any additional packing, binding, or cooperage required
at a Port of Embarkation shall be at the Contractor's expense.
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b.

All cargo shipped by the Contractor shall be marked in accordance
with the provisions of MIL Standard 129-DOD 4500.32R dated 01 Jan
75. In addition the following shall be on each piece of cargo:

Ship To: Marked For:
Receiving Officer Resident Officer in Charge of Construction
Ocean Carrier Terminal Lajes Field, Terciera, Azores

Newport News, Virginia

For: Contractor
Contract Title:
Contract No.

TCN:

PCS: WT: CU:
RON:

Hazardous Materials: shall be shipped in accordance with CFR
Title 46, parts 146-149 and Title 49, parts 100-199 and REG
AFM71-4. 1In addition to the marking requirements listed above,
hazardous materials shall be marked with destination, flash point
for flammable or combustible liquids in accordance with MIL
Standard 129.

Documentation for all cargo shipped by the Contractor shall
indicate for each item:

Name of commodity

How item is packed (container, pallet, carton, drum, etc.)

How many of each type package (1 of 3, 2 of 3, etc.)

Net weight of each package perimeter

Gross weight of each

Dimensions (in inches) of each item in the following

order length, width, height.

(7) Before presentation of any items for shipment, the Contractor
shall contact the Contracting Officer for receipt of
Transportation Control Number, Transportation Priority (TP) and
Required Delivery Date (RDD). No shipments into parts will be
effected without a Transportation Control Number.

o Ul W

Distribution of DD Form 250 and DD Form 1387

NOTE :

2 copies - insert waterproof envelope. Securely attach to outside
of package or package #1 if more than one package in shipment.

1 copy - insert inside EACH package

1 copy - give to carrier upon pickup to present at air/water
terminal port of export) CARRIER MUST NOTE RELEASE NUMBER AFTER
TCN NUMBER FOR MOTBY DELIVERY ONLY.

1 copy - return to the Contracting Officer

FOR EACH PARTIAL SHIPMENT contact the Contracting Officer for
additional sets of DD FORM 250 and DD FORM 1387 - MILITARY
SHIPPING LABEL stating number and kind of pieces, gross weight and

dimensions of each piece: IN INCHES, LENGTH, WIDTH AND HEIGHT. DD
FORM 1387, COVER COMPLETELY WITH ANY CLEAR WATERPROOF MATERTAL.
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1.3 LOSS OR DAMAGE OF CONTRACTOR PROPERTY DURING SHIPMENT/HANDLING BY
GOVERNMENT CARRIERS

a.

This provision applies to the loss or damage to Contractor
property during shipment and handling by Government carriers.
This provision does not cover damage or loss of property by
Contractor's carrier to or from port facilities.

The measure of damages will be the less of book or marked value.
The Contractor assumes the risk for the first $1,000.00 of loss
occurring on each vessel.

Within (10) calendar days of notification to the Contractor, all
losses due to shipment shall be reported to the Contracting
Officer. The report shall include the description and quantity of
the item(s) lost or damaged, age and current book and market wvalue
of the item (submittal of this data may be delayed) and estimated
amount of loss/damage. The Government and carrier representatives
shall have the right to verify all losses.

The Contractor shall assist the Government in the expeditious
filing of a claim against the carrier. Failure to render such
assistance shall be cause for the Government to withhold payment
to the Contractor for his incurred damages.

Within sixty (60) days of reporting a loss, the Contractor shall
submit a settlement proposal to the Contracting Officer for
negotiation for the cost of replacement or repair of lost or
damaged property. (The proposal shall not be limited by the
estimated cost amount in paragraph c above). Notwithstanding the
action taken by the Contractor, the Government will allow the
lesser amount of replacement or repair cost for damaged property
considering the cost of time to the Government. Profit shall not
be paid on shipment losses.

The Contractor shall proceed to repair or replace lost/damaged
property so as to minimize delay in the contract performance.
Repair or replacement of lost or damaged property may be cause for
extension of mobilization or performance period but shall not be
cause for an increase in contract price due to consequential
delays. Lost or damaged property for which replacement costs are
paid shall become Government property at time of settlement, and
shall be delivered to the Contracting Officer within three (3)
calendar days.

1.4 SERVICES AVAILABLE TO CONTRACTOR'S FORCES

a.

The U.S. Government will provide lodging on a space available
basis for US technical support individuals after contract award.
Daily lodging at the Air Force Lodge will be at a rate of $25 per
person per night. The Lodge's commercial telephone number is
011-351-295-54178. 1Individuals will also be granted written
access to use Base mess and exchange facilities

Post Office privileges at Lajes Field are authorized for
Contractors performing Navy construction under the cognizance of
the Resident Officer in Charge of Construction, Azores. The
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privileges include receiving only letters and submittals and
samples for the Contractor. The privilege does not include
handling of material or supplies for the Contractor.

1.5 CONDUCT OF CONTRACTOR PERSONNEL

The Contractor shall report to the Contracting Officer, immediately upon
receipt or discovery of any information, whether or not verified, relating
to physical security incidents, misconduct, crimes, and misdemeanors,
including but not limited to murder, arson, larceny of any weapon,
ammunition, or explosives, larceny of other property, robbery, burglary,
narcotics and dangerous drugs, destruction of Government property, fraud,
malfeasance, sabotage, subversions, disaffections, treasons, or espionage.

The Contractor shall recognize and comply with the rules and regulations
promulgated by the foreign country where the work is performed to the
extent required by pertinent international agreements.

1.6 TURN-IN OF U.S. GOVERNMENT-OWNED MATERIAL AND EQUIPMENT

Property, material, or equipment removed during the course of repairs,
alterations, or renovation of any building or other structure remains the
property of the U.S. Government and shall be disposed of as follows:

a. Material other than scrap shall be turned over to the Government
on Friday of any week.

b. The materials shall be first offered to Air Base No. 4; if the
offer of the materials is declined, the materials shall be turned
over to the Defense Reutilization and Marketing Office (DRMO) .

c. The Contracting Officer will designate the time and place and
prepare the necessary forms for receiving the materials.

d. The items designated as scrap by the Contracting Officer shall be
disposed of as directed.

1.7 EMPLOYEE RECRUITING (PORTUGUESE NATIONALS)

a. The Contractor, using the Contractor's own contracting forms, may
contract directly or request assistance from the Civilian
Personnel Office, Civilian Recruitment Section Headquarters Azores
Air Zone (SRPC, HAAZ), in contracting Portuguese National
employees. The Contractor's contract form shall include, as a
minimum, the following: Organization or firm (name and address),
contract and project numbers; contract start and expiration dates;
and the following information concerning the employee: name,
social welfare number, date and place of birth, residence (village
and council), parents' name, marital status, spouse's maiden name,
professional degree or skill, salary, and meal and transportation
allowances.

b. It will be the Contractor's responsibility once employees have
been hired, to clear them through SRPC, HAAZ to gain access to the
installation.

c. The Contractor shall request on SRPC, HAAZ form the number of
passes needed. A pass will be issued to each employee. The
employee will proceed with the pass directly to the Portuguese Air
Police, Identification Section at the Main Gate for proper
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1.

clearance and return to SRPC, HAAZ to have the pass laminated.

d. Failure to comply with the above paragraphs may result in the
denial of entrance to the installation.

e. The Contractor shall inform SRPC, HAAZ when contract period of
performance is changed and return passes to SRPC, HAAZ upon
completion of the contract.

f. For employees other than Portuguese Nationals, the 1605th Security
Police Pass and Registration Section will issue a USFORAZ Form
5512 (yellow). The ID card will be issued upon presentation of a
completed Lajes Field Form 131 signed by the Contracting Officer
or the Contracting Officer's designated representative.

Further information may be obtained from: Headgquarters Azores Air Zone
(H.A.A.Z.) Air Base No. 4, Civilian Personnel Recruitment Office
(Portuguese Nationals), telephone number (base) 52101.

.8 SURPLUS PROPERTY DISPOSAL OF MATERIALS OF NON-PORTUGUESE ORIGIN

Excess new materials are those originally imported for use on U.S.
construction contracts but which, upon completion of the contract, have not
been used. The materials have been imported into Portugal duty free and
shall be disposed of in the following order:

a. If the Contractor has received material payment for the materials,
title is vested in the U.S. Government and the materials shall be
turned over to the base civil engineer upon contract completion.

b. If the materials have not been purchased through a material
payment, the U.S. Government shall be given the first option to
purchase the materials at the Contractor's cost.

c. If the materials are not purchased by the U.S. Government, the
Contractor may pay the appropriate custom and duty fees, offer to
sell the materials to Air Base No. 4, or the Contractor shall
export the materials from Portugal. Arrangement for sales to Air
Base No. 4 or payment of customs fees shall be the Contractor's
responsibility.

9 INVESTIGATION OF DAMAGE OR INJURY
The U.S. Government will have the right to conduct an investigation, or

participate in the Contractor's investigation, of any damage or injury to
U.S. Government property, equipment, or personnel.

.10 PROCESSING OF CONTRACTOR'S PERSONNEL AND PROPERTY

The Contractor shall process Contractor personnel and property through the
Contracting Officer prior to commencement and at the completion of work
under this contract. This processing shall include such things as
registering and deregistering vehicles, arranging for the issuance and
turn-in of identification and passes, and clearing liabilities incurred
such as clubs, billeting, and loans.

.11 VISAS--DIPLOMATIC CLEARANCES

The Contractor shall ensure that his employees obtain the required
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1.

diplomatic clearances (visas) of sufficient duration to cover the
performance period of the contract. (Sixty-day visitor visas are available
at Portuguese Immigration at Lajes Field.)

.12 REGISTRATION AND VEHICLE AND DRIVING PRIVILEGES

Vehicles which have been authorized for use under this contract are the
only vehicles which will be issued U.S. Forces registration plates. In
accordance with AFR 125-14, 1605 ABWG Supplement thereto and COMUSFORAZINST
5700.1, the only personnel who are authorized to operate a U.S. Forces
plate vehicle are personnel who have been issued a 1605 ABWG Form 46,
entitled "Private Motor Vehicles Operator Identification Card."

13 TAX RELIEF

a. By terms of the 1984 Technical Agreement in Implementation of the
Defense Agreement of September 6, 1951 between the Government of
Portugal and the Government of the United States, the expenditures
of Contractors for equipment, supplies, materials, and other goods
made pursuant to a contract with the Government of the United
States are relieved of certain duties and taxes. The duty and tax
exemptions include the following:

(1) Equipment, supplies, materials, and other goods imported into
Portugal on behalf of the U.S. Government for the construction,
improvement, maintenance, or operation of the work under the
contract may be imported into, used within, and exported from
Portugal free of duty and transaction taxes.

(2) Equipment, supplies, material, and other goods acquired in
Portugal on behalf of the U.S. Government for work solely in the
execution of the contract may be acquired in and subsequently
exported from Portugal exempt from Portuguese taxes and similar
charges, but only if the total cost of an acquisition equals or
exceeds 150,000 escudos. The equipment, supplies, material, and
other goods thus acquired or imported may not be sold or otherwise
transferred to persons in Portugal not entitled to import such
property duty free, unless such transfer is agreed upon by the
appropriate Portuguese authorities.

(3) U.S. Nationals who are employed by the Contractor may at the
time of their first arrival to take up service in Portugal or at
the time of the first arrival of any dependents to join them--

(a) Import personal effects and furniture free of duty for the
term of such service.

(b) Import temporarily free of duty for the term of such service
their private motor vehicles for the personal use by themselves
and their dependents.

(c) Export the same property free of duties and other charges.
They may not dispose of the same property in Portugal without the
proper approval of Portuguese authorities.

b. Contractors shall adhere to laws and procedures of Portugal
concerning the processing of duty free applications and customs'
inspections. Contractors and subcontractors of any nationality
and their employees benefit from the same fiscal exemptions which,
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1.

under the terms of the fiscal legislation in force on the date of
the Technical Agreement of 1984, are enjoyed by Contractors or
subcontractors and their personnel engaged in projects related to
NATO common infrastructure. However, the exemptions for employees
of Contractors and subcontractors are not granted to Portuguese
civilians employed by such Contractors or subcontractors.

14 PERSONAL INCOME TAXES

In accordance with the Technical Agreement of 1984, U.S. Contractor
personnel on this project are exempt from taxes on their income due to
salaries or other income gained in the exercise of activities related to
the contract in the area of the facilities under the contract. Substance
of this paragraph is based on and consistent with the NATO Status of Forces
Agreement of 19 June 1951. This exemption does not extend to Portuguese
employees.

.15 RADIO FREQUENCIES FOR MOBILE AND PORTABLE RADIOS

Contractors requiring the use of mobile and portable radios on the project
shall obtain Government of Portugal approval via the COMUSFORAZ Jé6 Radio
Frequency Coordinator. Information needed by the J6 coordinator from the
Contractor includes type of equipment, type of emission, frequency desired,
power, geographical coordinates of the project site, hours of radio
operation, and start and end dates of frequency requirement. For planning
purposes, the frequency coordination process normally regquires 60 to 90
days for completion. The Government of Portugal closely monitors frequency
usage and unauthorized users are subject to severe fines. COMUSFORAZINST
2410.1D pertains.

.16 SPECIAL REQUIREMENTS FOR OUTDOOR SIGNS

In accordance with USFORAZINST 5710.2D, it is mandatory that outdoor signs
displayed on local military facilities be in both Portuguese and English
languages. Identical size lettering shall be used for both languages, with
Portuguese on top. The same requirement applies to project signs and
safety and warning signs as used by the Contractor.

.17 WRITTEN CORRESPONDENCE

Written correspondence from the Contractor to the Contracting Officer shall
be in English language, including but not limited to Contractor's invoice,

Contractor's Monthly Estimate for Voucher, Contractor's schedules, samples

and submittals, reports, and as-built drawing markups.

.18 PORTUGUESE EQUIVALENT

Where equipment, materials, or installations are to be in accordance with
American standards, the equivalent Portuguese standard may be used subject
to the approval of the Contracting Officer. The Contractor shall be
responsible for proving the equivalency of the Portuguese standard.

.19 SOURCE REQUIREMENTS CLAUSE (01 MAY 86)

The requirements of this clause are material conditions of this contract.
The Contractor shall, in the performance of this contract, use Portuguese
sources to the maximum extent feasible for the goods and services required
to perform the contract including labor, materials, supplies, services,
equipment, and subcontracts provided such goods and services meet the
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contract specifications and standards, will be available at the required
locale within the required time limits and are equal or lower in cost than
those from other sources. The Contractor shall demonstrate compliance with
this requirement.

The requirement to use Portuguese sources to the maximum extent feasible
does not apply when not in accordance with requirements, standards, or
specifications specifically set forth elsewhere in this contract.

Consistent with the foregoing, the Contractor shall submit a four-part
written "Report of Sources" to the Contracting Officer as follows:

PART I. The Contractor shall prepare a listing indicating for each
category of expenditures anticipated under the contract the U.S. dollar
value estimated to be paid to Portuguese sources and the U.S. dollar value
estimated to be paid to other sources. The categories shall include as a
minimum those shown in the following sample format:

REPORT OF SOURCES

Category $ to Portuguese Sources $ to Other Sources
Transportation

Direct Hire Labor
Construction Materials
Equipment
Purchases
Rentals
Supplies
Services
Subcontracts
Other
Total: (Sum must equal contract price)
NOTES: (1) Items that are included in subcontracts, such as labor and
materials, should be reported only as subcontracts and shall not be
included with other categories.
(2) Overhead and profit must be prorated among the categories.
PART II. The Contractor shall prepare a list of subcontracts indicating
the purpose of the subcontract, the name of the subcontractor, and whether
Portuguese or other source.
PART III. The Contractor shall prepare a list of each item or subcontract
not procured from a Portuguese source, indicating the reason for not

procuring the item or subcontract from a Portuguese source.

PART IV. The Contractor shall indicate the approximate percentage of the
total contract price that he will pay collectively to Portuguese sources.
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The initial four-part "Report of Sources" shall be submitted by the
Contractor to the Contracting Officer not later than 30 calendar days after
contract award. In addition, the Contractor shall submit an updated report
in the same four-part format every 30 calendar days thereafter. If no
changes have occurred since the last report, the Contractor may submit a
negative report by letter.

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION
Not used.

-- End of Section --
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