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SECTION 01500N

TEMPORARY FACILITIES AND CONTROLS
10/05
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NOTE: This guide specification covers the
requirements for temporary construction facilities
and controls over contractor operations required for
use in all projects.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

Use of electronic communication is encouraged.

This guide specification includes tailoring options
for EFD and EFA regional requirements. Selection or
deselection of a tailoring option will include or
exclude that option in the section, but editing the
resulting section to fit the project is still
required.

Brackets are used in the text to indicate designer
choices or locations where text must be supplied by

the designer.
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NOTE: TO DOWNLOAD UFGS GRAPHICS

Go to http://www.ccb.org/docs/ufgshome/graphtoc.pdf.
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NOTE: On the drawings, show:

1. Location of temporary buildings and storage

SECTION 01500N Page 3



areas, if specified;

2. Location of temporary utility connections, if
specified.
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PART 1 GENERAL

1.1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C511 (1997) Reduced-Pressure Principle Backflow
Prevention Assembly

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH

(FCCCHR)
FCCCHR List (continuously updated) List of Approved
Backflow Prevention Assemblies
FCCCHR Manual (9th Edition) Manual of Cross-Connection

Control

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 241 (2000) Ssafeguarding
Construction,Alteration, and Demolition
Operations

NFPA 70 (2005) National Electrical Code
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1.

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

FHWA SA-89-006 (1988) Manual on Uniform Traffic Control
Devices for Streets and Highways

2 SUBMITTALS

khkkhkkhkhkhkkhkhkkhkhkhkkhkkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkhkkkkkkkkkkhkhkkhkhkkkhkhkkkhkkkkkkkkkkkk
NOTE: Review submittal description (SD) definitions
in Section 01330 SUBMITTAL PROCEDURES and edit the
following list to reflect only the submittals
required for the project. Submittals should be kept
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed

item for Army projects.
khkkhkhkhkhkhhkkkkkkhkkkkkkkkkhkkhkhkhkhkhkhkhkhkhkhkhkkhkkkkkkkkkkkkkkkhkhkhkhkhkhkkkkkkkkkkkkkkkkkx*k

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are [for Contractor Quality Control
approval.] [for information only. When used, a designation following the
"G" designation identifies the office that will review the submittal for
the Government.] The following shall be submitted in accordance with
Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Traffic control plan; G]

khkkkhkkhkhkkhkhkhhkhkhhkhkhhkhkhhkkhkkkhkkkhkkkkhkkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkkkhkhkkkkkkkkkkkkkkkkkk
NOTE: Include the following submittal for SOUTHDIV
projects at the Charleston Air Force Base and for
other SOUTHDIV projects as determined by the
Contracting Officer based on project size, scope,
complexity, and visibility.
khkkkkkhkhkkhkhkhhkhkhhkhkhhkhkhhkhkhkkkhkhkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkkhkkkhkkkkkkkkkkkkkkkkkkk
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[ Construction site plan; G]
SD-03 Product Data

hhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhddhdhhhhhhhk

NOTE: Include the following for all projects

connecting to a potable water supply.
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Backflow preventers
SD-06 Test Reports

Backflow Preventer Tests; G
SD-07 Certificates

Backflow Tester Certification; G
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NOTE: Include the following for all projects

connecting to a potable water supply.
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[ Backflow Preventers Certificate of Full Approval]

[1.3 CONSTRUCTION SITE PLAN

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhddhhhhhhk

NOTE: Use this paragraph for SOUTHDIV projects at
Charlestoon Air Force Base only
khkkhkkhkhkhkhkhkhkkhkhkhkkhkhkkkhkhkkkkhkkhkkhkhkkhkhkkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkkhkhkkhkhkkkhkkkkkkkkkkkk

Prior to the start of work, submit a site plan showing the locations of

temporary facilities (including layouts and details, equipment and material
storage area (onsite and offsite), and access and haul routes used for this
contract. Show locations of safety and construction fences, site trailers,

construction entrances, trash dumpsters, temporary sanitary facilities, and
worker parking areas.

11.4 BACKFLOW PREVENTERS CERTIFICATE

Certificate of Full Approval from FCCCHR List, University of Southern
California, attesting that the design, size and make of each backflow
preventer has satisfactorily passed the complete sequence of performance
testing and evaluation for the respective level of approval. Certificate
of Provisional Approval will not be acceptable.

1.4.1 Backflow Prevention Training Certificate
The Contractor shall submit a certificate recognized by the State or local

authority that states the Contractor has completed at least 10 hours of

training in backflow preventer installations. The certificate must be
current.

1.5 TEMPORARY UTILITIES

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk
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NOTE: This paragraph must be coordinated with the

Contracting Officer. Coordinate with FAR Clause

52.236-14. Choose one of the following optiomns.

For LANTNAVFACENGCOM, delete the article if utility

service is covered in a Section "Special Conditions

for Projects at ( )"; used for some stations on

a regional basis.
khkkhkkhkhkhkkhkhkkhkhkhkkhkkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkhkkkkkkkkkkhkhkkhkhkkkhkhkkkhkkkkkkkkkkkk
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NOTE: Government utilities listed in this paragraph
may be furnished, if available without interfering
with Government needs. These services shall not be
made free of charge except: (1) on Air Force
projects; (2) on other projects when administrative
costs exceed the value of the services; or (3) when
otherwise advantageous to the Government. The
general layout plan or other appropriate drawing
shall indicate the point at which the Government
will deliver each utility specified and should show
pertinent data such as voltage, L/min gal/min, and
pipe sizes. Information regarding the types of
utilities available, the rates, the points of
connection' and the quantities available should be

obtained from the Government.
khkkkhkhkkkhkhkkhkhkkkhkhkhkkhkhkkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkhkhkhkkkhkkhkkhkhkkhkhkhkkhkhkhkkkhkkkkhkhkkhkkhkkkkkkkkkkkk

[Reasonable amounts of the following utilities will be made available to
the Contractor [without charge.] [at the prevailing rates.] [at the
following rates:]

[Electricity - [: $ per 1]
[Potable Water - [: S per 11
[Salt Water - [: S per 1]
[Compressed Air - [: $ per 1]
[Steam - [: S per 11

[Natural Gas - [: S per 11
[Sanitary Sewer - [: $ per 1]

The point at which the Government will deliver such utilities or services
and the quantity available is as indicated. The Contractor shall pay all
costs incurred in connecting, converting, and transferring the utilities to
the work. The Contractor shall make connections, including [providing
backflow-preventing devices on connections to domestic water lines;]
[providing meters;] and providing transformers; and make disconnections.]
[Under no circumstances will taps to base fire hydrants be allowed for
obtaining domestic water.]

[1.5.1 Contractor Utilities
The Contractor shall provide his own utilities.
][1.5.2 Utilities at Special Locations

khkkhkkhkhkhkhkhkhkhkhkhkhkhkkhkkhkkkkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkkhkhkhkhkkhkhhhkhhkhhkkkkkkkkkkk
NOTE: For LANTNAVFACENGCOM projects choose one of
the following options. For the first option, in the
first set of brackets, insert the name of the
activity to which application should be made.
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Include the second bracketed expression for projects

located at MCAS Cherry Point.
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[Reasonable amounts of utilities will be made available to the Contractor
at the prevailing Government rates. These rates may be obtained upon
application to the Commanding Officer, [ ,] by way of the Contracting
Officer. The Contractor will be responsible for making connections,
providing transformers and meters, and making disconnections; and for
providing backflow preventer devices on connections to domestic water
lines. [Neither potable water nor sanitary facilities will be available at
the main Contractor laydown area at Marine Corps Air Station (MCAS), Cherry
Point, NC.]]
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NOTE: Use the following option for projects located
in Argentina and the Azores and for Air Force
projects in the Atlantic Division. Use this
paragraph for other activities only when approved by

the activity.
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[Reasonable amounts of utilities will be made available without charge.
The Contractor will be responsible for making connections, providing
transformers and meters, and making disconnections; and for providing
backflow preventer devices on connections to domestic water lines. Under
no circumstances will taps to base fire hydrants be allowed for obtaining
domestic water.]

khkkkhkkhkhkkhkhkhhkhkhhkhkhhkhkhhkkhkkkhkhkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk
NOTE: Use the following option only for MCON funded
and non-appropriated funds projects at Marine Corps
Base, Camp Lejeune and Marine Corps Air Station

(Helicopter (H)), New River.
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[Reasonable amounts of utilities will be made available to the Contractor
at the prevailing Government rates and may be obtained upon application to
the Base Maintenance Officer, Bldg. 1202, Marine Corps Base, Camp Lejeune.
A refundable security deposit to the Resident Officer in Charge of
Construction shall be made prior to application for services. The
Contractor shall be responsible for providing transformers, meter bases,
electrical service polesgs and drops for electrical services, and backflow
preventer devices on connections to domestic water lines. Final taps and
tie-ins to the Government utility grid will be made by Base Maintenance who
will also provide and seal a 120 or 208 volt, three-wire kWh meter. Tap-in
cost, 1f any, shall be the responsibility of the Contractor. Tampering or
movement of a sealed meter without notification to base maintenance is
grounds for discontinuance of electrical service. The Contractor shall be
responsible for providing larger meters required if not available from the
Government. The Contractor shall be responsible for the cost of utility
services required until the date of Government acceptance. Under no
circumstances will taps to base fire hydrants be allowed for obtaining
domestic water.]

[1.5.2.1 Utilities at Guam Provided by Contractor for Special Projects

Contact the Government of Guam for water and electricity.
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]1[1.5.2.2 Utility Services at Midway

a. Potable water is rationed during dry periods and not available for
construction purposes during the months of June and July.

b. Electrical power available, primary voltage is 2400 volt 3 phase,
3 wire, 60 cycle AC. Secondary voltages may be 120/208 or 120/240
volts.

c. Provide new meters for potable water, brackish water and
electricity. The cost of utility services furnished may be
reduced by the cost the Government would normally pay for
comparable meters if, at the end of the job, the meters are
delivered to the Government in good condition.

11[1.5.3 Utility Services for Diego Garcia Projects

a. Potable water will be made available to Contractor's office and
housing. The prevailing rate for potable water is $2.07 per
thousand gallons.

b. No charge for brackish water.

c. Electrical power available is primary, 2400 volt 3 phase, 3 wire,
60 cycle AC, secondary voltages may be 120/208 or 120/240 volts.
The prevailing rate for electricity is $0.0647 per kilowatt hour
(KWH) .

d. Sewage costs at $1.09 per 3800 L KGAL.

e. Provide new meters for potable water and electricity. The cost of
utility services furnished may be reduced by the cost the
Government would normally pay for comparable meters if, at the end
of the job, the meters are delivered to the Government in good
condition.

[1.5.3.1 Contractor-Owned and Operated Radio Telecommunications

ER R R R R R R R R R R R R R R R R R R R R R R kR R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Use for Diego Garcia projects.
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If approved, the Contractor may erect a transmitter/receiver and antenna.
Submit for approval, 30 calendar days prior to the use of the equipment,
the type of radio equipment power and band width of the equipment.

][1.5.3.2 Off-Island

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkk*

NOTE: Use for Diego Garcia projects.
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The Government will provide military message communication from Diego
Garcia at no cost. The Contractor is responsible for the cost of
retransmitting messages through commercial sources. Process messages
through the Contracting Officer. Messages will be screened and limited use
of communication facilities will be permitted. Private messages will be
permitted only for emergencies. The Navy voice communication system will
not be available for use by the Contractor. A local vendor provides
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commercial voice and teletype services for [$3.32] per minute.
111.5.4 Utility Services for Wake Island
[a. Potable water may not be available for construction during dry
periods. Desalinized water available during dry periods at

$1300.00 per day for 114-150 kL 30,000-40,000 gallons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60
cycle. Secondary is 120/208 volts, 3 phase, 60 cycle.]

[1.5.5 Telephones at Midway, Wake, and Diego Garcia
On-Island service may be obtained if lines are available. Make

arrangements through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island

telephone service. [Current rates are [$ ] per month for each private
telephone line plus an installation charge of [$ ] for each instrument
and [$ ] per month for two-party lines plus [$ ] per month for each

extension. Pay for the cost of the wiring on runs in excess of two spans].
Long distance services are usually available at commercial rates. The

Navy Radio Communication System or Defense Switch Network will not be
available for use. [Limited teletypewriter circuit service is available.]

1[1.6 BACKFLOW TESTER CERTIFICATION

Prior to testing, submit to the Contracting Officer certification issued by
the State or local regulatory agency attesting that the backflow tester has
successfully completed a certification course sponsored by the regulatory
agency. Tester shall not be affiliated with any company participating in
any other phase of this Contract.

ER R R R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R o R R R R Rk

NOTE: TUse for SOUTHWESTNAVFACENGCOM only.
T Y )

Certified by the City of San Diego.
11.7 WEATHER PROTECTION

Take necessary precautions to ensure that roof openings and other critical
openings in the building are monitored carefully. Take immediate actions
required to seal off such openings when rain or other detrimental weather
is imminent, and at the end of each workday. Ensure that the openings are
completely sealed off to protect materials and equipment in the building
from damage.

1.7.1 Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize
danger to persons, and protect the work and nearby Government property.
Precautions shall include, but are not limited to, closing openings;
removing loose materials, tools and equipment from exposed locations; and
removing or securing scaffolding and other temporary work. Close openings
in the work when storms of lesser intensity pose a threat to the work or
any nearby Government property.
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[1.7.1.1

[Typhoon] [Hurricane] Condition of Readiness

Unless directed otherwise, comply with:

1[1.8

a.

Condition FOUR (Sustained winds of 93 km/hr 50 knots or greater
expected within 72 hours): Normal daily jobsite cleanup and good
housekeeping practices. Collect and store in piles or containers
scrap lumber, waste material, and rubbish for removal and disposal
at the close of each work day. Maintain the construction site
including storage areas, free of accumulation of debris. Stack
form lumber in neat piles less than one m 4 feet high. Remove all
debris, trash, or objects that could become missile hazards.
[Contact Contracting Officer for [Condition Requirements]
[Condition of Readiness (COR) updates and completion of required
actions] .]

Condition THREE (Sustained winds of 93 km/hr 50 knots or greater
expected within 48 hours): Maintain "Condition FOUR" requirements
and commence securing operations necessary for "Condition ONE"
which cannot be completed within 18 hours. Cease all routine
activities which might interfere with securing operations.
Commence securing and stow all gear and portable equipment. Make
preparations for securing buildings. Review requirements
pertaining to "Condition TWO" and continue action as necessary to
attain "Condition THREE" readiness. Contact Contracting Officer
for weather and COR updates and completion of required actions.

Condition TWO (Sustained winds of 93 km/hr 50 knots or greater
expected within 24 hours): Curtail or cease routine activities
until securing operation is complete. Reinforce or remove form
work and scaffolding. Secure machinery, tools, equipment,
materials, or remove from the jobsite. Expend every effort to
clear all missile hazards and loose equipment from general base
areas. Contact Contracting Officer for weather and Condition of
Readiness (COR) updates and completion of required actions.

Condition ONE. (Sustained winds of 93 km/hr 50 knots or greater
expected within 12 hours): Secure the jobsite, and leave
Government premises.

STATION OPERATION AFFECT ON CONTRACTOR OPERATIONS

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkk*

NOTE: Use this paragraph on all projects involving
potential conflicts with operating conditions other
than utilities or where the work must be pursued in
a particular sequence. Clearly detail the
permissible extent of sequencing or duration of
interruptions to station operation. Obtain
information from the Government.
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[

[1.8.1

Restricted Access Areas

The Government will monitor work in areas [listed below] [indicated].
Notify Contracting Officer at least 14 calendar days prior to starting work
in these areas.
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][1.8.2 Special Restrictions Regarding Access of Vehicles and Parking

hhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhddhdhhhhhhhk

NOTE: Do not add information related to station
regulations which are of a routine nature. Unusual
access provisions dictated by the needs of a

particular project may be included, as directed.
khkkkkkhkhkhkhkhkhhkhkhhkhkhhkhkhhkhkhkkkhkkkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkhkhkkhkkkkkkkkkkkkkkkkkkk

1[1.8.2.1 Interruption of Vehicular Traffic

If during the performance of work, it becomes necessary to modify wvehicular
traffic patterns at any locations, notify the Contracting Officer at least
15 calendar days prior to the proposed modification date, and provide a
Traffic Control Plan detailing the proposed controls to traffic movement
for approval. The plan shall be in accordance with State and local

regulations and the FHWA SA-89-006, Part VI. [Make all notifications and
obtain any permits required for modification to traffic movements outside
Station's jurisdiction.] Provide cones, signs, barricades, lights, or

other traffic control devicesgs and personnel required to control traffic.
Do not use foil-backed material for temporary pavement marking because of
its potential to conduct electricity during accidents involving downed
power lines.

][1.8.2.2 Commercial Vehicles In/Out of NAVSTA/NAS Norfolk, VA

khkkhkkhkhkhkhkhkhkkhkhkhkhkkhkhkhkhkhkkhkkhkkhkhkhkhkhkkhkhkkhkhkkkhkkkkkkkkkkkkkhkhkkhkhkkhkkkkkkkkkkkkkkkk
NOTE: Use the following paragraphs only for
projects located at Naval Station (NAVSTA) or Naval

Air Station (NAS), Norfolk, VA.
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a. Definitions. Commercial vans and trucks are differentiated as
follows:

(1) Closed truck. A truck enclosed on four sides, top, and
bottom to which entry can be made only through end or side doors
and to which a seal can be applied.

(2) Open truck. A truck which is either fully open, such as
flatbed, or contained by wooden slats or sideboards; or any truck
to which a seal cannot be applied.

(3) Commercial vehicles. A common contract or commercial truck
without a decal issued by Norfolk, VA.

(4) Trailer. A non-self-propelled enclosed cargo container used
for the transportation of goods, e.g., a trailer pulled by a truck.

b. 1Instructions and directions. Ensure that commercial trucks and
trailers follow the instructions below to provide for effective
control over their entry and exit from the base, movement within
the base, and to reduce congestion both at the gates and within
the base. 1In general, commercial trucks and common carriers are
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required to enter and exit through specified gates and process
immediately to a truck control point for cargo manifest check.
The driver shall be issued a Material Movement Control and Gate
Pass, routing instructions, and directions to depart the base via
a designated exit point where the pass is to be turned in.

(1) Common contract and commercial trucks going to the area of
Building LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m. through 6:30
p.m. and 10:30 p.m. through 3:00 a.m., 7 days a week. The gate is
closed on holidays.

(2) Other common contract and commercial trucks, except as noted
below are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

(3) Common contract and commercial trucks which enter the base
may depart through Gate 5, Gate 4, and Gate 22 only. The exit
Truck Control Point at Gate 4 is operated from 7:00 a.m. to 5:00

p.m.

(4) For concrete- and asphalt-carrying trucks, the Resident
Officer in Charge of Construction (ROICC), Norfolk VA shall
arrange entry and exit through any gate other than Gate 2.

(5) Contractor vehicles with black Norfolk Naval Base decals
shall be granted routine access to the base at all times. These
trucks shall not enter or exit the base through Gate 2. These
trucks are subject to random checks and searches at exit gates
like other personal and commercial vehicles to ensure that
Government property is not being taken off the base without
authorization and documentation.

Movement and Exit

(1) Material movement control and gate pass. A Material Movement
Control and Gate Pass (5ND GEN 5510/1) is required for the removal
of Government, public, or private property from NAVSTA and NAS
Norfolk complex via commercial vans and truck.

(a) The Material Movement Control and Gate Pass shall be
originated by the Naval Base Police Truck Control Officer, and
shall be given to drivers of commercial trucks for retention
during transit to intermediate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control Officer
at the exit truck stop. If the driver has more than one delivery
or pickup point, the driver shall present the pass at each stop so
the new activity may fill in appropriate information on the pass.
A copy of the pass shall be retained by each activity after
appropriate information has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Department during transit and
within command areas by activity officials for verification of
cargo content and to determine if drivers are transiting promptly
and by the proper route. For trailers expecting to be picked up
and depart outside normal working hours, pre-prepared passes shall
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking companies
expecting to pick up trailers after working hours should be
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instructed to pick up a Material Movement Control and Gate Pass
from the responsible activity. The activity duty officer or
official shall notify Base Police Headgquarters to clear the truck
for exit at Gate 5 if the seal and Material Movement Control and
Gate Pass are in order.

(b) When filling out a Material Movement Control and Gate Pass,
the last activity where business is conducted on the base is
responsible to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.

(c) The Material Movement Control and Gate Pass shall be turned
in by the vehicle driver to a base police officer at a truck
control stop when he departures from the base.

(d) Government or commercial vehicles departing Naval Base,
Norfolk with Government, public, or private property shall possess
a Material Movement Control and Gate Pass filled out by a naval
officer or equivalent grade civilian within the driver's chain of
command. The Material Movement Control and Gate Pass shall be
inspected and verified during random gate departure searches.

(2) Car Seals

(a) Commercial, sealable, closed trailers and trucks, full,
partially full, or empty, destined to leave the base shall be
sealed upon departure from any activity. The seal number and
trailer or truck number shall be entered on the Material Movement
Control and Gate Pass.

(b) Commercial closed trailers and trucks received empty for
loading with Government material shall have a Navy car seal
affixed to cargo doors after loading and prior to departing
through designated gates.

(c) Closed trailers and trucks which have been only partially
loaded or off-loaded shall be sealed completely at the end of
working hours with a Navy car seal.

(d) Application of Navy car seals is the responsibility of the
activity in charge of loading and unloading of trailers and trucks.

(e) The Naval Base Police Department will conduct random checks
of contents, seals, and forms of trailers and trucks on the Naval
Base complex.

(f) A truck driver whose van or truck does not have a properly
completed Material Movement Control and Gate Pass or car seal will
be refused exit clearance.

1101.9 STORAGE AREAS

khkkkhkkkhkkhkhkhhkhkhhkhkhkhkhkhhkhkhhkkhkhkhkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkhkkkhkkkkkkkkkkkkkkkk
NOTE: The Government will provide the necessary
Station information. Indicate offsite storage areas

on the drawings.
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Contractor shall be responsible for security of his property. The Contract
Clause entitled "FAR 52.236-10, Operations and Storage Areas" and the
following apply:

[1.9.1 Storage Size and Location

The [roofed] [enclosed] [open] site available for storage shall be
[confined to the indicated operations area] [within 300 m 1,000 feet of the
operations areal] [as indicated]. The storage area shall be approximately

[ ] square meter square feet.

]1[1.9.2 Storage in Existing Buildings

The Contractor shall be working [in] [around] existing building[s]; the
storage of material [will be allowed in a [ ] square meter square foot
area] [where indicated] [will not be allowed in the building(s]]. [Provide
2.4 m 8 foot high security fence with a lockable gate around the storage
area. Remove at the completion of work.]

11[1.10 TEMPORARY SANITARY FACILITIES
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NOTE: Use the second (optional) paragraph for
SOUTHDIV projects at the Charleston Air Force Base
and for other SOUTHDIV projects as determined by the
Contracting Officer based on project size, scope,
complexity, and visibility. Consult the Contracting

Officer for base standard color.
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Provide adequate sanitary conveniences of a type approved for the use of
persons employed on the work, properly secluded from public observation,
and maintained in such a manner as required and approved by the Contracting
Officer. Maintain these conveniences at all times without nuisance. Upon
completion of the work, remove the conveniences from the premises, leaving
the premises clean and free from nuisance. Dispose of sewage through
connection to a municipal, district, or station sanitary sewage system.
Where such systems are not available, use chemical toilets or comparably
effective units, and periodically empty wastes into a municipal, district,
or station sanitary sewage system, or remove waste to a commercial
facility. Obtain approval from the system owner prior to discharge into
any municipal, distric, or commercial sanitary sewer system. Any penalties
and / or fines associated with improper discharge shall be the
responsibility of the Contractor. Coordinate with the Contracting Officer
and follow station regulations and procedures when discharging intot he
station sanitary sewer system. Include provisions for pest control and
elimination of odors.

[Provide temporary sewer and sanitation facilities that are self-contained
units with both urinals and stool capabilities. Ventilate the units to
control odors and fumes and empty and clean them at least once a week or more
often if required by the Contracting Officer. The doors shall be
self-closing. The exterior of the unit shall match the base standard color.
Locate the facility behind the construction fence or out of the public view.]

1[1.11 TEMPORARY BUILDINGS
L T T Y

NOTE: Government will provide the necessary Station
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information. Use paragraphs related to temporary

facilities only when storage sheds or offices are

anticipated.
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Temporary facilities( including trailers) shall be in like new condition.
Locate these facilities [where indicated.] [where directed and within the
indicated operations area.] [within 300 m 1,000 feet of the operations
area.] Storage of material/debris under such facilities is prohibited.
[Maintenance and repair services are available on a cost reimbursable
basis.] Contractor shall be responsible for the security of the stored
property.

[1.11.1 Maintenance of Temporary Facilities
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NOTE: For SOUTHDIV projects at the Charleston Air
Force Base and for other SOUTHDIV projects as
determined by the Contracting Officer, use the first
painting option. Consult the Contracting Officer

for base paint standards.
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[Paint in accordance with base standards] [Suitably paint] and maintain the
temporary facilities. Failure to do so will be sufficient reason to
require their removal.

[1.11.2 Navy Construction Representative's Office

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhddhhhhhhk

NOTE: For locations remote from a ROICC office.

This provision will be deleted at most stations and

for most projects. For specific direction, contact

the EFD/EFA Construction Division.
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Provide an office with a minimum of [9] [18] [ ] square meter [100]
[200] [ ] square feet of useful floor area for the exclusive use of
Government personnel, in addition to and separate from any other office
space provided by the Contractor. Provide a weathertight structure with
adequate [heating and cooling,] toilet facilities, lighting, ventilation, a
1200 by 2400 mm 4 by 8 foot plan table, [computer work space] a standard
gsize office desk and chair, and telephone. [Provide either a 1,500 watt
radiant heater and a window-mounted air conditioner rated at [1.3] [2.6] kW
[4,500] [9,000] Btus minimum or a window-mounted heat pump of the same
minimum heating and cooling ratings.] [Include the utilities required to
make these items operable.] Provide a door with a cylinder lock and windows
with locking hardware. Make utility connections. Locate [as directed]
[where indicated]. After completion of the work, remove the entire
structure from the site.

[1.11.3 Quality Control Manager Records and Field Office

khkkkhkkkhkkhkhkhhkhkhhkhkhkhkhkhhkhkhhkkhkhkhkhkhkkhkhkkhkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkhkkkhkkkkkkkkkkkkkkkk
NOTE: Include this paragraph when project has
separate QC Manager and project Superintendent.

Edit to suit the size and location of the project.
khkkhkhkhkhkhkhkhkhkkkkkkkkkkkkkhkkhkhkhkhkhkhkhkhkhkhkhkkhkkkkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkkkkkkkkkx*k
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Provide on the jobsite an office with approximately [9] [18] [ 1 square
meter [100] [200] [ ] square feet of useful floor area for the
exclusive use of the QC Manager. Provide a weathertight structure with
adequate [heating and cooling,] toilet facilities, lighting, ventilation, a
1200 by 2400 mm 4 by 8 foot plan table, a standard size office desk and
chair, computer station, and working communications facilities. [Provide
either a 1,500 watt radiant heater and a window-mounted air conditioner
rated at 2.6 kW 9,000 Btus minimum or a window-mounted heat pump of the
same minimum heating and cooling ratings.] Provide a door with a cylinder
lock and windows with locking hardware. Make utility connections. Locate
[as directed] [where indicated]. File quality control records in the
office and make available at all times to the Government. After completion
of the work, remove the entire structure from the site.

]1.11.4 Trailers or Storage Buildings

hhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdddhhhhhhhk

NOTE: Use this paragraph for projects located on

the Naval Base Complex, Norfolk, Virginia.
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Trailers or storage buildings will be permitted, where space is available,
subject to the approval of the Contracting Officer. The trailers or
buildings shall be in good condition, free from visible damage rust and

deterioration, and meet all applicable safety requirements. Trailers shall
be roadworthy and comply with all appropriate state and local vehicle
requirements. Failure to maintain storage trailers or buildings to these

standards shall result in the removal of non-complying units at the
Contractor's expense. A sign not smaller than 600 by 600 mm 24 by 24 inches
shall be conspicuously placed on the trailer depicting the company name,
business phone number, and emergency phone number. Trailers shall be
anchored to resist high winds and must meet applicable state of local
standards for anchoring mobile trailers.
1.11.4.1 LANTNAVFACENGCOM Trailer Sign
A sign that conforms to the following requirements and sketch shall be
mounted on the trailer or building that shows the company name, phone
number, and emergency phone number.
Sign requirements:
Graphic panel: Aluminum, painted blue
Copy: Screen painted or vinyl die-cut, white
Typeface: Univers 65 u/lc
See Sketch No. 01500 (graphic).
1 PART 2 PRODUCTS

[2.1 Backflow Preventers
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NOTE: Include the following for all projects
connecting to a potable water supply.

For SOUTHWESTNAVFACENGCOM, information on FCCCHR
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List approved reduced pressure principle backflow
devices may be obtained from the Navy Public Works
Center, San Diego, Utilities Department, (619)
556-7964.

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

Reduced pressure principle type conforming to the applicable requirements
AWWA C511. Provide backflow preventers complete with [65 kg] [150 pound]
[ ] flanged [cast iron], [bronze] [brass] mounted gate valve [and
strainer], [304] [ ] stainless steel or bronze, internal parts. [The
particular make, model/design, and size of backflow preventers to be
installed shall be included in the latest edition of the List of Approved
Backflow Prevention Assemblies issued by the FCCCHR List and shall be
accompanied by a Certificate of Full Approval from FCCCHR List.]

]PART 3 EXECUTION

3.1 TEMPORARY PHYSICAL CONTROLS
3.1.1 Access Controls

3.1.1.1 Temporary Barricades

Contractor shall provide for barricading around all work areas to prevent
public access.

3.1.1.2 Fencing

hhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhhhhkk

NOTE: Designer: Fencing requirements must be
evaluated based on the exposure potential of the
construction site to the public. The public is
considered as any non-construction personnel.
Minimum fencing may range from nylon fabric
(reinforced by a top supporting cable to provide
adequate strength to provide needed physical

protection) to 2400 mm 8 foot chain link fencing.
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NOTE: Use the second (optional) paragraph for
SOUTHDIV projects at the Charleston Air Force Base
and for other SOUTHDIV projects as determined by the
Contracting Officer based on project size, scope,
complexity, and visibility. Consult the Contracting
Officer for base temporary fencing standards and for

base standard color.
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Fencing shall be provided along the construction site at all open
excavations and tunnels to control access by unauthorized people. Fencing
must be installed to be able to restrain a force of at least 114.00 kg 250
pounds against it.

[Enclose the project work are and Contractor lay-down area with a 2400 mm 8
ft high [shadow-box type, wooden fence and gates] [chain link fence and
gates with brown, UV light resistant, plastic fabric mesh netting (similar
to tennis court or other screening)]. Remove the fence upon completion and
acceptance of the work. Intent is to block (screen) public view of the
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construction.

In addition, prior to the start of work, enclose those ares at the
construction site which are not within the construction fence with a
temporary safety fence, including gates and warning signs, to protect the
public from construction activities. The safety fence shall match the base
standard color (or bright orange where it protects excavated areas), shall
be made of [high density polyethylene grid or approved equal] [plastic
fence from recovered materials containing 60-100 percent recovered content
level plastic], a minimum of 1100 mm 42 inches high, supported and tightly
secured to steel posts located on minimum 3000 mm 10 foot centers. Remove
the fence from the work site upon completion of the contract.]

3.1.1.3 Signs

Place warning signs at the construction area perimeter designating the
presence of construction hazards requiring unauthorized persons to keep
out. Signs must be placed on all sides of the project, with at least one
sign every 90 m 300 feet. All points of entry shall have signs designating
the construction site as a hard hat area.

3.1.1.4 Traffic Work

All work around/involving roadways, to include roadway excavations and
utility crossings, will be conducted in accordance with Manual of Traffic
Control Devices. Contractors shall provide and ensure appropriate road
closure and detour signs are established as necessary for motor traffic
management. All road closures shall be coordinated with the Contracting
Officer in advance. Self-illuminated (lighted) barricades shall be
provided during hours of darkness. Brightly-colored (orange) vests are
required for all personnel working in roadways. Road closures shall
require a road closure plan showing the location of signage.

3.2 TEMPORARY WIRING

Provide temporary wiring in accordance with NFPA 241 and NFPA 70, Article
305-6 (b), Assured Equipment Grounding Conductor Program. Program shall
include frequent inspection of all equipment and apparatus.

[3.3 REDUCED PRESSURE BACKFLOW PREVENTERS
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NOTE: Include the following for all projects
connecting to a potable water supply.

For SOUTHWESTNAVFACENGCOM, information on FCCCHR
List approved reduced pressure principle backflow
devices may be obtained from the Navy Public Works
Center, San Diego, Utilities Department, (619)
556-7964.
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Provide an approved reduced pressure backflow prevention assembly at each
location where the Contractor taps into the Government potable water supply.

A certified tester(s) shall perform testing of backflow preventer(s) for
proper installation and operation and provide subsequent tagging. Backflow
preventer tests shall be performed using test equipment, procedures, and
certification forms conforming to those outlined in the latest edition of
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the Manual of Cross-Connection Control published by the FCCCHR Manual.

Test and tag each reduced pressure backflow preventer upon initial
installation (prior to continued water use) and [quarterly] [monthly]

[ ] thereafter. Tag shall contain the following information: make,
model, serial number, dates of tests, results, maintenance performed, and
signature of tester. Record test results on certification forms conforming
to requirements cited earlier in this paragraph.

1[3.4 GRASS CUTTING
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NOTE: Use the following paragraph for SOUTHDIV
projects at the Charleston Air Force Base and for
other SOUTHDIV projects as determined by the
Contracting Officer based on project size, scope,
complexity, and visibility.
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Cut grass (or annual weeds) within the construction and storage sites to a
maximum 100 mm 4 inch height at least once a week during the growing season
unless the grass area is not visible to the public. Trim the grass around

fences at time of grass cutting. Maintain grass or weeds on stockpiled
earth as descried above.

-- End of Section --
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