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NOTE: This specification covers the requirements
for temporary construction facilities, safety
systems, construction traffic provisions,
construction signage and controls over contractor
operations required for use in all projects.

Edit this guide specification for project specific
requirements by adding, deleting, or revising text.
For bracketed items, choose applicable items(s) or
insert appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

This guide specification includes tailoring options
for SOUTHDIV; SW DIV; NAVY; NASA; ARMY,NAVY;
LANTDIV; LANTDIV, PACDIV; PACDIV; and EFA MW.
Selection or deselection of a tailoring option will
include or exclude that option in the section, but
editing the resulting section to fit the project is

still required.
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PART 1 GENERAL

Ty
NOTE: TO DOWNLOAD UFGS GRAPHICS go to:
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http://www.wbdg.org/ccb/NAVGRAPH/graphtoc.pdf.

On the drawings, show:

1. Location of temporary buildings and storage
areas, if specified;

2. Location of temporary utility connections, if
specified.
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1.1 SUMMARY

Requirements of this Section apply to, and are a component of, each section
of the specifications.

1.2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C511 (1997el) Standard for Reduced-Pressure
Principle Backflow Prevention Assembly

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH

(FCCCHR)
FCCCHR List (continuously updated) List of Approved
Backflow Prevention Assemblies
FCCCHR Manual (1988e9) Manual of Cross-Connection Control

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 241 (2004) Safeguarding
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Construction,Alteration, and Demolition
Operations

NFPA 70 (2007; AMD 1 2008) National Electrical
Code - 2008 Edition

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)
FAA AC 70/7460-1 (Rev K) Obstruction Marking and Lighting
U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

MUTCD (2000) Manual of Uniform Traffic Control
Devices

1.3 SUBMITTALS
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NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project. Submittals should be kept
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed

item for Army projects.
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Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality Control

approval.] [information only. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government.] Submitted the following in accordance with Section 01 33 00

SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
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NOTE: The following submittal must be included for
SOUTHDIV projects at the Charleston Air Force Base
and for other SOUTHDIV projects, as determined by
the Contracting Officer, based on project size,

scope, complexity, and visibility.
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[ Construction site planl[; GI[; G, [ 111
[ Traffic control planl[; Gl [; G, [ 111

SD-03 Product Data
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NOTE: Include the following for all projects

connecting to a potable water supply.
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Backflow preventers([; Gl [; G, [ 1]
SD-06 Test Reports

Backflow Preventer Tests[; Gl [; G, [ 1]
SD-07 Certificates

Backflow Tester Certification[; GI[; G, [ 11
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NOTE: Include the following for all projects

connecting to a potable water supply.
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[ Backflow Preventers Certificate of Full Approvall]
[1.4 CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations and
dimensions of temporary facilities (including layouts and details,
equipment and material storage area (onsite and offsite), and access and
haul routes, avenues of ingress/egress to the fenced area and details of
the fence installation. Identify any areas which may have to be graveled
to prevent the tracking of mud. Indicate if the use of a supplemental or
other staging area is desired. Show locations of safety and construction
fences, site trailers, construction entrances, trash dumpsters, temporary
sanitary facilities, and worker parking areas.

11.5 BACKFLOW PREVENTERS CERTIFICATE
Certificate of Full Approval from FCCCHR List, University of Southern
California, attesting that the design, size and make of each backflow
preventer has satisfactorily passed the complete sequence of performance
testing and evaluation for the respective level of approval. Certificate
of Provisional Approval will not be acceptable.

[1.5.1 Backflow Tester Certificate

Prior to testing, submit to the Contracting Officer certification issued by
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the State or local regulatory agency attesting that the backflow tester has
successfully completed a certification course sponsored by the regulatory
agency. Tester must not be affiliated with any company participating in
any other phase of this Contract.

]1.5.2 Backflow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that states
the Contractor has completed at least 10 hours of training in backflow
preventer installations. The certificate must be current.

PART 2 PRODUCTS
2.1 TEMPORARY SIGNAGE
2.1.1 Bulletin Board

Immediately upon beginning of work, provide a weatherproof glass-covered
bulletin board not less than 915 by 1220 mm 36 by 48 inches in size for
displaying the Equal Employment Opportunity poster, a copy of the wage
decision contained in the contract, Wage Rate Information poster, and other
information approved by the Contracting Officer. Locate the bulletin board
at the project site in a conspicuous place easily accessible to all
employees, as approved by the Contracting Officer.

2.1.2 Project and Safety Signs

[The requirements for the signs, their content, and location are as shown
on the drawings.] [Construct sign with a face sheet of 1220 by 2438
millimeter 4- by 8-foot exterior grade plywood, 13 mm 1/2-inch thick,
mounted on a substantial frame of treated lumber. Provide one coat of
lead-free alkyd primer paint and two coats of an exterior type white enamel
to frame and sign.] Erect signs within 15 days after receipt of the notice
to proceed. Correct the data required by the safety sign daily, with light
colored metallic or non-metallic numerals.

2.2 TEMPORARY TRAFFIC CONTROL
2.2.1 Haul Roads

At contractors expense construct access and haul roads necessary for proper
prosecution of the work under this contract. Construct with suitable
grades and widths; sharp curves, blind corners, and dangerous cross traffic
are be avoided. Provide necessary lighting, signs, barricades, and
distinctive markings for the safe movement of traffic. The method of dust
control, although optional, must be adequate to ensure safe operation at
all times. Location, grade, width, and alignment of construction and
hauling roads are subject to approval by the Contracting Officer. Lighting
must be adequate to assure full and clear visibility for full width of haul
road and work areas during any night work operations.

2.2.2 Barricades

Erect and maintain temporary barricades to limit public access to hazardous
areas. Whenever safe public access to paved areas such as roads, parking
areas or sidewalks is prevented by construction activities or as otherwise
necessary to ensure the safety of both pedestrian and vehicular traffic
barricades will be required. Securely place barricades clearly visible
with adequate illumination to provide sufficient visual warning of the
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hazard during both day and night.

2.2.3 Fencing

LR R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: Fencing requirements must be evaluated based
on the exposure potential of the construction site
to the public. The public is considered as any
non-construction personnel. Minimum fencing may
range from nylon fabric (reinforced by a top
supporting cable to provide adequate strength to
provide needed physical protection) to 2400 mm (8
foot) chain link fencing.

Use the second (optional) paragraph for SOUTHDIV
projects at the Charleston Air Force Base and for
other SOUTHDIV projects, as determined by the
Contracting Officer, based on project size, scope,
complexity, and visibility. Consult the Contracting
Officer for base temporary fencing standards and for

base standard color.
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a. Provide fencing along the construction site at all open excavations
and tunnels to control access by unauthorized people. Fencing must be
installed to be able to restrain a force of at least 114.00 kg 250
pounds against it.

b. [Enclose the project work area and Contractor lay-down area with a
2400 mm 8 ft high [shadow-box type, wooden fence and gates] [chain link
fence and gates with brown, UV light resistant, plastic fabric mesh
netting (similar to tennis court or other screening)]. Remove the
fence upon completion and acceptance of the work. Intent is to block
(screen) public view of the construction.

c. In addition, prior to the start of work, enclose those ares at the
construction site which are not within the construction fence with a
temporary safety fence, including gates and warning signs, to protect
the public from construction activities. The safety fence shall match
the base standard color (or bright orange where it protects excavated
areas), shall be made of [high density polyethylene grid or approved
equal] [plastic fence from recovered materials containing 60-100 percent
recovered content level plastic], a minimum of 1100 mm 42 inches high,
supported and tightly secured to steel posts located on minimum 3000 mm
10 foot centers. Remove the fence from the work site upon completion
of the contract.]

2.2.4 Temporary Wiring
Provide temporary wiring in accordance with NFPA 241 and NFPA 70, Article
305-6 (b), Assured Equipment Grounding Conductor Program. Include frequent

inspection of all equipment and apparatus.

[2.2.5 Backflow Preventers
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NOTE: Include the following for all projects
connecting to a potable water supply.
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For SOUTHWESTNAVFACENGCOM, information on FCCCHR
List approved reduced pressure principle backflow
devices may be obtained from the Navy Public Works
Center, San Diego, Utilities Department, (619)
556-7964.
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Reduced pressure principle type conforming to the applicable requirements
AWWA C511. Provide backflow preventers complete with [65 kg] [150 pound]

[ ] flanged [cast iron], [bronze] [brass] mounted gate valve [and
strainer], [304] [ ] stainless steel or bronze, internal parts. [The
particular make, model/design, and size of backflow preventers to be
installed must be included in the latest edition of the List of Approved
Backflow Prevention Assemblies issued by the FCCCHR List and be accompanied
by a Certificate of Full Approval from FCCCHR List.] After installation
conduct Backflow Preventer Tests and provide test reports verifing that the
installation meets the FCCCHR Manual Standards.

]PART 3 EXECUTION
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NOTE: Delete inapplicable paragraphs, selecting

desired options for electricity, water, gas, heating

and ventilating, sanitary, and fire protection

facilities.
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3.1 EMPLOYEE PARKING

Contractor employees will park privately owned vehicles in an area
designated by the Contracting Officer. This area will be within reasonable
walking distance of the construction site. Contractor employee parking
must not interfere with existing and established parking requirements of
the government installation.

3.2 AVAILABILITY AND USE OF UTILITY SERVICES
3.2.1 Temporary Utilities

Provide temporary utilities required for construction. Materials may be
new or used, must be adequate for the required usage, not create unsafe
conditions, and not violate applicable codes and standards.

3.2.2 Payment for Utility Services

hkhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkkk

NOTE: Use the following subparts related to payment
of utilities for Army and Navy projects only. NASA
does not normally charge for the use of utilities.

This paragraph must be coordinated with the
Contracting Officer. Coordinate with FAR Clause
52.236-14. Choose one of the following options.
For LANTNAVFACENGCOM, delete the article if utility
service is covered in a Section "Special Conditions
for Projects at ( )"; used for some stations on
a regional basis.

Government utilities listed in this paragraph may be
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3

if available without interfering with
Government needs. These services are not made free
of charge except: (1) on Air Force projects; (2) on
other projects when administrative costs exceed the
value of the services; or (3) when otherwise
advantageous to the Government. Indicate the point
at which the Government will deliver each utility
specified and should show pertinent data such as
voltage, L/min (gal/min), and pipe sizes on the
general layout plan or other appropriate drawing.
Information regarding the types of utilities
available, the rates, the points of connection' and
the quantities available should be obtained from the
Government.

furnished,

R R R R R R R R R R R R R R R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

.2

.3

a. The Government will make all reasonably required utilities
available to the Contractor from existing outlets and supplies, as
specified in the contract. Unless otherwise provided in the contract,
the amount of each utility service consumed will be charged to or paid
for by the Contractor at prevailing rates charged to the Government or,
where the utility is produced by the Government, at reasonable rates
determined by the Contracting Officer. Carefully conserve any
utilities furnished without charge.

b. Reasonable amounts of the following utilities will be made
available to the Contractor [without charge.] [at the prevailing

rates.] [at the following rates:]
[Electricity - [: 8 per 1]
[Potable Water - [: S per 11
[Salt Water - [: S per 11
[Compressed Air - [: $ per 1]
[Steam - [: S per 1]
[Natural Gas - [: S per 11
[Sanitary Sewer - [: $ per 1]

c. The point at which the Government will deliver such utilities or
services and the quantity available is as indicated. Pay all costs
incurred in connecting, converting, and transferring the utilities to
the work. Make connections, including [providing backflow-preventing
devices on connections to domestic water lines;] [providing meters;]
and providing transformers; and make disconnections. [Under no
circumstances will taps to base fire hydrants be allowed for obtaining
domestic water.]

Meters and Temporary Connections

At the Contractors expense and in a manner satisfactory to the Contracting

Officer,
lines,

provide and maintain necessary temporary connections, distribution

and meter bases (Government will provide meters) required to measure

the amount of each utility used for the purpose of determining charges.

Notify the Contracting Officer,

in writing,

5 working days before final

electrical connection is desired so that a utilities contract can be

established.

The Government will provide a meter and make the final hot

connection after inspection and approval of the Contractor's temporary

wiring installation.
connection.
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3

.2.4 Advance Deposit

An advance deposit for utilities consisting of an estimated month's usage
or a minimum of $50.00 will be required. The last monthly bills for the
fiscal year will normally be offset by the deposit and adjustments will be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 October, will require a new deposit. Notification
of the due date for this deposit will be mailed to the Contractor prior to
the end of the current fiscal year.

.2.5 Final Meter Reading

Before completion of the work and final acceptance of the work by the
Government, notify the Contracting Officer, in writing, 5 working days
before termination is desired. The Government will take a final meter
reading, disconnect service, and remove the meters. Then remove all the
temporary distribution lines, meter bases, and associated paraphernalia.
Pay all outstanding utility bills before final acceptance of the work by
the Government.

.2.6 Utilities at Special Locations

hhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhik

NOTE: For LANTNAVFACENGCOM projects choose one of
the following options. For the first option, in the
first set of brackets, insert the name of the
activity to which application should be made.
Include the second bracketed expression for projects

located at MCAS Cherry Point.
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a. [Reasonable amounts of utilities will be made available to the
Contractor at the prevailing Government rates. These rates may be
obtained upon application to the Commanding Officer, [ ], by way of
the Contracting Officer. The Contractor will be responsible for making
connections, providing transformers and meters, and making
disconnections; and for providing backflow preventer devices on
connections to domestic water lines. [Neither potable water nor
sanitary facilities will be available at the main Contractor laydown
area at Marine Corps Air Station (MCAS), Cherry Point, NC.]]
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NOTE: Use the following option for projects located
in Argentina and the Azores and for Air Force
projects in the Atlantic Division. Use this
paragraph for other activities only when approved by

the activity.
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b. [Reasonable amounts of utilities will be made available without
charge. The Contractor will be responsible for making connections,
providing transformers and meters, and making disconnections; and for
providing backflow preventer devices on connections to domestic water
lines. Under no circumstances will taps to base fire hydrants be
allowed for obtaining domestic water.]
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NOTE: Use the following option only for MCON funded
and non-appropriated funds projects at Marine Corps
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Base, Camp Lejeune and Marine Corps Air Station
(Helicopter (H)), New River.
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[Reasonable amounts of utilities will be made available to the
Contractor at the prevailing Government rates and may be obtained upon
application to the Base Maintenance Officer, Bldg. 1202, Marine Corps
Base, Camp Lejeune. A refundable security deposit to the Resident
Officer in Charge of Construction shall be made prior to application
for services. The Contractor shall be responsible for providing
transformers, meter bases, electrical service poles and drops for
electrical services, and backflow preventer devices on connections to
domestic water lines. Final taps and tie-ins to the Government utility
grid will be made by Base Maintenance who will also provide and seal a
120 or 208 volt, three-wire kWh meter. Tap-in cost, if any, shall be
the responsibility of the Contractor. Tampering or movement of a
sealed meter without notification to base maintenance is grounds for
discontinuance of electrical service. The Contractor shall be
responsible for providing larger meters required if not available from
the Government. The Contractor shall be responsible for the cost of
utility services required until the date of Government acceptance.
Under no circumstances will taps to base fire hydrants be allowed for
obtaining domestic water.]

[3.2.6.1 Utilities at Guam by Contractor for Special Projects

Contact the Government of Guam for water and electricity.

103.2.

103.2.

6.2 Utility Services at Midway

a. Potable water is rationed during dry periods and not available for
construction purposes during the months of June and July.

b. Electrical power available, primary voltage is 2400 volt 3 phase, 3
wire, 60 cycle AC. Secondary voltages may be 120/208 or 120/240 volts.

c. Provide new meters for potable water, brackish water and
electricity. The cost of utility services furnished may be reduced by
the cost the Government would normally pay for comparable meters if, at
the end of the job, the meters are delivered to the Government in good
condition.

7 Utility Services for Diego Garcia Projects

a. Potable water will be made available to Contractor's office and
housing. The prevailing rate for potable water is $2.07 per thousand
gallons.

b. No charge for brackish water.

c. Electrical power available is primary, 2400 volt 3 phase, 3 wire,
60 cycle AC, secondary voltages may be 120/208 or 120/240 volts. The
prevailing rate for electricity is $0.0647 per kilowatt hour (KWH) .

d. Sewage costs at $1.09 per 3800 L KGAL.

e. Provide new meters for potable water and electricity. The cost of

utility services furnished may be reduced by the cost the Government
would normally pay for comparable meters if, at the end of the job, the
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meters are delivered to the Government in good condition.

[3.2.7.1 Contractor-Owned and Operated Radio Telecommunications

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhhhhhk

NOTE: Use for Diego Garcia projects.
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If approved, the Contractor may erect a transmitter/receiver and antenna.
Submit for approval, 30 calendar days prior to the use of the equipment,
the type of radio equipment power and band width of the equipment.

103.2.7.2 Off-Island
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NOTE: Use for Diego Garcia projects.
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The Government will provide military message communication from Diego
Garcia at no cost. The Contractor is responsible for the cost of
retransmitting messages through commercial sources. Process messages
through the Contracting Officer. Messages will be screened and limited use
of communication facilities will be permitted. Private messages will be

permitted only for emergencies. The Navy voice communication system will
not be available for use by the Contractor. A local vendor provides
commercial voice and teletype services for [$3.32] [ ] per minute.

113.2.8 Utility Services for Wake Island

[a. Potable water may not be available for construction during dry
periods. Desalinized water available during dry periods at $1300.00
per day for 114-150 kL 30,000-40,000 gallons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60
cycle. Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.2.9 Telephones at Midway, Wake, and Diego Garcia

On-Island service may be obtained if lines are available. Make
arrangements through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island
telephone service. [Current rates are [$ ] per month for each private
telephone line plus an installation charge of [$ ] for each instrument
and [$ ] per month for two-party lines plus [$ ] per month for each
extension. Pay for the cost of the wiring on runs in excess of two

spans]. Long distance services are usually available at commercial rates.
The Navy Radio Communication System or Defense Switch Network will not be
available for use. [Limited teletypewriter circuit service is available.]

13.2.10 Electricity

khkkhkkhkhkhkhkhkhkhkkkkkkkkkkkkkhkkhkkhkkhkhkhkhkhkhkhkhkhkhkkkkkkkkkkkkkkkkhkkkkhkhkkkkkkkkkkkkkkkkkx*k
NOTE: Use the following subparts for NASA projects
only.
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Provide connections, sized to provide service required for power and

lighting. Locate feeder and branch wiring with area distribution boxes so
that power is available throughout the project site by use of power cords.
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[120/240]1 [ and ] [480] electrical volt feeder service is available. Provide
lighting as required for safe and secure operations. Electricity used will
[not ]be furnished by the Government. [Maximum power supplied by the
Government will be [ 1.1

3.2.11 Water

Make connections to existing facilities to provide water for construction
purposes. Water used will[ not] be furnished by the Government.

3.2.12 Sanitation

a. Provide and maintain within the construction area minimum
field-type sanitary facilities approved by the Contracting Officer and
periodically empty wastes into a municipal, district, or station
sanitary sewage system, or remove waste to a commercial facility.
Obtain approval from the system owner prior to discharge into any
municipal, district, or commercial sanitary sewer system. Any
penalties and / or fines associated with improper discharge will be the
responsibility of the Contractor. Coordinate with the Contracting
Officer and follow station regulations and procedures when discharging
into the station sanitary sewer system. Maintain these conveniences at
all times without nuisance. Include provisions for pest control and
elimination of odors. Government toilet facilities will not be
available to Contractor's personnel.

b. [Provide temporary sewer and sanitation facilities that are
self-contained units with both urinals and stool capabilities.
Ventilate the units to control odors and fumes and empty and clean them
at least once a week or more often if required by the Contracting
Officer. The doors shall be self-closing. The exterior of the unit
shall match the base standard color. Locate the facility behind the
construction fence or out of the public view.]

3.2.13 Telephone
Make arrangements and pay all costs for telephone facilities desired.

3.2.14 Obstruction Lighting of Cranes
Provide a minimum of 2 aviation red or high intensity white obstruction
lights on temporary structures (including cranes) over 30 meter 100 feet
above ground level. Light construction and installation must comply with
FAA AC 70/7460-1. Lights must be operational during periods of reduced
visibility, darkness, and as directed by the Contracting Officer.

3.2.15 Fire Protection
Provide temporary fire protection equipment for the protection of personnel
and property during construction. Remove debris and flammable materials
[daily] [weekly] [monthly] to minimize potential hazards.

3.3 TRAFFIC PROVISIONS

3.3.1 Maintenance of Traffic

a. Conduct operations in a manner that will not close any thoroughfare

or interfere in any way with traffic on railways or highways except
with written permission of the Contracting Officer at least 15 calendar
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days prior to the proposed modification date, and provide a Traffic
Control Plan detailing the proposed controls to traffic movement for
approval. The plan must be in accordance with State and local

regulations and the MUTCD, Part VI. [Make all notifications and obtain
any permits required for modification to traffic movements outside
Station's jurisdiction.]. Contractor may move oversized and

slow-moving vehicles to the worksite provided requirements of the
highway authority have been met.

b. Conduct work so as to minimize obstruction of traffic, and maintain
traffic on at least half of the roadway width at all times. Obtain
approval from the Contracting Officer prior to starting any activity
that will obstruct traffic.

c. Provide, erect, and maintain, at contractors expense, lights,
barriers, signals, passageways, detours, and other items, that may be
required by the Life Safety Signage, overhead protection authority
having jurisdiction.

3.3.2 Protection of Traffic

Maintain and protect traffic on all affected roads during the construction
period except as otherwise specifically directed by the Contracting
Officer. Measures for the protection and diversion of traffic, including
the provision of watchmen and flagmen, erection of barricades, placing of
lights around and in front of equipment the work, and the erection and
maintenance of adequate warning, danger, and direction signs, will be as
required by the State and local authorities having jurisdiction. Protect
the traveling public from damage to person and property. Minimize the
interference with public traffic on roads selected for hauling material to
and from the site. Investigate the adequacy of existing roads and their
allowable load limit. Contractor is responsible for the repair of any
damage to roads caused by construction operations.

3.3.3 Rush Hour Restrictions

Do not interfere with the peak traffic flows preceding and during normal
operations for [ ] without notification to and approval by the
Contracting Officer.

3.3.4 Dust Control

Dust control methods and procedures must be approved by the Contracting
Officer. Treat dust abatement on access roads with applications of calcium
chloride, water sprinklers, or similar methods or treatment.

[3.3.5 Commercial Vehicles In/Out of NAVSTA/NAS Norfolk, VA

LR R R R ok R o o R o R S S o o R o o R R R R R R R

NOTE: Use the following paragraphs only for
projects located at Naval Station (NAVSTA) or Naval
Air Station (NAS), Norfolk, VA.
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a. Definitions. Commercial vans and trucks are differentiated as
follows:
(1) Closed truck. A truck enclosed on four sides, top, and

bottom to which entry can be made only through end or side doors
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b.

and to which a seal can be applied.
(2) Open truck. A truck which is either fully open, such as
flatbed, or contained by wooden slats or sideboards; or any truck

to which a seal cannot be applied.

(3) Commercial vehicles. A common contract or commercial truck
without a decal issued by Norfolk, VA.

(4) Trailer. A non-self-propelled enclosed cargo container used
for the transportation of goods, e.g., a trailer pulled by a truck.

Instructions and directions. Ensure that commercial trucks and

trailers follow the instructions below to provide for effective control
over their entry and exit from the base, movement within the base, and
to reduce congestion both at the gates and within the base. 1In
general, commercial trucks and common carriers are required to enter
and exit through specified gates and process immediately to a truck
control point for cargo manifest check. The driver shall be issued a
Material Movement Control and Gate Pass, routing instructions, and
directions to depart the base via a designated exit point where the
pass is to be turned in.

(1) Common contract and commercial trucks going to the area of
Building LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m. through 6:30
p.m. and 10:30 p.m. through 3:00 a.m., 7 days a week. The gate is
closed on holidays.

(2) Other common contract and commercial trucks, except as noted
below are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

(3) Common contract and commercial trucks which enter the base
may depart through Gate 5, Gate 4, and Gate 22 only. The exit
Truck Control Point at Gate 4 is operated from 7:00 a.m. to 5:00

p.m.

(4) For concrete- and asphalt-carrying trucks, the Resident
Officer in Charge of Construction (ROICC), Norfolk VA shall
arrange entry and exit through any gate other than Gate 2.

(5) Contractor vehicles with black Norfolk Naval Base decals
shall be granted routine access to the base at all times. These
trucks shall not enter or exit the base through Gate 2. These
trucks are subject to random checks and searches at exit gates
like other personal and commercial vehicles to ensure that
Government property is not being taken off the base without
authorization and documentation.

Movement and Exit
(1) Material movement control and gate pass. A Material Movement
Control and Gate Pass (5ND GEN 5510/1) is required for the removal
of Government, public, or private property from NAVSTA and NAS
Norfolk complex via commercial vans and truck.

(a) The Material Movement Control and Gate Pass shall be

originated by the Naval Base Police Truck Control Officer, and
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shall be given to drivers of commercial trucks for retention
during transit to intermediate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control Officer
at the exit truck stop. If the driver has more than one delivery
or pickup point, the driver shall present the pass at each stop so
the new activity may f£ill in appropriate information on the pass.
A copy of the pass shall be retained by each activity after
appropriate information has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Department during transit and
within command areas by activity officials for verification of
cargo content and to determine if drivers are transiting promptly
and by the proper route. For trailers expecting to be picked up
and depart outside normal working hours, pre-prepared passes shall
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking companies
expecting to pick up trailers after working hours should be
instructed to pick up a Material Movement Control and Gate Pass
from the responsible activity. The activity duty officer or
official shall notify Base Police Headquarters to clear the truck
for exit at Gate 5 if the seal and Material Movement Control and
Gate Pass are in order.

(b) When filling out a Material Movement Control and Gate Pass,
the last activity where business is conducted on the base is
responsible to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.

(c) The Material Movement Control and Gate Pass shall be turned
in by the vehicle driver to a base police officer at a truck
control stop when he departures from the base.

(d) Government or commercial vehicles departing Naval Base,
Norfolk with Government, public, or private property shall possess
a Material Movement Control and Gate Pass filled out by a naval
officer or equivalent grade civilian within the driver's chain of
command. The Material Movement Control and Gate Pass shall be
inspected and verified during random gate departure searches.

(2) Car Seals

(a) Commercial, sealable, closed trailers and trucks, full,
partially full, or empty, destined to leave the base shall be
sealed upon departure from any activity. The seal number and
trailer or truck number shall be entered on the Material Movement
Control and Gate Pass.

(b) Commercial closed trailers and trucks received empty for
loading with Government material shall have a Navy car seal
affixed to cargo doors after loading and prior to departing
through designated gates.

(c) Closed trailers and trucks which have been only partially
loaded or off-loaded shall be sealed completely at the end of
working hours with a Navy car seal.

(d) Application of Navy car seals is the responsibility of the

activity in charge of loading and unloading of trailers and trucks.
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(e) The Naval Base Police Department will conduct random checks
of contents, seals, and forms of trailers and trucks on the Naval
Base complex.

(f) A truck driver whose van or truck does not have a properly
completed Material Movement Control and Gate Pass or car seal will
be refused exit clearance.

13.4 CONTRACTOR'S TEMPORARY FACILITIES
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NOTE: For NASA projects use the following paragraph
and insert NASA center regulatory document number

and time period compliance.
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Contractor-owned or -leased trailers must be identified by Government
assigned numbers. Size and location of the number will comply with

[ ]. DApply the number to the trailer within [14] [ ] calendar days
of notification, or sooner, if directed by the Government.

3.4.1 Safety

Protect the integrity of any installed safety systems or personnel safety
devices. If entrance into systems serving safety devices is required, the
Contractor must obtain prior approval from the Contracting Officer. If it
is temporarily necessary to remove or disable personnel safety devices in
order to accomplish contract requirements, provide alternative means of
protection prior to removing or disabling any permanently installed safety
devices or equipment and obtain approval from the Contracting Officer.

3.4.2 Administrative Field Offices

Provide and maintain administrative field office facilities within the
construction area at the designated site. Government office and warehouse
facilities will [not] be available to the Contractor's personnel.

3.4.3 Storage Area

Construct a temporary 1.8 m 6 foot high chain link fence around trailers
and materials. Include plastic strip inserts, colored [green] [brown], so
that visibility through the fence is obstructed. Fence posts may be
driven, in lieu of concrete bases, where soil conditions permit. Do not
place or store Trailers, materials, or equipment outside the fenced area
unless such trailers, materials, or equipment are assigned a separate and
distinct storage area by the Contracting Officer away from the vicinity of
the construction site but within the installation boundaries. Trailers,
equipment, or materials must not be open to public view with the exception
of those items which are in support of ongoing work on any given day. Do
not stockpile materials outside the fence in preparation for the next day's
work. Park mobile equipment, such as tractors, wheeled lifting equipment,
cranes, trucks, and like equipment within the fenced area at the end of
each work day.

3.4.4 Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another
or supplemental area for the Contractor's use and storage of trailers,
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equipment, and materials. This area may not be in close proximity of the
construction site but will be within the installation boundaries. Fencing
of materials or equipment will not be required at this site; however, the
Contractor is responsible for cleanliness and orderliness of the area used
and for the security of any material or equipment stored in this area.
Utilities will not be provided to this area by the Government.

.4.5 Appearance of Trailers

a. Trailers utilized by the Contractor for administrative or material
storage purposes must present a clean and neat exterior appearance and
be in a state of good repair. Trailers which, in the opinion of the
Contracting Officer, require exterior painting or maintenance will not
be allowed on installation property.

khkkhkkhkhkhkhkhkhkhkhkkkhkkkkkkhkkkhkkhkhkhkkhkhkhkhkhkhkhkhkhkkkkkkkkkkkkkkkkhkkhkkkhkkkkkkkkkkkkkkkkkkx*
NOTE: For SOUTHDIV projects at the Charleston Air
Force Base and for other SOUTHDIV projects as
determined by the Contracting Officer, use the first
painting option. Consult the Contracting Officer

for base paint standards.
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b. [Paint in accordance with facility standards] [Paint using suitable
paint] and maintain the temporary facilities. Failure to do so will be
sufficient reason to require their removal.

.4.6 Trailers or Storage Buildings
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NOTE: Use this paragraph for projects located on

the Naval Base Complex, Norfolk, Virginia.
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a. Trailers or storage buildings will be permitted, where space is
available, subject to the approval of the Contracting Officer. The
trailers or buildings shall be in good condition, free from visible
damage rust and deterioration, and meet all applicable safety
requirements. Trailers shall be roadworthy and comply with all
appropriate state and local vehicle requirements. Failure to maintain
storage trailers or buildings to these standards shall result in the
removal of non-complying units at the Contractor's expense. A sign not
smaller than 600 by 600 mm 24 by 24 inches shall be conspicuously
placed on the trailer depicting the company name, business phone
number, and emergency phone number. Trailers shall be anchored to
resist high winds and must meet applicable state of local standards for
anchoring mobile trailers.

b. LANTNAVFACENGCOM Trailer Sign. A sign shall be mounted on the
trailer or building that shows the company name, phone number,
emergency phone number and conforms to the following requirements and
sketch

Graphic panel: Aluminum, painted blue

Copy: Screen painted or vinyl die-cut, white

Typeface: Univers 65 u/lc
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See Sketch No. 01500 (graphic).

.4.7 Maintenance of Storage Area

a. Keep fencing in a state of good repair and proper alignment.
Grassed or unpaved areas, which are not established roadways, will be
covered with a layer of gravel as necessary to prevent rutting and the
tracking of mud onto paved or established roadways, should the
Contractor elect to traverse them with construction equipment or other
vehicles; gravel gradation will be at the Contractor's discretion. Mow
and maintain grass located within the boundaries of the construction
site for the duration of the project. Grass and vegetation along
fences, buildings, under trailers, and in areas not accessible to
mowers will be edged or trimmed neatly.
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NOTE: Use the following paragraph for SOUTHDIV

projects at the Charleston Air Force Base and for

other SOUTHDIV projects as determined by the

Contracting Officer based on project size, scope,

complexity, and visibility.
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b. Cut grass (or annual weeds) within the construction and storage
sites to a maximum 100 mm 4 inch height at least once a week during the
growing season unless the grass area is not visible to the public.

Trim the grass around fences at time of grass cutting. Maintain grass
or weeds on stockpiled earth as descried above.

.4.8 New Building

In the event a new building is constructed for the temporary project field
office, it will be a minimum 3.6 m 12 feet in width, 5 m 16 feet in length
and have a minimum of 2.1 m 7 feet headroom. Equip the building with
approved electrical wiring, at least one double convenience outlet and the
required switches and fuses to provide 110-120 volt power. Provide a work
table with stool, desk with chair, two additional chairs, and one legal
size file cabinet that can be locked. The building must be waterproof,
supplied with a heater, have a minimum of two doors, electric lights, a
telephone, a battery operated smoke detector alarm, a sufficient number of
adjustable windows for adequate light and ventilation, and a supply of
approved drinking water. Approved sanitary facilities must be furnished.
Screen the windows and doors and provide the doors with dead bolt type
locking devices or a padlock and heavy duty hasp bolted to the door. Door
hinge pins will be non-removable. Arrange the windows to open and to be
securely fastened from the inside. Protect glass panels in windows by bars
or heavy mesh screens to prevent easy access. In warm weather, furnish air
conditioning capable of maintaining the office at 50 percent relative
humidity and a room temperature 11 degrees C 20 degrees F below the outside
temperature when the outside temperature is 35 degrees C 95 degrees F. Any
new building erected for a temporary field office must be maintained by the
Contractor during the life of the contract and upon completion and
acceptance of the work become the property of the Contractor and removed
from the site. All charges for telephone service for the temporary field
office will be borne by the Contractor, including long distance charges up
to a maximum of $75.00 per month.
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.4.9 Security Provisions

Provide adequate outside security lighting at the Contractor's temporary
facilities. The Contractor will be responsible for the security of its own
equipment; in addition, the Contractor will notify the appropriate law
enforcement agency requesting periodic security checks of the temporary
project field office.

[3.4.10 Storage Size and Location

The [roofed] [enclosed] [open] site available for storage must be [confined
to the indicated operations area] [within 300 m 1,000 feet of the operations
areal] [as indicated]. The storage area will be approximately [ ] square
meter square feet.

][3.4.11 Storage in Existing Buildings

The Contractor will be working [in] [around] existing building[s]; the
storage of material [will be allowed in a [ ] square meter square foot
areal] [where indicated] [will not be allowed in the buildingl[s]]. [Provide

2.4 m 8 foot high security fence with a lockable gate around the storage
area. Remove at the completion of work.]

13.4.12 Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical
openings in the building are monitored carefully. Take immediate actions
required to seal off such openings when rain or other detrimental weather
is imminent, and at the end of each workday. Ensure that the openings are
completely sealed off to protect materials and equipment in the building
from damage.

.4.12.1 Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize
danger to persons, and protect the work and nearby Government property.
Precautions must include, but are not limited to, closing openings;
removing loose materials, tools and equipment from exposed locations; and
removing or securing scaffolding and other temporary work. Close openings
in the work when storms of lesser intensity pose a threat to the work or
any nearby Government property.

[3.4.12.2 [Typhoon] [Hurricane] Condition of Readiness

Unless directed otherwise, comply with:

a. Condition FOUR (Sustained winds of 93 km/hr 50 knots or greater
expected within 72 hours): Normal daily jobsite cleanup and good
housekeeping practices. Collect and store in piles or containers scrap
lumber, waste material, and rubbish for removal and disposal at the
close of each work day. Maintain the construction site including

storage areas, free of accumulation of debris. Stack form lumber in
neat piles less than one m 4 feet high. Remove all debris, trash, or
objects that could become missile hazards. [Contact Contracting

Officer for [Condition Requirements] [Condition of Readiness (COR)
updates and completion of required actions].]

b. Condition THREE (Sustained winds of 93 km/hr 50 knots or greater
expected within 48 hours): Maintain "Condition FOUR" requirements and
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commence securing operations necessary for "Condition ONE" which cannot
be completed within 18 hours. Cease all routine activities which might
interfere with securing operations. Commence securing and stow all
gear and portable equipment. Make preparations for securing

buildings. Review requirements pertaining to "Condition TWO" and
continue action as necessary to attain "Condition THREE" readiness.
Contact Contracting Officer for weather and COR updates and completion
of required actions.

c. Condition TWO (Sustained winds of 93 km/hr 50 knots or greater
expected within 24 hours): Curtail or cease routine activities until
securing operation is complete. Reinforce or remove form work and
scaffolding. Secure machinery, tools, equipment, materials, or remove
from the jobsite. Expend every effort to clear all missile hazards and
loose equipment from general base areas. Contact Contracting Officer
for weather and Condition of Readiness (COR) updates and completion of
required actions.

d. Condition ONE. (Sustained winds of 93 km/hr 50 knots or greater
expected within 12 hours): Secure the jobsite, and leave Government
premises.

13.5 GOVERNMENT FIELD OFFICE
3.5.1 Resident Engineer's Office

Provide the Government Resident Engineer with an office, approximately 19
square meters 200 square feet in floor area, located where directed and
providing space heat, electric light and power, and toilet facilities
consisting of one lavatory and one water closet complete with connections
to water and sewer mains. Provide a mail slot in the door or a lockable
mail box mounted on the surface of the door. Include a 1200 by 2400 mm 4
by 8 foot plan table, [ computer work space] a standard size office desk and
chair, and telephone. At completion of the project, the office will remain
the property of the Contractor and be removed from the site. Utilities
willbe connected and disconnected in accordance with local codes and to the
satisfaction of the Contracting Officer.

[3.5.2 Quality Control Manager Records and Field Office
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NOTE: Include this paragraph when project has
separate QC Manager and project Superintendent.

Edit to suit the size and location of the project.
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Provide on the jobsite an office with approximately [9] [18] [ 1 square
meter [100] [200] [ ] square feet of useful floor area for the exclusive
use of the QC Manager. Provide a weathertight structure with adequate
[heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by
2400 mm 4 by 8 foot plan table, a standard size office desk and chair,
computer station, and working communications facilities. [Provide either a
1,500 watt radiant heater and a window-mounted air conditioner rated at 2.6
kW 9,000 Btus minimum or a window-mounted heat pump of the same minimum

heating and cooling ratings.] Provide a door with a cylinder lock and
windows with locking hardware. Make utility connections. Locate [as
directed] [where indicated]. File quality control records in the office and

make available at all times to the Government. After completion of the
work, remove the entire structure from the site.
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13.5.3 Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type
mobile office acceptable to the Contracting Officer and providing as a
minimum the facilities specified above. Securely anchor the trailer to the
ground at all four corners to guard against movement during high winds.

3.6 PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located
that operation by normal voice between these elements is not satisfactory,
the Contractor must install a satisfactory means of communication, such as
telephone or other suitable devices and made available for use by
Government personnel.

3.7 TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date
established for commencement of work, furnish and erect temporary project
safety fencing at the work site. The safety fencing must be a high
visibility orange colored, high density polyethylene grid or approved
equal, a minimum of 1.1 m 42 inches high, supported and tightly secured to
steel posts located on maximum 3 m 10 foot centers, constructed at the
approved location. Maintain the safety fencing during the life of the
contract and, upon completion and acceptance of the work, will become the
property of the Contractor and be removed from the work site.

3.8 CLEANUP

Remove construction debris, waste materials, packaging material and the
like from the work site daily. Any dirt or mud which is tracked onto paved
or surfaced roadways must be cleaned away. Store within the fenced area
described above or at the supplemental storage area any materials resulting
from demolition activities which are salvageable. Neatly stacked stored
materials not in trailers, whether new or salvaged.

3.9 RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletinboard, signs, barricades,
haulroads, and any other temporary products from the site. After removal
of trailers, materials, and equipment from within the fenced area, remove
the fence that will become the property of the Contractor. Restore to the
original or better condition, areas used by the Contractor for the storage
of equipment or material, or other use. Gravel used to traverse grassed
areas must be removed and the area restored to its original condition,
including top soil and seeding as necessary.

-- End of Section --
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