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1.5.9 Utility Cutovers and Interruptions
1.5.10 Shipyard Area Work Clearance Request
1.5.10.1 Shipyard Hazardous Areas
1.5.11 Restrictions on Use of Yellow[, Orange-Yellow, Red, and
Magenta] Materials
1.6 SECURITY REQUIREMENTS
1.6.1 Naval Air Station (NAS), Patuxent River, MD
1.6.2 Naval Observatory(NOBSY), Washington, DC, Quarters "A"
1.6.3 Naval Surface Warfare Center (NSWC), Dahigren, VA
1.6.4 Naval Surface Warfare Center (NSWC), Indian Head, MD
1.6.5 NSS, Washington, DC
1.6.6 Naval Research Laboratory (NRL), Washington, DC
1.6.7 Marine Corps Base Quantico (MCBQ), Quantico, VA
1.6.8 Naval Support Facility, Thurmont, MD
1.6.9 Joint Base Anacostia-Bolling (JBAB), Washington, DC
1.6.10 Naval Weapons Station, Yorktown, VA
1.6.11 Armed Forces Experimental Training Activity, Williamsburg, VA
1.6.12 Norfolk Naval Shipyard, Portsmouth, VA
1.6.12.1 Shipyard CIA and Sensitive Areas
1.6.12.2 Vehicle Regulations in the Shipyard CIA
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1.6.12.7 Areas Not Covered by Contract
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1.6.12.9 Photographs
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1.6.13 Naval Air Station, Oceana, Virginia Beach, VA
1.6.14 Fleet Trng Cntr Atlantic (FTCLANT), Dam Neck, Virginia Beach,
VA
1.6.15 Naval Station Norfolk, Norfolk, VA
1.6.16 Naval Security Group Activity (NSGA), Northwest, Chesapeake,
VA
1.6.17 AEGIS Systems Combat Center, Wallops Island, VA
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1.6.20.1 Citizenship Requirements
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1.7 NAVFAC EURAFCENT REQUIREMENTS AND RESTRICTIONS
1.7.1 Building Entrance Restrictions
1.7.2 Public Release of Information
1.7.3 Responsibility for Physical Security
1.7.4 Employment
1.7.5 Compliance
1.7.6 Cultural Resources
1.7.7 Unexploded Ordnance
1.7.7.1 Ordnance Removal Requirements
1.8 CONTRACTOR REGULATIONS FOR DIEGO GARCIA
1.9 BRITISH INDIAN OCEAN TERRITORY (BIOT) LAWS FOR DIEGO GARCIA
1.9.1 BIOT Immigration Requirements
1.9.2 Contractor I.D.
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1.9.3 Contractor-Owned Vehicles
1.9.4 Inspection
1.9.5 Business or Occupation on DG
1.9.6 BIOT Taxes and Customs Duties
1.10 BASE OPERATING SUPPORT (BOS) FOR WAKE ISLAND AND DIEGO GARCIA
1.11 FACILITIES AND SERVICES FOR WAKE ISLAND AND DIEGO GARCIA
1.11.1 Meal Services for Diego Garcia
1.11.2 Dining and Lodging Facilities for Wake Island
1.11.3 Housing for Diego Garcia
1.11.4 Medical Facilities for Wake and Diego Garcia
1.11.5 Dental Treatment for Diego Garcia
1.11.6 Retail Store
1.11.7 Alcohol and Gambling
1.11.8 Postal Services
1.11.9 Custodial Service for Diego Garcia
1.11.10 Janitorial Services for Wake Island
1.11.11 Recreation Facilities
1.11.12 Club Privileges
1.11.13 Swimming and Fishing
1.11.14 Fuel for Wake Island
1.11.15 Fuel for Diego Garcia
1.12 TRANSPORTATION OF PERSONNEL, MATERIALS, AND EQUIPMENT FOR WAKE
AND DIEGO GARCIA
1.12.1 Surface Transportation
1.12.2 Purchase Orders for Diego Garcia
1.12.3 Air Transportation
1.12.4 Agreement
1.12.5 Packaging
1.13 TRANSPORTATION OF PERSONNEL, MATERIALS, AND EQUIPMENT FOR
GUANTANAMO BAY
1.13.1 Ocean Freight
1.13.2 On-Base Transportation
1.13.3 Transportation of Personnel
1.14 EXTRAORDINARY SECURITY REQUIREMENTS FOR PEARL HARBOR
1.14.1 Other Sensitive Areas
1.14.1.1 Extraordinary Security Requirements
1.15 EXTRAORDINARY SECURITY REQUIREMENTS FOR PUGET SOUND NAVAL
SHIPYARD & INTERMEDIATE MAINTENANCE FACILITY (PSNS & IMF), NAVAL
BASE KITSAP BREMERTON, WASHINGTON
1.15.1 Vehicle Regulations in the Controlled Industrial Area (CIA)
of Puget Sound Naval Shipyard & Intermediate Maintenance Facility
(PSNS & IMF) Naval Base Kitsap, Bremerton, Washington and
Sensitive Areas.
1.15.2 Restrictions On Use Of Yellow, Orange-Yellow, Red, And
Magenta Materials
1.15.3 Tape Recorders
1.15.4 Laptop Computers
1.15.5 Prohibited Items
1.15.6 Personally Owned Portable Electronic Device (PED)
Functionality Matrix
1.15.7 Employment Restrictions For PSNS/IMF NBK Bremerton, WA.
1.16 CONTRACTED SERVICES FOR NBK BANGOR, SILVERDALE, WA.
1.16.1 Unarmed Escort Services
1.17 NAVAL BASE KITSAP BANGOR, WA OPERATIONS AREA/SWFPAC PRODUCTION
AREA SECURITY/WATERFRONT RESTRICTED AREA/MAIN LIMITED
1.17.1 SWFPAC Safety and Security Brief
1.17.1.1 Vehicle Access
1.17.1.2 Delays
1.17.1.3 Searches and Inspections
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1.17.1.4 Wireless Devices

1.17.1.5 HERO

1.17.1.6 Photography

1.17.1.7 Smoking

1.17.1.8 Flame Producing Devices
1.17.1.9 Crane Operations

1.17.1.10 Contracted Services

1.17.2 Main Limited Area (MLA) Security
1.17.2.1 Exchange Badges

1.17.2.2 Flammable Materials

1.17.2.3 Vehicle Access

1.17.2.4 Vehicle Disabling

1.17.2.5 Escorts

1.17.2.6 Smoking Area

1.17.2.7 Restrooms

1.17.2.8 Delays at India Gate

1.17.2.9 Delays Inside Main Limited Area
1.17.2.10 Stockpiled Sail

1.17.2.11 Clear Zone Requirements
1.17.2.12 Containers/Lockboxes
1.17.2.13 Locking of Handholes /Manholes
1.17.3 Waterfront Restricted Area (WRA) Security
1.17.3.1 Vehicle Access

1.17.3.2 Escorts

1.17.3.3 Delays

1.17.3.4 Clear Zone Requirements
1.17.3.5 Containers/Lockboxes

1.17.3.6 Locking of Handholes /Manholes

1.18 MATERIALS, FACILITIES, AND SERVICES FOR GUANTANAMO BAY

1.18.1 Medical and Dental Services
1.18.2 Post Exchange and Commissary Privilege and Recreation
Facilities
1.18.3 Laundry and Dry Cleaning
1.18.4 Food Facilities
1.18.5 Contractor Debts
1.18.6 Energy Conservation
1.18.7 Drug Abuse by Contract Employees
1.18.8 Government Utilities
1.18.8.1 Rates
1.18.8.2 Metering
1.18.8.3 Backflow Protection
1.18.9 Port-a-let, Refuse Collection and Sanitary Sewage Trucking
Service
1.18.10 Petroleum Products
1.18.11 Purchases From the Government
1.18.11.1 Sale of Government Supplies
1.18.11.2 Payment for Purchases From the Government
1.18.12 Electronic Invoices
1.18.13 E-mail and Internet
1.18.14 Available Living Quarters
1.18.14.1 Crew Berthing
1.18.14.1.1 Codes
1.18.14.1.2 Description
1.18.14.1.3 Installation
1.18.14.2 Contractor Management/Supervisory Housing
1.18.14.3 Contractor Berthing Facilities (CBF)
1.18.14.3.1 Pricing
1.18.14.3.2 Billing
1.18.14.3.3 Contractor Berthing Agreement
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SECTION 01 14 00

WORK RESTRICTIONS
11/22, CHG 5: 05/25
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NOTE: This guide specification covers the
requirements for work and site restrictions.

Adhereto  UFC 1-300-02 Unified Facilities Guide
Specifications (UFGS) Format Standard when editing
this guide specification or preparing new project
specification sections. Edit this guide

specification for project specific requirements by
adding, deleting, or revising text. For bracketed
items, choose applicable item(s) or insert

appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments, suggestions and recommended changes for
this guide specification are welcome and should be
submitted as a Criteria Change Request (CCR)

This guide specification includes a variety of
tailoring options for ease of initially editing the
section. Selection or deselection of a tailoring
option will include or exclude that option in the
section but editing the resulting section to fit the
project is still required.

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

PART 1 GENERAL

1.1

REFERENCES

*

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
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this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a Reference Identifier (RID) outside of
the Section's Reference Article to automatically

place the reference in the Reference Article. Also
use the Reference Wizard's Check Reference feature
to update the issue dates.

References not used in the text will automatically
be deleted from this section of the project

specification when you choose to reconcile
references in the publish print process.

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkhkkkk

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.
AIR-CONDITIONING, HEATING AND REFRIGERATION INSTITUTE (AHRI)
ANSI/AHRI 210/240 (2008; Add 1 2011; Add 2 2012) Performance
Rating of Unitary Air-Conditioning &
Air-Source Heat Pump Equipment
AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE)
ASCE 7-16 (2017; Errata 2018; Supp 1 2018) Minimum
Design Loads and Associated Criteria for
Buildings and Other Structures
FLORIDA ADMINISTRATIVE CODE (FAC)

FAC Chapter 15C-1 Department of Highway Safety and Motor
Vehicles

INSTRUCTIONS AND STANDARDS FOR NAVBASE GUANTANAMO BAY CUBA
(COMNAVBASEGTMOINST)

11300.3 Base Energy Conservation Regulations
INTERNATIONAL CODE COUNCIL (ICC)

ICC IBC (2024) International Building Code
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2026) National Electrical Code

NFPA 90A (2024) Standard for the Installation of
Air Conditioning and Ventilating Systems

NFPA 101 (2024) Life Safety Code

NAVAL FACILITIES ENGINEERING AND EXPEDITIONARY WARFARE CENTER
(NAVFAC EXWC)

NFESC UG-2029-ENV (1998) Cross-Connection Control and
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Backflow Prevention Program Implementation
at Shore Facilities, User's Guide

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2024) Safety -- Safety and Occupational
Health (SOH) Requirements

U.S. Code (USC)

8 USC 1101 Definitions

10 USC 6011 Navy Regulations
U.S. DEPARTMENT OF DEFENSE (DOD)

UFC 3-301-01 (2023; with Change 4, 2025) Structural
Engineering

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)

24 CFR 3280 (2019) Manufactured Home Construction and
Safety Standards

[1.2 DEFINITIONS

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkk *% *kkkk *kkkk

NOTE: This paragraph is tailored for NAVFAC
MARIANAS.

1.2.1 State

"State" when used in reference to states of the United States also
includes the Territory of Guam.

1[13  SUBMITTALS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: Review Submittal Description (SD) definitions
in Section 013300 SUBMITTAL PROCEDURES and edit
the following list, and corresponding submittal

items in the text, to reflect only the submittals
required for the project. The Guide Specification
technical editors have classified those items that
require Government approval, due to their complexity
or criticality, with a "G." Generally, other

submittal items can be reviewed by the Contractor's
Quality Control System. Only add a "G" to an item

if the submittal is sufficiently important or

complex in context of the project.

For Army projects, fill in the empty brackets
following the "G" classification, with a code of up

to three characters to indicate the approving
authority. Codes for Army projects using the
Resident Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
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District Office); "AQ" for Area Office; "RQ" for

Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy

and Air Force projects.

The "S" classification indicates submittals required

as proof of compliance for sustainability Guiding

Principles Validation or Third Party Certification

and as described in Section 013300 SUBMITTAL
PROCEDURES.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk
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NOTE: The items in this Submittals Article contain
tailoring for NAVFAC FE, NAVFAC MARIANAS, NAVFAC,
SW, and NAVFAC SE. If the project is not at any of

these locations, and no additional submittals are

added, delete this Submittals Article altogether.

*kkkkkkkhkhhhhhhkhkkkkkkhkhkhkhhhhhhhhhhrrkkkkhkhkhkhkhhhhhhhhhrrkrkkkkkkhkhhhhhhix
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NOTE: For Navy Design-Build projects, delete

013300 SUBMITTAL PROCEDURES, and replace with UFGS
01 33 00.05 20 CONSTRUCTION SUBMITTAL PROCEDURES and
UFGS 01 33 10.05 20 DESIGN SUBMITTAL PROCEDURES.

Government approval is required for submittals with a "G" or "S"
classification. Submittals not having a "G" or "S" classification are for
Contractor Quality Control approval. Submittals not having a "G" or "S"
classification are for information only. When used, a code following the
"G" classification identifies the office that will review the submittal
for the Government. Submit the following in accordance with Section
013300 SUBMITTAL PROCEDURES:
SD-01 Preconstruction Submittals

Meal Signature Record Book (MSRB)

Dining And Lodging Requirements

Housing Plan

Medical Plan

Contractor Regulations

Transportation of Personnel, Materials, and Equipment

Purchase Orders

List of Contact Personnel

Personnel List

Entry Approval for Employees G

SD-07 Certificates
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NOTE: For Army and Army National Guard projects,
require 3Rs Explosive Safety Education Training
Certificate to be submitted annually.

* * *% * *% * * * * *

3Rs Explosive Safety Education Training Certificate
submission required)

[ Proof of IMD Ordnance Work Authorization G,

11 14 SPECIAL SCHEDULING REQUIREMENTS

* *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

NOTE: If there are special requirements, use those
portions of the following paragraph which apply to
the project.

* *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

a. | must be ready for operation as approved by Contracting Officer
before work is started on | which would interfere with normal
operation.

b. Have materials, equipment, and personnel required to perform the work
at the site prior to the commencement of the work. Specific items of
work to which this requirement applies include:

O L1
@ L1
c. The| | will remain in operation during the entire construction

period. Conduct operations so as to cause the least possible
interference with normal operations of the activity.

* *kkkkk *% *kkkkk *% *kkkkk *kkkkkkkkkk *kkkkkkkkkk *kkkk

NOTE: Use 30 calendar days in bracket below for NBK
Bangor, WA.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

d. Permission to interrupt any Activity roads, railroads, or utility
service must be requested in writing a minimum of [15] | |
calendar days prior to the desired date of interruption.

[ e. The work under this contract requires special attention to the
scheduling and conduct of the work in connection with existing
operations. Identify on the construction schedule each factor which
constitutes a potential interruption to operations.

(1) The following conditions apply:
@) [

(C) ) I

NOTE: Use this paragraph on all projects involving
potential conflicts with operating conditions other
than utilities or where the work must be pursued in
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a particular sequence. Clearly detail the
permissible extent of sequencing or duration of
interruptions to station operation. Obtain

information from the Government.
*kkkkkhkkkkkkhhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhrkhhriiird

[ f. Restricted Access Areas. The Government will monitor work in areas|
listed below][ indicated]. Notify Contracting Officer at least 14
calendar days prior to starting work in these areas.

L]
1115  CONTRACTOR ACCESS AND USE OF PREMISES

151 Activity Regulations

* *kkkkkkkkhkk *kkkkkkkkkhk *kkkkk *% *kkkkk *kkkkkkkkkhk *kkkk

NOTE: Include the first bracketed sentence for
projects at MCBH Kaneohe Bay. The two bracketed
sentences are tailored for use at NAVFAC Hawaii.

* *kkkkkkkkkk *kkkkkkkkhkhk *kkkkk *% *kkkkk *kkkkkkkkkhk *kkkk

Ensure that Contractor personnel employed on the Activity become familiar
with and obey Activity regulations including safety, fire, traffic and

security regulations. Keep within the limits of the work and avenues of
ingress and egress. [ Ingress and egress of Contractor vehicles at the
Activity is limited to the H-3 gate.][ To minimize traffic congestion,

delivery of materials must be outside of peak traffic hours (6:30 to 8:00
a.m. and 3:30 to 5:00 p.m.) unless otherwise approved by the Contracting
Officer.] Wear appropriate personal protective equipment (PPE) in
designated areas. Do not enter any restricted areas unless required to do
so and until cleared for such entry. Ensure all Contractor equipment,
including delivery vehicles, are clearly identified with their company

name.

1511 Subcontractors and Personnel Contacts
Provide a list of contact personnel of the Contractor and subcontractors
including addresses and telephone numbers for use in the event of an
emergency. As changes occur and additional information becomes available,
correct and change the information contained in previous lists.

[151.2 Additional Personnel Requirements

* *kkkkkkkkkk *kkkkkkkkkhk *kkkkk *% *kkkkk *kkkkkkkkhkhk *kkkk

NOTE: Include the following for projects that have

a Sensitive Compartmented Information Facilities
(SCIF) or Special Access Program Facilities (SAPF).
For SCIF and SAPF, coordinate personnel requirements
with the Site Security Manager and the Construction
Security Plan. These requirements apply to the SCIF

or SAPF and not the entire facility unless the

entire facility is the SCIF or SAPF.

* *

NOTE: This paragraph is tailored for Navy use only.

* *kkkkkkkkkk *kkkkkk * *kkkkk * *kkkkkk *%
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NOTE: Include this paragraph for projects within
the U.S. and its territories. Include Sitework,
utilities, foundations, structure when the entire
facility is a SCIF or SAPF.

* *kkkkk *% *kkkkk *% *% *% *kkkkk *% *kkkkk *%

[15.1.2.1 General Construction and Finish Work

kkkkkkkkkkkkkkkkkkkkkkhkhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: U.S. citizens or U.S. persons should be the
default for projects within the U.S. and its
territories.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

General construction and finish work of the [secure area][controlled
area]| | must be performed by U.S. firms using U.S. citizens[ or U.S.
persons]. General construction includes construction activities such as
[building sitework, utilities, foundations, structure, and Jenclosure or
shell, including doors, windows and facade work. Finish Work includes
construction activities such as insulation, floor, partition, and ceiling
systems; cabinet work; conveyor systems; specialties; building
furnishings, fixtures, and equipment; and mechanical and electrical
services and equipment including those specialized for fire protection,
security, communication, control, energy conservation, safety, comfort,
convenience, and similar purposes.

] kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Include the following paragraphs for projects
outside the U.S. and its territories. Include

Sitework, utilities, foundations, structure when the

entire facility is a SCIF or SAPF. Refer to the
Construction Security Plan to determine whether U.S.
SECRET or TOP SECRET-cleared workers are required
for finish work.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

[1.5.1.2.2 General Construction

General construction of the [secure area][controlled area] | must be
performed by U.S. firms using U.S. citizens. General construction
includes construction activities such as [building sitework, utilities,
foundations, structure, and Jenclosure or shell, including doors, windows
and facade work. Ultility work that penetrates the [secure

area][controlled area] | and installation of doors in these areas are
not general construction.

I 1.5.1.2.3 Finish Work

Finish Work within the [secure area][controlled area]] must be
accomplished by [U.S. SECRET-cleared][U.S. TOP SECRET-cleared] personnel.
Finish Work includes construction activities such as insulation, floor,

partition, and ceiling systems; cabinet work; conveyor systems;

specialties; building furnishings, fixtures, equipment; and mechanical

and electrical services and equipment including those specialized for fire
protection, security, communication, control, energy conservation, safety,
comfort, convenience, and similar purposes.
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I 1.5.1.2.4 Electronic Security Systems Equipment

kkkkkkkkkkkkkkkhkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: For projects that include Electronic Security
Systems for the protection of areas such as Secure
Rooms (Secret or Top Secret Open Storage), Sensitive
Compartmented Information Facilities (SCIF) or
Special Access Program Facilities (SAPF) include the
following personnel requirements.

1. For Secure Rooms (Secret or Top Secret Open
Storage) select the first bracketed option.

2. For SCIF and SAPF within the U.S., its
possessions or territories, select the second
bracketed option.

3. For SCIF and SAPF outside the U.S., its
possessions or territories, choose the third or
fourth bracketed option.

kkkkkkkkkkkkkkkkkkkkkkhkhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkhkhkkkx

Electronic Security Systems equipment such as processing control units,
workstations, field panels, sensors, high security locks, card readers,

cable installation, and system programming, testing and training must be
performed by [U.S. citizens who have been subjected to a trustworthiness
determination] [U.S. companies using U.S. citizens who have been subjected
to a trustworthiness determination] [[U.S. companies using U.S. TOP
SECRET-cleared personnel] [U.S. companies using U.S. SECRET-cleared
personnel]].

111.5.1.3 Installation Access

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Use this paragraph for Navy and Marine Corps
installations, with the exception of overseas

locations that do not employ the Defense Biometric
Identification System (DBIDS). Confirm with
installation security office and tailor DBIDS

project requirements to local policy. This

paragraph is tailored for Navy.

* *kkkkk *% *% *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Obtain access to Navy installations through participation in the Defense
Biometrics Identification System (DBIDS). Requirements for Contractor
employee registration, and transition for employees currently under Navy
Commercial Access Control System (NCACS), are available at
https://www.cnic.navy.mil/Operations-and-Management/Base-Support/DBIDS/

No fees are associated with obtaining a DBIDS credential.
Participation in the DBIDS is not mandatory, and Contractor personnel may
apply for One-Day Passes at the Base Visitor Control Office to access an
installation.

1.5.1.31 Registration for DBIDS

Registration for DBIDS is available at
https://www.cnic.navy.mil/Operations-and-Management/Base-Support/DBIDS/

Procedure includes:
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a. Present a letter or official award document (i.e. DD Form 1155 or SF
1442) from the Contracting Officer, that provides the purpose for
access, to the base Visitor Control Center representative.

b. Present valid identification, such as a passport or Real ID
Act-compliant state driver's license.

c. Provide completed SECNAV FORM 5512/1 to the base Visitor Control
Center representative to obtain a background check. This form is
available for download at
https://www.cnic.navy.mil/Operations-and-Management/Base-Support/DBIDS/

d. Upon successful completion of the background check, the Government
will complete the DBIDS enrollment process, which includes Contractor
employee photo, fingerprints, base restriction and several other
assessments.

e. Upon successful completion of the enrollment process, the Contractor
employee will be issued a DBIDS credential, and will be allowed to
proceed to worksite.

1.5.1.3.2 DBIDS Eligibility Requirements

Throughout the length of the contract, the Contractor employee must
continue to meet background screen standards. Periodic background
screenings are conducted to verify continued DBIDS patrticipation and
installation access privileges. DBIDS access privileges will be
immediately suspended or revoked if at any time a Contractor employee
becomes ineligible.

An adjudication process may be initiated when a background screen failure
results in disqualification from participation in the DBIDS, and

Contractor employee does not agree with the reason for disqualification.
The Government is the final authority.

1.5.1.3.3 DBIDS Notification Requirements

a. Immediately report instances of lost or stolen badges to the
Contracting Officer.

b. Immediately collect DBIDS credentials and notify the Contracting
Officer in writing under the following circumstances:

(1) An employee has departed the company without having properly
returned or surrendered their DBIDS credentials.

(2) There is a reasonable basis to conclude that an employee, or
former employee, might pose a risk, compromise, or threat to the
safety or security of the Installation or anyone therein.

15134 One-Day Passes

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: This subpart is not applicable at NS

Guantanamo Bay and should be deleted.
khkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkhkkhhkkkhhkkkhkhkkkhkhkkhhkhkkhhkhkkhkhkhkkhhkhkx

Personnel applying for One-Day passes at the Base Visitor Control Office
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are subject to daily mandatory vehicle inspection, and will have limited
access to the installation. The Government is not responsible for any
cost or lost time associated with obtaining daily passes or added vehicle
inspections incurred by non-participants in the DBIDS.

[1514 Additional Badge Requirements - NAS Patuxent River

* *% * *% *

* *% * *% *% * *% *% * *% *%

NOTE: Use the following paragraph for projects at
the Naval Air Station, Patuxent River, MD. This
paragraph is tailored for NAVFAC WASH.

* *% * *% *

*% *% *% *% *%

Identification badges will be issued to the Contractor and his employees
in accordance with the Naval Air Station Security Regulations. A copy of
the security regulations may be obtained from the security office. All
badges must be returned or accounted for to the department of Public
Safety's Pass and Identification Office upon expiration of the badge or
contract, or termination of the employee.

1[1.5.1.5 Employee List

khkkkkkhkkkhhkkkhhkkhkhkhkkhhkhkkhhkhkkhhkhkkhhkhkhhkhkkhhkhkkhhkhkkhhkhkkhhkhkkhhkhkx
NOTE: Include this paragraph for projects at Naval
Air Station, Patuxent River , Maryland. This
paragraph is tailored for NAVFAC WASH.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

* *% * *% *

* *% * *% *% *

NOTE:

*% *% * *% *%

* *% * *%

*% * *% *% * *% *% * *% *%

Provide to the Contracting officer, in writing, the names of two

designated representatives authorized to request personnel and vehicle
passes for employees and subcontractor's employees prior to commencement
of work under this contract. Adhere to the requirements of "Important
Clarifications - Contractors - How to Gain Access," dated 31 October 1995,

in obtaining access to the Naval Air Station complex for the life of the

contract. A copy of these requirements will be provided at the
preconstruction meeting.

][15.1.6 Personnel Entry Approval

* *% * *% * *

*% * *% *% * *% *% * *% *%

NOTE: Include this paragraph for projects at Naval
Air Station, Patuxent River, MD. This paragraph is
tailored for NAVFAC WASH.

* *% * *% *% *% *%

*% *% * *% *%

Failure to obtain entry approval will not affect the contract price or
time of completion.

11.5.1.7 No Smoking Policy

Smoking is prohibited within and outside of all buildings on
installation, except in designated smoking areas. This applies to
existing buildings, buildings under construction and buildings under
renovation. Discarding tobacco materials other than into designated
tobacco receptacles is considered littering and is subject to fines. The
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Contracting Officer will identify designated smoking areas.

[1.5.2 Emergency Response Requirement

khkkkkkhkkkhhkkkhhkkhkhkhkkhhkhkkhhkhkkhhkhkkkhhkkkhkhkkhhkhkkhhkhkkhhkhkkhhkhkkkhhkhxx
NOTE: Add the following paragraphs for projects at
Norfolk Naval Shipyard (NNSY)

* *kkkkk *% *% *

*% *kkkkk *%

The Norfolk Naval Shipyard has instituted a requirement for all personnel
to take shelter for personal safety in the event of certain emergencies.
This policy includes Contractors, Subcontractors, and any person who is
employed by the Contractor.

The most appropriate protective action for certain emergencies is to take
shelter. Personnel must immediately seek shelter while an assessment is
made of the threat and determinations are being made regarding subsequent
actions such as "all clear" or selected building evacuations. The

following procedures have been put in place in the event of an emergent
condition.

(1) NOTIFICATION: The primary means of alerting personnel will be
emergency alert signals. The alerting signal to seek shelter
will be three steady tones that last for thirty seconds separated
by ten seconds of silence. The natification for "all clear" will
be three short tones repeated three times.

(2) SHELTERING: When personnel hear the alert signal, the area of
work must be secured in a manner that will leave the site in safe
condition. Personnel must seek shelter in the nearest occupied
building in calm and orderly manner. If possible, secure all
windows and doors and shut off ventilation. If working aboard
ship, proceed into the interior of the ship and wait for further
directions from official personnel. If in a vehicle, park the
vehicle so that it does not block the normally traveled portion
of the road and proceed into the nearest occupied building.

(3) EVACUATION: In the event of an evacuation, personnel will
receive directions from team members of the Crowd Control Center
(CCCQC) or the building custodian acting on the directions from the
CCC. Contract personnel must comply with instructions given at
all times.

1[1.5.3 Shipyard Regulations

B R e s s e e S S R R S R T s S e e R S S e T S e e T
NOTE: Add the following paragraphs for projects at
Norfolk Naval Shipyard (NNSY).

* *kkkkk *% *%

*% *kkkkk *%

Ensure that Contractor personnel employed on the Shipyard become familiar
with and obey Shipyard regulations. Wear appropriate personal protective
equipment (PPE) in designated areas. Do not enter any restricted areas
unless required to do so and until cleared for such entry. The

Contractor's equipment must be conspicuously marked for identification.
Comply with the following conditions:

a. Restrict employees/representatives to the work site and control travel
directly to and from the work site
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b. Restore all traffic/parking/security signs and markings, including
space nhumbers, designations, and lines, to their original form if such
signs/markings are defaced or deleted during construction/repair.

c. Be responsible for control and security of Contractor-owned equipment
and materials at the work site. Report immediately
missing/lost/stolen property to the Shipyard Police Department (phone
396-7266) as each case occurs.

d. Ensure that no material is stacked within 3 meters 10feet of the
Controlled Industrial Area (CIA) perimeter. Remove from the work
site, or secure ladders or other such equipment which could be used to
climb the CIA perimeter fence. Ensure that no vehicles are parked
within 3 meters 10feet  of the CIA perimeter.

e. Ensure that no openings in the roof/walls/windows/fence of the
building exist at the end of the workday and do not exist where
penetration is possible during non-working hours. If the building
cannot be secured at the end of the workday, coordinate action with
the Contracting Office to notify the cognizant code to arrange for a
security watch by their personnel.

o

Seventy-two hours prior to making any penetrations (such as tunneling
under, cutting through a fence or building) in a restricted area,
contact the Shipyard Security Office to make arrangements for a
security guard or other measures required to meet all security
requirements. Cost of security guard will be charged to the
Contractor.

1154 Entry to Radiologically Controlled Areas

R R e e s S e e S S R R S R T s S e R S S S T S e e T
NOTE: Add the following paragraphs for projects at
Norfolk Naval Shipyard (NNSY).

* *kkkkk *% *% * * * *% *kkkkk *%

Contractor personnel must not, under any circumstances, enter a
radiologically controlled area or cross any posted radiological boundary.
This paragraph applies to all phases of contract work. Radiation areas
are posted with signs consistent with OSHA requirements. Ensure that
employees are familiar with the radiation signs and symbols. All
personnel entering the shipyard for the first time are required to receive
radiological indoctrination training.

Should contract workers encounter radiological postings or boundaries
which appear to limit their ability to access or carry out their intended
work, they must notify their contract administrator for resolution of the
problem.

154.1 Radioactive Materials and Equipment
All testing equipment, containing a radioactive source, must be operated
in accordance with an approved radioactive equipment plan. This plan must
be submitted to the Contracting Officer and approved by the Radiation
Officer (Code 105.5), prior to bringing the equipment into the shipyard.
This plan must include:

a. The name and type of equipment.
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b. The type and size of radiation source.
c. The dates and locations of the equipment's usage.

d. The radiological controls that the Contractor will use while operating
the equipment.

A different radioactive equipment plan will be required for each different
type of equipment, type of radioactive source, or size of radioactive
source. A data sheet of for each piece of new radioactive equipment must
be submitted to the Contracting Officer to forward to the shipyard's
Radiation Safety Officer. The data sheet must contain the following
information:

a. Name of equipment.

b. Name and address of equipment manufacturer.

o

Type and size of radiation source.

d. The location of the installed radioactive equipment (i.e. building
no., floor, code/shop area).

155 Working Hours

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: When there is a need for special work
periods, such as occupied family housing or when
working in locations with non-traditional workdays
such as Bahrain or Djibouti, modify this paragraph
accordingly. Consult with the supported command or
FEAD/ROICC office.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkkkkk

Regular working hours will consist of an [8 1/2 hour] [| hour]
period [established by the Contracting Officer], between [7 a.m. and 3:30
p-m. ] a.m. and | p.m.,] [Monday through Friday] [ |
through ]I, [and 7 a.m. to 3:30 p.m. on Saturday] [ ] a.m. and
[ | p-m. on Saturday], excluding Government holidays.

1.5.6 Work Outside Regular Hours

*kkkkkkkkkhhhhhhkkkkkhkkkhkkhhhhhhhhhhrrkkkkhkhkkhhhhhhhhhhrrrkrkkkkkkhkhhhhhhix

NOTE: Discuss with the Contracting Officer when
work outside regular hours is anticipated since it
generally requires overtime pay for Government
employees. When there is a need for special work
periods, such in occupied family housing, modify
this paragraph accordingly.

For MCBH Kaneohe Bay, use 30 calendar days in
bracketed option.

For NAVFAC PAC and NAVFAC Hawaii, include the last
bracketed item.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkhkkkhkkkkkkhkkkk

Work outside regular working hours requires Contracting Officer approval.
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Make application [15] | calendar days prior to such work to allow

arrangements to be made by the Government for inspecting the work in

progress, giving the specific dates, hours, location, type of work to be

performed, contract number and project title. Based on the justification

provided, the Contracting Officer may approve work outside regular hours.

During periods of darkness, the different parts of the work must be

lighted in accordance with requirements of EM 385-1-1 .[ Make utility
cutovers after normal working hours or on Saturdays, Sundays, and

Government holidays unless directed otherwise.]

[1.5.7 Exclusionary Period

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Only use this paragraph and edit accordingly,
only if project must shut down during certain, known

dates or times.
*kkkkkhkkkkkkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhrirird

No work may be performed during the period [ Jto] ], inclusive,
without prior written approval of the Contracting Officer. This period

has not been considered in computing the time allowed for the performance
of this contract.

I 1.5.8 Occupied and Existing Building[s]

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Edit for all projects as appropriate. Delete
this paragraph and its subparagraphs unless the work
is in or around existing occupied buildings or

unless Activity operations will materially affect

the Contractor's operations. In most projects, the
Government will remove furniture and equipment
before the Contractor begins work. In this case the
last subparagraph should be used. Examples of
Activity operations materially affecting

Contractor's operations include:

1. Restrictions regarding the time of day (or other
period) or the duration of work in an area

2. Interruptions of work in an area for operations,
one time or periodic

3. Interruption of work for a specific time for
operations

4. Location or restrictions on location of
construction equipment

5. Maintaining access.

Contact the Government to determine the complete
details of scheduling restraints which may impact on
the successful bidder's time or cost of performance
of the work, and incorporate such details in this
paragraph. Note that this paragraph defines the
impact of Activity operations upon the Contractor.

If the Contractor affects Activity operations,

include that information in paragraph SPECIAL
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SCHEDULING REQUIREMENTS and not in this paragraph.

* *kkkkk *% *% * * *

Work will be [in an existing building] [around existing buildings] which
[is][are] occupied.[ Do not enter the building[s] without prior approval
of the Contracting Officer.]

[ The existing buildings and their contents must be kept secure at all
times. Provide temporary closures as required to maintain security as
directed by the Contracting Officer.

][ Provide dust covers or protective enclosures to protect existing work that
remains, and Government material located in the | | during the
construction period.

] [Relocate movable furniture [approximately [1.8 m] [6 feet] | away
from the Contractor's working area] [as required to perform the work],
protect the furniture, and replace the furniture in [its] [their] original
location[s] upon completion of the work.][ Leave attached equipment in
place, and protect [it] [them] against damage, or temporarily disconnect,
relocate, protect, and reinstall [it] [them] at the completion of the
work.]

[ The Government will remove [and relocate] other Government property in the
areas of the building[s] scheduled to receive work.

111.5.9 Utility Cutovers and Interruptions

a. Make utility cutovers and interruptions after normal working hours or
on Saturdays, Sundays, and Government holidays. Conform to procedures
required in paragraph WORK OUTSIDE REGULAR HOURS.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhkkkhkkkkkkhkkkk

NOTE: Use the next two paragraphs on all projects
involving potential conflicts with existing utility
systems. Clearly detail the permissible extent, the
sequencing, or the duration of outages. Contact the
Government to determine the complete details of
outage or scheduling restraints which may impact on
the successful bidder's time or cost of performance
of the work, and incorporate such details in this
paragraph.

* *kkkkk *% * *kkkkk *% *kkkkk *% *kkkkk *%

b. Ensure that new utility lines are complete, except for the connection,
before interrupting existing service.

c. Interruption to water, sanitary sewer, storm sewer, telephone service,
electric service, air conditioning, heating, fire alarm, compressed
air, and | | are considered utility cutovers pursuant to the
paragraph WORK OUTSIDE REGULAR HOURS.[ Such interruptions are further
limited to | hours. This time limit includes time for
deactivation and reactivation.]

[ d. Operation of Station Utilities: Do not operate nor disturb the
setting of control devices in the station utilities system, including
water, sewer, electrical, and steam services. The Government will
operate the control devices as required for normal conduct of the
work. Notify the Contracting Officer giving reasonable advance notice
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when such operation is required.

] kkkkkkkkkkkkkkkhkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: The following paragraph is tailored for Navy

use only. Coordinate with Installation to determine

if permit is required and if so, time period

required prior to connection. Edit Section 333000
SANITARY SEWERAGE to specify permits and

requirements for connections to existing sanitary

sewer lines.
*kkkkkhkkkkkhkhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhhhririid

e. Connection to Existing Sanitary Sewer Line: Provide positive
verification that the existing line conveys sanitary sewer; verify
line is not incorrectly connected to a storm drain.[ Obtain
Installation's Sanitary Sewer Connection Permit[ 2 weeks][ |
prior to connection and in accordance with Section 333000
SEWERAGE.]

[1.5.10 Shipyard Area Work Clearance Request

kkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkhhkkhkkkkkkhkhkkk

NOTE: Include for Pearl Harbor Shipyard projects.
This paragraph is tailored for NAVFAC HI.

* *kkkkk *% *% * * *% *kkkkk *% *kkkkk *%

Coordinate excavation and electrical work, including testing and
troubleshooting of circuits, within the NAVFAC Hawaii Utilities Management
(UM) and PHNSY&IMF via the Contracting Officer. Furnish the:
a. Contract titte and number
b. Specific location of work
c. Reason for work
d. Duration of work

[1.5.10.1 Shipyard Hazardous Areas
Do not enter into work areas where Shipyard personnel are using protective
equipment such as respirator and masks or marked boundary areas without

prior approval.

1111511 Restrictions on Use of Yellow[, Orange-Yellow, Red, and Magenta]
Materials

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Add the following for projects at Norfolk
Naval Shipyard (NNSY). This paragraph is tailored
for NNSY.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

[ Refrain from use of yellow or orange-yellow materials for the following
purposes: sheeting, tarpaulins, polyethylene bottles or other containers,
tapes, bags, banding of identification marks on tools, boundary markers
such as ribbons. Contractor generated yellow waste materials such as torn
foul weather gear must be disposed of by the Contractor off-yard.

Shipyard dumpsters and trash cans must not be used for disposal of

SECTION 01 14 00 Page 21

SANITARY



Contractor generated yellow waste materials. Yellow colored items such as
described above are of specific significance within the shipyard and are
subject to strict controls.

] kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Add the following for shipyard projects at
NAVFAC PAC. This paragraph is tailored for NAVFAC
PAC.

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

[ The use of yellow, yellow-orange, red and magenta materials for the
following purposes is prohibited: sheeting, tarpaulins, polyethylene
bottles or other containers, tapes, bags, banding of identification marks
on tools, and boundary markers such as ribbons. Obtain Contracting
Officer's prior approval for use of such colored materials for other
purposes, such as buried vapor barrier membranes.

11116  SECURITY REQUIREMENTS

*kkkkkkkhkhhhhhhkkkkkkkkkkhkhhhhhhhhhhrkkkkhkhkkhhhhhhhhhhrrkrkkrkkkhkhhhhhhix

NOTE: Add special or extraordinary security
requirements which are unique to the station at

which the work is to be performed because of the
location of the project site on the station. This
information will be made available by the station
through the Government. For NAVFAC ML, include if
the project involves Contractor access to

"Classified" information or "Classified" areas.

This paragraph is tailored for several NAVFAC FECs.

*kkkkkkhhkhhhhhhkkkkkkkkhkhkhhhhhhhhhhrrkkkkkkhkhhhhhhhhhhrrkkkkkkkkhkhhhhhhix

[ Contract Clause FAR 52.204-2 Security Requirements and Alternate Il and
the following apply:

Dual citizenship is not permitted. | .
]J[16.1 Naval Air Station (NAS), Patuxent River, MD

Foreign Nationals: The Contractor is responsible for notifying the
Contracting Officer, at least five days in advance, of any foreign
nationals coming into a restricted area so that proper clearance and
escort procedures may be initiated.

I 1.6.2 Naval Observatory(NOBSY), Washington, DC, Quarters "A"

Provide full name, date of birth, and Social Security number of all
employees and representatives of the Contractor who need access to the
Quarters "A" compound to the Contracting Officer at least 7 days in
advance of the date on which access is desired. The Contractor will be
advised should any of the proposed employees not meet security
requirements for access to the Quarters "A" compound. For individual
cases, access to the Quarters "A" compound can occasionally be obtained
with a 4-hour advance notice; however, the Contracting Officer reserves
the right to utilize the full 7 days should he determine it necessary.

[ a. Personal identification: Before entering the Quarters "A" compound,

all persons must furnish personal identification and receive a badge
furnished by the Government. Badges must be worn so they are clearly

SECTION 01 14 00 Page 22



visible at all times. Return badges to the issuing office when
leaving the Quarters "A" compound.

I[ b. Security processing: Allow for a processing period of [15] |
minutes as employees enter the Quarters "A" compound at the beginning
of each workday. All materials entering or in the Quarters "A"
compound will be subject to search.

111 1.6.3 Naval Surface Warfare Center (NSWC), Dahlgren, VA

A copy of the security regulations may be obtained from the security
office of the station.

I 1.6.4 Naval Surface Warfare Center (NSWC), Indian Head, MD

No employee or representative of the Contractor will be admitted to the
work site unless he furnishes satisfactory proof that he is a citizen of
the United States or is specifically authorized admittance by the OICC.

a. ldentification Badges - A list of all employees to be engaged in the
performance of work must be furnished to the Security Department. In
the event employees are hired or discharged, a corrected list of
employees must be furnished reflecting the change in personnel.
Identification badges for the Contractor and his employees will be
furnished by the Security Department, Indian Head Division, Naval
Surface Warfare Center, Indian Head, MD. Immediately report instances
of lost or stolen badges to the Contracting Officer. Upon completion
of the contract or termination of the service of any employee, return
the badges to the Security Pass Office. Compliance with this
requirement is mandatory and certification thereof to the Contracting
Officer is required prior to submitting final invoices. Failure to
return badges will hold up Contractor's final payment.

b. Vehicles and Equipment - In addition to other conditions and
requirements set forth hereinbefore, attention is invited to the fact
that vehicles and equipment admitted to the Indian Head Division,
Naval Surface Warfare Center, Indian Head, MD will be required to meet
standards established be the Station Safety Department. The vehicular
and equipment conditions must satisfactorily meet the following
provisions:

(1) Steering mechanism must be satisfactory and safe condition.
(2) Horns and warning devices must be operable.

(3) Windshield wipers must be satisfactory in place, clean and
unbroken.

(4) Rearview mirrors must be satisfactory in place, clean and
unbroken.

(5) General body conditions: Body must be satisfactory tight
including fenders, bumpers, doors and latches thereto, and other
parts which might become dislocated during travel.

(6) Lights: All lights required by the type of vehicle/equipment in
use must be functional with satisfactory bulbs and lenses.

(7) Exhaust Systems: Exhaust systems must be completely functional
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with no leaks.

(8) Fuel system must be free of leaks and show no evidence of loss of
fuel or fumes.

(9) Brakes: All brakes must be functional and give evidence of the
ability to halt the loaded vehicles within safe distances.

(10) Tires need not be new but must contain sufficient tread to
indicate safety at operating speed with vehicle loaded.

(11) Electric Wiring: All wiring must be completely insulated as
required, and in cases considered appropriate, waterproofing of
wiring is required.

(12) Motors must be reasonably clean from excess grease, dust, and
dirt, and if required must be steam cleaned to the satisfaction
of the inspection personnel.

(13) Where applicable, inspection will include other such items as
gauges, thermometers, controls, relief valves, piping, mechanical
locks, limit switches, connectors, and other safety related
devices associated with vehicles and equipment admitted to the
Station.

I 1.6.5 NSS, Washington, DC
The station is a secured facility:

a. Application: Furnish to the Contracting Officer a list showing, for
employees and representatives to be engaged at the site, the name,
address, date and place of birth, Social Security number, and, for
anyone who is not a United States citizen, an alien registration
number. Update the list with each addition and deletion to such
engagement.

b. Passes and badges: Each individual engaged at the site must obtain a
temporary pass each day. Car passes will be issued for parking on the
station. Allow 15 minutes for this procedure at the beginning of each
day. Additionally, expect to lose 25 crew hours over the duration of
the contract due to delays in obtaining an escort while working in the
inner compound. For the purpose of definition, a crew is defined as
the size of the Contractor's workforce during any given workday. (If
the Contractor has a crew of 10 men delayed 30 minutes on a given day,
the delay period is one-half crew hour). Such delays will be at no
additional cost to the Government.

[ c. Escort: Work in or around Building[s] No. | is in the inner
compound and includes areas where an escort furnished by the
Government must accompany the Contractor and his representatives and
employees at all times.

11 1.6.6 Naval Research Laboratory (NRL), Washington, DC
The Contractor is working in highly secured areas. These areas include

[ ]. Furnish notice to the Contracting Officer 30 days prior to
working in these areas.

SECTION 01 14 00 Page 24



I 1.6.7 Marine Corps Base Quantico (MCBQ), Quantico, VA

All Contractor and its employees performing services on Marine Corps Base,
Quantico (MCBQ) requiring physical access to the installation must be
properly screened. Screening consists of identity proofing and vetting in
accordance with the standards set forth in Marine Corps Base Order 4200.3
(28 JUL 10). Request a copy of this policy from the Contracting Officer.

Hangars 2102 and 2103 are secured areas. Comply with the following
security requirements:

L1
I 1.6.8 Naval Support Facility, Thurmont, MD

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Obtain information needed from NAVFAC WASH,
Code 09F.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

The station is a secured facility. Comply with the following security
requirements.

L1
I 1.6.9 Joint Base Anacostia-Bolling (JBAB), Washington, DC

No employee or representative of the Contractor will be admitted to the
work site unless he furnishes satisfactory proof that he is a citizen of
the United States or is specifically authorized admittance by the OICC.

a. Personnel Information - All duty authorized non-military personnel
utilizing the base are required to have in their possession at all
times a Base Entry Pass. This pass is issued by the Visitors Control
Center at the South Gate. Visitors Control is open Monday through
Friday, 6:00 a.m. to 3:00 p.m. A minimum of 5 working days prior to
start of work, furnish to the Joint Base Anacostia-Bolling (JBAB),
Washington, DC, Security Department, via the Contracting Officer, the
following information for Contractor and subcontractor personnel
required to enter the Station:

(1) Name of the company
(2) Name of the employee
(3) Social Security number
(4) Proof of U.S. citizenship
(5) A completed Contractor/Vendor Criminal History Record Request
(6) A completed application for Base Entry Pass
b. Proof of Citizenship - Proof of citizenship will consist of copies of
birth certificates, military dependent ID card, or naturalization
papers, which will be returned once entered into the security computer
system. The Security Department will run a criminal history check on

Contractor employees and, as a condition of employment, each employee
must willingly sign an authorization form allowing the Security
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Department to conduct the criminal history check. Subject
authorization form will be maintained on file by the Security
Officer. Based on proof of U.S. citizenship and the results of the
criminal history check, the Security Officer will or will not grant
entry to the Station. If entry is denied, the Contractor will be
immediately notified.

c. Contractor Responsibility for Employees - The Contractor is
responsible for employees under his employment. Ensure that employees
are familiar with and obey station traffic, safety, and security
regulations.

d. Motor Vehicle Operation - Ingress and egress of personnel will be
subject to the security regulations of the Station.

(1) All personnel must be made aware of the base speed limits:

Housing areas 5 mph
Parking areas 10 mph
All other areas 25 mph (unless otherwise posted)

(2) Parking is in designed areas only, between two white lines. No
parking is permitted in fire lanes, on seeded areas, in parking
slots reserved for general officers and handicapped personnel.

(3) Traffic accidents should be reported immediately to the Security
Police Law Enforcement Desk by calling 767-5000, 5001.

(4) All personnel entering the installation are subject to random
vehicle inspections. The purpose of these inspections is to
detect the theft of Government and private property, and to
detect contraband or illegal drugs.

(5) Required Information on Privately Owned Vehicles - Advise company
employees who desire to use their privately owned vehicles to
personally bring the vehicle, vehicle registration, copy of
vehicle insurance policy, valid state inspection documentation,
and driver's license to the Visitor Control Center at the South
Gate.

(6) Access to Restricted Areas - Base entry passes allow access to
designated areas on the installation only. Entry into off limits
areas is prohibited unless the contract requires it.

(7) Current Information - Contractors will be responsible for keeping
the vehicle and employee lists current, and for securing and
returning identification cards belonging to terminated employees
to the Command Manager's Officer.

(8) Base Entry Passes - Contractor base entry passes will be valid
for each entry aboard Joint Base Anacostia-Bolling (JBAB) from
6:00 a.m. to 6:00 p.m., Monday through Friday only, unless prior
arrangements have been made with the Resident Officer in Charge
of Construction, NDW, and the Base Security Officer, Joint Base
Anacostia-Bolling (JBAB), has been notified. The passes are the
property of the base and are to be returned to Visitors Control
at the South Gate upon completion of the contract or termination
of employment. Replacement passes must be requested in writing
and be accomplished by written authorization from the Contracting
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Officer.

(9) Providing Information to Subcontractors - Prime Contractors are
responsible for ensuring that subcontractors receive security
information. Failure to comply with the specified requirements
will result in prime contractors and subcontractors being denied
access to the construction site.

1[1.6.10 Naval Weapons Station, Yorktown, VA

a. Personnel information. A minimum of 5 working days prior to start of
work, the Contractor will furnish to the Naval Weapons Station (NWS),
Yorktown, Security Department, via the Contracting Officer, the
following information for Contractor and subcontractor personnel
required to enter the station:

(1) Name of company

(2) Name of the employee

(3) Social Security number

(4) Proof of U.S. citizenship

(5) Completed Contractor/Vendor Criminal History Record Request
(6) Completed application for gate badge

b. Proof of citizenship. Proof of citizenship may consist of copies of
birth certificate, military dependent identification card (ID), or
naturalization papers, which will be returned once entered into the
security computer system. The Security Department will run a criminal
history check on Contractor employees and, as a condition of
employment, each employee must willingly sign an authorization form
allowing the Security Department to conduct the criminal history
check. Subject authorization form will be maintained on file by the
Security Officer. Based on proof of U.S. citizenship and results of
the criminal history check, the Security Officer will or will not
grant entry to the station. If entry is denied, the Contractor will
be immediately notified.

c. Contractor responsibility for employees. The Contractor is
responsible for employees under his employment. Ensure that employees
are familiar with and obey station traffic, safety, and security
regulations.

d. Motor vehicle operation. Ingress and egress of personnel are subject
to the security regulations of the station. Motor vehicles operated
within the NWS, Yorktown, must comply with the vehicle codes of
Virginia which are incorporated into NWS Instruction 5510.5G,
"Security and Traffic Regulations.”" Copies may be obtained from the
Resident Officer in Charge of Construction, NWS, Yorktown, VA.

1[1.6.11 Armed Forces Experimental Training Activity, Williamsburg, VA
This activity operates under strict security regulations and persons
admitted to this activity will be accompanied by a military police escort

or an official escort designated by the Security Officer, at all times.
The activity Security Officer will authorize issuance of badges to

SECTION 01 14 00 Page 27



selected responsible employees of the Contractor which permits the person
issued the badge to act as an escort for other Contractor personnel on the
activity.

1[1.6.12 Norfolk Naval Shipyard, Portsmouth, VA

Contractor employees and representatives performing work under this
contract are required to be United States citizens. If naturalized, the
individual must present his naturalization papers to the Security Officer

for inspection. Foreign born personnel must present evidence of
citizenship regardless of citizenship of parents, as required by

immigration laws. Contractors and Contractor personnel are the subject of
a local police records check. Contractor personnel who possess a security
clearance issued by the Defense Industrial Security Clearance Office
(DISCO) will be issued a shipyard badge in the appropriate category. Each
Contractor employee is required at the time of issuance of a personnel
badge to submit a signed Privacy Act Release Form, in duplicate, to
complete the local police check. Requested information must be
furnished. Individuals who have felony convictions (e.g., murder, rape,
drug offences, of theft) or who are deemed untrustworthy by the Security
Department, Norfolk Shipyard will be denied access to the shipyard and
their personnel badge will be recalled.

1.6.12.1 Shipyard CIA and Sensitive Areas

All Contractor or visitor personnel requesting access to the Controlled
Industrial Area (CIAO) will be required to view an orientation videotape
prior to receiving a badge. The videotape is 20 minutes in length and
includes radiological indoctrination training as well as security,
environmental, safety and health issues.

Entry into the CIA for those listed with the Contracting Officer may be
authorized under one of the following conditions.

a. Contractors having a DOD Facility Security clearance and whose
employees have a DOD security clearance may be badged for immediate
unescorted access into the CIA.

b. Employees and representatives having current Shipyard 1D badges
authorizing CIA access will be permitted entry into the CIA.

c. Employees not holding a current DOD security clearance or current CIA
access badge must establish suitability and eligibility prior to being
badged for unescorted CIA access. Provide a Completed Special Access
Determination (NAVSEA 5510/15) (Apr 90) for each employee.

d. For situations other than the above, US citizens who are employees or
representatives requiring a CIA access may be issued an "Escort
Required" ("ER") pass for CIA access under the escort of a cleared
individual employed by the activity. Processing of "ER" passes may
take up to 5 days.

(1) The initial submittal of Visit Request forms need not be all
inclusive. It may be expanded to meet essential requirements of
the Contractor. Each individual added to the list, however, are
subject to the same pre-entry screening requirements as outlined
above.

(2) Shipyard ID badge will be issued by the Shipyard pass and
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Identification Office (Pass and ID Office).
1.6.12.2 Vehicle Regulations in the Shipyard CIA

No vehicle will be permitted access to a work site in the CIA without a

DOD vehicle sticker and a valid Shipyard vehicle pass. The Shipyard
vehicle passes are issued by the Shipyard Pass and ID Office. Shipyard
vehicle passes will not be issued unless a DOD vehicle sticker has been
obtained and proof of vehicle registration to the Contractor's company has
been presented to Shipyard Pass and ID. Vehicles are required to conform
to Shipyard traffic regulations. The speed limit is 15 mph in the CIA.
Outside the CIA, the speed limit is as posted or marked. No privately
owned vehicles are allowed inside the CIA with the exceptions of handicap,
CO/XO/CMC of ships.

Only those Contractor vehicles meeting the following criteria will be
allowed to enter the CIA with the Shipyard vehicle pass:

a. Vehicles must clearly display an authorized company sign or logo.

b. Vehicles must be company or commercial vehicles used to transport
heavy equipment or material to the job site or to conduct bona fide
and required inspections and surveillance at the job site. Privately
owned vehicles will not be used to transport employees to the job site
and will not be allowed in the CIA.

1.6.12.3 Commercial Vehicles

Vehicle passes will be issued to each commercial vehicle that is required
for the job, authorizing entry and parking within the CIA. Every vehicle
entering the CIA will display the pass on the dashboard or visor (facing
outward). The pass will be visible at all times while in the CIA.

Parking is limited to those areas that are specifically identified on the
pass. If additional passes are required, present adequate justification

to the Pass and ID Office via the Contracting officer.

1.6.12.4 Parking

Prohibited on any piers and dry dock/waterfront areas. Do not park on or
block the marked fire lanes or crane rail traveling zones (marked in

yellow) at any time. Vehicles may stop on the piers or dry

dock/waterfront areas for 15 minutes for loading and unloading. An
exception may be made for vehicles which are part of the equipment needed
to do the required work and are attached or connected to the pier of ship;

for example, a truck which uses a mounted generator or a vehicle with
built-in equipment.

1.6.12.5 Vehicle Searches
Vehicles are subject to search while entering, remaining in, or leaving
the Shipyard. Government material being transported out of the CIA must
be covered by a Property Pass (OP-7), issued and signed by the Security
Officer. Material found without a Property Pass will be confiscated and a
police officer offense report issued.

1.6.12.6 Escort
For entrance to and work inside any building inside the CIA, the cognizant
Shipyard code will provide escort services in the affected area.
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1.6.12.7 Areas Not Covered by Contract

Contractor personnel will not be permitted to enter Shipyard buildings,
spaces, and areas not covered by this contract except on prior approval of
the Shipyard department/office/shop having jurisdiction of the areas.
Coordinate action with the Contracting officer to obtain such entry
approval.

1.6.12.8 Access to Unclassified Information

Access to unclassified U.S. Navy shipbuilding, conversion, or repair
technology and related technical information manuals, documents, drawings,
plans, specifications, and other unclassified information is restricted to
official need-to-know basis, designated by physical markings to show the
appropriate control designations. Handle, control, and safeguard to

prevent oral, visual, and documentary disclosure to the public, to foreign
sources, and to personnel not having an official need-to-know. Return

this information to the naval Shipyard upon completion of contracted work,
except when specific retention authorization is granted by the Contracting
Officer's Security Representative.

1.6.12.9 Photographs
Unofficial photograph is prohibited in the Naval Shipyard. When
operationally required, submit a written request containing specific
justification and details to the Security Officer prior to release.

1.6.12.10 Identification Badges

In addition to the requirements specified in Section 013000
ADMINISTRATIVE REQUIREMENTS, comply with the following:

a. Submit a Visit Request (VR) and Special Access Determination (SAD) for
each person listed to the Security Officer (Code 1125.2) via the
Contracting Officer at least 6 weeks prior to the start date.

b. Employees and representatives requiring access are U.S. citizens or
U.S. Nationals.

c. Under no circumstances may personnel hand carry their own visit
request.

d. Employees must provide documented proof of U.S. citizenship to the
Pass and ID Office prior to being issued a Shipyard badge.

e. Employees must be available for interviews upon request by the
Shipyard Personnel Security Specialist.
f. Employees must wear and display the Shipyard badge in the chest area

at all times while entering, remaining in, and exiting Shipyard spaces
and each badge may be used only by the specific individual named on
the badge.

g. Maintain strict accountability over identification badges and passes
issued by the Pass and ID Office. Return badges/passes to the Pass
Office immediately upon termination of any employee, expiration,
completion of contract, or when no longer required.
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1[1.6.13 Naval Air Station, Oceana, Virginia Beach, VA

Contractor personnel are required to obtain personnel identification

badges. In accordance with Section 013000 ADMINISTRATIVE REQUIREMENTS,
paragraph SUBCONTRACTORS AND PERSONNEL, submit, in triplicate, a list of
his subcontractors and the work each is to perform. On this listing must

appear the names of the key personnel of the Contractor and

subcontractors. A copy of the list of key personnel will be forwarded to

the Naval Air Station, Oceana, Security Department by the Contracting

Officer. The key personnel are responsible for identifying other

Contractor and subcontractor personnel for the purpose of obtaining

identification badges. Contractors working in restricted work areas are

also required to obtain special identification badges for personnel

requiring access to the restricted work areas. Immediately after award,

submit a letter to the Contracting Officer with the following information

for each employee: Company name, employee's name, Social Security number,
height, and weight. Also, indicate the names of persons authorized to

vouch for additional employees requiring badges.

1[1.6.14 Fleet Trng Cntr Atlantic (FTCLANT), Dam Neck, Virginia Beach, VA

a. Required Company Information. Furnish the FTCLANT Base Security
Officer (Code 14) with the following information on company letterhead:

(1) Contract number and duration of contract.

(2) List of make, model, and license number of company vehicles
requiring decals.

(3) Copy of insurance policy covering company vehicles, indicating
the Virginia State minimum insurance requirements have been met.

(4) List of employees who will require ID cards with normal work
hours.

(5) Name and sample signature of the representative responsible for
obtaining and returning ID cards.

The preceding information must be received by the Commanding Officer,
Fleet Training Center Atlantic, Dam Neck, Virginia Beach, VA
23461-5000, Attn: Base Security Officer (Code N31, Bldg. 543); or
brought to the Base Security Office located in Building 448, prior to

the first day of work.

b. Required Information on Privately Owned Vehicles. Advise company
employees who desire to use their privately owned vehicles to
personally bring the vehicle, vehicle registration, copy of vehicle
insurance policy, valid State inspection documentation, and driver's
license to the pass and decal office located at the main gate.

c. Current Information. Contractors are responsible for keeping the
vehicle and employee lists current, and for securing and returning
identification cards belonging to terminated employees to the command
security manager's office.

d. Valid ID Cards. Contractor ID cards must be valid for each entry
aboard FTCLANT from 6 a.m. to 6 p.m., Monday through Friday only,
unless prior arrangements have been made with the Resident Officer in
Charge of Construction, Naval Air Station Oceana, and the Base Police
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Officer, FTCLANT, has been notified.

e. Providing Information to Subcontractors. Prime Contractors are
responsible for ensuring that subcontractors receive security
information. Failure to comply with specified requirements will
result in prime Contractors and subcontractors being denied access to
construction sites.

1[1.6.15 Naval Station Norfolk, Norfolk, VA

a. Contractor registration. Register with the Base Police Truck
Investigation Team, located behind pass and ID Office (Bldg CD-9) on
Hampton Boulevard, Naval Station Norfolk, Norfolk, VA 23511-5000,
telephone number 757-322-2979.

b. Storage and office trailer registration. Register storage and office
trailers to be used on base with the truck investigation team.
Trailers must meet State law requirements and must be in good
condition.

(1) Trailers must be lockable and must be locked when not in use.

(2) Trailers must have a sign in the lower left hand corner of left
door of trailer with the following information: Company name,
address, registration number of trailer or vehicle identification
number, location on base, duration of contract or stay on base,
contract number, local on-base phone number, off-base phone
number of main office, and emergency recall person and phone
number.

c. Equipment markings. Equipment owned or rented by the company must
have the company name painted or stenciled on the equipment in a
conspicuous location. Rented equipment is to be conspicuously marked
with a tag showing who rented the equipment. Register the equipment
with the truck investigation team.

d. Procedure information. For additional information regarding
registration procedures, contact the Officer in Charge of Construction
at 757-445-1463 or Base Police at 757-444-8856.

1[1.6.16 Naval Security Group Activity (NSGA), Northwest, Chesapeake, VA

a. All Contractor personnel and vehicles must report to Truck Control
upon initial visit. All Contractors working at NSGA Northwest must
have activity badges. Inform the Truck Control of the expected
duration of the contract and its location. Truck Control hours are
6:00 a.m. to 5:00 p.m., Monday through Friday. Contractors required
to work past 5:00 p.m. must notify Truck Control in person or by
telephone at 421-8383, no later than 2:00 p.m. of that day.
Contractors required to work weekends, or on Government holidays, must
notify Truck Control no later than 11:30 a.m. the preceding normal
workday.

b. The pass/ID clerk will issue an identification badge upon completion
of part A of the activity pass application form. This outlines proper
procedures and instructions to be followed when issuing activity
badges and vehicle passes to Contractors. The following procedures

apply:
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(1) Contractors must submit to the Security Office via the
Contracting Officer, an access list of all personnel who will be
working on the contract job. Present a valid picture ID that the
pass clerk can compare against the access list.

(2) A blue activity pass with photo will be issued for no longer than
one year and no less than thirty days, corresponding with the
length of time listed on the access list. Activity passes
without photo will be issued to Contractors who will be at the
job site for less than twenty-nine days. Contractors who will be
at the job site for less than five days are required to check in
and out through Truck Control daily, between the hours of 6:00
a.m. and 5:00 p.m. A Department of Defense decal with a black
NSGA decal will be issued to the Contractor vehicles that will be
utilized on-site for over ninety days. This will be verified by
the company or the designated on-site supervisor. All privately
owned vehicles and company vehicles used on-site less than
ninety days will be issued temporary passes, renewable as
required,

(3) Renewal of activity/vehicle passes, or decals will be done after
verifying applicant against a valid access list.

(4) Replacement of a lost or stolen pass will be granted after the
applicant completes a signed statement outlining the
circumstances. The applicant will be verified against a valid
access list.

c. All vehicle operators must have a valid state driver's license. All
Contractor vehicles must meet the state law requirements of the state
in which it is registered.

d. All Contractors will be issued a badge/pass and it must be returned to
Truck Control upon completion of the contract.

e. Any construction materials being removed from the NSGA Northwest base
must be accompanied by a property pass signed with an original
authorized signature.

1[1.6.17 AEGIS Systems Combat Center, Wallops Island, VA

a. The Contractor will be working in the AEGIS Combat Systems Center
(ACSC), a Navy facility. As soon as possible, and before work begins,
submit to the Contracting Officer a list of all employees who will
work on the project, including names, Social Security numbers, and
dates and places of birth. Verify that all employees are not known
felons nor have felony charges pending. Only United States citizens
will be admitted to the work site.

b. At all times, while on Government property, the Contractor,
subcontractors, and their employees must wear badges, and vehicle
passes are required to access the jobsite. These badges and passes
will be issued for the Navy by the Wallops Flight Facility Security
Office at the direction of the Contracting Office. Make application
for badges to the Navy Contracts Office. Badges previously issued by
NASA for NASA projects may not be used to access Navy jobsites. Upon
entering the AEGIS Combat Systems Center facility, employees and their
gear are subject to inspection.
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c. The Contractor is held accountable for identification badges and
vehicle passes for the life of the contract. The Contractor is
required to report badge loss or theft immediately to the Contracting
Officer. Failure to surrender all badges and passes at the contract's
end may result in the retainment of funds or the withholding of final
payment by the Contracting Officer.

1[1.6.18 Employment Restrictions For NAVFAC SW

Do not employ any person, for any work required by this contract, who:

(1)is a non-immigrant as described in section 101(a)(15)(H)(ii) of the

Immigration and Nationality Act 8 USC 1101 (a)(15)(H)(ii), (2)is an alien
having a residence in a foreign country which he has no intention of

abandoning and who is coming to the United States to perform temporary

services or labor.

11.6.19 Employment Restrictions For Guam

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use this paragraph and its subparagraphs ONLY
for contracts for base operations support (BOS) on
Guam that: (1) Are awarded as a result of a

competition conducted under OMB Circular A-76; and

(2) Are entered into or modified on or after

November 18, 1997.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Do not employ any person, for any work required by this contract, who:
(1)is a non-immigrant as described in section 101(a)(15)(H)(ii) of the
Immigration and Nationality Act (8 U.S.C. 1101(a)(15)(H)(ii), (2) is an
alien having a residence in a foreign country which he has no intention of
abandoning and who is coming to the United States to perform temporary
services or labor.

1.6.20 Personnel List
Submit for approval, at least 15 days prior to the desired date of entry,
an original alphabetical list of personnel who require entry into
Government property to perform work on the project. Furnish for each
person:
a. Name
b. Date and place of birth
c. Citizenship
d. Home address

[ e. Social Security number

I[ f. Current pass expiration date

1 g. Naturalization or Alien Registration number

1[ h. Passport number, place of issue, and expiration date

][ i. Guam Police clearance report for last six months
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[ The request for personnel passes must be accompanied with the following
certification:

"I hereby certify that all personnel on this list are either born U.S.
citizens, naturalized U.S. citizens with the naturalization number shown],
or legal aliens with the alien registration number indicated]."
Signature/Firm Name

11.6.20.1 Citizenship Requirements

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Verify with the Activity on the security
requirements for Contractor's personnel.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

[Aliens will not be admitted to the work site without approval.][Aliens
are not allowed on the project site. ][Clearance for aliens may require
approximately 20 workdays for approval. ][Work under this contract is
restricted to U.S. citizens.]

1.6.21 Guantanamo Bay, Cuba

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: This Article is tailored for NAVFAC SE. Use
and edit for projects at Guantanamo Bay, Cuba.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

1.6.21.1 Work Force

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Fill in the brackets when more specific
direction is required.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

Due to the sensitive locale of the U.S. Naval Base, Guantanamo Bay, Cuba,
foreign nationals from dissident political areas may be excluded and

denied entry approval. In general, foreign nationals may be used

[ |. The Contractor agrees to dismiss from the site, when directed by
the Contracting Officer, any individual whose continued employment is
deemed to be contrary to the public interest or inconsistent with the best
interest of the national security.

1.6.21.1.1 Entry Approval for Employees

No employee or representative of the Contractor will be admitted to the

U.S. Naval Base, Guantanamo Bay, Cuba without prior entry approval. The
background of Contractor personnel will be screened prior to entry to the
U.S. Naval Base, Guantanamo Bay, Cuba. Submit to the Contracting Officer
the full name, date and place of birth, Social Security number, and
addresses of such persons. This information must be received by the
Contracting Officer 45 calendar days prior to the scheduled or desired

arrival at the Naval Base.

1.6.21.1.2 Identification of Employees
The Contractor is responsible for furnishing to each employee and for

requiring each employee to display such identification as may be approved
and directed by the Contracting Officer. Employees may be fingerprinted
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prior to employment as a condition of entry onto the Naval Base.
Prescribed Government identification cards must immediately be delivered
to the Contracting Officer for cancellation upon release of any employee.

1.6.21.1.3 Local Labor

Proselytizing of labor, that is the hiring of Government or Contractor
on-base employees by offering higher wages or other amenities, is not
permitted unless a release from the employer is executed or the employee
resigns and leaves the base for a minimum of 90 days. Accordingly, labor
which the Contractor proposes to use must be approved by the Contracting
Officer.

1.6.21.1.4 Management Personnel

The Contractor is responsible for furnishing the personnel required, with
the necessary skills and qualifications, to perform the work as
described. Additionally, provide an individual on-site, who is authorized
to negotiate and financially commit change orders for the Principal.

1.6.21.2 Access Roads

Refrain from the use of roads, grounds, or other facilities which have not
been specifically authorized for their use.

117 NAVFAC EURAFCENT REQUIREMENTS AND RESTRICTIONS

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: This paragraph is tailored for NAVFAC
EURAFCENT.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

1.7.1 Building Entrance Restrictions

Contractor personnel are restricted from entering operational buildings or
areas without the specific authorization of the Contracting Officer. To
perform work, where "security escorts" are required for access to a
facility, coordinate with the Contracting Officer for access to such
facilities.

1.7.2 Public Release of Information

There must be no public release of information or photographs concerning
any aspect of the materials or services relating to this contract or other
documents resulting therefrom without the prior written approval of the
Contracting Officer.

The Contractor agrees to insert the substance of above paragraph in each
subcontract and purchase order generated for this contract.

1.7.3 Responsibility for Physical Security
The Contractor is responsible for physical security of construction
materials, supplies, and equipment of every description (including

property which may be Government furnished or owned) provided or utilized
in the execution of this contract.
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1.7.4 Employment

Should the continued employment of any person in connection with this
contract, or any subcontract thereunder, be deemed by the Contracting
Officer to be prejudicial to the interests of the Government, that person
must immediately be removed from the work. In this connection the
Contractor agrees that:

a. Cases which may involve disciplinary action against such persons, or
the necessity of reassignment or termination of their services, will
be investigated, processed, reported and disposed of, as directed by
the Contracting Officer.

b. Employment contracts of all persons employed in connection with this
contract, or any subcontract thereunder, will include clauses
containing the substance of this clause.

1.7.5 Compliance

Compliance with the foregoing provisions of this clause by subcontractors
is the responsibility of the Contractor.

1.7.6 Cultural Resources

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: This paragraph and following paragraph covers
special requirements for projects located in Italy.

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Cultural resources such as archaeological remains or villa remains may be
uncovered during construction excavation operations on and off the
Installation. If during excavations, suspected cultural remains are

found, excavation operations must immediately cease and notify the
Contracting Officer who will contact the Installation Environmental office.

1.7.7 Unexploded Ordnance

The Contractor is advised that unexploded ordnance may exist in areas
where excavation work is required. During the entire life of this
Contract, perform both visual and electronic inspection of the work areas
to prevent danger to personnel and loss of equipment from inadvertently
exploding old ordnance.

During excavation work, use caution when unknown objects are encountered
and thoroughly identify the object prior to removal. Upon discovery of
suspected unexploded ordnance in the course of contract work, immediately
clear the area and contact the Contracting Officer. Resultant exploratory
and removal work may be subject to negotiations for a contract change in
accordance with the Contract Clauses.

[1.7.7.1 Ordnance Removal Requirements

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkhkkkkhhkkhkkkkkkhkhkkkx

NOTE: Use this paragraph if Installation requires
Contractor to have ordnance removal team on-call and
perform ordnance removal.

kkkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhhkkkkkkhkhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Upon issuance of contract change and notice to proceed by the Contracting
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Officer, provide exploratory excavation and removal of suspected

unexploded ordnance. This work must be conducted only by a firm

authorized by the Italian Ministry of Defense (IMD) to perform such work,

and approved by the Contracting Officer. Submit proof of IMD ordnance
work authorization to the Contracting Officer for review and approval

prior to conducting ordnance work.

Have the approved ordnance removal firm committed to an on-call basis in
the event that suspected unexploded ordnance is encountered during
contract work.

118 CONTRACTOR REGULATIO FOR DIEGO GARCIA

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use this paragraph for Diego Garcia projects.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

Develop, promulgate and enforce operating regulations for campsite and
other facilities and equipment under his control. The regulations must
include the maintenance of good discipline, security, sanitation, and a
fire plan. Prepare and submit for approval after consultation with Navy
authorities.

1119 BRITISH INDIAN OCEAN TERRITORY (BIOT) LAWS FOR DIEGO GARCIA

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the following paragraphs for projects at
Diego Garcia.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Applicable on Diego Garcia (DG) and enforced by the representative of the
BIOT Commissioner on DG.

[1.9.1 BIOT Immigration Requirements

Il

Il

Il

Il

Third country Contractors and personnel must have valid passports.
Requirements for Contractor employees who are residents of the BIOT must
be as specified by the Commissioner of the BIOT.

1.9.2 Contractor 1.D.

Prepare and issue I.D. cards for each person with their equivalent General
Schedule rating as prescribed in the JTR Manual Vol 11.

1.9.3 Contractor-Owned Vehicles

Approved Contractor-owned vehicles will be permitted on the site. Motor
scooters, mopeds, motorcycles, and privately owned vehicles are prohibited
on DG. Drivers must have a valid international driver's license.

194 Inspection

Personnel, equipment and plant are subject to customs inspection.
Personnel are also subject to physical searches at random intervals.

1.95 Business or Occupation on DG

Engaging in commercial enterprise or other than work covered by this
contract is prohibited. This prohibition includes, but is not limited to,

SECTION 01 14 00 Page 38



Il

11[1.10

commercial fishing, oil or mineral exploration, and production in or under
those areas of the waters, Continental shelf, and seabed around DG over
which the United Kingdom has sovereignty or exercises sovereign rights.

1.9.6 BIOT Taxes and Customs Duties

Base bids on the assumption that the Contractor's firm and employees are
exempt from BIOT taxes and customs duties. There are import and export
controls applicable to the BIOT. Personal household effects,
privately-owned vehicles, drugs, firearms, and other controlled materials
are not authorized. Authorized goods and materials for a non-U.S.
Contractor must be consigned in care of the Contracting Officer.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Use for Wake, Johnston Island, and Diego
Garcia projects.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% * *% *%

The BOS Contractor as mentioned herein is a private contractor retained by
the Government for base operations support services. Coordinate with the
Contracting Officer for services available from the BOS Contractor.

][111 FACILITIES AND SERVICES FOR WAKE ISLAND AND DIEGO GARCIA

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Use for Wake, Johnston Island, and Diego
Garcia projects.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% * *% *%

Verify rates and available with the Activity.

[1.111 Meal Services for Diego Garcia

Il

Available on a cost reimbursable basis. U.S. expatriate (EXPAT) and Third
Country Nationals (TCN) personnel may obtain meals from the Navy Support
Facility Consolidated Dining Facility, and the BOS Contractor TCN Dining
Facility, respectively. Each employee must sign the Meal Signature Record
Book (MSRB) before each meal. Submit to the Contracting Officer the
Signature Record Book (MSRB) on a daily basis. The Contractor will be
charged by the number of personnel on island and not by the number of
meals consumed. Cost for three meals per day is $3.85 per person for TCNs
and $5.65 per person for EXPATS.

1.11.2 Dining and Lodging Facilities for Wake Island

Meals and lodging facilities are available on a cost reimbursable basis.

This includes furniture, bed, linen, a towel, janitorial services and
shower/toilet facilities. Submit dining and lodging requirements
60 days prior to actual requirements for approval. Rates and schedule:

MEAL RATES SCHEDULE (DAILY)

Breakfast $4.85 6:30 a.m. - 8:00 a.m.
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MEAL RATES SCHEDULE (DAILY)

Lunch $6.00 11:00 a.m. - 1:00 p.m.
Dinner $6.00 5:00 p.m. - 7:00 p.m.
Box Lunch $2.50

Lodging: $4.00/Person/Day

I 1.11.3 Housing for Diego Garcia

Provide suitable housing for employees using the Splendidville/PWC Camp
facilities or other locations as directed. Approval required to upgrade

these seahuts through alteration or construction. Develop and maintain a

housing plan which reflects the actual use of housing assets under

Contractor control. The housing plan and any revisions thereto will be
subject to approval. Maintenance and repair of facilities are available

on a cost reimbursable basis. TCN housing must not be air-conditioned

unless approved.

I 1114 Medical Facilities for Wake and Diego Garcia

Limited medical facilities and services are available on a cost

reimbursable basis. Submit a medical plan and medical records of
employees prior to transporting them to the Island. The following

conditions apply.

a. Medical plan: Include narrative description that delineates the
procedures for maintaining medical records; screening physical exams
and immunization requirements; testing for contagious disease, such as
dengue, malaria, tuberculosis; and other diseases that may be
associated with the employee's country of origin.

b. Personnel must receive a thorough dental and physical examination and
should bring unique medication/drugs and two pairs of prescription

eyeglasses.
c. Rates:
Out-patient Care $30.00 per visit
In-patient Care $100.00 per day
Pharmacy Prevailing cost

* *kkkkk *% *kkkkk *% *kkkkk *% * *% *% * *% *%

NOTE: Also include this paragraph for Diego Garcia

projects.
B R e e s s s e S S R R S R T s S e e R e ST S S T S e T

d. Government medical services are available in emergencies where life
may be in danger and for infectious diseases. Treatment for long-term
medical problems or those requiring hospitalization not available.
When determined by the attending medical authorities, transfer
patients to a non-Governmental medical facility as soon as possible.
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[X-ray services are available for emergencies.]

e. The MEDEVAC point is Kadena, Okinawa. The Contractor is responsible
for transferring the patient from the air terminal to a private doctor
or hospital. In case of extreme emergency, patients may be
transferred to a private hospital in Okinawa at the Contractor's
expense.

I 1115 Dental Treatment for Diego Garcia
Limited to out-patient dispensary service, at $30.00 per visit, during
regular working hours for relief of pain, contagious oral diseases or
humanitarian reasons.

I 1.11.6 Retall Store
Limited items and quantities such as canned goods, bread, milk, produce,
candy, toilet articles, magazines, and other such items, are available at
the prevailing rates. Luxury items are not available for purchase.

I 1117 Alcohol and Gambling
[The Contractor may operate a combined mess and club where beer may be
dispensed at authorized times. JConsumption of alcoholic beverages is

only authorized in clubs, designated areas or quarters. Gambling is
prohibited.

I 1.11.8 Postal Services
Postal services via the U.S. Postal system are available to U.S.
personnel. Foreign national employees may send letter mail to non-APO
addressees and may receive letter mail. Foreign nationals may neither
send nor receive packages or purchase money orders through the U.S. Postal
system. Money orders are available.

I 1.11.9 Custodial Service for Diego Garcia

Custodial services for personnel housing and other facilities under the
Contractor's control are available on a cost reimbursable basis.

I 1.11.10 Janitorial Services for Wake Island

Janitorial services, other than those included as part of the dining and
lodging facilities, are available on a cost reimbursable basis.

I 1.11.11 Recreation Facilities
Existing recreation facilities and special services activities are
available. The Government retains the right to limit Contractor use or
schedule such use so as not to interfere with Government employees.

I 1.11.12 Club Privileges

Club privileges may be granted by invitation from the various clubs on the
basis of classification or grade of the employee.

I 1.11.13 Swimming and Fishing

Permitted.[ However, exercise caution in eating fish caught within the
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[Midway][Wake] reef area as certain species are poisonous. Inform
personnel of known species of poisonous fish.]

I 1.11.14 Fuel for Wake Island

[ JP-5and MoGas are available at [$ | and [$ |, respectively, plus
al ]Jand [ ] percent surcharge, respectively. Diesel fuel is not
available. The Government will not provide fuel storage facilities and
will not be liable for damages and losses due to the use of JP-5 and MoGas
purchased from the Government.

11 1.11.15 Fuel for Diego Garcia

[ JP-5, MoGas, and diesel are available at $0.71, $0.82, and $0.69 per
gallon, respectively. The Government will not provide fuel storage
facilities and will not be liable for damages and losses due to the use of
JP-5, MoGas, and diesel purchased from the Government.

1111112 TRANSPORTATION OF PERSONNEL, MATERIALS, AND EQUIPMEN FOR WAKE
AND DIEGO GARCIA

kkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkhhkkhkkkkkkhkhkkk

NOTE: Use the following paragraphs as applicable
for Wake and Diego Garcia projects.

* *kkkkk *% *kkkkk *% *% *% *kkkkk *% *kkkkk *%

Coordinate arrangements for transporting materials, equipment, and
personnel with the Contracting Officer.[] Rates shown were the latest
available when this specification was prepared, and is furnished for
informational purposes only.][ The Contractor will be charged rates in
effect at the time the services are actually provided.] The Contractor
has the option to use commercial or privately-owned transportation.

[1.12.1 Surface Transportation

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Verify the availability and rates with the
proper Government office.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhkhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Use of Government facilities are on a priority basis as determined by the
Government. Repair damaged Government property such as docks, buoys,
lightering watercraft and equipment due to the Contractor's negligence at
the Contractor's own expense.

a. Military Sealift Command (MSC): [The current shipping cycle to Midway
is approximately 90 days but is subject to change without notice].
[There is no regularly scheduled MSC service to [DG] [Wake]]. If the
Contractor elects to use MSC services, the Contractor is responsible
for costs incurred or delays encountered because of late or
nondelivery of materials or equipment. MSC services are subject to
the following conditions:

(1) Provided on a space available basis or if no commercial service
is available.

(2) The Government has the right to reject cargo offered and to limit
the quantities of materials accepted.
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(3) The Government incurs no responsibility, expressed or implied,
for return transportation, continued frequency, timeliness or
reliability of the MSC service.

(4) Pay in advance by means of a special deposit account to the Fleet
and Industrial Supply Center (FISC), administering the services
for transportation, stevedoring, handling, securing and local
accessorial services. For FISC [Pearl Harbor] rates are:

Transportation, Tonne Ton
1.1 Cubic Meters Per Measurement 40 cubic feet Per
Measurement

Stevedoring

General Cargo $ ] $ ]
Special Cargo $ ] $ ]
Cargo Trailer $ | $ |

(5) The BOS Contractor's stevedoring/lighterage rates are:
Laborers: [$ per hour
Operation Supervisor: [$ | per hour
Safety Supervisor: [$ | per hour
LCM-8 Boat Crew (5 Men per LCM-8): [$ | per hr/man
Crane Operator: [$ per hour
Forklift Operator: [$ | per hour
Administrative Charges: [$ | per day

(6) Damages or loss due to handling, loading, securing, transporting,
failure of, or delay in delivery will be borne by the
Contractor. Obtain adequate insurance against damage, loss or
failure of, or delay in delivery, as appropriate, and include the
Government as a named insurer.

b. Commercial vessel:

(1) Lighterage operations are [normally 24 hours to avoid turnaround
delay at Midway] [restricted to daylight hours unless approved
otherwise at [Wake] [DG].]

(2) The Contractor is liable for accidental injury or death of
Contractor's personnel and damages to material and equipment
during stevedoring operations performed by the Contractor.

(3) Pay demurrage charges for barges and vessels not under Navy

sponsorship, or vessels where delay results from the failure of
the Contractor to perform specified stevedoring services. When
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demurrage is assessed to cargo belonging to several agencies,
arrange with the agencies concerned in sharing such expenses. No
priority will be afforded the Contractor's cargo over others, and
cargo will be handled as the ship's cargo master elects to

unload, except that food or medical supplies will be given first
priority.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% * *% *%

NOTE: Use the text below for Wake projects.

kkkkkkkkkkkkkkkkkkkkkkhkhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

(4) Unload cargo from ships anchored offshore into BOS Contractor
controlled watercraft and repair damages to Government lightering
watercraft due to Contractor negligence. The movement of the
cargo from the dock to the jobsite is the Contractor's
responsibility.

(5) The Contractor will not be charged for the use of the watercraft
dockside crane and two forklifts for lighterage operations but
will be charged for the labor involved at the prevailing labor
rates. Utilize the BOS Contractor's operators.

(6) Government lightering watercraft consists of two LCM-8's. The

LCM-8'sare 22.5 mlong; 6.4 m wide; 2.8 m side board; 73 feet 8
inches long; 21 feet wide; 9 feet 4 inches side board; one meter
3 feet 3 inches draft light; 1.2m 4feet draftloaded; have 53
tonnes 53 1/2 tons load capacity, and 76.8 cubic meters 2742
cubic feet cargo space. The dockside crane capacity is 20,400 kg

45,000 pounds . Cargo that is not adequately crated/packed or
cannot be safely handled by the LCMs or crane will not be
unloaded by the Government. Materials in bulk, such as
aggregate, will not be transported or handled by the BOS
Contractor unless bagged or otherwise contained for convenient
handling.

I 1.12.2 Purchase Orders  for Diego Garcia

Submit three copies of purchase orders for materials and equipment
purchased from the U.S. prior to actual procurement for approval. Also
submit monthly three copies of subsequent revisions or amendments to the
purchase orders with the MSR. Purchase orders must refer to and contain
the same nomenclature and item number as the corresponding item listed in
the BM.

I 1.12.3 Air Transportation

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Use the text in "a." below for Wake and Diego
Garcia projects. Verify the availability and rates

with the proper Government office.
khkkkkkhkkkhhkkkhhkkhkhkhkkhhkhkkhhkhkkhhkhkkhhkhkhhkhkkhhkhkkhhkhkkhhkhkkhhkhkkhhkhkx

a. Air Mobility Command (AMC) [is not scheduled on a regular basis to
[Wake] [DG].][ Service is subject to the following conditions:]

b. Commercial and private aircraft: If approved, special commercial
chartered flights and private aircraft will be permitted to land on
[DG] [Wake]. Submit for approval at least 30 days prior to the flight
date.
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I 1.12.4 Agreement

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkk

NOTE: Use this paragraph AGREEMENT for Wake and
Diego Garcia projects.

* *kkkkk *% *kkkkk *% *% *% *kkkkk *% *kkkkk *%

Submit prior to shipment of materials and equipment by Government air and
surface transportation, an agreement in the following form:

"In consideration of the carriage of the property described as follows:

(Description and maximum quantity to be shipped--the latter to be stated

in both weight and measurement tons.) |,

(Acting both individually and as the
duly authorized agent of , the owner
of said property) hereby agrees that neither the carrying vessels, nor the

United States, nor an agent or agency incorporated or unincorporated

thereof, will be liable for loss of, or damage of any nature whatsoever

to, said property or for any failure to deliver above said property in the

same quantity and in the same order and condition as when received by the
initial carrying vessel, or for any delay in such delivery, whether said

loss, damage or failure of or delay in delivery is occasioned by the

negligence of the carrying vessel, the United States, or any employee or

agency thereof, or by any cause whatsoever. The owner of said property

and | hereby further agree to hold harmless and indemnify the United
States for any loss or damage arising out of the carriage of the aforesaid
property and also agree to pay for freight and terminal service charges as

may be determined by the Government loading and discharging terminals."

I 1125 Packaging

Package in accordance with "Department of Defense Military, Standard
Transportation and Movement Procedures" and the requirements of the
Government shipping service.

111.13 TRANSPORTATION OF PERSONNEL, MATERIALS, AND EQUIPMENT FOR
GUANTANAMO BAY

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use this Article for projects at Guantanamo
Bay, Cuba. This Article is tailored for NAVFAC SE.

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

1.131 Ocean Freight

Provide loading of freight and ocean freight, off-loading, and handling as
required, based on the following:

a. Marine Insurance: Marine insurance, to the extent required, must be
provided by the Contractor.

b. Ship Arrival
(1) No ships or vessels may enter the Guantanamo Bay Defense Sea Area

except as approved by Commander, U.S. Naval Base, Guantanamo Bay,
Cuba. Not less than 48 hours prior to departure of vessel from
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the port of embarkation, provide to the Contracting Officer the
following information:

(&) Name of vessel.

(b) Place of registry and registry number.

(c) Name, nationality, and address of owner.

(d) Name, nationality, and address of operator.

(e) Gross tonnage, length, beam, and draft of vessel.

(f Nationality and numbers of officers and crew (include crew
list).

(g) Number of passengers (include passenger list).

(h) Last port of call prior to entry into Guantanamo Bay Naval
Defense Sea Area.

(i) Purpose of visit.
()) Proposed date of entry and estimated duration of stay.
(2) Passengers and crew are subject to Base regulations.

(3) Commercial vessels will be permitted to discharge cargo at cargo
docks to the extent that space is available.

(4) Coordinate off-loading of barge materials with the Naval Station
Guantanamo Bay port operations contractor.

c. Vessels on Contract to Government

(1) Contract for shipping service, scheduled every other week to and
from Guantanamo Bay, Cuba and Jacksonville, Florida, is provided
by Schuler Line Navigation Co. LLC., as the Government Carrier.
Sailing schedule set at 14 days between Jacksonville, Florida and
Guantanamo Bay.

Schuler Line Navigation Co. (SLNC) LLC

130 Severn Ave, Ste 200

Annapolis MD 21403, United States

Office: (410) 216-9281

Fax: (410) 216-6021

Web: http://schulerline.com/cuba-liner-service

SLNC Broker: Dome Chartering & Trading Corp.
Office: (410) 216-6020

Fax: (410) 216-6021

Web:  www.domechartering.com

Email: ops@domechartering.com

SLNC Jacksonville Port Agent: CB Agencies
Mr. Chuck Bridges

3565 Cardinal Point Drive

Jacksonville, FL 32257

Office: (904) 449-4714 (24 hrs)
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Email: chagency@aol.com

(2) Since these vessels are under Government contract, priority
materials for Government agencies may delay receipt of
Contractor's equipment and materials. The cost of
containerization, shipping, on-loading, and off-loading is at the
Contractor's expense; and arrangements must be made directly with
the shipping company.

(3) The Government Carrier is subject to change. If a change in
Government Carrier should occur, the Government is not liable for
any additional costs which may be incurred by the Contractor for
the construction contract.

(4) The Contractor is under no obligation to use the Government
Carrier and may use others subject to the terms and conditions of
this contract and U.S. Maritime law.

(5) The Contractor may ship materials and equipment by air or sea
provided all clearances are met and approved in advance. The
Contractor may make use of the Government Carrier's barge
service, if space is available, at the established commercial
rates provided by the Government Carrier. The Government's
material has priority over Contractor material on the Government
Carrier's barge.

1.13.2 On-Base Transportation

Provide necessary personnel, vehicles, and equipment required for on-base
vehicular transportation, and bear the cost of required fuel, oil,

lubricants, and maintenance there-for. The vehicles must be operated only
by Contractor's employees who possess a valid motor vehicle operator's
identification card; and vehicular registration will be provided without

cost by the Government. Comply with the latest traffic safety program set
forth in OPNAV Instruction 5100.12.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the bracketed paragraph below for
projects within the JTF Area.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhhkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkk

[ Expect varying delays, up to 20 minutes, at security checkpoints when
entering the JTF Area.

]11.13.3 Transportation of Personnel

a. Air travel to and from the base is limited, with demand often far in
excess of supply. Specifically:

(1) Travel to and from Jacksonville, Florida; Norfolk, Virginia; and
Kingston, Jamaica is provided by the Air Mobility Command (AMC)
at the Contractor's expense, and passage will be in reserved
seats.

(2) Plane Fares to Guantanamo Bay, Cuba as of FY2024. Rates are
Subject to change.
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From Norfolk, Virginia $1128.00 Round Trip

From Jacksonville, Florida $744.00 Round Trip

From Kingston, Jamaica $204.00 Round Trip

(3) Emergency leave travel for verified personal emergencies such as
death or serious iliness of a family member will be authorized to
any destination on the next available flight, also chargeable to
the Contractor at the international tariff rate.

[1.14 EXTRAORDINARY SECURITY REQUIREMENTS FOR PEARL HARBOR

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Do not add information related to Activity
regulations which are of a routine nature. Unusual
access provisions dictated by the needs of a
particular project may be included, as directed.

For Pearl Harbor Naval Shipyard, coordinate with the
Activity for security access requirements and add
them to the project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

[1.14.1 Other Sensitive Areas

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: For areas other than Pearl Harbor Naval
Shipyard or Naval Base, verify with the Activity if
required for communication buildings or other

sensitive areas.
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1.14.1.1 Extraordinary Security Requirements

a. Vehicle searches. All construction vehicles will be searched by the
Marine sentry.

b. Photographs. Photographs are prohibited in and around the building
unless a written request containing specific justification and details
is approved by the security officer via the Contracting Officer. Four
days' advance notice is required. Photographs, when approved, may
only be taken in the presence of an activity escort.

c. Personnel restrictions. Due to sensitivity of building operations,
the following apply:

(1) Restrict personnel to the designated work site.

[ (2) Contractor's movements within the building will be restricted.
Contractor personnel will be escorted to and from designated work
areas. Contractor personnel are not permitted outside of
designated work areas without being escorted by authorized
personnel.[ Submit requests for entry into the building 4 days
in advance with information required by paragraph PERSONNEL LIST
for submission to the "Division Project Officer" through the
Contracting Officer.]
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1111.15 EXTRAORDINARY SECURITY REQUIREMENTS FOR PUGET SOUND NAVAL SHIPYARD
& INTERMEDIATE MAINTENANCE FACILITY (PSNS & IMF), NAVAL BASE KITSAP
BREMERTON, WASHINGTON

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkkx

NOTE: Use the following paragraphs for Puget Sound
Naval Shipyard and Intermediate Maintenance Facility
located at NBK Bremerton, WA.

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

Do not enter into work areas where Shipyard personnel are using protective
equipment such as respirator and masks or marked boundary areas without
prior approval from the Contracting Officer.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Do not add information related to Activity
regulations which are of a routine nature. Unusual
access provisions dictated by the needs of a
particular project may be included, as directed.

* *kkkkk *% *% *kkkkk *% *kkkkk *% *kkkkk *%

1.151 Vehicle Regulations in the Controlled Industrial Area (CIA) of
Puget Sound Naval Shipyard & Intermediate Maintenance Facility (PSNS & IMF)
Naval Base Kitsap, Bremerton, Washington and Sensitive Areas.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The provisions of these security requirements
are applicable to the following area: Controlled
Industrial Area (CIA) within the boundaries of Puget
Sound Naval Shipyard & Intermediate Maintenance
Facility (PSNS & IMF) at NBK Bremerton, WA.

* *kkkkk *% *% * * *% *kkkkk *% *kkkkk *%

Contractor vehicles requiring admittance into the CIA must be submitted to
the Puget Sound Naval Shipyard Security Office via a CIA Vehicle Pass
Request (PSNS & IMF 5530/25). Allow five full working days for processing
of the request. CIA vehicle passes will not be issued unless a DOD

vehicle sticker has been obtained and proof of vehicle registration to the
Contractor's company has been submitted to the Pass and ID Office. Only
those Contractor vehicles meeting the following criteria will be allowed

to enter the CIA with the Shipyard vehicle pass:

a. Vehicles must clearly display an authorized company sign or logo.

b. Vehicles must be a company or commercial vehicles used to transport
heavy equipment or material to the job site or to conduct required
inspections and surveillance at the job site.

c. Privately owned vehicles will not be used to transport employees to
the job site and will not be allowed in the CIA area.

d. Upon approval of the CIA Vehicle Pass Request, the Contractor will
bring the vehicle's registration and insurance document, or a
photocopy, to the Pass and ID Office where one of two CIA Vehicle
Permits will be issued.

(1) A Laydown permit that authorizes the vehicle to be brought into

the CIA and parked in the negotiated site/laydown area. Each
permit will include the company name, license plate number and
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expiration date.

(2) A Load/Unload permit that authorizes the vehicle to be brought
into the CIA and parked in the negotiated site/lay down area.
Each Permit will include the company name, license plate number
and expiration date. Every vehicle entering the CIA will display
the pass, visible at all times while in the CIA. Parking is
limited to those areas that are specifically identified on the
pass. If additional passes are required, present adequate
justification to PSNS Security via the Contracting Officer.

e. Vehicles are required to conform to Shipyard traffic regulations. The
speed limit is 20 mph in the CIA. Outside the CIA, the speed limit is
as posted or marked. No privately owned vehicles are allowed inside
the CIA with the exceptions of handicap, CO/XO/CMC of ships. Parking
is prohibited on any piers and dry dock/waterfront areas. Do not park
on or block the marked fire lanes or crane rail traveling zones
(marked in yellow) at any time. Vehicles may stop on the piers or dry
dock/waterfront areas for 15 minutes for loading and unloading. An
exception may be made for vehicles which are part of the equipment
needed to do the required work and are attached or connected to the
pier of ship; for example, a truck which uses a mounted generator or a
vehicle with built-in equipment. Vehicles are subject to search while
entering, remaining in, or leaving the Shipyard. Government material
being transported out of the CIA must be covered by a Property Pass
(OP-7), issued and signed by the Security Officer. Material found
without a Property Pass will be confiscated and a police officer
offense report issued.

1.15.2 Restrictions On Use Of Yellow, Orange-Yellow, Red, And Magenta
Materials

Refrain from use of yellow or orange-yellow materials for the following
purposes: sheeting, tarpaulins, polyethylene bottles or other containers,
tapes, bags, banding of identification marks on tools, boundary markers
such as ribbons. Contractor generated yellow waste materials such as torn
foul weather gear must be disposed of by the Contractor off-yard.

Shipyard dumpsters and trash cans must not be used for disposal of
Contractor generated yellow waste materials. Yellow colored items such as
described above are of specific significance within PSNS & IMF and are
subject to strict controls.

1.15.3 Tape Recorders
Tape Recorders are not allowed in Naval Base Kitsap (PSNS & IMF),
Bremerton unless prior written approval has been obtained from the
Contracting Officer.

1.154 Laptop Computers
Contractor may bring laptop computers into the CIA provided they are
processed through the Visitor Center (Pass & ID) and receive a valid badge
for personal entry. They must also complete an AIS SURVEY FORM. The
completed form will be processed by the Contracting Officer, and a copy
supplied to the Contractor upon approval.
The laptops:

WILL NOT contain a network card and will not be connected to the
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Shipyard Local Area Network.

WILL NOT process or store Navy Nuclear Propulsion Information — NOFORN
data nor will they be used in Controlled Nuclear Information Areas or

Nuclear Work Areas.

WILL NOT use a MODEM inside the shipyard. Systems operating in the
Shipyard that are not in compliance with this policy will be

confiscated.

WILL NOT contain a webcam or other means of image capturing capability

1.15.5 Prohibited Items

Pursuant to the authority contained in

10 USC 6011 and U.S Navy

Regulations, Chapter 8, Article 0826, the following items are prohibited:

a. Personal photographic equipment of any kind, including but not limited
to cameras (still and video), film and cellular telephones with

cameras.

b. Weapons or other dangerous materials of any kind, including but not
limited to firearms, ammunition, knives (with blades longer than 2
inches), explosives, incendiaries, personnel defense aerosols/sprays.

c. Personal reproduction equipment of any kind, including but not limited
to photocopying, copying, and recording devices.

d. Alcoholic beverages of any kind.

e. Personally owned portable electronic devices (PEDs) used for storing
data, including, but not limited to removable storage devices (e.g.,
memory sticks, rewriteable CDs and DVDs, Zip and floppy disks).

1.15.6 Personally Owned Portable Electronic Device (PED) Functionality

Matrix

PED Functionality/Device Type

Example Device

PSNS & IMF Work Areas

Any photographic or image
capturing capability

Camera, Video
Recorder Camera Cell
Phone, Scanner

Prohibited

Single-function cell phone Allowed

Multi-function cell phone Allowed

Wireless transmitting WIFI, 802.xXx, Allowed if

capabilities Bluetooth turned off

RF receivers Pager, AM/FM Radio, Allowed
Satellite Radio

RF transmitter RF Radio Transceiver Written

Walkie-talkie

Approval Required
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PED Functionality/Device Type

Example Device

PSNS & IMF Work Areas

Primary function audio
recording devices

Digital voice
recorders

Prohibited

Play-Only Devices without MP3 players, CD Allowed
removable memory Players,
Digital Picture
Frames, Digital Books
Removable storage media Memory Sticks, Thumb Prohibited
Drives, Flash Memory,
SD Card
PEDs capable of connecting to Built-in USB Adapter Prohibited
government-owned systems
without interface cables or
cradles
Cables and cradles for MP3 Player to USB Prohibited

privately owned PEDs connecting
to a computer system

Cable

No PED device is allowed within 10 ft of Classified Information/Work

The use of personally owned PEDSs to process or store government

data/information is prohibited.

Additional Definitions on PED Functionality/Device Types

Single-function cell phones are defined as cellular devices with no
additional photographic or network capabilities (can only be used for
voice or text message communications over a cellular network, storage of
speed dial caller ID information, and limited voice recording). SIM
cards/embedded memory for cell phones are permitted.

Multi-function cell phone and PEDs with more than one functionality are
controlled based on the most restrictive capability identified in this

matrix.

An RF transmitter is defined as any radio frequency transmitter with the
exception of single-function cell phones, which are addressed separately.

Amateur Radio Emergency Service (ARES)/Radio Amateur Civil Emergency
Service (RACES) members must be approved in writing IAW ref (e) to carry

hand-held transceivers.

CD Players capable of playing CD, CD-R, CD-RW, and MP3 formats are
permitted. Only commercially produced media is allowed. No personally
produced audio CDs are allowed within any PSNS and IMF facility.
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1.15.7 Employment Restrictions For PSNS/IMF NBK Bremerton, WA.

Do not employ any person, for any work required by this contract, who is
an alien having a residence in a foreign country.

1.16 CONTRACTED SERVICES FOR NBK BANGOR, SILVERDALE, WA.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the following paragraph for escort
services into the specific activity location of
projects located at NBK, Bangor, WA.

* *kkkkk *% * *% * *kkkkk * *kkkkk *%

1.16.1 Unarmed Escort Services

Unless noted otherwise in the contract, the contractor, vendors and
deliveries will be required to have an unarmed escort provided by the Base
Operations Support Contract (BOSC) for access to the SWFPAC Waterfront
Restriction Area (WRA) and Main Limited Area (MLA). The contractor will
be required to contract and coordinate directly with the Base Operations
Service Contractor (BOSC) for this service. Contact the EJB Contracts
Manager at (360) 396-6352 for escort requirements and to receive detailed
information to cost a proposal.

1.17 NAVAL BASE KITSAP BANGOR, WA OPERATIONS AREA/SWFPAC PRODUCTION AREA
SECURITY/WATERFRONT RESTRICTED AREA/MAIN LIMITED

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Use the following paragraphs for projects
located in the SWFPAC Operations Area at NBK Bangor,
Silverdale, WA.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Contractor personnel will require a B9 Code on their security badge to
gain access to the SWFPAC Operation Area.

1.17.1 SWFPAC Safety and Security Brief

A SWFPAC Safety and Security Brief is required for the contractor's
complete crew before any work can begin. The brief is approximately 30
minutes and is provided in Building 1040 prior to picking up badges.

1.17.1.1 Vehicle Access

Only authorized company vehicles will be allowed access to the SWFPAC
Production Area. Prior to initial access, the individual driving the

vehicle must stop by the SWFPAC Pass and ID Office and present the vehicle
registration to obtain a vehicle pass for this area. The location of the
SWFPAC Pass and ID Office is next to the NBK Pass & ID office in B1040,
Naval Submarine Base Bangor (360-396-2440). Vehicle must be owned and
titled to the company and have a company decal displayed.

1.17.1.2 Delays
Contractor operations are subject to reasonable delays, suspensions, and
restrictions because of emergencies, alerts, drills, equipment movements

and other such activities. Contractor must expect 8 hours per month due
to these delays. Incorporate anticipated delay into construction schedule.
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1.17.1.3 Searches and Inspections

Persons entering onto Government Property are, as a condition of access,
subject to searches of all vehicles and personal belongings. This

includes briefcases, handbags, tool chests, boxes, sealed packages, and
personal articles. Random Administrative Vehicle Inspections are
conducted by Security Police each day at various hours and locations on
base. If selected for a vehicle inspection, be prepared to open your

glove box, hood, trunk, and other personal items requested by Security.
For the purpose of identification of unattended property, all hand carried
bags and packages need to have identification tags attached. Tags may be
any type or color as long as they contain the individual's name, activity,
and contact number. Compliance with the security directions of SWFPAC
Security Force Personnel is mandatory.

Loads or containers whose contents cannot be inspected visually are
subject to inspection by Military Working Dog (MWD) teams. MWD
inspections must be coordinated in advance with the SWFPAC POC and
Contracting Officer at least five working days in advance. Loads that
must be inspected by MWD's include, but are not limited to, concrete
deliveries, asphalt deliveries, dirt loads, gravel loads, fuel trucks, and
other enclosed work trucks.

1.17.1.4 Wireless Devices

Any commercial mobile wireless device or personal wearable device such as:
cell phones, laptops, media devices, and smart watches, are prohibited in
SWFPAC Areas. If equipment that contains wireless capabilities are
required for completion of contracted work, prior approval is required by
SWFPAC. Cell phones with cameras are not allowed.

1.17.15 HERO

Hazards of Electromagnetic Radiation to Ordnance (HERO) occurs when
transmitting from any piece of equipment that emits a radio frequency

(cell phone or radio (handheld or mobile)). You are allowed to use your
equipment while at your work location only, in accordance with HERO
Restrictions. Do not talk on your cell phone or radio while in transit

within the Waterfront Restricted Area (WRA). A copy of the HERO form must
be carried by anyone with a radio or phone and must be presented upon
request, provided by SWFPAC Project Manager.

1.17.1.6 Photography
Photography by the contractor is prohibited.

1.17.1.7 Smoking
Smoking is only permitted in designated smoking areas. The SWFPAC Project
Manager can provide the nearest designated smoking area upon request.
Escort may be required.

1.17.1.8 Flame Producing Devices

Matches, lighters, and other spark producing devices are not allowed
without a Hot Work Permit
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1.17.1.9 Crane Operations

Coordinate with SWFPAC Project Manager regarding all work occurring inside

contractor cranes operating envelope on appropriate safety precautions

such as tagging, warning signage, and obstructions. SWFPAC Safety and

Cranes may direct tagging out the crane at any time. The crane envelope

is defined as the space the crane hook can travel and extending 152 mm 6
inches above and beside the side of the crane.

1.17.1.10 Contracted Services

Coordinate with SWFPAC Project Manager and Contracting Officer regarding
the current list of approved firms that are qualified to provide unarmed
escorts. This list is readily available upon request from the Contracting
Officer. Additions/Omissions of firms to this list after award will not

be cause for a claim or change order.

1.17.2 Main Limited Area (MLA) Security

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Use the following paragraphs for projects
located in the Main Limited Area of NBK Bangor,
Silverdale, WA.

* *kkkkk *% *kkkkk *% *kkkk *% *kkkkk *% *kkkkk *%

The following requirements are in addition to those identified in the
paragraph SWFPAC PRODUCTION AREA SECURITY

1.17.21 Exchange Badges

All personnel entering into the Main Limited Area are required to have an
exchange badge. Request Exchange Badges through the BAVR system.
Authorized Contractor personnel will be issued temporary uncleared visitor
badges. Badges for the SWFPAC Main Limited Area will be issued by the
SWFPAC Pass and ID Office. Hours of Operation are 7:00 am to 2:00 pm,
Monday thru Friday, excluding Holidays. Pick up badges within 15 calendar
days of the date of issue, except for emergencies. Badges not picked up
within this timeframe will no longer be valid, and the Contractor will
resubmit the badge request. The Contractor will ensure that each badge is
returned to the SWFPAC Pass and ID Office, upon expiration of the badge or
at the completion of the project, whichever occurs first. Failure to do

so may affect issuance of future badges.

For work inside the Main Limited Area, only Prime Contractor personnel

will be issued Limited Area badges for the contract duration. All other
personnel will be issued Main Limited Area badges only for the period of
time that their work is scheduled. Due to the highly restrictive nature

of the Main Limited Area, keep LA badge requests to the minimum personnel
required to accomplish the work.

1.17.2.2 Flammable Materials
Flammable materials can be brought into the Main Limited Area with a
signed Burn Permit. Provide a written request, identifying the

individuals who will be performing this work, a minimum of seven calendar
days prior to required access, to the Contracting Officer for approval.
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1.17.2.3 Vehicle Access

Only government and authorized company vehicles will be allowed access to
the SWFPAC Production Area and Main Limited Area. Prior to initial access
into these areas, the individual driving the vehicle into the Areas must

stop by the SWFPAC Pass and ID Office and present the vehicle registration
in order to receive an additional MLA specific vehicle pass. The location

of the SWFPAC Pass and ID Office is the first floor of Building 6401,

Naval Submarine Base Bangor (360-396-8426).

Every vehicle will be subject to an inspection and search by NBK Security
each time access is requested and at any time after access to NBK Bangor
is permitted. Navy security personnel will search all vehicles entering

and exiting the Main Limited Area. Avoid transporting sealed containers
(of a specific size, the real requirement is if the container is large

enough to hide a person) into the Main Limited Area. If such containers
must be introduced into the area, prior coordination with the SWFPAC POC
and Contracting Officer, is required. Vehicle must be owned and titled to
the company and have a company decal displayed.

1.17.24 Vehicle Disabling

At the completion of each workday, all vehicles must be left unlocked in a
location designated by the SWFPAC POC. Construction equipment must be
disabled (e.qg., batteries disconnected). Ignition keys for all vehicles

left on the work site must be removed from the work site at the end of

each workday. Vehicles cannot be left on-site without prior permission

from the Contracting Officer. The request to leave vehicles overnight

must be requested at least 10 days in advance.

1.17.25 Escorts

All personnel entering into the Main Limited Area (MLA) are required to

have an exchange badge. All uncleared visitors/contractors (denoted by a

yellow or orange exchange badge) are required to be escorted at all times

within the MLA. Each escort may escort up to five uncleared personnel.

Each group of uncleared personnel must stay within visual range 22.8m
yards of their assigned escort at all times. Each group must remain

contiguous throughout each working day.

Uncleared personnel are allowed vehicles inside the MLA; however, there
must be one escort per vehicle. The escort must ride inside the vehicle

of the personnel they are escorting. The ratio of uncleared personnel to
escort must not exceed five and is further limited to the number of
personnel that can be safely seated inside the same vehicle. The only
exemption to this rule is in the case of heavy construction equipment
where only one operator my safely sit in the vehicle. Escorts are allowed
to walk along side of, or follow in a separate vehicle, earth moving
equipment such as excavators, rollers, loaders. Uncleared personnel must
be attentive to and follow the direction of assigned escorts at all times.

Unarmed escort services must be obtained in accordance with the paragraph
CONTRACTED SERVICES at the Contractor's expense. Prior coordination with
the SWFPAC POC and Contracting Officer is required. A minimum of 5
working days notice is required for Military Escort coordination.

1.17.2.6 Smoking Area

There is no smoking in the Main Limited Area. The closest designated
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smoking area is outside of Alpha Gate (Building 6024).
1.17.2.7 Restrooms

Use Building 6594 for restrooms while working in the Main Limited Area.
1.17.2.8 Delays at India Gate

Due to extraordinary security requirements for Main Limited Area access,
all vehicles and their contents will be searched by Marine Guard Force
personnel on both ingress and egress at India Gate. This often results in
vehicle delays of 30 minutes per gate transit, for each vehicle. Expect
delays during morning rush hour (0700-0800) up to 60 minutes per gate
transit, for each vehicle. Expect personnel delays during morning rush
hour up to 30 minutes per gate transit, for each person. The Contractor
may leave a cleared company passenger vehicle within the Limited Area to
serve as a shuttle to the job site(s). These delays will not be the cause

for a claim or change order.

1.17.2.9 Delays Inside Main Limited Area

Due to extraordinary security requirements for the Main Limited Area and

the Waterfront Restricted Area, delays due to security drills, alerts, or

missile movements can be expected to be more frequent and longer duration
than would be expected elsewhere on the base. There is no predictable
pattern, but delays averaging up to 8 hours per month are to be expected
and will be considered an existing site condition.

Due to extraordinary security requirements for the Main Limited Area and
the Waterfront Restricted Area access, all vehicles and their contents

will be searched by Guard Force personnel. This often results in vehicle
delays of 30 minutes per gate transit, for each vehicle. Expect delays at
any time with emphasis during morning rush hour (0630-0830) up to 60
minutes per gate transit, for each vehicle. Expect personnel delays at

any time with emphasis during morning rush hour up to 30 minutes per gate
transit, for each person. Consider these delays an existing site

condition.

1.17.2.10 Stockpiled Soill

Soil must not be stockpiled greater than 457 mm 18 inches
Main Limited Area. All trenches in the Limited Area must be covered with
traffic rated plates at the end of the work day

1.17.2.11 Clear Zone Requirements

The Limited Area Clear Zone is defined by a vertical plane, measured

30 ft from the Limited Area fence, around the entire perimeter of the
Limited Area. There are Clear Zones on the interior and exterior of the
Limited Area Fence perimeter. Contractors must not enter this area

without permission of the Contracting Officer and SWFPAC POC. A minimum
of three days noticed is required for this access to be coordinated.
Construction equipment (e.g., tower cranes) must not enter into this clear

zone. Soil must not be stockpiled greater than 203 mm 8inches

in the clear zone of the Limited Area.
1.17.2.12 Containers/Lockboxes

Contractor containers, lock boxes and equipment left overnight in the
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Production Area or Limited Area will be subject to search by SWFPAC
Security Force Personnel. Construction locks may be utilized but during
security events Security Forces reserve the right to cut locks for the
purposes of inspection without recourse.

1.17.2.13 Locking of Handholes /Manholes

All new handholes or manholes over 619 mm2 96in2  will be locked and keyed
alike with SWFPAC existing locks. The key code used will be provided via
the SWFPAC Project Manager.

Existing hand hole and manholes are locked. The key will be provided to
the contractor, with prior coordination of at least 3 days, via the SWFPAC
Project Manager. Existing hand hole or manholes fitted with single use
cable locks will have their locks replaced to match existing. The

specific make/model of cable lock currently being used can be provided via
the SWFPAC Project Manager. All hand hole and manholes will be relocked
with the approved locking devices at the end of each working day.

1.17.3 Waterfront Restricted Area (WRA) Security

kkkkkkkkkkkkkkkkkkkkkhhkkhhkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkhhkkhkkkkkkhkhkkk

NOTE: Use the following paragraphs for projects
located in the Waterfront Restricted Are (WRA)
located at NBK Bangor, Silverdale, WA.

* *kkkkk *% *kkkkk *% * * *% * * *% *kkkkk *%

The following requirements are in addition to those identified in the
paragraph SWFPAC PRODUCTION AREA SECURITY.

1.17.3.1 Vehicle Access

Only authorized company vehicles will be allowed access to the SWFPAC
WRA. Prior to initial access into these areas, the individual driving the
vehicle into the WRA must stop by the SWFPAC Pass and ID Office and
present the vehicle registration in order to receive an additional WRA
specific vehicle access pass. The location of the SWFPAC Pass and ID
Office is the first floor of Building 6401, Naval Base Kitsap-Bangor
(360-396-8426). They will need to obtain a WRA Vehicle pass for this
area. The vehicle must be owned and titled to the company and have a
company decal displayed.

1.17.3.2 Escorts

All personnel entering into the Waterfront Restricted Area (WRA) are

required to have FAD Clearance and a visitor badge with a W code. All

uncleared visitors/contractors are required to be escorted at all times

within the WRA. Each escort may escort up to five uncleared personnel.

Each group of uncleared personnel must stay within visual range 2229 m 25
yards of their assigned escort at all times. Each group must remain

contiguous throughout each working day.

Uncleared personnel are allowed vehicles inside the WRA,; however, there
must be one escort per vehicle. The escort must ride inside the vehicle

of the personnel they are escorting. The ratio of uncleared personnel to
escort must not exceed five and is further limited to the number of
personnel that can be safely seated inside the same vehicle. The only
exemption to this rule is in the case of heavy construction equipment
where only one operator my safely sit in the vehicle. Escorts are allowed
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to walk along side of, or follow in a separate vehicle, earth moving
equipment such as excavators, rollers, and loaders.

Unarmed escort services must be obtained in accordance with the paragraph
CONTRACTED SERVICES at the Contractor's expense. A minimum of 5 working
days natice is required for Military Escort coordination.

1.17.3.3 Delays

Due to extraordinary security requirements for the Main Limited Area and

the Waterfront Restricted Area, delays due to security drills, alerts, or

missile movements can be expected to be more frequent and longer duration
than would be expected elsewhere on the base. There is no predictable
pattern, but delays averaging up to eight hours per month are to be

expected and will be considered an existing site condition.

Due to extraordinary security requirements for the Main Limited Area and
the Waterfront Restricted Area access, all vehicles and their contents

will be searched by Guard Force personnel. This often results in vehicle
delays of 30 minutes per gate transit, for each vehicle. Expect delays at
any time with emphasis during morning rush hour (0630-0830) up to 60
minutes per gate transit, for each vehicle. Expect personnel delays at

any time with emphasis during morning rush hour up to 30 minutes per gate
transit, for each person. Consider these delays an existing site

condition.

1.17.34 Clear Zone Requirements

The Waterfront Restricted Area Clear Zone is defined by a vertical plane,
measured 9.1 meters 30 feet  from the Limited Area fence, around the entire
perimeter of the Limited Area. There are Clear Zones on the interior and

exterior of the Waterfront Restricted Area Fence perimeter. Contractors

must not enter this area without permission of the Contracting Officer and
SWFPAC POC. A minimum of three days noticed is required for this access

to be coordinated.

Construction equipment (e.g., tower cranes) must not enter into this clear
zone. Soil must not be stockpiled greater than 203 mm 8inches in height
in the clear zone of the Limited Area.

1.17.3.5 Containers/Lockboxes

Contractor containers, lock boxes, and equipment left overnight in the
Production Area or Limited Area will be subject to search by SWFPAC
Security Force Personnel. Construction locks may be utilized, but during
security events, Security Forces reserve the right to cut locks for the
purposes of inspection without recourse.

1.17.3.6 Locking of Handholes /Manholes

All new handholes or manholes over 619 mm2 96in2  will be locked and keyed
alike with SWFPAC existing locks. The key code used will be provided via
the SWFPAC Project Manager.

Existing hand hole and manholes are locked. The key will be provided to
the contractor, with prior coordination of at least 3 days, via the SWFPAC
Project Manager. Existing hand hole or manholes fitted with single use
cable locks will have their locks replaced to match existing. The

specific make/model of cable lock currently being used can be provided via
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the SWFPAC Project Manager. All hand hole and manholes will be relocked
with the approved locking devices at the end of each working day.

1.18 MATERIALS, FACILITIES, AND SERVICES FOR GUANTANAMO BAY

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: This Article is tailored for NAVFAC SE. Use
for projects at Guantanamo Bay, Cuba.

kkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Coordinate with Guantanamo Bay FEAD to update
the prices for services and items, prior to PreFinal
submittal.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

The availability of Government materials, equipment, and services
addressed in the following paragraphs may vary subject to local supply
priority requirements for operations and maintenance of the base.
Non-availability will not be considered as an excusable delay under the
General Conditions Clause entitled "Changes." The cost of Government
materials, equipment, and services reflected in this specification are
subject to fluctuation, revision, and adjustment. Changes in rates or
prices for goods and services in this and following paragraphs will not be
used as a basis for a change to the contract. Some materials and
equipment may be furnished to the Contractor by the Government at current
rates subject to 3 days' advance notice in writing. Make all requests to
the Contracting Officer. Equipment will not be available for long-term
rental. Short-term equipment rental (1 to 2 days), one-time hauling
service, and one-time crane service may be available if there is no
conflict with Government workload. Government equipment will not be
provided without Government operators.

1.18.1 Medical and Dental Services

Medical and dental services available to the Contractor's employees are
limited in Guantanamo Bay. The Naval Hospital and Dental Clinic are
staffed to treat primarily DOD personnel. Screen prospective employees
with the objective to exclude those with admitted chronic disorders from
traveling to Guantanamo Bay. Advise prospective employees of the limited
medical and dental services available in Guantanamo Bay; and explain the
Contractor's policy concerning the extent of liability and coverage for
required treatment. Make every reasonable attempt to prevent personnel
with chronic disorders, which may require treatment, such as

cardiovascular defects, tuberculosis, mental health problems, and
alcoholism, from being sent to Guantanamo Bay. Provide and have
available, both at the job site and in the berthing areas, first aid for

minor and emergency treatment. Government ambulance and medical care,
when required, will be billed at the then current rates. The Naval

Hospital and Dental Clinic use CHAMPUS Maximum Allowable Charge (CMAC)
rates. These rates are reviewable at Health.mil .

1.18.2 Post Exchange and Commissary Privilege and Recreation Facilities
Post Exchange and commissary privileges and recreation facilities are

available to authorized Contractor personnel and dependents of Contractor
personnel in accordance with current base regulations.
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1.18.3 Laundry and Dry Cleaning

The Government will make available laundry and dry cleaning facilities for
Contractor personnel and dependents of Contractor personnel at current
rates as set forth by the Navy Exchange, Guantanamo Bay, Cuba.

1.18.4 Food Facilities

Contractor personnel may eat at the Navy Exchange food outlets, or at
other open food service facilities on a cash basis at current prices.

1.18.5 Contractor Debts

The Contractor is liable for debts to the Government incurred by their
employees for personal services at Guantanamo Bay, Cuba, including but not
limited to private telephone service, medical and dental services, and

W.T. Sampson School expenses. If an employee departs the Guantanamo Bay
Naval Base without liquidating debts, sufficient funds to cover this type

of obligation will be withheld from Contractor payments until the debts

are paid. Certify with every progress payment that all debts with the

Naval Station are paid, including but not limited to, utility bills,

HAZWASTE disposal charges, and Naval Hospital bills.

1.18.6 Energy Conservation

Observe and comply with the Base Energy Conservation Regulation,
COMNAVBASEGTMO Instruction 11300.3 series. It is mandatory that the
Contractor obtain a copy of this instruction and post it in a conspicuous
location for the Contractor's employees to read. Copies of the

instructions are available from the ROICC office. Ensure that employees
comply with these regulations at all times. It is suggested that an

employee be appointed as energy monitor by the Contractor for buildings
under the jurisdiction of the Contractor.

1.18.7 Drug Abuse by Contract Employees

The Secretary of the Navy has determined that the illegal possession and
use of drugs and paraphernalia by civilian and contract employees in the
military setting contributes directly to military drug abuse and

undermines command efforts to eliminate drug abuse among military
personnel. The policy of the Department of the Navy, including the Marine
Corps, is to deter and detect drug offenses by civilian and contract
employees on military installations. Measures to be taken to identify

drug offenses on military installations, and to prevent introduction of
illegal drugs and paraphernalia include routine, random inspections of
vehicles and personnel possessions on entry or exit, with drug detection
dog teams, when available. Where there is probable cause to believe that
a civilian or contract employee on board a Naval or Marine Corps
installation has been engaged in use, possession, or trafficking of drugs,
that employee may be restricted or detained for the period necessary until
that employee can be removed from the installation or can be turned over
to local law enforcement authorities having jurisdiction, as appropriate.
When illegal drugs are discovered during an inspection or search of a
vehicle operated by a civilian or contract employee, the employee and
vehicle may be detained for a reasonable period of time necessary to turn
the employee and the vehicle over to appropriate civil law enforcement
officials; action may be taken to suspend, revoke, or deny installation
driving privileges. Implicit with the acceptance of this contract is the
Contractor's agreement to comply with Federal statutes, laws, and

SECTION 01 14 00 Page 61



regulations, including those regulations issued by the commander of the
military installation.

1.18.8 Government Utilities

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Coordinate with and add a reference to this
paragraph in Section 01 50 00 TEMPORARY CONSTRUCTION
FACILITIES AND CONTROLS for utility services.

kkkkkkkkkkkkkkkkkkkkkkhkhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

1.18.8.1 Rates

The contract Clause "Availability and Use of Utility Services" applies.
Water and electricity will be available at designated outlets at the
prevailing Government rates. Current rates (01 July 2023) are as follows:

Electricity - $ 412.37 per thousand kWh
Water - $ 18.37 per thousand gallons
Sewage - $ 2.74 per thousand gallons

1.18.8.2 Metering

Provide meters for power and water usage in office and shop areas. The
meters provided must be sealed and tagged to indicate last calibration
date and name of the person performing the calibration. The Government
reserves the right to require the recalibration of the meters if erroneous
readings are suspected.

1.18.8.3 Backflow Protection

Provide Backflow Protection at the source for temporary water connections

used in accomplishment of this contract. Backflow device must be tested

and pass certification prior to opening connection. Person installing and

certifying device must be trained in accordance with NFESC UG-2029-ENV.
Cross-Connection Control and Backflow Prevention Program Certification

must be current prior to installation.

1.18.9 Port-a-let, Refuse Collection and Sanitary Sewage Trucking Service

These services are provided by the Base Maintenance Services Contractor,
V2X. For the current rates, call 830-273-0685.

Refuse containers will be furnished and serviced by the Government at
living quarters. Refuse collection service is mandatory. Contractors are
required to meet base regulations concerning collection and disposal of
refuse. Pickup is scheduled and charged based on volume of the dumpster,
not necessarily the volume of refuse. Only refuse deposited in the
Government-furnished containers will be collected. This service does not
include articles left outside of the containers. This service is not

available for construction or demolition sites.

1.18.10 Petroleum Products

Sales of petroleum products are made from Naval Station Supply Department
Stocks under special deposit procedures based on prevailing stock ledger
prices. Prices are adjusted on average two times per year. Fuel may be
purchased in accordance with a Fuel Purchase Agreement between DLA Fuels
and the Contractor.
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Regular filling station pumps at the Navy Exchange (NEX) service station
may be utilized by paying the current price at time of purchase.

1.18.11 Purchases From the Government
1.18.11.1 Sale of Government Supplies

Provisions and camp supplies other than petroleum products will be sold to
the Contractor from Naval Station Supply Department Stocks under NAVSUP
Fleet Logistics Center Jacksonville (NAVSUP FLC) regulations.
Miscellaneous construction materials may be sold to the Contractor under
the same procedure if such sales are not detrimental to the Naval Station
Supply Department stock position as determined by the Naval Station Supply
Officer. Materials other than petroleum products may be issued as

required, during normal working hours.

1.18.11.2 Payment for Purchases From the Government

Invoices covering sales of equipment and materials specified must be
charged to a special deposit account, to be established by the Contractor
in advance. Provide a cash deposit (only) to the Naval Station
Comptroller prior to incurring charges. Maintain a minimum balance in
this account equal to two times the anticipated monthly expenditures or
$200, whichever is greater. Comply with directives governing special
deposit accounts as established by the Comptroller, U.S. Naval Base,
Guantanamo Bay, Cuba. Failure to settle accounts due promptly will
jeopardize the availability of goods and services. The Government is
entitled to withhold special deposit account arrearages from progress
payments.

1.18.12 Electronic Invoices
Submit invoices electronically via e-mail or computer disc.
1.18.13 E-mail and Internet

The Contractor must have e-mail and Internet service for their office on
the base.

1.18.14 Available Living Quarters

1.18.14.1 Crew Berthing

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkhkkkx

NOTE: Check with the Public Works Office at U.S.
Naval Base Guantanamo Bay, Cuba to determine where
Contractor employees will be berthed and if berthing

is available. Use this paragraph for Crew Berthing
requirements.

kkkkkkkkkkkkkkkkkkkkkkhhkkkhkkkkkkkkkkhhkhkhkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkkhkkkx

Provide temporary housing facilities (man camp) for prime and
subcontractor workers. Contractor is responsible to provide all required
facilities for Contractor personnel at a site designated by the
Contracting Officer's designated representative. Tie into existing
utilities at designated locations and maintain these utilities until
completion of the project. The Government will bill Contractor for
utilities at prevailing rates. Upon completion of the project, restore
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site to the original condition.

1.18.14.1.1 Codes
Temporary berthing units must be weather tight house trailers. Design,
construct, and erect the trailers in accordance with ICC IBC , the latest
edition of the 24 CFR 3280 , ASCE 7-16 and as modified herein. Provide air
conditioning units conforming to NFPA 90A and ANSI/AHRI 210/240
Electrical work must conform to NFPA 70. Design wind velocity must be in
accordance with UFC 3-301-01 for location of NS Guantanamo Bay. Seismic

loading criteria must be in accordance with NS Guantanamo Bay, of the
referenced UFC.

Minimum furnishings must include a bed (single or bunked) and a wardrobe

or dresser for each person. Minimum house furnishings must also include a

television, cable box, telephone, and refrigerator that are shared with

other assigned housemates. Two house mates may be assigned to one

trailer. Provide a house trailer with a minimum of 9.3 square meters 100
square feet of useful floor area up and above the floor area required for

the private furnishings and joint furnishings specified and the bathroom.

1.18.14.1.2 Description

The work includes delivery, erection, and removal of temporary berthing
including all necessary furnishings adequate to house the Contractor's
workforce for the duration of the project, complete and ready for use.
The work includes providing a group site with stairs, platforms, railings,
walks, parking, lighting and utility connections to existing water supply,
sanitary, and electrical systems. Site must be properly drained. Provide
refuse collection. Provide temporary berthing and utility connections
prior to workforce arriving. Provide furnishings and equipment as
required and specified.

kkkkkkkkkkkkkkkhkkkkkkhhkkhkkkkkkkkkkhhkkkhkkkkkkhhkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Confirm that the referenced documents are
included in the project.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

a. Layout and Location: Locate the trailers at a group site indicated on
the drawings.

b. Shipping and Delivery: Provide transportation for temporary house
trailers and associated accessories to and from the Naval Station and
to and from the temporary site location as determined by the
Contracting Officer, bearing all costs incurred. Delays in shipping
must not cause an extension in the contract completion date, unless
Contracting Officer determines otherwise.

c. Anchors, Piers and Tie-Down Components: Provide anchors, piers and
tie-down components, used in the installation of temporary housing
units, tested, listed and approved by FAC Chapter 15C-1

d. Stairs and Ramps: Provide stairs, ramps, platforms and railings as
required to facilitate access from finished grade to the temporary
housing units. Construct stairs, ramps, and railings in accordance
with  NFPA 101.

e. Utility Connections: The facility must be connected to existing
sanitary collection, water distribution, and electrical systems.
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Provide backflow protection in accordance with Section 015000
TEMPORARY CONSTRUCTION FACILITIES AND CONTROL. Meter power and water
usage for temporary berthing with meters furnished and installed by,

and at the expense of, the Contractor. Costs associated with

establishing utility connection are the responsibility of the

Contractor. Notify Contracting Officer 15 days prior to utility

connections.

f. Refuse Collection: Provide refuse collection through the Base
Maintenance Service Contractor.

1.18.14.1.3 Installation

a. Erection: Assemble, connect, and finish the facility in accordance
with the 24 CFR 3280 , the manufacturer's written instructions, and in
accordance with applicable codes and ordinances. Provide temporary
housing units with anchors, piers, and tie-down components in
accordance with the minimum requirements of FAC Chapter 15C-1

b. Maintenance: Maintain the site and temporary house trailers.
Suitably paint and maintain the temporary facilities. Failure to do
so is sufficient reason to require their removal. Keep the site free
of refuse and unused debris. Provide a custodial service to clean
each temporary berthing unit.

c. Removal: Remove temporary housing units and associated sited
improvements within 45 days after the contract is completed. Notify
Contracting Officer 15 days prior to disconnecting utilities.

d. Acceptance Testing: Upon completion and before final acceptance of
work, test each system to demonstrate compliance with the contract
requirements, including testing of air conditioning, ventilation,
lighting, and plumbing systems. Adjust controls and balance systems
prior to final acceptance of completed systems. Test controls through
every cycle of operation. Test safety controls to demonstrate
performance of required function. Correct defects in work and repeat
tests. Furnish instruments, connecting devices, and personnel for
tests. Flush and clean piping before placing in operation. Clean
equipment, piping, strainers, ducts, and provide new filters.

1.18.14.2 Contractor Management/Supervisory Housing

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Check with the Public Works Office at U.S.
Naval Base Guantanamo Bay, Cuba to determine where
contractor employees will be berthed and if berthing

is available. Use this paragraph if Contractor
Management/Supervisory Housing is available.

* *kkkkk *% *% *% *% *% *kkkkk *% *kkkkk *%

For this contract, the Government will provide up to two housing units

(based on availability) for the Contractor's use. These units are

reserved for use by accompanied or unaccompanied management/supervisory
personnel only.

Housing is assigned as follows: accompanied personnel by family
composition with maximum family size of three dependents; unaccompanied
personnel assignment will be made based on a minimum of one person per
bedroom. If house sharing, accompaniment by dependents will not be
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allowed. The Government will provide family housing units with the

following appliances: refrigerator, stove, dishwasher, microwave, washer,
and dryer. All furnishings other than the listed appliances must be

provided by the Contractor. Issuance of these housing units and rental

rates are controlled by the Housing Department, Building 2295, phone
757-458-4172. Should the Contractor's assigned units not be fully

occupied, the Housing Department will cancel the assignment and return the
unit to inventory for other use. Personnel must abide by Family Housing
instructions, which are not part of the contract but available on

request. Contractors will pay rent under the Fair Market Rental (FMR)
Program. Rental rates include trash and maintenance costs. Rental rates
are normally adjusted annually based on market appraisal, utilities cost
adjustment or the annual Consumer Price Index. Family housing units are
equipped with electric and water meters. Utilities cost is billed along

with monthly rent and is based on established rates and actual

consumption. Rent is due in advance. No personal checks accepted. Remit
payments via the Department of Treasury's web portal www.pay.gov . The
Contractor is responsible for the applicable monthly rent above plus

actual utilities. Rates may be adjusted annually. Current Fair Market

Rental Rates as of March 2023:

Rental Rate

2 Bedroom - 1 Bath $1,043 Month

2 Bedroom - 1.5 Bath $1,380 Month

3 Bedroom - 1 Bath $1,249 Month

3 Bedroom - 2 Bath $1,380 Month

4 Bedroom - 2.5 Bath $1,649 Month
1.18.14.3 Contractor Berthing Facilities (CBF)

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: Check with the Public Works Office at U.S.
Naval Base Guantanamo Bay, Cuba to determine where
Contractor employees will be berthed and if berthing

is available. Use this paragraph for Contractor

Berthing Facilities (CBF) requirements.

* *kkkkk *% *kkkkk *% *% *% *% *% *kkkkk *%

For this task order, the Government will supply the number of ESBF beds

for the period of time as supported by the Contractor's personnel-loaded

CPM schedule provided in Section 0132 17.00 20 COST-LOADED NETWORK
ANALYSIS SCHEDULE (NAS). Except for allowed fair market rental units
(Family/Management Quarters) Contractor employees (unaccompanied status)
will be berthing with the Navy Exchange, Navy Gateway Inns and Suites
Division (NGIS) in ESBF located on both sides of the bay; Windward (WW)
and Leeward (LW). ESBF primarily consists of multi-occupancy rooms with
wither shared or gang head bathrooms. Due to the configuration of most
facilities, they are not suitable for mixing genders; therefore, female

residents are not accepted by NGIS for occupancy in ESBF. Provide

alternate berthing for all female employees.
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1.18.14.3.1 Pricing

Costs are based on occupied beds. The current rate is $15.00 per person
per bed, regardless of room configurations with the exception of suites
located at Building AV640 which are $30.00. Rates are reviewed each March
for implementation each October. Should prices increase, the Contractor

will receive, at a minimum, 30 days natification. Bed night costs are not
negotiable.

a. Utility Rates: In addition to the rates for berthing, the utility
rate of $8.52 per day per person will apply, regardless of room
configuration. Rates may be adjusted each Fiscal Year. This rate
will be billed separately. Any price increases [and][or] decreases to
CBF and utility rates/costs will not be subject to economic price
adjustment(s) and any increases [and][or] decreases to these areas of
Contractor overhead will not be considered and reimbursed pursuant to
the changes and disputes clauses to this contract.

b. At no additional cost to the Government, the Contractor must provide
temporary housing for their unaccompanied employees who do not qualify
for CBF or if CBF is full. For transient lodging information or to
make reservations contact the NGIS by e-mail at
ngis.gtmo.reservation@navweb.org, by phone at 757-458-2044 or by
visiting their main office located at Building 1670. Current
transient rates as of June 2023 range from $60.00 to $90.00 depending
on room configuration and location.

1.18.14.3.2 Billing

Contractors will be billed monthly for the number of beds assigned to

their company. Contractors are charged for beds assigned to employees on
leave unless the employee removed all personal property and checks out of
the facility. Remit payment on or before due dates. Administrative and

late fees apply. Failure to promptly pay can result in eviction from the
premises regardless of impact to Contractor ability perform the contract
specifications. NGIS makes no guarantee of bed availability or berthing
locations.

1.18.14.3.3 Contractor Berthing Agreement

Prior to berthing any employees, complete a Contractor Berthing Agreement
with the NGIS. A copy of this agreement is available at the NGIS
management offices located at Building 1670. To determine availability,
advance registration and naotification of berthing requirements is highly
recommended; send information via e-mail to NGIS mail box at
ngis.gtmo.reservation@navweb.org . Allow 5-10 days for responses.

1.19 ARMY AND ARMY NATIONAL GUARD REQUIREMENTS AND RESTRICTIONS

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: This paragraph is tailored for ARMY. Use for
projects on Army and Army National Guard
installations.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

1.19.1 3Rs Explosive Safety Education Training Certificate

All Contractor and subcontractor employees requiring access to Army or
Army National Guard installations, facilities, and areas for the
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performance of a contract or subcontract must complete the 3Rs (Recognize,
Retreat, Report) Explosives Safety Education Program training. Complete
the training within 30 calendar days after the date of receipt of a

written notice of award. The Contractor is responsible for ensuring that

all subcontractor employees complete the training before access to the
installation is required for performance of the subcontract. The

Contractor is also responsible for ensuring that all contractor and
subcontractor employees renew the training annually for the duration of
the performance period of the contract or subcontract. Submit

certificates of completion for each Contractor and subcontractor employee
subject to this requirement to the Contracting Officer's Representative
(COR) or to the Contracting Officer, if a COR is not assigned, within 5
calendar days after completion of training. 3Rs Explosives Safety
Education Program training is available at the following website:
https://www.denix.osd.mil/uxo/3rs-training/

PART 2 PRODUCTS
Not used.

PART 3 EXECUTION
Not used.

-- End of Section --
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