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SECTION 01 35 13.05 20

SPECI AL PRQJECT PROCEDURES FOR DESI GN- BUI LD
11/07

NOTE: This guide specification covers the
requi renents for special procedures for airfields,
hel i ports, harbors and radiol ogi cal protection.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specifications sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate information.

Rermove information and requirenents not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmmended changes for
this gui de specification are wel cone and shoul d be
submitted as a Criteria Change Request (CCR)

If the RFP Preparer is using the Specsintact version
of the UFGS section, this guide specification
i ncludes tailoring options for NAVFAC regi ona
requi renents. Selection or deselection of a

tailoring option will include or exclude that option
in the section, but editing of the resulting section
to fit the project is still required.

PART 1  GENERAL

1.1 SUBMITTALS

*kkk
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NOTE: Review Subnmittal Description (SD) definitions
in Section 01 33 00.05 20 CONSTRUCTI ON SUBM TTAL
PROCEDURES and 01 33 10.05 20 DESI GN SUBM TTAL
PROCEDURES and edit the following list to reflect
only the subnittals required for the project. Keep
submttals to the mininumrequired for quality
control.
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The @uide Specification technical editors have
designated those itens that require Governnent
approval, due to their conplexity or criticality,
with a "G" Generally, other submittal itens can be
reviewed by the Contractor's Quality Control

System Only add a "G' to an item if the submttal
is sufficiently inmportant or conplex in context of

t he project.

An "S" following a subnittal itemindicates that the
submittal is required for the Sustainability

eNot ebook to fulfill federally mandat ed sustai nabl e
requi renents in accordance with Section 01 33 29
SUSTAI NABI LI TY REPORTING. Coordi nate all Part 2 and
Part 4 Specification Sections with 01 33 29.05 20
SUSTAI NABI LI TY REPORTI NG FOR DESI G\- BUI LD.

*% *% *% *% *% *% *% *% *% *% *%% *% *%%

CGovernment approval is required for subnmittals with a "G' designation;
submittals not having a "G' designation are for Contractor Quality Control
approval. Submittals with an "S" are for inclusion in the Sustainability
eNot ebook, in conformance with Section 01 33 29.05 20 SUSTAI NABI LI TY
REPORTI NG FOR DESI GN-BUI LD. Submt the following in accordance with

Section 01 33 00.05 20 CONSTRUCTI ON SUBM TTAL PROCEDURES and 01 33 10.05 20
DESI GN SUBM TTAL PROCEDURES:

SD- 01 Preconstruction Submttals

[ Watercraft list; G
] SD- 04 Sanpl es
[ Model Unit; G

] PART 2 PRODUCTS
Not used.
PART 3 EXECUTI ON

[3.1 HAZARDS TO [ Al RFI ELD] [ HELI PORT] OPERATI ON

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

NOTE: | nclude these paragraphs in projects where
work will occur on or near aircraft runways,

taxi ways, or simlar aircraft operational
facilities. Use the term"landing strip" when
dealing with heliports. Use the term"runway" when
dealing with airplanes. Use the term"Qperations
Oficer," except as directed otherw se.
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In addition to "DFARS 252.236-7005, Airfield Safety Precautions,"” the
fol | owi ng paragraphs apply.

3.1.1 Wrk in Proximity to [ Runways] [Landing Strips]

Acconplish all construction work on[ the runways, taxiways, and parKking
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aprons and in the end zones of the runways and 23 nm 75 feet to each side of
the runways and taxiways][ the landing strip, 23 n 75 feet to each side
thereof, and on the taxiways and parking aprons] with extrenme care
regarding the operation of aircraft. Cooperate closely, and coordinate
with[ the Operations O ficer and] the Contracting Oficer. Park equi pnent
in an area designated by the Contracting Oficer. Under no circunstances
is equipnent allowed to be parked overnight or for any extended period of
time in the proximty of the [runways or taxiways][landing strip]. Leave
no material in areas where extrene care is to be taken regarding the
operation of aircraft.

3.1.2 Schedul e of Work/ Aircraft Qperating Schedul es

Schedul e work to conformto aircraft operating schedul es. The Governnent
will exert every effort to schedule aircraft operations so as to permt the
maxi mum amount of tine for the Contractor's activities; however, in the
event of energency, intense operational denmands, adverse w nd conditions,
and ot her such unforeseen difficulties, the Contractor must discontinue
operations at the specified locations in the aircraft operational area for
the safety of the Contractor and military personnel and Cover nnment
property. Submit a schedule of the work to the Contracting Oficer[ for
transmittal to the Operations Oficer] describing the work to be
acconpl i shed; the location of the work, noting distances fromthe ends of

[ runways, taxiways] [landing strips] and buildings and other structures as
necessary; and dates and hours during which the work is to be acconpli shed.
Keep the approved schedul e of work current, and notify the Contracting

O ficer of any changes prior to beginning each day's work.

3.1.3 Dayti nme Mar ki ngs

During daylight, mark stationary and nobile equipnent with internationa
orange and white checkered flags, mark the material, and work with yell ow
flags.

3.1. 4 Ni ghtti me MarKkings

During nighttinme, which begins 2 hours before sundown and ends 2 hours
after sunrise, mark stationary and nobil e equi prent and material, and work
with red lanterns. Where the [Operations Oficer][Contracting O ficer]
determines that the red lanterns nmay confuse pilots approaching for

| andi ngs, the [Operations Oficer][Contracting Oficer] may direct that the
red lanterns be left off or that the color of the gl obes be changed.

[3.1.5 Excavation

Open only those trenches for which material is on hand and ready for
pl acing therein. As soon as possible after the material has been pl aced
and work approved, backfill and conpact the trenches as specified.

I 3.1.6 Contractor Safety Precautions

The contractor is advised that aircraft operations will produce extrenely
hi gh noi se levels and will induce vibrations in pavenents, structures, and
equipnent in the vicinity, and may result in high velocity flying debris in
the area. The contractor is responsible for providing all necessary ear
protective and other safety devices for his personnel, for insuring
protection of his equipnent, and for scheduling the work to elinmninate
hazards to his personnel and equi pnent and to prevent danmage to work
perfornmed by him
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I 317 Base Civil Engineering (BCE) Wrk C earance Request
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NOTE: Include for Air Force projects.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

ot ai n an approved BCE Wrk d earance Request, AF Form 103, prior to the
start of excavation, digging work, or work that disrupts aircraft or
vehicular traffic flow, base utility services, fire and intrusion alarm
system or routine activities of the Activity.

1]3.1.8 Radi o Cont act

Provi de necessary battery powered portable radios, including one radio for
the tower. During work within the Ianding area, have an operator (who
speaks fluent English) available for radio contact with the tower at al
times. Radio frequency nust be approved by the tower.

[ 3.2 HARBOR WATERMAYS

In addition to "DFARS 252.236-7002, Obstruction of Navi gabl e Waterways, "
obtain fromthe [Operations Oficer at the Naval Base, Pearl Harbor via
thel][ ] Contracting Oficer, permssion to use [Pearl Harbor][ ]
wat erways and the regul ati ons and directives governing such usage. Submt
a watercraft list with a description of crafts, including sizes, types,
nunbers and boat crew for approval

[3.2.1 Hazards to Navi gation

Mai ntai n conpl ete control of the novenment of floating equiprent and
material. Loose floating equi pnent and rmaterial are not pernitted. Keep
in readiness at all tinmes a powered craft capable of noving, securing and
di sposing of floating equi pment which nmay get | oose and becone a hazard to
navigation.

I 3.2.2 Subrmari ne Cabl es or Underwater Uilities
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NOTE: | ncl ude whenever dredgi ng and submari ne
cabl es or underwater utilities involved.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Physically | ocate submarine cables or underwater utilities as indicated
prior to performance of work

I 3.2.3 Rl MPAC Qper ati onal Exerci ses

* *% * *% *% *% *% *% *% *% *% *% *%%

NOTE: Use when Pearl Harbor waterways invol ved.
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Due to the RI MPAC exercises conducted every even nunbered years, the
Contractor nust anticipate delays and disruption in construction activities
for a period of 60 consecutive cal endar days during the contract.

Di sruption may range from conpl ete shutdown of construction activity for a
prol onged period of time or periodic short termshutdown of less than a
full day, but in no event will all such shutdowns in the aggregate exceed
60 cal endar days per cal endar year. This affected period is anticipated
between 1 April and 31 July of every even nunbered year. Bidders nust take
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into consideration such del ays when preparing their bids.

I 3.2.4  Annual Pearl| Harbor "Hydrofest"

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use when Pearl Harbor waterways invol ved.

*% *%%

*% *% *% *% *% *% *% *% *% *% *%

The annual Pearl Harbor "Hydrofest" activities will prevent access to the
wat erways for a 2-week period during Cctober or Novenber. Bidders nust
take into consideration such del ays when preparing their bid.

I 3.2.5 Decenber 7, 1941 Conmenorative Cerenonies
To minimze disturbances during Pearl Harbor's Decenber 7, 1941
Conmenor ative Cerenpnies, the Contractor nust shut down all construction
activities on the day that cerenonies are held.

113.3 MODEL UNIT
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NOTE: Use the follow ng paragraphs on projects with
repetitious unit construction. Require the
Contractor to conplete a nbdel unit to various

| evel s, and have the materials and workmanshi p
approved prior to proceeding with the remai nder of
the project. Exanples of such projects are BEQ s,
BOQ s, and fam ly housing units, both renovations
and new construction.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Prior to placenment of material orders for conponents of the [BEQ Iiving
suites][BOQ living suites][family housing units][__ ] and the
installation of those conponents throughout the project, the Contractor
nmust conpl ete the construction of the conponents of the nodel unit, and
gain the approval of the Contracting Officer for the materials and

wor kmanshi p t herein.
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NOTE: Edit the foll owi ng paragraph to describe the
extents of the nodel unit(s), and delineate whether
each is a housing unit building, or a nultiple
resident living unit within a multi-unit building.

*kkkkkhkhkk
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NOTE: Choose housing unit and the | ast bracketed
option in the paragraph for fam |y housing projects.

*%%

*% *% *% *% *%

3.3.1 Model Unit Description

The nodel unit nust be nmade up of enough [living suites consisting of two
bedroons and an interconnecting bathroonj[single fam |y housing
units][__ ] to show all of the different levels of conpletion required
bel ow. [The nodel unit nust have enough [suites][housing units] to show
all level of conpletion simultaneously[, except for foundation and fl oor
slab |l evel s which are approved by the Contracting O ficer and covered by
following levels]. ]The nodel unit nust be [living suites][fanmi |y housing
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units][__ ] constructed at the |ocation agreed upon with the Contracting
Oficer and [a part of the permanent structure as indicated] [a tenporary
structure constructed to full scale at the location indicated, and
denvol i shed at the conpletion of the contract].

3.3.2 Model Unit Requirenents

The construction of the nodel unit nust adhere to the follow ng
requirements:

a. Materials provided in nodel unit nmust be those actually approved in
submittals. The QC Manager and Organi zation nust be in place to approve
and process subnmittals in accordance with Sections 01 33 10.05 20
DESI GN SUBM TTAL PROCEDURES and 01 33 00.05 20 CONSTRUCTI ON SUBM TTAL
PROCEDURES.

b. The Contractor nust provide all tenporary utilities and climte control
necessary to construct, inspect, approve, and maintain the nodel unit.

c. Prior to conpletion and approval of the nodel unit, and with witten
permi ssion to start fromthe Contracting Oficer, the Contractor nay
perform general sitework and run major utility lines for the rest of
t he project.

NOTE: Include the next item when construction tine
islinmted. Confirmwth Contracting Oficer and
Activity User that they can consistently inspect and
approve the nodel unit's different |evels of

conpl etion before adding this option.

*% *% *% *% *% *% *% *% *% *% *% *%%

[ d. As each nodel unit's level of conpletion is approved by the Contracting
O ficer, construction of that |evel's conponents throughout the
remai nder of the project may proceed.

13.3.3 Model Unit Levels of Conpletion
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NOTE: Choose one of the three nodel unit conpletion
par agr aphs bel ow and confirmthe selection with the
Using Activity and Contracting Oficer.

The first bracketed option requiring the nodel unit
to be conplete before starting the construction of
the facilities should only be used when delivery
time of the facility is not critical. This option
will delay the construction of the facility(s) unti
the nodel unit is constructed and approved.

The second bracketed option using two | evels of
conpletion is nost effective on BEQ construction but
can be used on housing.

The third bracketed option using nultiple |evels of
conpl etion should be used when tine is a critica

i ssue, especially on housing. This option sets

i ncremental approval of nultiple levels allow ng
contractor to proceed quickly into the construction
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of the facility(s).

In the third option verify with the Contracting

O ficer the nunber of approval stages desired. In
this option, levels may be conbined if confirned
with Contracting O ficer.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

The conpl eted nodel unit nust be exhibited for approval. Upon conpletion
the nodel unit nust be available to the Government for a period of fifteen
(15) working days for inspection after notification is received by
Contracting Oficer.

Model wunit nust be exhibited and approved at the follow ng | evels of
completion:

a. Level 1 (Pre-Finished Level) - Mdel unit construction within a
conpl eted buil ding exterior nust exhibit plunbing, ductwork, electrica
| ocations, exposed fram ng, and wi ndows. Walls and floors nust be
unfini shed but ready for application of final finish. Upon conpletion
of this milestone, nodel unitnust be available to the Government for a
period of five (5) working days for inspection

b. Level 2 (Finished Level) - Mdel unit construction nust exhibit al
materials, conpletely finished as specified, including fixtures, wal
and fl oor finishes, cabinets, and shelving. Upon conpletion of this
nm | estone, the nodel unit nust be available to the governnent for a
period of fifteen (15) working days for inspection.

Model wunit nust be exhibited and approved at the following [7] [ ]

| evel s of conpletion. For inspections of nodel unit , level 1 nust each be
avail abl e to the government for a period of twenty-eight (28) cal endar
days, and level 2 through 7 must each be available to the governnent for a
period of ten (10) cal endar days.

a. Level 1 (Foundation & Floor Slab Level) - Mdel unit construction nust
exhibit treatnment of earth excavation, testing of underslab nechanica
pi pi ng, earth conpaction, assenbly and support of concrete reinforcing,
techni que of concrete novenment and pl acenent, frami ng of foundation
steps, placenment of insulation, final exposed concrete finished surface
treatment, location outlines of all walls, all slab penetrations, and
structural support points.

b. Level 2 (Framing Level) - Mddel unit construction nust exhibit all |oad
bearing and non-load bearing franmi ng, sheathing, anchorage for exterior
shell materials, and nust be franed out ready for trim

c. Level 3 (Exterior Shell Level) - Model unit exterior construction nust
exhibit all exterior finishes, wi ndows and doors with tenporary
har dwar e, caul ki ng, seal ant, sheathing paper, wall ties, |ocations of
nmechani cal equi prent, roofing, l|ouvers, vents and trim

d. Level 4 (Plunbing, Mechanical and El ectrical rough-in Level) - Mde
unit construction nust exhibit electrical conduit and box |ocation for
switches, outlets fixtures, cable and data collection. This level's
nodel unit construction nust also exhibit ductwork, built-in plunbing
fixtures, plunbing piping, and water pressure test of all plunbing pipe.

e. Level 5 (Interior Finishes-rough Level) - Mdel unit construction nust
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g.

exhi bit non-veneer plaster, unspackled and uncaul ked wall and ceiling
finishes, insulation, interior doors, final locations of all outlets
and fixtures.

Level 6 (Interior Finishes & Fixtures-final Level) - Model unit
construction nust exhibit final interior finishes, veneer plaster

pai nting, caul king, built-in shelving, cabinetwork, cabinet supported
sinks, final door hardware, mechanical |ouvers, final electrica

equi prent connections, electrical fixtures, freestandi ng bathroom
fixtures, properly functioning appliances, and operation of mechanica
and el ectrical systens.

Level 7 (Site Finishes Level) - Mdel unit construction nust exhibit
final driveway, wal ks, exterior stairs, final concrete and asphalt
finished surface treatnent, topsoil quality and application
soddi ng/ seedi ng of lawn, tree and shrub planting, |andscaping beds,
pl ayground fall areas and playground equi pmrent. Contracting Oficer
nmust be notified and retain the right to inspect all preparation and
installation of pavings.

-- End of Section --
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