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SECTION 01 33 10.05 20

DESIGN SUBMITTAL PROCEDURES
05/17

**************************************************************************
NOTE:   Thi s gui de speci f i cat i on cover s t he 
r equi r ement s f or  t he Cont r act or - or i gi nat ed desi gn 
document s i ncl udi ng desi gn dr awi ngs,  Bui l di ng 
I nf or mat i on Management / Model s ( BI M,  Faci l i t y  
El ect r oni c Oper at i on and Mai nt enance Suppor t  
I nf or mat i on ( eOMSI ) ,  and speci f i cat i ons f or  
Design-Build.

Adher e t o UFC 1-300-02  Uni f i ed Faci l i t i es Gui de 
Speci f i cat i ons ( UFGS)  For mat  St andar d when edi t i ng 
t hi s gui de speci f i cat i on or  pr epar i ng new pr oj ect  
speci f i cat i ons sect i ons.   Edi t  t hi s gui de 
speci f i cat i on f or  pr oj ect  speci f i c  r equi r ement s by 
addi ng,  del et i ng,  or  r evi s i ng t ext .   For  br acket ed 
i t ems,  choose appl i cabl e i t em( s)  or  i nser t  
appr opr i at e i nf or mat i on.

Comment s,  suggest i ons and r ecommended changes f or  
t hi s gui de speci f i cat i on ar e wel come and shoul d be 
submi t t ed as a Criteria Change Request (CCR) .

**************************************************************************

**************************************************************************
NOTE  Thi s sect i on i s used i n conj unct i on wi t h t he 
Uni f i ed Faci l i t i es Gui de Speci f i cat i ons ( UFGS)  and 
t he Per f or mance Techni cal  Speci f i cat i on ( PTS) .

Thi s speci f i cat i on sect i on must  be used i n 
conj unct i on wi t h Sect i on 01 33 00. 05 20 CONSTRUCTI ON 
SUBMI TTAL PROCEDURES,  and bot h 01 33 10. 05 20 and 
01 33 00. 05 20 t oget her  r epl ace Sect i on 01 33 00 
SUBMI TTAL PROCEDURES i n Desi gn- Bui l d pr oj ect s.

**************************************************************************

**************************************************************************
NOTE:   Use Speci f i cat i on Sect i on 01 78 24. 00 20 
FACI LI TY ELECTRONI C OPERATI ON AND MAI NTENANCE 
SUPPORT I NFORMATI ON ( eOMSI )  f or  pr oj ect s wi t hi n t he 
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t hr eshol d of  NAVFAC ECB 2014- 01,  NAVFAC’ s Bui l di ng 
I nf or mat i on Management  /  Model i ng ( BI M)  Phased 
I mpl ement at i on Pl an t o Acqui r e Faci l i t y  El ect r oni c 
Oper at i on and Mai nt enance Suppor t  I nf or mat i on 
(eOMSI).

Consul t  t he NAVFAC Publ i c Wor ks Faci l i t i es 
Management  Di v i s i on ( FMD)  Of f i ce on al l  const r uct i on 
cont r act s under  t he st at ed t hr eshol d val ues t o 
det er mi ne i f  eOMSI  i s r equi r ed.

**************************************************************************

**************************************************************************
NOTE:   I ncl ude BI M submi t t al s i n accor dance wi t h FC 
1- 300- 09N.   Appl i cabl e Bl ue Navy Desi gn- Bui l d 
pr oj ect  RFP pr epar at i on pr oj ect s awar ded on or  af t er  
Oct ober  1,  2015 t hat  meet  t he f ol l owi ng r equi r ement s 
must  i ncl ude BI M submi t t al s:

1.  New const r uct i on gr eat er  t han or  equal  t o $1M.
2.  Maj or  r enovat i on gr eat er  t han or  equal  t o 50 
per cent  of  t he Pl ant  Repl acement  Val ue or  gr eat er  
t han or  equal  t o $3M.

The gover nment  PM wi l l  coor di nat e wi t h PW Faci l i t i es 
Management  Di v i s i on ( FMD)  at  pr oj ect  i ni t i at i on t o 
r evi ew scope and mer i t s of  i mpl ement i ng eOMSI  and 
BI M.   i . e.  a $4M r oof  r epl acement  wi l l  meet  t he 
maj or  r enovat i on dol l ar  t hr eshol d,  however  t he eOMSI  
f aci l i t y  dat a f or  MAXI MO upl oad wi l l  be mi ni mal  and 
t hus does not  mer i t  i mpl ement i ng eOMSI  and BI M.   
Conver sel y,  a $2. 5M mul t i - syst em bui l di ng r enovat i on 
may not  meet  t he mi ni mum dol l ar  t hr eshol d but  wi l l  
gener at e consi der abl e eOMSI  f aci l i t y  dat a f or  MAXI MO 
upl oad and t her ef or e eOMSI  shoul d be i mpl ement ed.

**************************************************************************

**************************************************************************
NOTE:  Thi s sect i on i s wr i t t en wi t h t he f ol l owi ng 
assumptions:

1.   Cont r act or ' s- or i gi nat ed Desi gn Document s wi l l  be 
r evi ewed by NAVFAC Command,  wi t h i nput  f r om 
Act i v i t y,  Cont r act i ng Of f i cer ,  and RFP 
Ar chi t ect / Engi neer  ( i f  ot her  t han t he NAVFAC 
Command).

2.   Revi ew meet i ngs wi t h t he Cont r act or  shal l  be 
ar r anged by Cont r act i ng Of f i cer .   Ref er  t o Sect i on 
01 31 19. 05 20 POST AWARD MEETI NGS.

3.   Cont r act or  and Gover nment  appr ovi ng of f i c i al  
shal l  s i gn Fi nal i zed Cont r act  Document s 
electronically.

4.   Al l  pr oj ect s r equi r ed t o compl y wi t h f eder al l y 
mandat ed sust ai nabi l i t y  cr i t er i a.   Al l  pr oj ect s 
compl y by achi evi ng Gui di ng Pr i nci pl es Val i dat i on 
( GPV)  and some ar e f ur t her  r equi r ed t o obt ai n Thi r d 
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Par t y Cer t i f i cat i on ( TPC) .   Coor di nat e t hi s sect i on 
wi t h Sect i on 01 33 29. 05 20 SUSTAI NABI LI TY REPORTI NG 
FOR DESI GN- BUI LD.

5.   I f  Cont r act or  or i gi nat ed desi gn submi t t al s ar e 
f or mat t ed cor r ect l y and cont ai n al l  appr opr i at e 
i nf or mat i on,  t he desi gn submi t t al s can ser ve t he 
dual  pur pose of  desi gn and const r uct i on document s.   
These dual  pur pose submi t t al s ar e i dent i f i ed on t he 
Cont r act or ' s Submi t t al  Tr ansmi t t al  For m.

6.   The Gover nment  shal l  suppl y al l  avai l abl e 
envi r onment al  i nf or mat i on and exi st i ng condi t i ons t o 
al l ow t he Cont r act or  t o pr oceed wi t h t he wor k.   The 
RFP shal l  cont ai n al l  Hazar dous/ Cont ami nat ed 
Mat er i al s wor k,  Ar cheol ogi cal  Sensi t i ve Ar eas,  and 
Hi st or i cal  i nf or mat i on necessar y f or  i ncl usi on i nt o 
t he Cont r act or - or i gi nat ed dr awi ngs.

7.   The RFP shal l  cont ai n al l  cyber secur i t y 
r equi r ement s necessar y f or  i nt egr at i ng i nt o t he 
Cont r act or ' s- or i gi nat ed dr awi ngs.

**************************************************************************

PART 1   GENERAL

1.1   SUMMARY

This section includes requirements for Contractor-originated design 
documents and design submittals. 

1.2   REFERENCES

**************************************************************************
NOTE:   Thi s par agr aph i s used t o l i s t  t he 
publ i cat i ons c i t ed i n t he t ext  of  t he gui de 
speci f i cat i on.   The publ i cat i ons ar e r ef er r ed t o i n 
t he t ext  by basi c desi gnat i on onl y and l i s t ed i n 
t hi s par agr aph by or gani zat i on,  desi gnat i on,  dat e,  
and t i t l e.

Use t he Ref er ence Wi zar d' s Check Ref er ence f eat ur e 
when you add a RI D out si de of  t he Sect i on' s 
Ref er ence Ar t i c l e t o aut omat i cal l y pl ace t he 
r ef er ence i n t he Ref er ence Ar t i c l e.   Al so use t he 
Ref er ence Wi zar d' s Check Ref er ence f eat ur e t o updat e 
t he i ssue dat es.

Ref er ences not  used i n t he t ext  wi l l  aut omat i cal l y 
be del et ed f r om t hi s sect i on of  t he pr oj ect  
speci f i cat i on when you choose t o r econci l e 
r ef er ences i n t he publ i sh pr i nt  pr ocess.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by 
the basic designation only.  The latest version of the publication at time 
of RFP issuance must be used.
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U.S. DEPARTMENT OF DEFENSE (DOD)

FC 1-300-09N (2014; with Change 4, 2018) Navy and 
Marine Corps Design

UFC 1-200-01 (2016; with Change 2, 2018) DoD Building 
Code (General Building Requirements)

UFC 1-300-08 (2009, with Change 2, 2011) Criteria for 
Transfer and Acceptance of DoD Real 
Property

UFC 4-010-06 (2016; with Change 1, 2017) Cybersecurity 
of Facility-Related Control Systems

1.3   UFC 1-200-02

UFC 1-200-01  requires compliance with UFC 1-200-02, "High Performance and 
Sustainable Building Requirements".

1.4   GENERAL DESIGN REQUIREMENTS

Contractor-originated design documents must provide a project design that 
complies with the Request For Proposal (RFP), FC 1-300-09N , UFC 1-200-01 , 
the Core UFCs, and other UFC's listed above.

1.5   SUBMITTALS

**************************************************************************
NOTE:   Revi ew submi t t al  descr i pt i on ( SD)  def i ni t i ons 
i n Sect i on 01 33 00. 05 20 CONSTRUCTI ON SUBMI TTAL 
PROCEDURES and edi t  t he f ol l owi ng l i s t  t o r ef l ect  
onl y t he submi t t al s r equi r ed f or  t he pr oj ect .   
Submi t t al s shoul d be kept  t o t he mi ni mum r equi r ed 
f or  adequat e qual i t y cont r ol .

A " G"  f ol l owi ng a PART 2 Speci f i cat i on Sect i on 
submi t t al  i t em i ndi cat es t hat  t he submi t t al  r equi r es 
Gover nment  appr oval .   Some submi t t al s ar e al r eady 
mar ked wi t h a " G. "   Onl y del et e an exi st i ng " G"  i f  
t he submi t t al  i t em i s not  compl ex and can be 
r evi ewed t hr ough t he Cont r act or s Qual i t y Cont r ol  
syst em.   Onl y add a " G"  i f  t he submi t t al  i s  
suf f i c i ent l y i mpor t ant  or  compl ex i n cont ext  of  t he 
project.

An " S"  f ol l owi ng a submi t t al  i ndi cat es submi t t al  i s  
r equi r ed f or  appr oval  of  mat er i al  or  act i on r el at i ve 
t o pr oj ect  sust ai nabi l i t y  r equi r ement s.   Coor di nat e 
al l  Par t  2 and Par t  4 Speci f i cat i on Sect i ons wi t h 
Section 01 33 29. 05 20 SUSTAI NABI LI TY REPORTI NG FOR 
DESI GN- BUI LD.   Add an " S"  t o al l  submi t t al s i n 
t echni cal  speci f i cat i ons t hat  ar e r equi r ed t o 
f ul f i l l  GPV and TPC r equi r ement s.

**************************************************************************

Submit design submittals, including shop drawings used as design drawings, 
to the Government for approval.  The use of a "G" following a submittal 
indicates that a Government approval action is required.  Submit the 
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following in accordance with this section and Section 01 33 00.05 20  
CONSTRUCTION SUBMITTAL PROCEDURES.

Submittals with an "S" are for inclusion in the Sustainability Notebook in 
conformance to  Section 01 33 29.05 20  SUSTAINABILITY REPORTING FOR 
DESIGN-BUILD for "S" submittal requirements.  Submit the following in 
accordance with this section and Section 01 33 00.05 20  CONSTRUCTION 
SUBMITTAL PROCEDURES.

SD-01 Preconstruction Submittals

[ Consolidated RFP Documents ; G

] Submittal Register ; G

SD-04 Samples

Final framed rendering  and copies; G

SD-05 Design Data

Design Drawings ; G

Specifications ; G

Basis of Design ; G

Design Submittals ; G

Sustainability Notebook ; G

Project Rendering ; G

[ BIM Project Execution Plan (PxP) ; G

Design Model ; G

Visual Review Report ; G

Clash Detection Report ; G
]

**************************************************************************
NOTE:   I ncl ude t he f ol l owi ng submi t t al  f or  new 
peopl e or i ent ed/  peopl e occupi ed MCON/ MI LCOM 
f aci l i t i es such as;  BEQ,  Admi ni st r at i on,  Chi l d Car e 
Cent er s,  Fi t ness Cent er s,  and ot her  appr opr i at e 
l andmar k or  uni que f aci l i t i es.   Conf i r m t he deci s i on 
t o use t hi s pl aque wi t h t he Pr oj ect  Manager .   I f  
t hi s submi t t al  i s  r et ai ned,  assur e t hat  t he pl aque 
r equi r ement s i n t he t ext  i s  r et ai ned.

**************************************************************************

[ Facility Recognition Plaque ; G
]

**************************************************************************
NOTE:   I ncl ude t he br acket ed opt i on f or  
Hi st or i c/ Pl anni ng Commi ssi on submi t t al  i f  t he 
bui l di ng has hi st or i cal  s i gni f i cance or  i f  t he 
bui l di ng i s l ocat ed i n t he Nat i onal  Capi t al  Regi on 
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or  wi t hi n t he j ur i sdi ct i on of  t he Nat i onal  Capi t al  
Pl anni ng Commi ssi on i n Washi ngt on,  DC.

**************************************************************************

[ Historic Preservation and Planning Commission Submission ; G

] SD-11 Closeout Submittals

Record Documents ; G

Final Sustainability Notebook ; G; S

**************************************************************************
NOTE:  I ncl ude t he f ol l owi ng br acket ed opt i on and 
r el at ed par agr aphs i n t he t ext  f or  new const r uct i on 
and any capi t al  i mpr ovement s t hat  add new par t s,  
i t ems,  or  syst ems t hat  ar e not  mai nt enance or  r epai r .

**************************************************************************

[ DD Form 1354 ; G

][ Final Record Model ; G

] 1.6   DESIGN QUALITY CONTROL

1.6.1   Contractor Reviewing and Certifying Authority

The QC organization is responsible for reviewing and certifying that 
design submittals are in compliance with the contract requirements. 

1.6.2   Government Approving Authority

The Contracting Officer is the approving authority for design submittals. 

1.6.3   Designer of Record Certifying Authority

The Designer of Record (DOR), as registered and defined in FC 1-300-09N , 
is the design certifying authority.  The DOR accepts responsibility for 
design of work in each respective design discipline, by stamping and 
approving final construction drawings submitted to the Government approval 
authority.

1.6.4   Contractor Construction Actions

Upon submission of sealed and signed design documents certified by the 
DOR, Design Quality Control (DQC) Manager and the Quality Control (QC) 
Managers, the Contractor may proceed with material and equipment 
purchases, fabrication and construction of any elements covered by that 
submittal[, except as specified in the following paragraph].

1.6.4.1   Exception to Contractor Construction Actions

**************************************************************************
NOTE:   Use t hi s par agr aph and l i s t  each i t em i f  
Gover nment  desi r es t o appr ove speci f i c  desi gn 
submi t t al s bef or e al l owi ng Cont r act or  t o pr oceed 
wi t h const r uct i on.

**************************************************************************
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The Government will approve the following final submittals before the 
Contractor shall be allowed to proceed with construction:

a.  Any design submittal that includes or will be impacted by a design 
change to the contract.  Final Government approval of the design 
change is required before construction can begin on the work included 
in that design submittal.

[ b.  [_____].

] 1.6.5   Contractor's Responsibilities

a.  Designate a lead licensed architect or engineer to be in responsible 
charge to coordinate the design effort of the entire project.  This 
lead architect or engineer must coordinate all design segments of the 
project to assure consistency of design between design disciplines.

b.  With the Designer of Record, verify site information provided in the 
RFP.  In addition, provide additional field investigations and 
verification of existing site conditions as may be required to support 
the development of design and construction of the project.

c.  Indicate on the transmittal form accompanying submittal which design 
submittals are being submitted as shop drawings.

d.  Advise Contracting Officer of variations, as required by paragraph 
VARIATIONS.

e.  Provide an updated, cumulative submittal register  with each design 
package that identifies the design and construction submittals 
required by that design package and previous submittals.

f.  Refer to Section 01 33 29.05 20 , SUSTAINABILITY REPORTING FOR 
DESIGN-BUILD for Contractor's responsibilities for Guiding Principle 
Validation [and Third Party Certification].

g.  Refer to Section 01 78 24.00 20  FACILITY ELECTRONIC OPERATION AND 
MAINTENANCE SUPPORT INFORMATION (eOMSI) for Contractor's eOMSI 
responsibilities.

1.6.6   QC Organization Responsibilities

**************************************************************************
NOTE:   I f  t her e i s a CA on t he pr oj ect ,  i ncl ude t he 
br acket  bel ow.

**************************************************************************

a.  [Both the Commissioning Authority (CA) and the][The] QC Manager must 
certify design submittals for compliance with the contract documents.  
The DOR stamp on drawings indicates approval from the DOR.

b.  QC organization must certify submittals forwarded by the Designer of 
Record (DOR) to the Contracting Officer with the following certifying 
statement:

    "I hereby certify that the (equipment) (material) (article) shown and 
marked in this submittal is that proposed to be incorporated with 
Contract Number (insert contract number here), is in compliance with 

SECTION 01 33 10.05 20  Page 7



the contract documents, and is submitted for Government approval.

    Certified by Design Quality Control (DQC) Manager
    _____________________, Date _______
    Certified by QC Manager________________________________,
    Date ______"

c.  Sign certifying statement.  The persons signing certifying statements 
must be the QC organization members designated in the approved QC 
plan.  The signatures must be in original ink.  Stamped signatures are 
not acceptable.

d.  Update submittal register as submittal actions occur and maintain the 
submittal register at project site until final approval of all work by 
Contracting Officer.

e.  Retain a copy of approved submittals at project site.

1.6.7   Government Responsibilities

The Government will:

a.  Note date on which submittal was received from QC manager, on each 
submittal.

b.  Perform a quality assurance (QA) review of submittals.  Government 
will notify Contractor when comments for that design package are 
posted and ready for Contractor evaluation and resolution.

c.  Upon submittal of final design package and resolution of comments by 
the Contractor, the Government will sign final design package, when 
approved, and return electronic copy of signed design documents to the 
Contractor.

d.  Upon Government receipt and acceptance of the Designer of Record 
signed and stamped final design submission for all work, a no-cost 
unilateral modification will be issued to incorporate the final design 
into the contract.

1.6.7.1   Actions Possible

Submittals will be returned with one of the following notations:

a.  Submittals may be marked "approved."  Submittals marked "approved" 
indicate a quality assurance (QA) review has been performed.  
Government review or approval of any portion of the proposal or final 
design does not relieve the Contractor from responsibility for meeting 
the contract requirements or for any error that may exist, because 
under the Quality Control (QC) requirements of this contract, the 
Contractor is responsible for ensuring information contained within 
each submittal accurately conforms with the requirements of the 
contract documents.  Furthermore, Government review or approval of a 
submittal is not to be construed as a complete check.

b.  Submittals marked "not reviewed" indicate submittal has been 
previously reviewed and approved, is not required, does not have 
evidence of being reviewed and certified by Contractor, or is not 
complete.  Submittal will be returned with an explanation of the 
reason it is not reviewed.  Resubmit submittals returned for lack of 
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review by Contractor or for being incomplete, with appropriate action, 
coordination, or change.

c.  Submittals marked "revise and resubmit" or "disapproved" indicate 
submittal is incomplete or does not comply with design concept or 
requirements of the contract documents and must be resubmitted with 
appropriate changes.  If work has been started on the unacceptable 
portion of the design submittal, the Contractor must propose 
corrective action.  No further work is allowed to proceed until the 
issue is resolved in a manner satisfactory to the Government.

1.7   DESIGN DOCUMENTS

Provide design documents that include basis of design, design drawings, 
and design specifications, reports, and submittal register in accordance 
with FC 1-300-09N , Navy and Marine Corps Design Procedures.

**************************************************************************
NOTE:   The f ol l owi ng t wo l et t er ed par agr aphs i n t hi s 
not e,  i ndi cat e t he ways t hat  Gover nment  may r evi ew 
t he Cont r act or ' s pr oduct ,  mat er i al ,  and syst em 
choi ces pr i or  t o f i nal  desi gn.   The RFP edi t or  must  
choose whi ch met hod bel ow t hat  pr ovi des t he pr oper  
l evel  of  over si ght  t o t he Cont r act or ' s submi t t al  
choi ces.   Ot her wi se t he pr oj ect  wi l l  f ol l ow t he 
nor mal  pr ocesses i n whi ch t he DOR wi l l  appr ove t he 
const r uct i on submi t t al s dur i ng const r uct i on.   Wi t h 
t he DOR appr oval ,  onl y cer t ai n submi t t al s ar e 
r equi r ed t o be f or war ded t o t he Gover nment  and t he 
Gover nment  r evi ewer s may not  see ever y choi ce t he 
Cont r act or  makes.

a)   RFP Par t  2,  Sect i on 01 33 00. 05 20,  CONSTRUCTI ON 
SUBMI TTAL PROCEDURES gi ves t he RFP Edi t or  t he 
oppor t uni t y t o desi gnat e speci f i c  pr oduct s,  
mat er i al s,  and syst ems t hat  ar e r eser ved f or  
Gover nment  appr oval  or  r eser ved f or  Gover nment  
sur vei l l ance.   Thi s met hod i s bui l t  i nt o t he DB 
document s and onl y r equi r es t he RFP Edi t or  t o 
coor di nat e t he l i s t  of  const r uct i on submi t t al s 
l i s t ed f or  Gover nment  appr oval  and sur vei l l ance wi t h 
t he pr oj ect  r equi r ement s.

**************************************************************************

**************************************************************************
NOTE:   Choose t hi s met hod by edi t i ng t he br acket ed 
opt i on i n t he f ol l owi ng par agr aph t o " encour age"  t he 
Cont r act or  and del et i ng t he br acket ed opt i on t o 
" r equi r e"  t he Cont r act or  t o combi ne desi gn and 
const r uct i ons submi t t al s.   Al so del et e t he second 
br acket ed par agr aph t hat  l i s t s const r uct i on 
submi t t al s t hat  t he Cont r act or  must  combi ne on t he 
desi gn document s.

b)   I f  mor e ext ensi ve r evi ew of  t he Cont r act or ' s 
const r uct i on submi t t al  choi ces i s r equi r ed,  edi t  t he 
br acket ed opt i on i n t he f ol l owi ng par agr aph t o 
" r equi r e"  t he Cont r act or  t o combi ne t he desi gn and 
const r uct i on submi t t al  i nf or mat i on on t he desi gn 
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document s.   Al so choose t he second br acket ed 
par agr aph t o l i s t  const r uct i on submi t t al  pr oduct s,  
mat er i al s and syst ems t hat  must  be i ncor por at ed i n 
t he desi gn document s.   Coor di nat e t hi s l i s t  wi t h t he 
pr oj ect  r equi r ement s.

**************************************************************************

**************************************************************************
NOTE:   Use gener i c descr i pt i ons t o l i s t  speci f i c  
pr oduct s,  mat er i al s or  syst ems bel ow.   The f ol l owi ng 
par agr aphs ar e not  i nt ended t o be pr opr i et ar y RFP 
requirements.

Coor di nat e t he pr oj ect  speci f i c  const r uct i on 
submi t t al  l i s t  bel ow wi t h t he l i s t  of  Gover nment  
Sur vei l l ance submi t t al s i n RFP Par t  2,  Sect i on 
01 33 00. 05 20,  CONSTRUCTI ON SUBMI TTAL PROCEDURES t o 
avoi d dupl i cat i on.   I f  you l i s t  a const r uct i on 
submi t t al  bel ow t o be i ncor por at ed i n t he desi gn 
submi t t al ,  you can el i mi nat e t he Gover nment  
sur vei l l ance of  t hat  submi t t al  i n Sect i on 
01 33 00. 05 20.

Coor di nat e wi t h Sect i on 01 78 24. 00 20 FACI LI TY 
ELECTRONI C OPERATI ON AND MAI NTENANCE SUPPORT 
I NFORMATI ON ( eOMSI )  f or  Cont r act or ’ s eOMSI  
responsibilities.

**************************************************************************

The Contractor is [encouraged] [required] to make product, material, and 
system selections during the project design and indicate these choices on 
the design documents.  Accomplish this by submitting design drawings and 
specifications that include proprietary submittal information such as 
manufacturers name, product names, model numbers, product data, 
manufactures information, provided optional features, appropriate 
connections, fabrication, layout, and product specific drawings.  
Adherence to RFP submittal requirements and provision of DOR approved 
construction submittal information on the design submittals - eliminates 
the need for follow-on traditional construction submittals after the final 
design is approved.

[ The Contractor is required to submit proprietary information to describe 
the construction submittal information in the design documents for all 
products, materials, and systems submittals listed below:

[ a.  All building enclosure components.

][ b.  All roof components.

][ c.  Major mechanical and electrical equipment such as [chillers] [, 
transformers,][generators,][and] [_____].

][ d.  Interior finishes.

][ e.  [_____].
]

**************************************************************************
NOTE:   I f  t he Gover nment  needs t o r evi ew al l  
const r uct i on submi t t al  sel ect i ons dur i ng t he desi gn 
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of  t he pr oj ect ,  choose t he f ol l owi ng br acket ed 
sent ence and del et e t he above br acket ed l i s t  of  
speci f i c  pr oduct s,  mat er i al s,  and syst ems.   I n 
addi t i on,  i f  t he Edi t or  chooses t o r evi ew al l  i t ems 
bel ow,  del et e t he dupl i cat ed submi t t al s Reser ved f or  
Gover nment  sur vei l l ance l i s t ed i n RFP Par t  2,  
Section 01 33 00. 05 20,  CONSTRUCTI ON SUBMI TTAL 
PROCEDURES.   However ,  do not  del et e Gover nment  
sur vei l l ance const r uct i on submi t t al s f or  deal i ng 
wi t h Per f or mance Ver i f i cat i on,  Accept ance Test i ng,  
Speci al  I nspect i ons,  and Gui di ng Pr i nci pl es 
Val i dat i on i n Sect i on 01 33 00. 05 20.

**************************************************************************

[ All products, materials, and systems on the project.

]] Refer to Section 01 33 00.05 20 , CONSTRUCTION SUBMITTAL PROCEDURES for 
requirements pertaining to Contractor proposed design changes or 
variations.

1.8   DESIGN DRAWINGS

Prepare, organize, and present design drawings in accordance with the 
requirements of FC 1-300-09N , Navy and Marine Corps Design Procedures.

**************************************************************************
NOTE:   Conf i r m wi t h Pr oj ect  Manager  whi ch ver si on of  
Aut oCAD shoul d be i ncl uded i n t he br acket ed opt i on 
below.

**************************************************************************

Submit all CAD files for the final drawings on CD-ROM or DVD disks in 
AutoCAD [_____] format.  Drawing files must be full files, uncompressed 
and unzipped.

1.8.1   Design Drawings Used as Shop Drawings

Design drawings may be prepared more like shop drawings to minimize 
construction submittals after final design is approved.  If the Contractor 
chooses or is required to include the construction submittal information 
on the design documents, indicate proprietary information on the design 
drawings as necessary to describe the products, materials, or systems that 
are to be used on the project.  Construction submittal information 
included directly in the design drawings must be approved by the DOR.  All 
design documents must be professionally signed in accordance with 
FC 1-300-09N , Navy and Marine Corps Design Procedures.

1.8.2   Drawing Format For Design Drawings Used as Shop Drawings

The Contractor-originated drawings will be used as the basis for the 
record drawings.  Shop drawings included as design documents must comply 
with the same drawing requirements such as drawing form, sheet size, 
layering, lettering, and title block used in design drawings.

1.8.3   Identification of Design Drawings Used as Shop Drawings

The Contractor's transmittal letter and submittal register must indicate 
which design drawings are being submitted as shop drawings.
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1.8.4   Naval Facilities (NAVFAC) Engineering Command Drawing Numbers

Number the final Contractor-originated design drawings consecutively with 
NAVFAC drawing numbers.  Determine the total number of sheets required for 
the complete set of drawings before requesting the NAVFAC drawing numbers 
from the Contracting Officer.

1.8.5   Seals and Signatures on Documents

All final Contractor-originated design drawings must be signed, dated, and 
bear the seal of the registered architect or the registered engineer of 
the respective discipline in accordance with FC 1-300-09N .  This seal must 
be the seal of the Designer of Record for that drawing, and who is 
professionally registered for work in that discipline.  A principal or 
authorized licensed or certified employee must electronically sign and 
date final drawings and cover sheet, in accordance with FC 1-300-09N .  The 
design drawing coversheets must be sealed and signed by the lead licensed 
architect or engineer of the project design team.  Indicate the 
Contractor's company name and address on the drawing coversheets of each 
design submittal.  Application of the electronic seal and signature 
accepts responsibility for the work shown thereon.

1.8.6   Units of Measure

**************************************************************************
NOTE:   I n accor dance wi t h Mi l i t ar y St andar d 3007,  
t he PM must  document  t he deci s i on and r easons t hat  
Engl i sh I nch- Pound uni t s of  measur e ar e t o be used 
on t he pr oj ect ,  i nst ead of  met r i c.

**************************************************************************

Utilize [ Metric] [ English Inch-Pound]  units of measure on the design 
documents 

[ 1.9   BUILDING INFORMATION MANAGEMENT/MODELING (BIM)

**************************************************************************
NOTE:   I ncl ude BI M submi t t al s i n accor dance wi t h FC 
1- 300- 09N.   Appl i cabl e DB pr oj ect s awar ded on or  
af t er  Oct ober  1,  2015 must  i ncl ude BI M submi t t al s.

**************************************************************************

Include BIM submittals as required by and complying with FC 1-300-09N :

a.  BIM Project Execution Plan (PxP)

b.  Design Model

c.  Visual Review Report

d.  Clash Detection Report

e.  Record Model  (With Record Documents)

] 1.10   SPECIFICATIONS

Provide a Contractor-originated design specification that in conjunction 
with the drawings, demonstrates compliance with requirements of the RFP.  
The specified products, materials, systems, and equipment that are 
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approved by the DOR; submitted to the Government by the Contractor; and 
reviewed by the Contracting Officer must be used to construct the 
project.  UFGS sections contained in RFP Part 2 become a part of the 
Contractor-originated Division 01 specification without modification.  
Specification Sections contained in RFP Part 5 become a part of the 
Contractor-originated specification without modification.

1.10.1   Specifications Components and Format

The Contractor must prepare design specifications that include a UFGS 
specification for each product, material, or system on the project.  If 
the Contractor chooses or is required above to combine design and 
construction submittal information on the design documents, provide a UFGS 
specification and also proprietary information such as catalog cuts and 
manufacturers data that demonstrates compliance with the RFP.  Organize 
the specifications using Construction Specification Institute (CSI) 

Masterformat TM unless the Contracting Officer requires a Uniformat 
organization.  Navy's use of system specifications takes precedence over 
CSI Masterformat component breakdown and related component 
specifications.  Provide project specifications to include the following:

a.  Provide the specification cover sheet with the professional seal and 
signature of the lead licensed architect or engineer of the project 
design team.  Indicate the Contractor's company name and address on 
the specification coversheet.

b.  Table of contents for entire specification.

c.  Individual UFGS specification sections for each product, material, and 
system required by the RFP. Edit UFGS sections in accordance with RFP 
Part 4, PTS Section Z-10, Design Submittals.

d.  If proprietary information is provided or required, include a 
coversheets for the product, material, or system information that is 
being proprietarily specified. This information is to follow the 
related UFGS specification.

e.  If proprietary information is provided or required, include 
highlighted and annotated Catalog Cuts, Manufacturer's Product Data, 
Tests, Certificates, Manufactures information and letters for each 
product, material, or system that is being proprietary specified.

f.  Coordinated submittal register for all products, materials and systems 
with each design submittal.  Provide a cumulative register that 
identifies the design and construction submittals required by each 
design package along with previous design submittals.  The DOR must 
assist in developing the submittal register by determining which 
submittal items are required to be approved by the DOR.  Complete all 
fields in the final submittal register in order to obtain Government 
approval of the final design. Submittal register to include separate 
but simultaneous delivery and approval of design or data required to 
fulfill sustainability requirements by Section 01 33 29.05 20  
SUSTAINABILITY REPORTING FOR DESIGN-BUILD.

1.10.2   Specifications Section Source Priority

Choose UFGS sections that describe the products, materials, and systems 
that are used on the project.  Use current UFGS sections that are 
available on the Whole Building Design Guide website (available at this 
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website:  http://www.wbdg.org/ffc/dod ) and give priority to the Unified 
Tri-Service UFGS sections (no spec number suffix) and UFGS that are 
prepared by NAVFAC (.00 20 suffix).  Only use a UFGS section prepared by 
another DoD Component (.00 10, and .00 30 suffix), if an applicable NAVFAC 
prepared specification section does not exist.  Do not use Army (.00 10 
suffix) and NASA (.00 40 suffix) electrical and mechanical 
specifications.  If no applicable UFGS technical specification exists to 
meet your project requirements, consult with the NAVFAC Component for 
guidance and create a new UFGS specification in accordance with UFC 
1-300-02, Unified Facilities Guide Specifications (UFGS) Format Standard.

1.10.3   Fire Protection Specifications

Specifications pertaining to spray-applied fire proofing and fire 
stopping, exterior fire alarm reporting systems, interior fire alarm and 
detection systems, and fire suppression systems, including fire pumps and 
standpipe systems must be either prepared by, or reviewed and approved by 
the Fire Protection DOR.

1.10.4   Identification of Manufacturer's Product Data Used with 
Specifications

Provide complete and legible catalog cut sheets, product data, 
installation instructions, operation and maintenance instructions, 
warranty, and certifications for products and equipment for which final 
material and equipment choices have been made.  Indicate, by prominent 
notation, each product that is being submitted including optional 
manufacturer's features, and indicate where the product data shows 
compliance with the RFP.

Coordinate with Section 01 78 24.00 20  FACILITY ELECTRONIC OPERATION AND 
MAINTENANCE SUPPORT INFORMATION (eOMSI) for Contractor's eOMSI 
responsibilities.

1.10.5   Specification Software

Submit the final specification source files in SpecsIntact.

1.11   BASIS OF DESIGN

**************************************************************************
NOTE:   Choose br acket ed i t em i f  a Concept  Desi gn 
Wor kshop i s speci f i ed i n Sect i on 01 31 19. 05 20 POST 
AWARD MEETI NGS.

**************************************************************************

Prepare, organize, and present basis of design in accordance with the 
requirements of FC 1-300-09N .  The basis of design must be a presentation 
of facts[ at the Concept Design Workshop] to demonstrate the concept of 
the project is fully understood and the design is based on sound 
engineering principles.  Provide design analyses for each discipline and 
include the following:

a.  Basis of design that includes:

(1) An introductory description of the project concepts that addresses 
the salient points of the design;  

(2) An orderly and comprehensive documentation of criteria and 
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rationale for system selection; and

(3) The identification of any necessary licenses and permits that are 
anticipated to be required as a part of the design or construction 
process.  [The "Permits Record of Decision" (PROD) form provided 
must be used for recording permits.]

b.  Code and criteria search must identify all applicable codes and 
criteria and highlight specific requirements within these codes and 
criteria for critical issues in the facility design.

c.  Calculations as specified and as needed to support this design.

d.  Sustainability Notebook : Analysis and calculations relative to 
sustainable design requirements. Refer to Section 01 33 29.05 20 , 
SUSTAINABILITY REPORTING FOR DESIGN-BUILD and FC 1-300-09N  for 
requirements.

e.  Completed Draft and Final High Performance and Sustainable Building 
(HPSB) Checklist, also known as the NAVFAC Sustainable and Energy Data 
Record Card (NSEDRC).  Template can be found at: 
http://www.wbdg.org/ffc/navy-navfac/sustainable-development-program/required-tracking

f.  Provide an exterior enclosure vapor pressure analysis, hygrothermal 
analysis, and written/graphic descriptions for each unique wall and 
roof assembly used as part of exterior enclosure barriers.

g.  Section titled "Antiterrorism" that documents the antiterrorism 
features

h.  Fall Protection Analysis

i.  Draft and Interim DD Form 1354 that document the real property assets 
of the project.  Refer to RECORD DOCUMENTS paragraphs in this section 
for requirements.

j.  eOMSI Facility Data Workbook (FDW)

k.  BIM PxP

**************************************************************************
NOTE:   I ncl ude t hi s br acket ed opt i on f or  Navy 
pr oj ect s when r ecommended by saf et y or  i ndust r i al  
hygi eni st  per sonnel .  Al so i ncl ude t hi s br acket ed 
opt i on when mi shap dat a f or  s i mi l ar  f aci l i t i es,  
pr ocesses,  or  j ob t asks i ndi cat e s i gni f i cant  
pot ent i al  f or  wor k- r el at ed muscul oskel et al  i nj ur i es.

**************************************************************************

[ l.  Ergonomic Analysis

] m.  Section titled "Cybersecurity" that documents the cybersecurity design 
and construction of facility-related control system requirements.

1.11.1   Basis of Design Format

The basis of design for each design discipline must include a cover page 
indicating the project title and locations, contract number, table of 
contents, tabbed separations for quick reference, and bound in separate 
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volumes for each design discipline.

1.11.2   Design Calculations

Place the signature and seal of the designer responsible for the work on 
the cover page of the calculations for the respective design discipline.

[ 1.11.3   Historic Preservation and Planning Commission Submission

**************************************************************************
NOTE:   I ni t i at e di scussi ons ear l y i n t he RFP 
devel opment  pr ocess,  wi t h t he St at e Hi st or i cal  
Pr eser vat i on Of f i cer  or  Nat i onal  Capi t al  Pl anni ng 
Commi ssi on i f  t he pr oj ect  has hi st or i cal  
s i gni f i cance or  i s l ocat ed i n t he Washi ngt on DC 
Capi t al  ar ea.   Ensur e RFP st at es desi gn i mpact  of  
hi st or i cal  or  pl anni ng r equi r ement s i n RFP PART 3,  
PROJECT PROGRAM,  Chapt er  2,  APPROPRI ATE DESI GN.

**************************************************************************

**************************************************************************
NOTE:   Choose t he f i r st  br acket ed par agr aph f or  
modi f i cat i ons t o an exi st i ng f aci l i t y  or  new 
bui l di ng t hat  wi l l  af f ect  a hi st or i cal  f aci l i t y .   
Choose t he second br acket ed par agr aph f or  bui l di ngs 
i n t he Washi ngt on DC ar ea subj ect  t o t he Nat i onal  
Capi t al  Pl anni ng Commi ssi on and t he Commi ssi on of  
Fi ne Ar t s.

**************************************************************************

Prepare the presentation materials required to obtain approval from the 
Historic Preservation and Planning Commissions having jurisdiction over 
the site location.  The submission of the materials to the agencies will 
be accomplished by the Government.[  Consult with the NAVFAC Region 
Historic Preservation Officer and prepare a submittal in accordance with 
the 36 CFR 800.11, DOCUMENT STANDARDS.][  Consult with the Planner in the 
Base Development Department of NAVFAC Washington.  The Planner will advise 
the contractor on the specific requirements and prospective timetable of 
the submission.  The submission will address the National Capital Planning 
Commission (NCPC), the Commission of Fine Arts, and the State Historic 
Preservation Officer (SHPO) requirements.  Refer to FC 1-300-09N  for 
specific submittal requirements.]  The Contractor is responsible for 
preparing the submittal package, presenting the project in public meeting, 
if called upon by the Government; and to modify the submittal and contract 
documents to incorporate the comments of the agencies having jurisdiction 
to obtain project approval.

][ 1.11.4   Fall Protection Analysis

**************************************************************************
NOTE:   Fal l  pr ot ect i on i nf or mat i on and gui dance f or  
Navy pr oj ect s can be f ound i n t he Navy Fal l  
Pr ot ect i on Gui de f or  Ashor e Faci l i t i es,  dat ed May 
2015 at  t he f ol l owi ng web l i nk:  
http://www.public.navy.mil/navsafecen/Documents/OSH/FP/FALL_PROTECTION_GUIDE_MAY_15.pdf

**************************************************************************

**************************************************************************
NOTE:   The f ol l owi ng f al l  hazar ds submi t t al  
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par agr aph appl i es t o al l  bui l di ngs and i s f ur t her  
def i ned i n t he r equi r ement s par agr aph of  Sect i on 
01 35 26. 05 20,  GOVERNMENT SAFETY REQUI REMENTS FOR 
DESIGN-BUILD.

**************************************************************************

Eliminate fall hazards in the facility or if not feasible provide control 
measures to protect personnel conducting maintenance work after completion 
of the project.  Identify fall hazards in the Basis of Design with the 
Design Development and Prefinal submittals.  The analysis must describe 
how fall hazards are considered, eliminated, prevented or controlled to 
prevent maintenance personnel from exposure to fall hazards while 
performing work at heights.  Refer to RFP Part 2, Section 01 35 26.05 20 , 
GOVERNMENT SAFETY REQUIREMENTS FOR DESIGN-BUILD for fall hazard protection 
requirements.

][ 1.11.5   Ergonomic Basis of Design

**************************************************************************
NOTE:   I ncl ude t hi s br acket ed opt i on f or  Navy 
pr oj ect s when r ecommended by saf et y or  i ndust r i al  
hygi eni st  per sonnel .   Al so i ncl ude t hi s br acket ed 
opt i on when mi shap dat a f or  s i mi l ar  f aci l i t i es,  
pr ocesses,  or  j ob t asks i ndi cat e s i gni f i cant  
pot ent i al  f or  wor k- r el at ed muscul oskel et al  i nj ur i es.

**************************************************************************

**************************************************************************
NOTE:   Coor di nat e i ncl usi on of  t he f ol l owi ng 
br acket ed submi t t al  par agr aph wi t h t he r equi r ement s 
par agr aph i n Sect i on 01 35 26. 05 20,  GOVERNMENT 
SAFETY REQUI REMENTS FOR DESI GN- BUI LD and t he BASI S 
OF DESI GN par agr aph of  t hi s sect i on.

**************************************************************************

Facilities, processes, and job tasks must be designed to reduce or 
eliminate work-related musculoskeletal (WMSD) injuries and risk factors in 
the workplace.  Identify ergonomic design considerations in the basis of 
design with the Design Development and Prefinal submittals.  The Basis of 
Design shall include a comprehensive ergonomic risk analysis of WMSD 
factors.  Refer to RFP Part 2, Section 01 35 26.05 20 , GOVERNMENT SAFETY 
REQUIREMENTS FOR DESIGN-BUILD for ergonomic protection requirements.

] 1.11.6   Cybersecurity Basis of Design

**************************************************************************
NOTE:   Conf i r m t hat  t he assi gned i mpact  l evel  r at i ng 
was det er mi ned by t he Syst em Owner  and Aut hor i z i ng 
Of f i c i al  wi t h assi st ance f r om t he cont r ol  syst em 
desi gner  i f  necessar y and accept ed by t he 
Aut hor i z i ng Of f i c i al .

**************************************************************************

Provide a single submittal indicating criteria and describe requirements 
for integrating cybersecurity in the design and construction of the 
facility-related control systems in accordance with UFC 4-010-06 .  The 
basis of design must describe specific guidance for control systems with 
the assigned Confidentiality, Integrity and Availability (C-I-A) impact 
ratings and shall list the security controls with recommendations and 

SECTION 01 33 10.05 20  Page 17



justifications for future tailoring of the security control set.

[ 1.12   PROJECT RENDERING

**************************************************************************
NOTE:  Use t he f ol l owi ng par agr aph f or  pr oj ect s t hat  
r equi r e t he Cont r act or  t o pr ovi de t he r ender i ng.

**************************************************************************

Provide a full color photo-realistic architectural rendering of the 
primary facade or facades of the facility.  Depict the final, approved 
facility design and accurately illustrate the proposed final constructed 
facility including but not limited to, massing, fenestration pattern, 
material selections, colors, textures, landscaping, paving, and to the 
extent directed - the surrounding context.

Renderings created using traditional casein painted techniques or computer 
generated renderings are acceptable.  Develop computer generated 
renderings using a current rendering engine suitable to produce 
photo-realistic images. Renderings created solely in BIM or CAD authoring 
software are not acceptable.

Renderings must include realistic advanced lighting characteristics 
(natural and synthetic) and true ambient lighting and shading 
characteristics. Provide images that are sharp in detail and resolution 
through proper anti-aliasing techniques. Material maps must be comprised 
of advanced techniques and practices to ensure materials are an exact 
representation of the facility product/finish selections.

1.12.1   Preliminary Rendering Planning

Provide planning PDF drawings of the facility to exhibit the proposed 
rendering appearance.  Submit not less than 3 alternative views for review 
and approval to determine the most advantageous view.  The Preliminary 
rendering submittal must display the following characteristics of the 
final rendering;

a.  Selection of primary facade(s)

b.  Point of view (aerial, eye-level, elevated, etc.)

c.  Close-up or wide angle

d.  Extent of surrounding context

Adjust view and resubmit if an alternative to the submitted views is 
required for the rendering planning approval.  Submit rendering planning 
submittal during the Preliminary Design Submittal.

1.12.2   Prefinal Rendering

Submit [three (3)][_____] hard copies of the prefinal rendering to 
indicate compliance with planning decisions, establish level of detail and 
rendering elements to be employed such as people, cars, vegetation/trees.  
Indicate proposed colors, textures, foreground and background.  Use 
processes and printing equipment that will be used on the final 
rendering.  Submit Prefinal rendering submittal for approval with the 
Prefinal Design Submittal.
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1.12.3   Final Rendering

Provide the final rendering submission that complies with the following 
requirements:

a.  The rendering must be a full vignette and fully developed.  
Approximate finished size must be a minimum of  610 by 760mm  24 by 30 
inches  with a  406 by 508mm  16 by 20 inches  minimum inside mat 
dimension.[  Provide reduced size rendering(s) with a minimum finished 
size of  254 by 304mm  10 by 12 inches  and a minimum  203 by 254mm  8 by 
10 inches  inside mat dimension.]

b.  Provide final original color rendering, [two][_____] full size [, and 
[two][_____] reduced size] high resolution reproductions of the 
original rendering, and [two][_____] sets of the digital master images 
on DVD media.  Original and reproductions must be mounted on acid free 
heavy illustration board and double-matted with complimentary colored, 
acid free mat boards.  Frame rendering(s) with contemporary polished 
metal frames and single strength, non-glare glass.  Print the Project 
name, location, Architect/Engineer firm's name on the matting.  On the 
back of the renderings and reproductions, indicated the project name, 
the location, the contract number, and the date of reproduction.

c.  Match the exterior color scheme approved for the facility.

d.  Provide photo-realistic quality rendering elements such as people, 
cars, vegetation/trees, etc.

e.  Provide digitally reproductions of the rendering using a minimum 600 
dpi resolution for print reproduction on  609 by 914mm  24 by 36 inch  
stock with no loss of fidelity, quality or detail from the master 
image.

f.  Provide each set of digital master images in both TIF and JPEG 
formats.  Save JPEG images using the highest quality setting (minimum 
compression).  Provide the following as a minimum;

(1) One set including the unit insignia(s) for the tenant activity, 
the service insignia (Navy, Marine Corps, Army, or Air Force), the 
name of the facility, name of installation, and the names of the 
contractor and design professional.

(2) One set including the image only, without any identifying 
information other than that which may be depicted as a part of the 
building signage within the rendering.

g.  Submit the final rendering for approval 30 days after the Final Design 
Submittal approval.  Ship the rendering, the digital copies and the 
digital files in resilient packaging to ensure damage free delivery.  
Deliver to:  [_____]

][ 1.13   FACILITY RECOGNITION PLAQUE

**************************************************************************
NOTE:   I ncl ude t hi s pl aque r equi r ement  f or  new 
peopl e or i ent ed/  peopl e occupi ed MCON/ MI LCOM 
f aci l i t i es such as;  BEQ,  Admi ni st r at i on,  Chi l d Car e 
Cent er s,  Fi t ness Cent er s,  and ot her  appr opr i at e 
l andmar k or  uni que f aci l i t i es.   Conf i r m t he deci s i on 
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t o use t hi s pl aque wi t h t he Pr oj ect  Manager .   I f  
t hi s r equi r ement  i s ut i l i zed,  assur e t hat  submi t t al  
i s  r et ai ned i n t hi s sect i on.

**************************************************************************

Provide a facility recognition plaque for this facility in accordance with 
FC 1-300-09N , Navy and Marine Corps Design Procedures.

] 1.14   RECORD DOCUMENTS

1.14.1   Record Drawings

The as-built modifications must be accomplished by electronic drafting 
methods on the Contractor-originated.  DWG design drawings to create a 
complete set of record drawings.  [In addition to the requirements of FAC 
5252.236-9310, RECORD DRAWINGS, survey the horizontal and vertical 
location of all provided underground utilities to within  30 mm  0.1 feet  
relative to the station datum.  All pipe utilities must be surveyed at 
each fitting and every  30.5 m  100 LF  of run length.  Electrical and 
communication duct bank, direct buried conduit, and direct buried 
conductor must be surveyed every  30.5 m  100 LF  [_____] and at each change 
of direction.  Record locations and elevations on the Record Drawings.]

**************************************************************************
NOTE:   Conf i r m wi t h t he Pr oj ect  Manager  whi ch 
el ect r oni c f or mat  i s used f or  Recor d Dr awi ngs.   I f  
used by t he Act i v i t y,  add t he r equi r ement  f or  . TI F 
i n t he second par agr aph bel ow.

**************************************************************************

a.  For each record drawing, provide CAD drawing identical to signed 
Contractor-originated PDF drawing, that incorporates modifications to 
the as-built conditions.  In addition, copy initials and dates from 
the Contracting Officer approved .PDF documents to the title block of 
the record CAD.DWG drawings.  The RFP reference or definitive drawings 
are not required for inclusion in the record set of drawings.

b.  After all as-built conditions are recorded on the CAD.DWG files, 
produce a PDF [and .TIF] file of each individual record drawing in 
conformance with FC 1-300-09N .  Electronic signatures are not required 
on record drawings.

**************************************************************************
NOTE:   Choose t he f ol l owi ng par agr aph i f  phot o 
document at i on i s r equi r ed i n Sect i on 01 45 00. 05 20, 
DESI GN AND CONSTRUCTI ON QUALI TY CONTROL.

**************************************************************************

c.  Provide a searchable electronic copy of the photo documentation used 
in the QC Daily Reports.  Refer to Section 01 45 00.05 20 , DESIGN AND 
CONSTRUCTION QUALITY CONTROL.

1.14.2   Source Documents

Provide the specifications, basis of design, reports, surveys, record 
model, calculations, and any other contracted documents on the CD-ROM or 
DVD disk with the record drawings.
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[ 1.14.3   DD Form 1354

**************************************************************************
NOTE:   Choose t hese par agr aphs r equi r i ng t he 
Cont r act or /  Desi gner  of  Recor d t o pr epar e a Dr af t  
and I nt er i m DD For m 1354 f or  al l  new const r uct i on,  
demol i t i on,  and any capi t al  i mpr ovement s such as 
const r uct i on on an exi st i ng f aci l i t y  t hat  adds new 
par t s,  i t ems,  or  syst ems t hat  ar e not  mai nt enance or  
repair.

**************************************************************************

Prepare a Draft and Interim DD Form 1354, TRANSFER AND ACCEPTANCE OF 
MILITARY REAL PROPERTY, in accordance with UFC 1-300-08 .  Coordinate the 
identification of quantities of appropriate asset construction categories 
with the Contracting Officer and the RPAO.

a.  The Government will provide the Initial Draft DD Form 1354, Transfer 
and Acceptance of Military Real Property filled in with the 
appropriate Real Property Unique Identifiers (RPUID) and related 
construction Category Codes to summarize the designed real property 
assets that apply to this contract.  Modify and include any necessary 
changes to the DD Form 1354 when meeting with the Contracting Officer 
and the Real Property Accounting Officer during the Pre Construction 
Meeting and the Project Closeout Meetings.  The Contractor must 
provide the Interim DD Form 1354 that uses the appropriate division of 
the RPUIDs/ Category Codes to represent the final constructed facility 
and include all associated cost.

(1) Coordinate the Contractor's Price and Payment structure with the 
structure of the RPUIDs/ Category Codes.

(2) Divide detailed asset breakdown into the RPUIDs and related 
construction Category Codes and populate associated costs which 
represent all aspects of the work.  Where assets diverge into 
multiple RPUID/Category Codes, divide the asset and provide the 
proportion of the assets in each RPUID/ Category Code.  Assets and 
related RPUID/ Category Codes may be modified by the Contracting 
Officer as necessary during course of the work.

(3) Coordinate identification and proportion of these assets with the 
Government Real Property Accounting Officer.

(4) Cost data accumulated under this section are required in the 
preparation of DD Form 1354.

b.  After award of the contract but prior to commencement of any work, 
meet with the Contracting Officer to discuss and develop a clear 
understanding relative to the administration of the Draft and Interim 
DD Form 1354 Submittal.

c.  Draft DD Form 1354.  DOR must determine quantities of applicable real 
property assets broken out by construction categories and submit a 
"Draft DD Form 1354" for Government approval as a part of the Basis of 
Design included with the Prefinal Design submittal.  "Draft DD Form 
1354" must include all quantities and units of measure, but does not 
require cost breakdown.  The Real Property Accountable Officer (RPAO) 
will provide the first draft of the DD1354 to the contractor with 
RPUIDs and CCNS on it.
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d.  Interim DD Form 1354.  Coordinate with the DOR and update the Draft DD 
Form 1354 submission to include any additional assets, improvements, 
or alterations that occurred during construction. Use the Draft DD 
Form 1354 and the Section 01 20 00.05 20 , PRICE AND PAYMENT PROCEDURES 
to identify costs.  Submit Interim DD Form 1354 to the Government for 
approval 30 days prior to the Beneficial Occupancy Date (BOD).  Attach 
completed NAVFAC High Performance and Sustainable Building (HPSB) 
Checklist to DD1354, in accordance with Section 01 33 29.05 20  
SUSTAINABILITY REPORTING FOR DESIGN-BUILD.  If modifications to the 
Interim DD Form 1354 are required by the Government, the corrected 
version must be submitted prior to the BOD.

**************************************************************************
NOTE:   Do not  use t he f ol l owi ng br acket ed opt i on f or  
Navy pr oj ect s.   I ncl ude t he f ol l owi ng br acket ed 
par agr aph f or  pr oj ect s bei ng accompl i shed f or  
non- Navy DOD Component s.

**************************************************************************

[ Submit the completed Checklist for Form DD1354 of Government-Furnished and 
Contractor-Furnished/Contractor Installed items.  Attach this list to the 
Interim DD Form 1354.  Instructions for completing the form and a blank 
checklist may be obtained from UFC 1-300-08 .

] Coordinate with Section 01 20 00.05 20 , PRICE AND PAYMENT PROCEDURES for 
construction categories and associated category codes.  The Contractor's 
Schedule of Prices must allocate the total cost of construction to the 
appropriate category codes.

When documenting demolition work, the DD Form 1354 must list the 
quantitative data associated with this work as a negative value to show 
the cost should be deleted from the Navy asset data store.  Coordinate 
with the Installation Real Property POC to assist in determining the 
negative value for demolition work.

There are two ways to account for the demolition portion of the project 
and to document the reduction of real property: (1) attach an 
Authorization for Demolition form 18 (Service-specific) to the DD Form 
1354 to document category codes and quantities of demolished real 
property.  These should be listed separately from constructed/transferred 
item numbers; or, (2) indicate, as additional DD Form 1354 item numbers, 
all demolished real property facility numbers and category codes using 
negative numbers (shown in parenthesis) for units of measure, and in block 
18 indicate N/A for costs.  Disposal cost within the footprint of the 
project is added into total construction cost of new facility prompting 
the demolition.

] 1.14.4   Record Model

Provide Record Model in accordance with FC 1-300-09N .

PART 2   PRODUCTS

[ 2.1   CONSOLIDATED RFP DOCUMENTS

Within [four weeks][_____] after contract award, provide [three][____ ] 
electronic and hard copies of consolidated RFP documents incorporating the 
Contractor's Proposal and all RFP amendments and revisions that are 
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contained in the contract award.  Identify the changes to the RFP with the 
"Red-lining" or "Track Changes" feature of SpecsIntact or MS Word to 
highlight the pre-award modifications to the contract.  Identify the 
amendment source at each addition and deletion by annotation, such as 
footnote or reference in parenthesis.

] 2.2   DESIGN SUBMITTALS

Complete the Contractor-originated design submittals as defined by this 
contract, and coordinate with the approved design network analysis 
schedule.

Refer to Section 01 33 29.05 20 , SUSTAINABILITY REPORTING FOR DESIGN-BUILD 
for sustainable design submittals.

2.2.1   Design Submittal Packages

The Government prefers to review for Quality Assurance (QA) as few 
submittal packages as possible.  Site and Building Design Submittal 
Packages are required, however Critical Path Design Submittals are 
acceptable if they are substantiated as having an impact to the critical 
path in the Government approved Network Analysis Schedule.  A Critical 
Path submittal must include all design analyses, drawings, specifications 
and product data required to fully describe the project element for 
Government review.

Examples of project elements that may be submitted as Critical Path Design 
Submittal Packages are: Master Plan Design, Demolition Design, Foundation 
Design, Structural Design, Building Enclosure Design, Remaining Work 
Design, Furniture/Equipment Design, long lead items, or any other 
construction activity or project element that can be organized into a 
submittal package that can be reviewed and approved by the Government 
without being contingent upon subsequent design submittals.

2.2.1.1   Site Design

The Site Design typically includes the following components:

**************************************************************************
NOTE:  Use Mast er  Si t e Pl an when mul t i pl e bui l di ngs 
or  l ar ge- scal e s i t e devel opment  i s r equi r ed.

**************************************************************************

**************************************************************************
NOTE:  Use Demol i t i on f or  l ar ge demol i t i on pr oj ect s 
or  r enovat i on/ moder ni zat i on pr oj ect s t hat  wi l l  
i ncl ude l ead pai nt / asbest os or  ot her  
hazar dous/ cont ami nat ed mat er i al  r emoval .

**************************************************************************

[ a.  Master Site Plan

][ b.  Demolition

] c.  Site work [including Environmental]

d.  Geotechnical
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2.2.1.2   Building Design

The Building Design typically includes the following components:

**************************************************************************
NOTE:   The Fur ni t ur e/ Equi pment  desi gn by t he 
Cont r act or  r equi r es t he Pr oj ect  Manager  t o ar r ange 
t he pr oper  f undi ng sour ce t o al l ow t he Cont r act or  t o 
pur chase f r om GSA.

**************************************************************************

a.  Foundation

b.  Structural

c.  Building Enclosures

d.  Remaining Work

e.  Furniture/Equipment

2.2.2   Required Design Submittals

Provide the following Design Submittal packages.  Provide comprehensive, 
multi-discipline design packages that include design documentation for 
project elements, fully developed to the design stage indicated, and in 
accordance with FC 1-300-09N , except where specified otherwise.

[ a.  Concept Design [presented at Concept Design Workshop]
]

**************************************************************************
NOTE:   Choose and edi t  br acket ed opt i ons i f  an 
i nt er i m or  a speci al  submi t t al  pr ocedur e i s r equi r ed 
bef or e f i nal .   Ver i f y wi t h Gover nment  pr oj ect  
manager  what  submi t t al s ar e desi r ed.

**************************************************************************

b.  Design Development [in-progress,][over the shoulder review,] - 
Government Progress QA.  [21][_____] calendar day Government review 
time.

[ c.  Prefinal (100 percent) Design - Government Progress QA.  [21][_____] 
calendar day Government review time.

]
**************************************************************************

NOTE:   Choose t he br acket ed opt i on f or  Fi nal  Desi gn 
r evi ew t i me when t he cont r act  r equi r es Gover nment  
appr oval  of  submi t t al s bef or e const r uct i on can 
begi n.   Coor di nat e t hi s r equi r ement  wi t h par agr aph 
EXCEPTI ONS TO CONTRACTOR CONSTRUCTI ON ACTI ONS of  
t hi s sect i on.

**************************************************************************

d.  Final Design - Government QA.[  [21] [____ ] calendar day Government 
review time for submittals requiring Government approval prior to 
construction.]
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2.2.3   Critical Path Design Submittals

Provide Critical Path Design Submittals that include design documents for 
the project elements involved.  Include and provide full documentation 
that would normally have been provided in earlier submittal stages, such 
as Design Development Phase.

[ a.  100 percent (Prefinal) Design - Government Progress QA.  [21][_____] 
calendar day Government review time.

]
**************************************************************************

NOTE:   Choose t he br acket ed opt i on f or  Fi nal  Desi gn 
r evi ew t i me when t he cont r act  r equi r es Gover nment  
appr oval  of  submi t t al s bef or e const r uct i on can 
begi n.   Coor di nat e t hi s r equi r ement  wi t h par agr aph 
EXCEPTI ONS TO CONTRACTOR CONSTRUCTI ON ACTI ONS of  
t hi s sect i on.

**************************************************************************

b.  Final Design - Government QA.[  [21] [_____] calendar day Government 
review time for submittals requiring Government approval prior to 
construction.]

2.2.4   Review Copies of Design Submittal Packages

**************************************************************************
NOTE:  Add ot her  addr essees as di r ect ed by t he 
Pr oj ect  Manager .

**************************************************************************

a.  Provide bound copies of each design submittal package for review to 
the following reviewers.  Addresses for mailing will be furnished at 
the PAK meeting.  

(1) [8][_____] paper copies to the NAVFAC component and [1][_____] 
electronic copies of the Final submittals.

[ (2) [2][_____] paper copies to the [Activity claimant].

][ (3) [8][_____] paper copies to the Activity Public Works Officer (PWO) 
and [1][_____] electronic copies of the Final submittals.

] b.  Provide the same quantities of copies for resubmittals, as required 
for each design submittal.

2.2.5   Design Submittal Review Schedule

Use the time frames for Government submittal review identified in the 
RFP.  For construction scheduling purposes add additional time to the 
identified minimum review time periods to allow for the following 
scheduling conditions:

(1) Submittals received after noon will be logged in on the following 
business day.

(2) Federal holidays, including the period between Christmas and New 
Year's Day, will be considered non-working days for Government 
personnel in reviewing design submittals and attending design 
related meetings.
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(3) Postpone delivery if Government personnel to receive the submittal 
are unavailable.  Assure in advance of the submittal delivery it 
can be received.

(4) Postpone delivery when heightened security restricts access to the 
Base.  Coordinate heightened security requirements in advance with 
the CM.

(5) Period of review for a resubmittal is the same as the initial 
submittal.  Review time for resubmittals caused by 
non-conformance, do not result in a change in contract duration or 
cost.

2.2.6   Distribution of Approved Final Design Drawings and Specification to 
Government Representatives

**************************************************************************
NOTE:  Edi t  t he l i s t  of  Gover nment  Repr esent at i ves t o 
r ecei ve f i nal  desi gn document  copi es f or  use dur i ng 
const r uct i on.   Add name,  addr ess,  and phone number  
of  each r equi r ed Repr esent at i ve bel ow and l i s t  ot her  
Repr esent at i ves as di r ect ed by t he Pr oj ect  Manager .

**************************************************************************

Submit within 14 calendar days of receiving the Government Approved Final 
Design Documents, which includes any Critical Path Final Design Document 
Packages, electronic and hardcopy(s) of these final documents to 
Government representatives for use during the construction of the 
project.  If Critical Path Submittal Packages are used, provide 
coversheets and index to identify each sheet and how this Critical Path 
Submittal Package fits into the overall project.  Provide the number and 
type of copies of the final design documents to the following Government 
representative:

a.  [Two] [_____] electronic [and [two] [_____] hard] copy(s) to the 
Project Manager (name, address, and phone number)

b.  [Two] [_____] electronic [and [two] [_____] hard] copy(s) to the 
Design Manager

c.  [One] [_____] electronic [and [one] [_____] hard] copy(s) to the 
Construction Manager

d.  [One] [_____] electronic [and [one] [_____] hard] copy(s) to the 
Contracting Officer

e.  [One] [_____] electronic [and [one] [_____] hard] copy(s) to the 
Public Works Officer

2.3   IDENTIFICATION OF DESIGN SUBMITTALS

Provide a title sheet to clearly identify each submittal, the completion 
status, and the date.  The title sheet must use the standard format 
indicated in the FC 1-300-09N  for title sheets.  The title sheet must be 
unique to a particular design submittal.  Submit the project title sheet 
with design status and date for the design submittals.
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2.3.1   Critical Path Submittal Title Sheet

Identify Critical Path submittals as such and include a title sheet 
indicating the type of critical path submittal, the level of completion of 
the individual drawings, and which drawings are approved for construction.

2.3.2   Construction Document Validation

All CAD design documents used to construct the facility must bear a 
visible and legible AutoCAD generated plotstamp in the lower right-hand 
margin of each drawing.  The plotstamp information on the jobsite 
construction documents must match the plotstamp information contained on 
the following development stages of the design documents:

a.  The Final Critical Path Submittal or the Final Design Submittal 
professionally signed by the DOR and submitted for Government approval.

b.  The Final Critical Path Submittal or the Final Design Submittal 
drawings that have been approved by the Government.  This development 
stage may be combined with "c." below, if issued at the same time.

c.  The Final Critical Path or Final Design drawings that have been 
included in the contract by modification.

d.  The Final Critical Path or Final Design drawings which include 
subsequent revisions to the design documents that have been included 
in the contract by modifications.

Issue new drawings for construction which bear the current plotstamp once 
a new development stage of the design documents has been accomplished.  
Design documents which do not bear a plotstamp that matches the 
corresponding plotstamp exhibited on the design documents described above, 
are not allowed to be used for the construction of the project.  The 
plotstamp must bear the date and time of the plot, at a minimum.  Maintain 
a plotstamp record at the jobsite that lists the applicable plotstamp 
information for each drawing through each stage of development described 
above.

PART 3   EXECUTION

3.1   CONTRACTOR'S RESOLUTION OF COMMENTS

Provide written responses to all written comments by the Government.  
Resubmittal of an unacceptable design submittal must be a complete package 
that includes all the required, specified components of that design 
submittal.  When required by the Government, Contractor resubmittal of 
design package, due to nonconformance to the contract, is not a delay in 
the contract.

3.2   DESIGN CHANGE AND VARIATIONS

A design change is when the design is revised from what was reviewed by 
the Government during any phase of the design process prior to Government 
approval of the Final Design.  A variation is any portion of the design 
that differs from the requirements of the solicitation, accepted proposal, 
or final design after Government approval of the Final Design.  Design 
changes and variations require Government approval and only variations 
that are advantageous to the Government will be considered.  Refer to 
Section 01 33 00.05 20 , CONSTRUCTION SUBMITTAL PROCEDURES for further 
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explanation and requirements of design change and variation.

The Contractor must immediately notify the Government of all potential 
design changes and variations via a Request for Information (RFI) to the 
Contracting Officer.  Design changes or variations that the Contractor 
asserts will require a contract modification to adjust the cost/price or 
schedule are not allowed to be incorporated in the design during any phase 
of the design process without prior documented approval from the 
Contracting Officer.  Contractors will not receive compensation for any 
unauthorized design changes or variations which have been included in the 
Government approved Final Design.  Include the following information in 
the design change and variation RFIs:

a.  Indicate the RFP Parts, sections, and paragraphs affected by this 
design change or variation,

b.  The scope of work of the design change or variation,

c.  The reason for the proposed change,

d.  Explanations of how the variation is advantageous to the Government.

d.  Indicate which upcoming design submittal will be affected by the 
subject design change,

e.  Explanation of contract cost/price and schedule impacts or provide an 
affirmative statement indicating that the design change or variation 
will not have an impact on the contract cost/price or schedule.

f.  Coordination measures proposed to incorporate the design change or 
variation into the construction.

g.  Upon request by the Contracting Officer, submit a cost proposal 
prepared using the Uniformat Work Breakdown Structure for all design 
changes and variations that have cost or schedule impacts.  Submit a 
proposal that provides cost breakdown of each Uniformat system or 
subsystem that is applicable to the design change or variation.  
Utilize the units of measure indicated in the Uniformat Structure at 
the NAVFAC DB RFP website, http://www.wbdg.org/ndbm/uniformat.php .  

3.3   THE CONTRACT AND ORDER OF PRECEDENCE

3.3.1   Contract Components

The contract consists of the solicitation, the approved proposal, and the 
final design. 

3.3.2   Order of Precedence

In the event of conflict or inconsistency between any of the below 
described portions of the conformed contract, precedence must be given in 
the following order:

a.  Any portions of the proposal or final design that exceed the 
requirements of the solicitation.

(1) Any portion of the proposal that exceeds the final design.

(2) Any portion of the final design that exceeds the proposal.
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(3) Where portions within either the proposal or the final design 
conflict, the portion that most exceeds the requirements of the 
solicitation has precedence.

b.  The requirements of the solicitation, in descending order of 
precedence:

(1) Standard Form 1442, Price Schedule, and Davis Bacon Wage Rates.

(2) Part 1 - Contract Clauses.

(3) Part 2 - General Requirements.

(4) Part 3 - Project Program Requirements.  

(5) Part 6 - Attachments (excluding Concept Drawings) 

(6) Part 5 - Prescriptive Specifications exclusive of performance 
specifications.  

(7) Part 4 - Performance Specifications exclusive of prescriptive 
specifications.  

(8) Part 6 - Attachments (Concept Drawings).

c.  Within Part 3 - Project Program Requirements Section 5.0 ROOM 
REQUIREMENTS provides detailed requirements on a room by room basis 
that further defines requirements that are in addition to the 
ENGINEERING SYSTEMS REQUIREMENTS SECTION.

3.3.2.1   Government Review or Approval

Government review or approval of any portion of the proposal or final 
design does not relieve the Contractor from responsibility for errors or 
omissions with respect thereto.

        -- End of Section --
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