FAC 8811 DAM

FY22 SUC: $290,148.23 EA

Source:

Inflated from FY21(v23) using ENR labor and material cost indices to measure actual

inflation.

Original Source: New Model for FY19. RS Means CostWorks with 3rd Quarter 2018
component prices. Based on USACE National Inventory of Dams, and the 2017 RPAD,
the Dam SUC is modeled as an earthen dam 510 FT long by 31 FT tall.

CostWorks 2018 Quarter 3- FAC 8811 - Dam

ESL = 39
Mean Size 1 Each
Occurances
Qty Description Freq Crew Total Total Incl. O&P in Life Total for Life
3,467.000:Geosynthetic soil stabilization, geotextile fabric, non-woven, 120 Ib. tensile stre 30 2 Clab 4,992.48 5,859.23 13 4,992.48
600.000; Rip-rap and rock lining, random, broken stone, 50 Ib. average, dumped 30 B11A 23,454.00 26,100.00 1i$ 23,454.00
2,311.000: Compaction, 4 passes, 6" lifts, riding, sheepsfoot or wobbly wheel roller 30 B10G 3,489.61 4,321.57 13 3,489.61
41.600;Mowing, mowing brush, heaw density, tractor with rotary mower 1 B84 3,619.20 4,867.20 39 $ 141,148.80
68.000: Public storm utility drainage piping, reinforced concrete pipe (RCP), 36" diame 30 B13 7,609.20 9,316.00 18 7,609.20
41.600; Seeding athletic fields, seeding slope mix, 6 Ib. per M.S.F., tractor spreader 1 B66 1,243.84 1,497.60 39 $ 48,509.76
60.000:Drain, trench, polyester polymer for cement concrete encasement, 4" internal 10 Q1 8,406.00 9,480.00 3 $ 25,218.00
1.000 Utilitz area drain, catch basins or manholes frames and grates cast iron, 24" ¢ 30 B6 54%50 660.00 13 548.50
Totals $53,362.83 $62,101.60 -2 $ 254,970.35




