
FAC 1466 AIRCRAFT SHELTER

FY22 SUC:
Source:

$1.14 / SF
Calculated using R.S. Means CostWorks 2021 Qtr 3 
component prices



FAC 1466 AIRCRAFT SHELTER SUC $1.14
Adjusted O ccurences  are the occurrences  remaining a�er subtrac�ng
Repair/Replacement O verlaps. O verlap reduc�on removes a  repair when i t occurs
the same year as  a  replacement.

Release 2021 Qtr 3 UM SF
Zip Code Prefix 222 Design Life 45

Type MR Average Size 13150.248

Description Frequency Qty Unit Total In-House Total Incl OP Design
Life/Frequency

Occurrences
in Design

Life

Adjusted
Occurrences Life Cost Adjusted Cost

Re pl a ce  a l umi num s i di ng, 1s t
fl oor 35 21.35 C.S.F. $12,474.95 $15,022.41 1.2857 1 1 $15,022.41 $15,022.41

Re fi ni s h a l umi num s i di ng, 1s t
fl oor 20 21.35 C.S.F. $3,864.89 $4,769.99 2.2500 2 2 $9,539.99 $9,539.99

Re pl a ce  a l umi num s i di ng, 2nd
fl oor 35 21.35 C.S.F. $15,284.34 $18,511.15 1.2857 1 1 $18,511.15 $18,511.15

Re fi ni s h a l umi num s i di ng, 2nd
fl oor 20 21.35 C.S.F. $5,994.18 $7,417.80 2.2500 2 2 $14,835.60 $14,835.60

Re pl a ce  a l umi num s i di ng, 3rd
fl oor 35 21.35 C.S.F. $16,983.24 $20,620.85 1.2857 1 1 $20,620.85 $20,620.85

Re fi ni s h a l umi num s i di ng, 3rd
fl oor 20 21.35 C.S.F. $7,681.15 $9,515.58 2.2500 2 2 $19,031.16 $19,031.16

Re fi ni s h 12' x 24' s te e l  doubl e  rol l -
up door 5 4.00 Ea . $1,631.44 $1,998.31 9.0000 9 9 $17,984.75 $17,984.75

Re pl a ce  12' x 24' s te e l  doubl e  rol l -
up door 35 4.00 Ea . $21,628.66 $25,670.94 1.2857 1 1 $25,670.94 $25,670.94

Re pa i r s te e l , pa i nte d, door 14 1.00 Ea . $625.07 $744.01 3.2143 3 3 $2,232.02 $2,232.02
Re fi ni s h 3'-0" x 7'-0" s te e l ,
pa i nte d, door 4 1.00 Ea . $41.40 $50.87 11.2500 11 11 $559.53 $559.53

Re pl a ce  3'-0" x 7'-0" s te e l , pa i nte d,
door 45 1.00 Ea . $705.06 $819.73 1.0000 1 1 $819.73 $819.73

De bri s  re mova l , by ha nd a nd
vi s ua l  i ns pe cti on, me ta l  pa ne l
roofi ng

1 13.48 M.S.F. $307.06 $374.52 45.0000 45 45 $16,853.56 $16,853.56

Mi nor me ta l  roof fi ni s h re pa i rs ,
2% of roof a re a , me ta l  pa ne l
roofi ng

5 270.85 S.F. $946.11 $1,135.13 9.0000 9 9 $10,216.20 $10,216.20

Me ta l  roof fl a s hi ng re pl a ce me nt, 2
SF/s q re pa i re d, me ta l  pa ne l
roofi ng

1 5.37 S.F. $98.21 $119.00 45.0000 45 45 $5,354.95 $5,354.95

Mi nor me ta l  roof pa ne l
re pl a ce me nt, 2.5% of roof a re a 20 338.60 S.F. $3,869.34 $4,595.45 2.2500 2 2 $9,190.89 $9,190.89

Tota l  me ta l  roof pa ne l
re pl a ce me nt 30 135.49 Sq. $114,505.50 $135,623.64 1.5000 1 1 $135,623.64 $135,623.64

Re fi ni s h concre te  fl oor fi ni s he d 25 110.30 C.S.F. $46,527.55 $55,886.83 1.8000 1 1 $55,886.83 $55,886.83
Ins pe ct s pri nkl e r s ys te m 1 1.00 Ea . $34.33 $42.93 45.0000 45 45 $1,931.79 $1,931.79
Re pl a ce  s pri nkl e r he a d 20 153.00 Ea . $13,084.99 $16,093.99 2.2500 2 2 $32,187.99 $32,187.99
Re pl a ce  fi re  a l a rm be l l , 6" 20 2.00 Ea . $389.92 $470.55 2.2500 2 2 $941.10 $941.10
Re pl a ce  me ta l  ha l i de  ba l l a s t, 175
W 10 95.41 Ea . $14,167.30 $17,012.17 4.5000 4 2 $68,048.68 $34,024.34

Re pl a ce  me ta l  ha l i de  fi xture , 175
W 20 95.41 Ea . $74,275.83 $87,258.43 2.2500 2 2 $174,516.85 $174,516.85

Ma i nte na nce  a nd re pa i r
re ce pta cl e s  a nd pl ugs 20 10.00 Ea . $422.43 $527.39 2.2500 2 2 $1,054.77 $1,054.77

Re pl a ce  re ce pta cl e /pl ug
re ce pta cl e s  a nd pl ugs 20 10.00 Ea . $719.56 $886.97 2.2500 2 2 $1,773.93 $1,773.93

Ma i nte na nce  a nd re pa i r wi ri ng
de vi ce s , s wi tche s 10 8.00 Ea . $337.95 $421.91 4.5000 4 4 $1,687.64 $1,687.64

Re pl a ce  wi ri ng de vi ce s , s wi tche s 15 8.00 Ea . $523.02 $649.78 3.0000 3 3 $1,949.33 $1,949.33
Che ck a nd re pa i r ma nua l  pul l
s ta ti on 10 2.00 Ea . $175.39 $215.66 4.5000 4 3 $862.64 $646.98

Re pl a ce  ma nua l  pul l  s ta ti on 15 2.00 Ea . $406.94 $489.88 3.0000 3 3 $1,469.65 $1,469.65



Re pa i r s moke  de te ctor 10 22.00 Ea . $1,240.53 $1,533.71 4.5000 4 3 $6,134.84 $4,601.13

Re pl a ce  s moke  de te ctor 15 22.00 Ea . $6,253.22 $7,468.16 3.0000 3 3 $22,404.49 $22,404.49
$365,199.56 $435,947.73 MR Subtota l $657,144.18

MR Pe r Ye a r $14,603.20
PM Tota l $355.82
Subtota l $14,959.02

Tota l  Pe r Uni t $1.14

Description Frequency Qty Unit Total In-House Total Incl OP Design
Life/Frequency

Occurrences
in Design

Life

Adjusted
Occurrences Life Cost Adjusted Cost



FAC 1466 AIRCRAFT SHELTER SUC $1.14
Release 2021 Qtr 3 UM SF

Zip Code Prefix 222 Design Life 45
Type PM Average Size 13150.248

Description Qty Labor Hours Bare Mat Bare Labor Bare Equip Bare Total Total In-House Total Incl OP
Door, e me rge ncy e gre s s , s wi ngi ng, a nnua l i ze d 1.00 0.26 $14.59 $10.75 $0.00 $25.34 $30.03 $35.44
Door, ove rhe a d, ma nua l , up to 24' hi gh x 25' wi de ,
a nnua l i ze d 2.00 4.39 $23.76 $181.68 $0.00 $205.44 $262.32 $320.38

$230.78 $292.34 $355.82





FAC 1466 AIRCRAFT SHELTER
Modeled Component List

CostWorks Release 2021 Qtr 3
B20 Exterior Enclosure

Aluminum Siding, 1st floor 21.34857964810448 C.S.F.
Aluminum Siding, 2nd floor 21.34857964810448 C.S.F.
Aluminum Siding, 3rd floor 21.34857964810448 C.S.F.
Steel Double, Roll-Up 4.0 Ea.
Steel, Painted 1.0 Ea.

B30 Roofing
Metal Steep Roofing 135.48595799020495 Sq.

C30 Interior Finishes
Concrete, Finished 110.3 C.S.F.

D40 Fire Protection
Sprinkler System, Fire Supression, sprinkler head 153.0 Ea.

D50 Electrical
Fire Alarm Bell 2.0 Ea.
Metal Halide Fixture 95.41264647197534 Ea.
Manual Pull Station 2.0 Ea.
Smoke Detector 22.0 Ea.
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