
FAC 8514 TUNNEL

FY24 SUC: $2.81 / SF
Source: Calculated using R.S. Means CostWorks 2023 Qtr 4 component prices



FAC 8514 TUNNEL SUC $2.81
Adjusted O ccurences  are the occurrences  remaining a�er subtrac�ng
Repair/Replacement O verlaps. O verlap reduc�on removes a  repair when i t occurs
the same year as  a  replacement.

Release 2023 Qtr 4 UM SF
Zip Code Prefix 222 Design Life 55

Type MR Average Size 17990.0

Description Frequency Qty Unit Total In-House Total Incl OP Design
Life/Frequency

Occurrences
in Design

Life

Adjusted
Occurrences Life Cost Adjusted Cost

Mi nor re pa i rs  to concre te  fl oor
unfi ni s he d 15 17,000.00 S.F. $648,274.97 $791,127.47 3.6667 3 3 $2,373,382.41 $2,373,382.41

Re pa i r wrought i ron ba l us tra de 20 80.00 L.F. $12,555.19 $14,890.77 2.7500 2 2 $29,781.54 $29,781.54
Re pl a ce  s te e l  l ouve r, 1s t fl oor 40 2.00 Ea . $1,208.29 $1,414.00 1.3750 1 1 $1,414.00 $1,414.00
Re fi ni s h concre te  fl oor fi ni s he d 25 179.00 C.S.F. $74,567.33 $89,968.73 2.2000 2 2 $179,937.47 $179,937.47
Cl e a n fl oor dra i n w/o bucke t 4 12.00 Ea . $1,481.34 $1,854.38 13.7500 13 13 $24,106.91 $24,106.91
Re pa i r fa n, i nduce d dra ft, 6700
CFM 10 2.00 Ea . $638.38 $779.34 5.5000 5 5 $3,896.71 $3,896.71

Re pl a ce  fa n, i nduce d dra ft, 6700
CFM 20 2.00 Ea . $13,214.07 $15,224.67 2.7500 2 2 $30,449.35 $30,449.35

Me ta l  fl oor gra ti ng re pa i rs  - (2%
of gra ti ng) 10 16.00 S.F. $530.51 $639.33 5.5000 5 5 $3,196.66 $3,196.66

Re fi ni s h me ta l  ha nd ra i l 7 500.00 L.F. $1,023.19 $1,262.17 7.8571 7 7 $8,835.19 $8,835.19
Ma i nte na nce  a nd re pa i r qua rtz
fi xture 10 12.00 Ea . $694.02 $836.37 5.5000 5 5 $4,181.86 $4,181.86

Re pl a ce  EMT condui t, 1" di a me te r 50 1.20 M.L.F. $13,510.48 $16,274.01 1.1000 1 1 $16,274.01 $16,274.01
$767,697.77 $934,271.26 MR Subtota l $2,675,456.11

MR Pe r Ye a r $48,644.66
PM Tota l $1,921.13
Subtota l $50,565.79

Tota l  Pe r Uni t $2.81



FAC 8514 TUNNEL SUC $2.81
Release 2023 Qtr 4 UM SF

Zip Code Prefix 222 Design Life 55
Type PM Average Size 17990.0

Description Qty Labor Hours Bare Mat Bare Labor Bare Equip Bare Total Total In-House Total Incl OP
Oxyge n moni tor, a nnua l i ze d 1.00 5.00 $490.82 $265.96 $0.00 $756.78 $885.65 $1,039.06
Fi re  da mpe rs , a nnua l i ze d 1.00 1.16 $9.01 $73.25 $0.00 $82.25 $105.13 $128.46
Fa n, a xi a l , 5,000 to 10,000 CFM, a nnua l i ze d 2.00 2.58 $63.76 $137.78 $0.00 $201.53 $249.24 $300.14
Li ght, e me rge ncy, dry ce l l , a nnua l i ze d 6.00 2.14 $188.58 $136.09 $0.00 $324.67 $384.36 $453.47

$1,365.24 $1,624.38 $1,921.13





FAC 8514 TUNNEL
Modeled Component List

CostWorks Release 2023 Qtr 4
B20 Exterior Enclosure

Steel Louver, 1st floor 2.0 Ea.
C30 Interior Finishes

Concrete, Finished 179.0 C.S.F.
D30 HVAC

Draft Fan, 6700 CFM 2.0 Ea.
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FAC 8514 TUNNEL
Sustainment by Year

CostWorks Release 2023 Qtr 4

PM Cost
MR Cost


