
FAC 1422 HELIUM STORAGE FACILITY

FY24 SUC: $1,352.36 / EA
Source: Calculated using R.S. Means CostWorks 2023 Qtr 4 component prices



FAC 1422 HELIUM STORAGE FACILITY SUC $1,352.36
Adjusted O ccurences  are the occurrences  remaining a�er subtrac�ng
Repair/Replacement O verlaps. O verlap reduc�on removes a  repair when i t occurs
the same year as  a  replacement.

Release 2023 Qtr 4 UM EA
Zip Code Prefix 222 Design Life 45

Type MR Average Size 1.0

Description Frequency Qty Unit Total In-House Total Incl OP Design
Life/Frequency

Occurrences
in Design

Life

Adjusted
Occurrences Life Cost Adjusted Cost

Mi nor me ta l  roof fi ni s h re pa i rs , 2%
of roof a re a , me ta l  pa ne l  roofi ng 5 40.00 S.F. $184.88 $219.72 9.0000 9 9 $1,977.47 $1,977.47

Mi nor me ta l  roof pa ne l
re pl a ce me nt, 2.5% of roof a re a 20 50.00 S.F. $643.90 $763.31 2.2500 2 2 $1,526.62 $1,526.62

Tota l  me ta l  roof pa ne l
re pl a ce me nt 30 20.00 Sq. $17,698.76 $20,981.64 1.5000 1 1 $20,981.64 $20,981.64

Ma i nte na nce  a nd i ns pe cti on
l i ghti ng pa ne l , i ndoor 3 1.00 Ea . $42.34 $53.05 15.0000 15 15 $795.77 $795.77

Re pl a ce  me ta l  ha l i de  ba l l a s t, 175
W 10 8.00 Ea . $1,335.10 $1,598.12 4.5000 4 4 $6,392.46 $6,392.46

Re pl a ce  me ta l  ha l i de  fi xture  l a mp,
175 W 5 8.00 Ea . $456.77 $555.93 9.0000 9 9 $5,003.39 $5,003.39

Re pa i r s moke  de te ctor 10 4.00 Ea . $232.04 $287.33 4.5000 4 3 $1,149.32 $861.99
Che ck ope ra ti on s moke  de te ctor 1 4.00 Ea . $68.00 $85.20 45.0000 45 45 $3,833.93 $3,833.93
Re pl a ce  s moke  de te ctor 15 4.00 Ea . $1,210.21 $1,444.87 3.0000 3 3 $4,334.62 $4,334.62
Che ck a nd re pa i r ma nua l  pul l
s ta ti on 10 1.00 Ea . $89.88 $110.75 4.5000 4 3 $442.99 $332.24

Re pl a ce  ma nua l  pul l  s ta ti on 15 1.00 Ea . $208.76 $251.76 3.0000 3 3 $755.29 $755.29
$22,170.65 $26,351.68 MR Subtota l $46,795.42

MR Pe r Ye a r $1,039.90
PM Tota l $312.46
Subtota l $1,352.36

Tota l  Pe r Uni t $1,352.36



FAC 1422 HELIUM STORAGE FACILITY SUC $1,352.36
Release 2023 Qtr 4 UM EA

Zip Code Prefix 222 Design Life 45
Type PM Average Size 1.0

Description Qty Labor Hours Bare Mat Bare Labor Bare Equip Bare Total Total In-House Total Incl OP
Ma nua l  s wi ng ga te , a nnua l i ze d 2.00 3.46 $20.67 $179.14 $0.00 $199.81 $255.61 $312.46

$199.81 $255.61 $312.46





FAC 1422 HELIUM STORAGE FACILITY
Modeled Component List

CostWorks Release 2023 Qtr 4
B30 Roofing

Metal Steep Roofing 20.0 Sq.
D50 Electrical

Load Center, 100 A, maintenance & inspection 1.0 Ea.
Smoke Detector 4.0 Ea.
Manual Pull Station 1.0 Ea.

G20 Site Improvements
Gate, Manual swing, annualized 2.0 Each
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FAC 1422 HELIUM STORAGE FACILITY
Sustainment by Year

CostWorks Release 2023 Qtr 4
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