FAC 2137 FIXED CRANE STRUCTURE

FY24 SUC: $139,784.14 / EA

Source: Inflated from previous FY using ENR labor and material cost indices to measure actual inflation

Original Source: Newport News Shipyard-provided data



