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UNIFIED FACILITIES GUIDE SPECIFICATIONS

References are in agreement with UMRL dated January 2008
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CONCRETE PAVEMENT FOR AIRFIELDS AND OTHER HEAVY-DUTY PAVEMENTS MORE THAN
10,000 CUBIC YARDS
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NOTE: This guide specification covers the
requirements for construction of concrete pavement
for Army, Navy and Air Force airfields and
heavy-duty roads and hardstands, and vehicular
pavement greater than 8000 cubic meters (10,000
cubic yards).

Edit this guide specification for project specific
requirements by adding, deleting, or revising text.
For bracketed items, choose applicable items(s) or
insert appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).

This guide specification includes tailoring options
for ARMY/AIR FORCE versus NAVY service-specific
requirements, and BEAMS versus CYLINDERS/BEAMS
strength basis. Selection or deselection of a
tailoring option will include or exclude that option
in the section, but editing the resulting section to

fit the project is still required.
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PART 1 GENERAL
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NOTE: In preparing contract specifications for
concrete pavement, the designer will use UFC
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3-250-04FA STANDARD PRACTICE FOR CONCRETE PAVEMENTS
for guidance. State highway specifications may only
be used for non organizational parking, roads,
streets, and driveways where the equivalent passes
of an 18-kip EASL are less than 5.7 million. All
organizational vehicle parking, roads and airfield
concrete pavements will use the Unified Facilities
guide specifications without exception. This UFGS
or Section 32 13 13.03 may be used for smaller
quantity Navy projects. For smaller quantity Army
or Air Force projects, use this UFGS or Section

32 13 13.03.

Contact the Corps of Engineers Transportation
Systems Center (TSMCX), the Air Force major command
(MAJCOM) pavement engineers, or Naval Facilities
Engineering Command (NAVFAC) for guidance on
interpreting and editing this specification section.

This specification section is structured for

Contractor sampling and testing of materials and

mixture proportioning. If Government sampling,

testing and mixture proportioning is required,

contact the TSMCX, MAJCOM pavement engineers, or

NAVFAC for specification language.
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1.1 REFERENCES

khkkkhkkhkhkkhkhkhhkhkhhkhkhhkhkhhkkhkkkhkhkhkhkkkhkhkkhkhkkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkkhkkkhkkkkkkkkkkkkkkkk
NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

ACI INTERNATIONAL (ACI)
ACI 211.1 (1991; R 2002) Standard Practice for

Selecting Proportions for Normal,
Heavyweight, and Mass Concrete
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ACI 214 .3R

ACI 305R

ACI 306R

(1988; R 1997) Simplified Version of the
Recommended Practice for Evaluation of
Strength Test Results of Concrete

(1999; Errata 2006) Hot Weather Concreting

(1988; R 2002) Cold Weather Concreting

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS

(AASHTO)

AASHTO M 182

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM INTERNATIONAL

A 184/A 184M

A 185/A 185M

A 497/A 497M

A 615/A 615M

A 775/A 775M

A 996/A 996M

C 1017/C 1017M

C 1064/C 1064M

cC 1077

c 117

Cc 123

(2005) Standard Specification for Burlap
Cloth Made from Jute or Kenaf and Cotton
Mats

(ASTM)

(2006) Standard Specification for
Fabricated Deformed Steel Bar Mats for
Concrete Reinforcement

(2007) Standard Specification for Steel
Welded Wire Reinforcement, Plain, for
Concrete

(2007) Standard Specification for Steel
Welded Wire Reinforcement, Deformed, for
Concrete

(2007) Standard Specification for Deformed
and Plain Carbon-Steel Bars for Concrete
Reinforcement

(2007a) Standard Specification for
Epoxy-Coated Steel Reinforcing Bars

(2006a) Standard Specification for
Rail-Steel and Axle-Steel Deformed Bars or
Concrete Reinforcement

(2007) Standard Specification for Chemical
Admixtures for Use in Producing Flowing
Concrete

(2005) Standard Test Method for
Temperature of Freshly Mixed
Hydraulic-Cement Concrete

(2007) Standard Practice for Laboratories
Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for
Laboratory Evaluation

(2004) Standard Test Method for Materials
Finer than 75-um (No. 200) Sieve in
Mineral Aggregates by Washing

(2004) Standard Test Method for
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ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

C 1240

C 1260

Cc 131

C 136

C 142

C 143/C 143M

C 150

C 1567

C 1602/C 1602M

c 172

C 174/C 174M

C 192/C 192M

Cc 231

C 260

C 29/C 29M

C 294

Lightweight Particles in Aggregate

(2005) Standard Specification for Silica
Fume Used in Cementitious Mixtures

(2007) Standard Test Method for Potential
Alkali Reactivity of Aggregates
(Mortar-Bar Method)

(2006) Standard Test Method for Resistance
to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the
Los Angeles Machine

(2006) Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates

(1997; R 2004) Standard Test Method for
Clay Lumps and Friable Particles in
Aggregates

(2005a) Standard Test Method for Slump of
Hydraulic-Cement Concrete

(2007) Standard Specification for Portland
Cement

(2007) Standard Test Method for Potential
Alkali-Silica Reactivity of Combinations
of Cementitious Materials and Aggregate
(Accelerated Mortar-Bar Method)

(2006) Standard Specification for Mixing
Water Used in Production of Hydraulic
Cement Concrete

(2007) Standard Practice for Sampling
Freshly Mixed Concrete

(2006) Standard Test Method for Measuring
Thickness of Concrete Elements Using
Drilled Concrete Cores

(2007) Standard Practice for Making and
Curing Concrete Test Specimens in the
Laboratory

(2004) Standard Test Method for Air
Content of Freshly Mixed Concrete by the
Pressure Method

(2006) Standard Specification for
Air-Entraining Admixtures for Concrete

(2007) Standard Test Method for Bulk
Density ("Unit Weight") and Voids in
Aggregate

(2005) Standard Descriptive Nomenclature
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ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

295

309

31/C 31M

33

39/C 39M

494 /C 494M

595

618

78

88

881/C 881M

94 /C 94M

989

1751

1752

2995

for Constituents of Concrete Aggregates

(2003) Petrographic Examination of
Aggregates for Concrete

(2007) Standard Specification for Liquid
Membrane-Forming Compounds for Curing
Concrete

(2006) Standard Practice for Making and
Curing Concrete Test Specimens in the Field

(2003) Standard Specification for Concrete
Aggregates

(2005el) Standard Test Method for
Compressive Strength of Cylindrical
Concrete Specimens

(2005a) Standard Specification for
Chemical Admixtures for Concrete

(1997) Blended Hydraulic Cements (Metric)

(2005) Standard Specification for Coal Fly
Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete

(2007) Standard Test Method for Flexural
Strength of Concrete (Using Simple Beam
with Third-Point Loading)

(2005) Standard Test Method for Soundness
of Aggregates by Use of Sodium Sulfate or
Magnesium Sulfate

(2002) Standard Specification for
Epoxy-Resin-Base Bonding Systems for
Concrete

(2007) Standard Specification for
Ready-Mixed Concrete

(2006) Standard Specification for Ground
Granulated Blast-Furnace Slag for Use in
Concrete and Mortars

(2004) Standard Specification for
Preformed Expansion Joint Filler for
Concrete Paving and Structural
Construction (Nonextruding and Resilient
Bituminous Types)

(2004a) Standard Specification for
Preformed Sponge Rubber Cork and Recycled
PVC Expansion

(1999; R 2004) Determining Application
Rate of Bituminous Distributors
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ASTM D 3665 (2007) Random Sampling of Construction
Materials

ASTM D 4791 (2005el) Flat Particles, Elongated
Particles, or Flat and Elongated Particles
in Coarse Aggregate

ASTM D 75 (2003) Standard Practice for Sampling
Aggregates

INNOVATIVE PAVEMENT RESEARCH FOUNDATION (IPRF)

IPRF INTERIM TEST PROTOCOL Test Method to Assess Potential Reactivity
of Aggregates in Presence of Airfield
Deicing Chemicals (Mortar Bar Test)

NATIONAL READY MIXED CONCRETE ASSOCIATION (NRMCA)

NRMCA QC 3 (2002) Quality Control Manual: Section 3,
Plant Certifications Checklist:
Certification of Ready Mixed Concrete
Production Facilities

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)

CDT Test 526 (2002) Operation of California
Profilograph and Evaluation of Profiles

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 114 (1997) Test Method for Soundness of
Aggregates by Freezing and Thawing of
Concrete Specimens

COE CRD-C 130 (2001) Standard Recommended Practice for
Estimating Scratch Hardness of Coarse
Aggregate Particles

COE CRD-C 143 (1962) Specifications for Meters for
Automatic Indication of Moisture in Fine
Aggregates

COE CRD-C 300 (1990) Specifications for Membrane-Forming

Compounds for Curing Concrete

COE CRD-C 521 (1981) Standard Test Method for Frequency
and Amplitude of Vibrators for Concrete

COE CRD-C 55 (1992) Test Method for Within-Batch
Uniformity of Freshly Mixed Concrete

.2 SYSTEM DESCRIPTION

This section is intended to stand alone for construction of concrete
pavement. However, where the construction covered herein interfaces with
other sections, the construction at each interface shall conform to the
requirements of both this section and the other section, including
tolerances for both.

SECTION 32 13 11 Page 11



1.3 SUBMITTALS
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NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project. Submittals should be kept
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed

item for Army projects.
khkkkhkkhkhkhkhkhkhhkhkhhkhkhhkhkhkhkhkhkkhkhkhkhkhkkhkhkhkhkkkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkkhkkkkkkkkkkkkkkkkkkk

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality Control

approval.] [information only. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government.] Submit the following in accordance with Section 01 33 00

SUBMITTAL PROCEDURES:
SD-03 Product Data

Equipment

a. Details and data on the batching and mixing plant prior to
plant assembly including manufacturer's literature showing that
the equipment meets all requirements specified herein.

b. A certified copy of the NRMCA QC Manual Section 3 Concrete
Plant Certification Checklist and Calibration documentation on all
measuring and weighing devices, submitted prior to uniformity
testing.

c. A description of the equipment proposed for transporting

concrete mixture from the central mixing plant to the paving
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equipment.

d. A description of the equipment proposed for the machine and
hand placing, consolidating and curing of the concrete mixture.
Manufacturer's literature on the paver and finisher, together with
the manufacturer's written instructions on adjustments and
operating procedures necessary to assure a tight, smooth surface
on the concrete pavement. The literature shall show that the
equipment meets all details of these specifications. [Detailed
information on automatic laser controlled systems shall be
submitted if proposed for use.]

Proposed Techniques[; Gl [; G, [ 11

Placing and protection methods; paving sequence; jointing
pattern; data on curing equipment and profilographs; demolition of
existing pavements; as specified. Pavement diamond grinding
equipment and procedures.

SD-05 Design Data
Proportioning Studies; G, ED

The results of the mixture proportioning studies shall be signed
and stamped by the registered professional engineer having
technical responsibility for the mix design study and submitted at
least 30 days prior to commencing concrete placing operations.

The results shall include a statement giving the maximum nominal
coarse aggregate size and the weights and volumes of each
ingredient proportioned on a one cubic meter yard basis.
Aggregate quantities shall be based on the mass in a saturated
surface dry condition. The recommended mixture proportions shall
be accompanied by test results demonstrating that the proportions
selected will produce concrete of the qualities indicated. The
submittal shall include:

a. Coarse and fine aggregate gradations and plots.

b. Combined aggregate gradation [and coarseness/workability]
plots.

c. Coarse aggregate quality test results, including
deleterious materials.

d. Fine aggregate quality test results.

e. Mill certificates for cement and supplemental cementitious
materials.

f. Certified test results for air entraining, water reducing,
retarding, non-chloride accelerating[, and Lithium Nitrate]
admixtures.

g. Specifed flexural strength, slump, and air content.

h. Documentation of required average CQC flexural strength, Ra.

i. Recommended proportions/volumes for proposed mixture and
each of three trial water-cementitious materials ratios.

j. Individual beam [and cylinder] breaks.
k. Flexural [and compressive ]strength summaries and plots.
1. Correlation ratios for acceptance testing and CQC testing.

m. Historical record of test results, documenting production
standard deviation (if available).

SD-06 Test Reports
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Sampling and Testing; G, ED

Certified copies of laboratory test reports and sources for
cement, supplementary cementitious materials (SCM), aggregates,
admixtures, curing compound, epoxy, and proprietary patching
materials proposed for use on this project. All aggregate tests
shall have been performed no earlier than 6 months prior to
contract award.

SD-07 Certificates
Contractor Quality Control Staff; G, ED

American Concrete Institute certification for Contractor Quality
Control staff. Qualifications and resumes for petrographer,
surveyor, concrete batch plant operator, and profilograph operator.

Laboratory Accreditation; G, ED

Accreditation of the commercial laboratory by an independent
evaluation authority, indicating conformance to ASTM C 1077,
including all applicable test procedures.
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NOTE: The USACE validation letter requirement does
not apply to the Navy.
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Commercial Laboratory; G, ED
USACE validation letter for commercial laboratory.

.4 MEASUREMENT AND PAYMENT
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NOTE: Any project large enough to use this guide

specification should have Unit Price payment. For
Lump Sum payment, include concrete unit price from
Government estimate in paragraph Payment to provide

cost basis for calculating payment reduction.
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4.1 Measurements

The quantity of concrete to be paid for will be the volume of concrete in
cubicmeters yards including thickened edges [monolithic curb], where
required, placed in the completed and accepted pavement. Concrete will be
measured in place in the completed and accepted pavement only within the
neat line dimensions shown in the plan and cross section. No deductions
will be made for rounded or beveled edges or the space occupied by pavement
reinforcement, dowel bars, tie bars, or electrical conduits, nor for any
void, or other structure extending into or through the pavement slab,
measuring 0.1 cubic meter 3 cubic feet or less in volume. No other
allowance for concrete will be made unless placed in specified locations in
accordance with written instructions previously issued by the Contracting
Officer. The quantity of other materials specified herein, and used in the
construction of the work covered by this section, will not be measured for
payment, but will be considered a subsidiary obligation of the Contractor,
covered under the price per cubic meter yard for concrete. Joint sealing
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materials are covered in Section 32 01 19 FIELD MOLDED SEALANTS FOR SEALING
JOINTS IN RIGID PAVEMENTS or Section 32 13 73 COMPRESSION JOINT SEALS FOR
CONCRETE PAVEMENTS.

.4.2 Payments

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkkx*

NOTE: Use the applicable paragraph from the two

choices below and delete the other.
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4.2.1 Unit Price

The quantity of concrete measured as specified above will be paid for at
the contract unit price when placed in completed and accepted pavements.
Payment shall be made at the contract price for cubic meter yard for the
scheduled item, with necessary adjustments as specified in paragraph
ACCEPTABILITY OF WORK AND PAYMENT ADJUSTMENTS. Payment will constitute
full compensation for furnishing all materials, equipment, plant and tools,
and for all labor and other incidentals necessary to complete the concrete
pavement, except for other items specified herein for separate payment.

.4.2.2 Lump Sum

The quantity of concrete will be paid for and included in the lump-sum
contract price. If less than 100 percent payment is due based on the pay
factors stipulated in paragraph: ACCEPTABILITY OF WORK AND PAYMENT
ADJUSTMENTS, a unit price of [ ] per cubic meter yard shall be used for
purposes of calculating the payment reduction.

.5 ACCEPTABILITY OF WORK AND PAYMENT ADJUSTMENTS
.5.1 Pavement Lots

hhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhdhhhhhhhk

NOTE: The lot size can be specified on the basis of
time or volume of production. Normally, it is most
practical for construction oversight if a lot is
made equal to one shift, but not over 10 hours. If
the lot size is based on the amount of production,
it should be selected to be approximately equal to
the amount of concrete pavement produced in one
shift (one day) of operation. The lot size should
never exceed 750 cubic meters (1000 cu. yd.) of
concrete pavement. When the total job does not
exceed 750 cubic meters (1000 cu. yd.), the lot size
becomes the total job. The following paragraphs
will be edited accordingly. Do not change
terminology (computed percent payment, actual
percent payment, etc.).

ER R R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

A lot will be that quantity of construction that will be evaluated for
acceptance with specification requirements. A lot will be equal to one
shift of production not to exceed 750 cubic meters 1000 cubic yards. 1In
order to evaluate thickness, each lot will be divided into four equal
sublots. Grade determinations will be made on the lot as a whole. Surface
smoothness determinations will be made on every 0.1 km 0.1 mile segment in
each lot. Location of all samples shall be selected on a random basis in
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accordance with ASTM D 3665. When operational conditions cause a lot to be
terminated before the specified four sublots have been completed, the
following procedure shall be used to adjust the lot size and number of
tests for the lot. Where three sublots have been completed, they shall
constitute a lot. Where one or two sublots have been completed, they shall
be incorporated into the next lot (except for the last lot), and the total
number of sublots shall be used and acceptance criteria adjusted
accordingly.

.5.2 Acceptance of Lots

When a lot of material fails to meet the specification requirements, that
lot will be accepted at a reduced price or shall be removed and replaced.
The lowest computed percent payment determined for any pavement
characteristic (i.e., thickness, grade, and surface smoothness) discussed
below shall be the actual percent payment for that lot. The actual percent
payment will be applied to the unit price and the measured quantity of
concrete in the lot to determine actual payment. Results of strength tests
shall be used to control concreting operations. Strength will be
evaluated, but will not be considered for payment adjustment. Any pavement
not meeting the required 'specified strength' shall be removed and replaced
at no additional cost to the Government.

.5.3 Evaluation

The Contractor shall provide all sampling and testing required for
acceptance and payment adjustment at the Contractor's expense. Individuals
performing sampling, testing and inspection duties shall meet the
requirements of paragraph: QUALIFICATIONS.

.5.4 Additional Sampling and Testing

The Contracting Officer reserves the right to direct additional samples and
tests for any area which appears to deviate from the specification
requirements. Testing in these areas will be in addition to the sublot or
lot testing, and the requirements for these areas will be the same as those
for a sublot or lot. The Contractor shall provide facilities for and,
where directed, personnel to assist in obtaining samples for any Government
testing.

.5.5 Surface Smoothness

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkk*

NOTE: Edit these paragraphs as appropriate to the
project. If it is desired to restrict surface
smoothness testing and evaluation to either
straightedge method or profilograph method, retain
the one and delete the other; otherwise, retain both
as a Contractor's option. Require use of the
profilograph method for airfield taxiways and
runways. When the profilograph method is allowed,
and there are areas with dimensions less than 60 m
(200 feet) in any direction, retain the straightedge
method for these short rums.

For Navy projects, delete the profilograph, and use
the straight edge for both longitudinal and

transverse smoothness measurements.
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The profilograph method shall be used for all longitudinal testing, except
for paving lanes less than 60 m 200 feet in length. The straightedge
method shall be used for transverse testing, for longitudinal testing where
the length of each pavement lane is 1less than 60 m 200 feet, and at the
ends of the paving limits for the project. Where drawings show required
deviations from a plane surface (crowns, drainage inlets, etc.), the
surface shall be finished to meet the approval of the Contracting Officer.
Detailed notes shall be kept of the results of the testing and a copy
furnished to the Government after each day's testing.

1.5.5.1 Smoothness Requirements

ER R R R R R R R R R R R R R R R R R R Rk Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R o R R Rk

NOTE: Retain first bracketed statements for
airfield projects and delete the second set. Retain
second bracketed statements for roads and streets

projects and delete first set.
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a. Straightedge Testing: The finished surfaces of the pavements shall
have no abrupt change of 6 mm 1/4 inch or more, and all pavements shall
be within the limits specified herinafter when checked with an approved
4 m 12 foot straightedge. [Runways and taxiways shall have a variation
from the specified straight edge not greater than 3 mm 1/8 inch in the
longitudinal direction and not greater than 6 mm 1/4 inch in the
transverse direction. All other airfield areas shall have a variation
from a straight edge not greater than 6 mm 1/4 inch in either the
longitudinal or transverse direction.] [Roads, streets, tank
hardstands, vehicular parking areas, and open storage areas shall have
a variation from the specified straight edge not greater than 6 mm 1/4
inch in either the longitudinal or transverse direction.]

b. Profilograph Testing: The finished surfaces of the pavements shall
have no abrupt change of 6 mm 1/4 inch or more, and each 0.1 km 0.1 mile
segment of each pavement lot shall have a Profile Index not greater
than specified herinafter when tested with an approved California-type
profilograph. [Runways and taxiways shall have a Profile index not
greater than 110 mm per km 7 inches per mile in the longitudinal
direction. Runway and taxiway transverse smoothness shall be measured
with the straight edge method and the straight edge requirements shall
apply. All other airfield areas shall have a Profile Index not greater
than 140 mm per km 9 inches per mile in the longitudinal direction.]
[Roads, streets, tank hardstands, vehicular parking areas and open
storage areas shall have a Profile index not greater than 140 mm per km
9 inches per mile in the longitudinal direction.]

1.5.5.2 Testing Method

After the concrete has hardened sufficiently to permit walking thereon, but
not later than 48 hours after placement, the entire surface of the pavement
in each lot shall be tested by the Contractor in such a manner as to reveal
all surface irregularities exceeding the tolerances specified above. If
any pavement areas are ground, these areas shall be retested immediately
after diamond grinding. The entire area of the pavement shall be tested in
both a longitudinal and a transverse direction on parallel lines. The
transverse lines shall be 4.5 m 15 feet or less apart, as directed. The
longitudinal lines shall be at the centerline of each paving lane shown on
the drawings, regardless of whether the Contractor is allowed to pave two
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lanes at a time, and at the 1/8th point in from each side of the lane.
Other areas having obvious deviations shall also be tested. Longitudinal
testing lines shall be continuous across all joints. Transverse testing
lines for pilot lanes shall be carried to construction joint lines and for
fill-in lanes shall be carried 600 mm 24 inches across construction joints,
and the readings in this area applied to the fill-in lane. Straightedge
testing of the longitudinal edges of slipformed pilot lanes shall also be
performed before paving fill-in lanes as specified in paragraph "Edge Slump
and Joint Face Deformation".

a. Straightedge Testing: The straightedge shall be held in contact
with the surface and moved ahead one-half the length of the
straightedge for each successive measurement. The amount of surface
irregularity shall be determined by placing the freestanding
(unleveled) straightedge on the pavement surface and measuring the
maximum gap between the straightedge and the pavement surface.
Measurements shall be determined along the entire length of the
straight edge.

b. Profilograph Testing: Profilograph testing shall be performed
using approved equipment and procedures described in CDT Test 526. The
equipment shall utilize electronic recording and automatic computerized
reduction of data to indicate "must-grind" bumps and the Profile Index
for each 0.1 km 0.1 mile segment of the pavement lot. Grade breaks on
aprons [parking lots] shall be accomodated by breaking the profile
segment into short sections and repositioning the blanking band on each
section. The "blanking band" shall be 5 mm 0.2 inches wide and the
"bump template" shall span 25 mm 1 inch with an offset of 10 mm 0.4 inch.
The profilograph testing of the last 9.1 m 30 feet of a paving lane in
the longitudinal direction from each day's paving operation shall be
counted on the following day's continuation lane. The profile index
shall be computed for each pass of the profilograph (3 per lane) in each
0.1 km 0.1 mile segment. The profile index for each segment shall be
the average of the profile indices for each pass in each segment.
Profilographs of unequal lengths shall be scaled and proportioned to an
equivalent 0.1 km 0.1 mile as outlined in the CDT Test 526. A copy of
the reduced tapes shall be furnished the Government at the end of each
day's testing.

.5.5.3 Payment Adjustment for Smoothness

a. Straightedge Testing: Location and deviation from straightedge for
all measurements shall be recorded. When more than 5.0 and less than
or equal to 10.0 percent of all measurements made within a lot exceed
the tolerance specified in paragraph "Smoothness Requirements" above,
after any reduction of high spots or removal and replacement, the
computed percent payment based on surface smoothness will be 95
percent. When more than 10.0 percent and less than or equal to 15.0
percent of all measurements exceed the tolerance, the computed percent
payment will be 90 percent. When more than 15.0 and less than or equal
to 20.0 percent of all measurements exceed the tolerance, the computed
percent payment will be 75 percent. When more than 20.0 percent of the
measurements exceed the tolerance, the lot shall be removed and
replaced at no additional cost to the Government.

b. Profilograph Testing: Location and data from all profilograph
measurements shall be recorded. When the Profile Index of a 0.1 km 0.1
mile segment of a lot exceeds the tolerance specified in paragraph
"Smoothness Requirements" above by 16 mm per km 1.0 inch per mile but
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less than 32 mm per km 2.0 inches per mile, after any reduction of high
spots or removal and replacement, the computed percent payment based on
surface smoothness will be 95 percent. When the Profile Index exceeds
the tolerance by 32 mm per km 2.0 inches per mile but less than 47 mm
per km 3.0 inches per mile, the computed percent payment will be 90
percent. When the Profile Index exceeds the tolerance by 47 mm per km
3.0 inches per mile but less than 63 mm per km 4.0 inches per mile, the
computed percent payment will be 75 percent. When the Profile Index
exceeds the tolerance by 63 mm per km 4.0 inches per mile or more, the
lot shall be removed and replaced at no additional cost to the
Government.

c. Bumps ("Must Grind" Areas): Any bumps ("must grind" areas) shown
on the profilograph trace which exceed 10 mm 0.4 inch in height shall
be reduced by diamond grinding in accordance with subparagraph "Diamond
Grinding of PCC Surfaces" until they do not exceed 7.5 mm 0.3 inch when
retested. Such grinding shall be tapered in all directions to provide
smooth transitions to areas not requiring grinding.

.5.6 Edge Slump and Joint Face Deformation
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NOTE: Delete this series of paragraphs if no
pavements are 250 mm (10 inches) or more in

thickness or if slipform paving is not allowed.
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.5.6.1 Edge Slump

When slip-form paving is used, not more than 15.0 percent of the total free
edge of each pavement panel shall have an edge slump exceeding 6 mm 1/4 inch

and none of the free edge of the pavement lot shall have an edge slump
exceeding 9 mm 3/8 inch as determined in accordance with the measurements
specified in paragraph: "Determination of Edge Slump". (A pavement panel
is defined as a lane width by the length between two adjacent transverse
contraction joints. The total free edge of the pavement will be considered
to be the cumulative total linear measurement of pavement panel edge
originally constructed as non-adjacent to any existing pavement; i.e., 30 m
100 feet of pilot lane originally constructed as a separate lane, will have
60 m 200 feet of free edge; 30 m 100 feet of fill-in lane will have no free
edge, etc.,). The area affected by the downward movement of the concrete
along the pavement edge shall not exceed 450 mm 18 inches back from the
edge.

.5.6.2 Joint Face Deformation

In addition to the edge slump limits specified above, the vertical joint
face shall have a surface within the maximum limits shown below:

Offset from Offset from Offset From Abrupt Offset of
Straightedge Straightedge Straightedge Offset Joint Face
Applied Applied Applied in Any From True
Longitudinally Longitudinally Top to Bottom Direction Vertical
To Pavement Surface To Vertical Against the

Face Joint Face

Airfield Pavement
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Offset from Offset from Offset From Abrupt Offset of

Straightedge Straightedge Straightedge Offset Joint Face
Applied Applied Applied in Any From True
Longitudinally Longitudinally Top to Bottom Direction Vertical
To Pavement Surface To Vertical Against the
Face Joint Face
3 mm 6 mm 9 mm 3 mm 8 mm/100 mm
(1/8 in) (1/4 in) (3/8 in) (1/8 in) (1 in/12 in)

All other Pavement

6 mm All other items same as airfield pavement
(1/4 in) All other items same as airfield pavement
1.5.6.3 Determination of Edge Slump and Joint Face Deformation

Immediately after the concrete has hardened sufficiently to permit walking
thereon, the pavement surface of each lot shall be tested by the
Contractor. Testing shall be performed with a minimum 4 m 12 foot
straightedge to reveal irregularities exceeding the edge slump tolerance
specified above. The vertical edge slump shall be determined at each free
edge of each slipformed paving lane constructed. The straightedge shall be
placed transverse to the direction of paving and the end of the
straightedge located at the edge of the paving lane. Measurements shall be
made at 1.5 to 4.5 m 5 to 15 foot spacings, as directed, commencing at the
header where paving was started. Initially measurements shall be made at
1.5 m 5 foot intervals in each lane. When no deficiencies are present, the
Contracting Officer may approve an increase in the interval. When any
deficiencies exist, the interval will be returned to 1.5 m 5 feet. 1In no
case shall the interval exceed 4.5 m 15 feet. 1In addition to the
transverse edge slump determination above, the Contractor, at the same
time, shall check the longitudinal surface smoothness of the joint on a
continuous line 25 mm 1 inch back from the joint line using the 4 m 12 foot
straightedge advanced one-half its length for each reading. Other tests of
the exposed joint face shall be made to ensure that a uniform, true
vertical joint face is attained. The measurements shall be made by the
Contractor, shall be properly referenced in accordance with paving lane
identification and stationing, and a report given to the Contracting
Officer within 24 hours after measurement is made. The report shall also
identify areas requiring replacement in accordance with paragraph:
"Excessive Edge Slump".

1.5.6.4 Excessive Edge Slump

When edge slump exceeding the limits specified above is encountered on
either side of the paving lane, additional straightedge measurements shall
be made, i1f required, to define the linear limits of the excessive slump.
The concrete slabs having excessive edge slump or joint deformation shall
be removed and replaced to the next transverse joint in conformance with
paragraph: REPAIR, REMOVAL, REPLACEMENT OF NEWLY CONSTRUCTED SLABS. Use of
slip-form paving equipment and procedures that fail to consistently provide
edges within the specified tolerances on edge slump and joint face
deformation shall be discontinued and the pavements shall be constructed by
means of standard paving procedures using fixed forms.
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1.5.7 Plan Grade
1.5.7.1 Grade Conformance Tests

Within 5 days after paving of each lot, the finished surface of the
pavement area shall be tested by the Contractor, by running lines of levels
at intervals corresponding with every longitudinal and transverse joint to
determine the elevation at each joint intersection. The results of this
survey shall be recorded and a copy given to the Government at the
completion of the survey of each lot. The finished surfaces of airfield
runway, taxiway, and apron pavements shall vary not more than 13 mm 1/2 inch
above or below the plan grade line or elevation indicated. The surfaces
of other pavements shall vary not more than 19 mm 3/4 inch. The above
deviations from the approved grade line and elevation will not be permitted
in areas where closer conformance with the planned grade and elevation is
required for the proper functioning of appurtenant structures. The
finished surfaces of new abutting pavements shall coincide at their
juncture.

1.5.7.2 Payment Adjustment for Plan Grade

When more than 5.0 and less than or equal to 10.0 percent of all
measurements made within a lot are outside the specified tolerance, the
computed percent payment for that lot will be 95 percent. When more than
10.0 percent are outside the specified tolerances, the computed percent
payment for the lot will be 75 percent. However, in any areas where the
deviation from grade exceeds the specified tolerances by 50 percent or
more, the deficient area shall be removed and replaced at no additional
cost to the Government.

1.5.8 Flexural Strength
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NOTE: Normally, concrete for airfield pavement
should be proportioned and accepted on the basis of
90-day flexural strength. However, if, because of
scheduling time limits, it is necessary to
proportion on the basis of 28-day flexural strength,
modify these subparagraphs as appropriate. If it is
desired to use 28-day strength for design of
airfield pavement, approval must be obtained through
the TSMCX, MAJCOM pavement engineers, or NAVFAC.
Make the same changes if this is concrete for road
pavement proportioned for 28-day strength (no

approval needed).
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Each lot of pavement will be evaluated for acceptance in accordance with
the following procedures.

1.5.8.1 Sampling and Testing
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NOTE: The designer may choose the first Option
"Cylinders/Beam" or the second Option "Beams" for

strength testing.
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For acceptance, one composite sample of concrete from each sublot shall be
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obtained in accordance with ASTM C 172 from one batch or truckload. Test
cylinders 152 x 305 mm 6 x 12 inches shall be fabricated and cured in
accordance with ASTM C 31/C 31M, and tested in accordance with

ASTM C 39/C 39M. Test beams 152 x 152 mm 6 x 6 inches shall be fabricated
and cured in accordance with ASTM C 31/C 31M; and tested in accordance with
ASTM C 78. Two test cylinders per sublot (8 per lot) shall be tested at 14
days.

.5.8.2 Computations

Average the eight 14-day strength tests for the lot. The average strength
shall be used in accordance with paragraph "Concrete Strength for Final
Acceptance".

.5.9 Thickness
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NOTE: Edit for pavement thickness.
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Each lot of pavement will be evaluated for acceptance and payment
adjustment in accordance with the following procedure. The Contractor
shall be responsible for drilling the cores, measuring the cores, and for
filling the core holes with a non-shrink concrete, as approved.

.5.9.1 Drilling, Measuring, and Computations

Two cores, between 100 and 150 mm 4 and 6 inches in diameter, shall be
drilled from the pavement, per sublot (8 per lot). Eight measurements of
thickness shall be made around the circumference of each core and one in
the center, in accordance with ASTM C 174/C 174M, using calibrated calipers
for specimens longer than 250 mm 10 inches. The pavement thickness from
the 8 cores for the lot shall be averaged and shall be evaluated as
described below.

.5.9.2 Evaluation and Payment Adjustment for Thickness

Using the Average Thickness of the lot, the computed percent payment for
thickness shall be determined by entering the following table:

Computed Percent Payment for Thickness

Deficiency in Thickness

Determined by Cores Pavements Over Pavements Less than
millimeters 200 mm Thick 200 mm Thick
0.00 to 6.0 100 100
6.5 to 12.5 75 65
13.0 to 18.5 50 0
19.0 or greater 0 0

Computed Percent Payment for Thickness

Deficiency in Thickness

Determined by Cores Pavements Over Pavements Less than
Inches 8 Inches Thick 8 Inches Thick
0.00 to 0.24 100 100
0.25 to 0.49 75 65
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Computed Percent Payment for Thickness

Deficiency in Thickness

Determined by Cores Pavements Over Pavements Less than
Inches 8 Inches Thick 8 Inches Thick
0.50 to 0.74 50 0
0.75 or greater 0 0

Where 0 percent payment is indicated, the entire lot shall be removed and
replaced at no additional cost to the Government. Where either of the two
cores from a sublot show a thickness deficiency of 19 mm 0.75 inch or
greater, two more cores shall be drilled in the sublot and the average
thickness of the four cores computed. If this average shows a thickness
deficiency of 19 mm 0.75 inch or more [13 mm 0.50 inch for pavements 200 mm
8 inches or less in thickness] the entire sublot shall be removed.

.5.10 Diamond Grinding of PCC Surfaces

In areas not meeting the specified limits for surface smoothness and plan
grade, high areas shall be reduced to attain the required smoothness and
grade, except as depth is limited below. High areas shall be reduced by
grinding the hardened concrete with an approved diamond grinding machine
after the concrete is 14 days or more old. Grinding shall be accomplished
by sawing with an industrial diamond abrasive which is impregnated in the
saw blades. The saw blades shall be assembled in a cutting head mounted on
a machine designed specifically for diamond grinding that will produce the
required texture and smoothness level without damage to the concrete
pavement or joint faces. The saw blades shall be 3 mm 1/8-inch wide and
there shall be a minimum of 55 to 60 blades per 300 mm 12 inches of cutting
head width depending on the hardness of the aggregate. Grinding equipment
that causes ravels, aggregate fractures, spalls or disturbance to the
joints will not be permitted. Each grinding machine shall weigh a minimum
of 14.5 Mg 16 tons and be powered with at least 225 kw 300 horsepower. Each
machine shall be capable of cutting a path 3 to 4 ft 0.9 to 1.2 m wide.
The area corrected by grinding the surface of the hardened concrete shall
not exceed 1 percent of the total area of any sublot. The depth of diamond
grinding shall not exceed 6 mm 1/4 inch. All pavement areas requiring plan
grade or surface smoothness corrections in excess of the limits specified
above, shall be removed and replaced in conformance with paragraph REPAIR,
REMOVAL, REPLACEMENT OF NEWLY CONSTRUCTED SLABS. [In pavement areas given
a wire comb or tined texture, areas exceeding 2 square meters 25 square feet
that have been corrected by diamond grinding shall be retextured by
transverse grooving using an approved grooving machine of standard
manufacture. The grooves shall be 3 mm 1/8 inch deep by 6 mm 1/4 inch wide
on 50 mm 2 inch centers and shall be carried into, and tapered to zero
depth within the non-corrected surface, or shall match any existing grooves
in the adjacent pavement.] All areas in which diamond grinding has been
performed will be subject to the thickness tolerances specified in
paragraph: Thickness. Any diamond grinding performed on individual slabs
with excessive deficiencies shall be performed at the Contractor's own
decision without entitlement to additional compensation if eventual removal
of the slab is required.

.6 ACCEPTABILITY OF WORK
The materials and the pavement itself will be accepted on the basis of
tests made by the Contractor. The Government may, at its discretion, make

check tests to validate the results of the Contractor's testing. If the
results of the Contractor tests vary by less than 2.0 percent of the
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Government's test results, the results of the Contractor's tests will be
used. If the results of the Government and Contractor tests vary by 2.0
percent, but less than 4.0 percent, the average of the two will be
considered the value to be used. If these vary by 4.0 percent or more,
each sampling and testing procedure shall be carefully evaluated and both
the Government and the Contractor shall take another series of tests on
duplicate samples of material. TIf these vary by 4.0 percent or more, the
results of the tests made by the Government shall be used and the
Government will continue check testing of this item on a continuous basis
until the two sets of tests agree within less than 4.0 percent on a regular
basis. Testing performed by the Government will in no way at any time
relieve the Contractor from the specified testing requirements.

.7 PRECONSTRUCTION TESTING OF MATERIALS
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NOTE: Designer must edit this paragraph and
following subparagraphs as appropriate. For Design
Build Contracts the testing shall be performed by
the Contractor utilizing an approved petrographer
and commercial testing laboratory. Delete any
subparagraphs which are not applicable. Fill in

blanks as appropriate.
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All sampling and testing shall be performed by, and at the expense of, the
Contractor. The Contractor shall use an approved commercial laboratory or,
for cementitious materials and chemical admixtures, a laboratory maintained
by the manufacturer of the material. No material shall be used until
notice of acceptance has been given. The Contractor will not be entitled
to any additional payment or extension of time due to failure of any
material to meet project requirements, or for any additional sampling or
testing required. Additional tests may be performed by the Government at
the discretion of the Contracting Officer; such Government testing will not
relieve the Contractor of any testing responsibilities.

7.1 Aggregates

Aggregates shall be sampled by the Contractor in the presence of a
Government representative. Samples shall be obtained in accordance with
ASTM D 75 and shall be representative of the materials to be used for the
project. Test results shall be submitted 7 days before commencing mixture
proportioning studies.

.7.2 Chemical Admixtures, Curing Compounds and Epoxies

At least 30 days before the material is used, the Contractor shall submit
certified copies of test results for the specific lots or batches to be
used on the project. Test results shall be not more than 6 months old
prior to use in the work. Chemical admixtures that have been in storage at
the project site for longer than 6 months or that have been subjected to
freezing will be retested at the expense of the Contractor and shall be
rejected if test results are not satisfactory.

.7.3 Cementitious Materials
Cement [, ground granulated blast furnace (GGBF) slag,] [and pozzolan] will

be accepted on the basis of manufacturer's certification of compliance,
accompanied by mill test reports showing that the material in each shipment
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meets the requirements of the specification under which it is furnished.
Mill test reports shall be no more than 1 month old, prior to use in the
work. ©No cementitious material shall be used until notice of acceptance
has been given by the Contracting Officer. Cementitious material may be
subjected to check testing by the Government from samples obtained at the
mill, at transfer points, or at the project site. If tests prove that a
cementitious material that has been delivered is unsatisfactory, it shall
be promptly removed from the site of the work. Cementitious material that
has not been used within 6 months after testing shall be retested at the
Contractor's expense and shall be rejected if test results are not
satisfactory.

.8 TESTING DURING CONSTRUCTION

During construction, the Contractor shall be responsible for sampling and
testing aggregates, cementitious materials, and concrete as specified
herein. The Government will sample and test concrete and ingredient
materials as considered appropriate. The Contractor shall provide
facilities and labor as may be necessary for procurement of representative
test samples. Testing by the Government will in no way relieve the
Contractor of the specified testing requirements.

.9 QUALIFICATIONS
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NOTE: Where they are available, specify only ACI
certified personnel. Check the American Concrete
Institute (ACI) website for local availability

(www.concrete.org/Certification).
khkkkkkkhkkkhkkkhkhkhkkkhkhkhkkhkhkkkhkhkkhkhkhkkkkkkhkhkhkkhkkhkhkkhkhkkkhkhkkhkkkkkkkkkkkkkkkkkkkkkkkkkk

.9.1 Contractor Quality Control Staff

All Contractor Quality Control personnel assigned to concrete construction
shall be American Concrete Institute (ACI) certified in the following grade
(or shall have written evidence acceptable to the Contracting Officer's
representative of having completed similar qualification programs) :

1. CQC personnel responsible for inspection of concrete paving
operations: ACI Concrete Transportation Inspector.

2. Lead Foreman or Journeyman of the Concrete Placing, Finishing, and
Curing Crews: ACI Concrete Flatwork Technician/Finisher.

3. Field Testing Technicians: ACI Concrete Field Testing Technician,
Grade 1I.

4. Laboratory Testing Technicians: ACI Concrete Strength Testing
Technician and Laboratory Testing Technician, Grade I or II.

9.2 Other Staff

Submit for approval, the qualifications and resumes for the following staff:
1. Petrographer: Bachelor of Science degree in geology or petrography,
trained in petrographic examination of concrete aggregate according to
ASTM C 294 and ASTM C 295 and trained in identification of the specific

deleterious materials and tests identified in this specification.
Resume shall detail the education, training and experience related to
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1

the project-specific test methods and deleterious materials and shall
be submitted at least 20 days before petrographic and deleterious
materials examination is to commence.

2. Licensed Surveyor: All survey work shall be performed under the
supervision of a Licensed Surveyor.

3. Concrete Batch Plant Operator: National Ready Mix Concrete
Association (NRMCA) Plant Manager certification at the Plant Manager
level.

4. Profilograph Operator: Certification by equipment manufacturer or a
state Department of Transportation.

9.3 Laboratory Accreditation

Laboratory and testing facilities shall be provided by and at the expense
of the Contractor. The laboratories performing the tests shall be
accredited in accordance with ASTM C 1077, including ASTM C 78 and

ASTM C 1260. The accreditation shall be current and shall include the
required and optional test methods, as specified throughout this SECTION.
Onsite temperature-controlled concrete curing facilities shall be provided.

1. Aggregate Testing and Mix Proportioning: Aggregate testing and
mixture proportioning studies shall be performed by a commercial
laboratory.

2. Acceptance Testing: The Contractor shall furnish all materials,
labor, and facilities required for molding, curing, testing, and
protecting test specimens at the site and in the laboratory. Steel
molds shall be used for molding the beam specimens. The Contractor
shall furnish and maintain boxes or other facilities suitable for
storing and curing the specimens at the site while in the mold within
the temperature range stipulated by ASTM C 31/C 31M. Flexural loading
equipment shall be in accordance with ASTM C 78.

3. Contractor Quality Control: All sampling and testing shall be
performed by an approved, onsite, independent, commercial laboratory,
or for cementitious materials and admixtures, the manufacturer's
laboratory.

4. Laboratory Inspection: The Government will inspect the laboratory
equipment and test procedures prior to the start of concreting
operations for conformance to ASTM C 1077. The laboratory shall
maintain this certification for the duration of the project.

.10 TEST SECTION

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkk*

NOTE: Retain this paragraph if slipforming of
pavements more than 250 mm (10 inches) thick is
permitted. Where desired for other pavements,

retain it; otherwise, delete.
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At least 10 days but not more than 60 days prior to construction of the
concrete pavement, a test section shall be constructed [near the job site,
but not as part of the production pavement area.] [as part of the
production paving area at an outer edge as indicated on the drawings]. The
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Contractor shall use the test section to develop and demonstrate to the
satisfaction of the Contracting Officer the proposed techniques of mixing,
hauling, placing, consolidating, finishing, curing, initial saw cutting,
start-up procedures, testing methods, plant operations, and the preparation
of the construction joints. The test section shall consist of one paving
lane at least 130 m 400 feet long and shall be constructed to the same
thickness as the thickest portion of pavement shown on the Drawings. The
lane width shall be the same as that required for use in the project. The
test section shall contain at least one transverse construction joint. If
[keyed or ]doweled longitudinal construction joints are required in any of
the production pavements, they shall be installed full length along one
side of the test strip throughout the test section. [If both keys and
dowels are required, each shall be installed in half of the test section.]
Two separate days shall be used for construction of the test section.
Variations in mixture proportions other than water shall be made if
directed. The Contractor shall vary the water content, as necessary, to
arrive at the appropriate content. The mixing plant shall be operated and
calibrated prior to start of placing the test section. The Contractor
shall use the same equipment, materials, and construction techniques on the
test section as will be used in all subsequent work. Base course
preparation, concrete production, placing, consolidating, curing,
construction of joints, and all testing shall be in accordance with
applicable provisions of this specification. Three days after completion
of the test section, the Contractor shall provide eight cores at least 150
mm 6 inch diameter by full depth cut from points selected in the test
section by the Government. The cores will be evaluated for homogeneity,
consolidation and segregation. The Contractor shall construct the test
section meeting all specification requirements and being acceptable to the
Contracting Officer in all aspects, including surface texture. Failure to
construct an acceptable test section will necessitate construction of
additional test sections at no additional cost to the Government. Test
sections allowed to be constructed as part of the production paving which
do not meet specification requirements shall be removed at the Contractor's
expense. If the Contractor proposes to use slipform paving and is unable
to construct an acceptable test section, the slipform paving equipment
shall be removed from the job and the construction completed using
stationary side forms and equipment compatible with them. Production
paving shall not commence until the results on aggregates and concrete,
including evaluation of the cores, and all pavement measurements for edge
slump, joint face deformation, actual plan grade, surface smoothness and
thickness have been submitted and approved by the Contracting Officer.
Pavement accepted as a production lot will be evaluated and paid in
accordance with Paragraph: ACCEPTABILITY OF WORK AND PAYMENT ADJUSTMENTS.

.11 DELIVERY, STORAGE, AND HANDLING OF MATERIALS

.11.1 Bulk Cementitious Materials

All cementitious material shall be furnished in bulk. The temperature of
the cementitious material, as delivered to storage at the site, shall not
exceed 65 degrees C 150 degrees F. Sufficient cementitious materials shall
be in storage to sustain continuous operation of the concrete mixing plant
while the pavement is being placed. Separate facilities shall be provided
which will prevent any intermixing during unloading, transporting, storing,
and handling of each type of cementitious material.

.11.2 Aggregate Materials

Aggregate shall be stored at the site of the batching and mixing plant
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avoiding breakage, segregation, intermixing or contamination by foreign
materials. Each size of aggregate from each source shall be stored
separately in free-draining stockpiles. Aggregate stored on ground shall
have a minimum 0.6 m 24 inch thick sacrificial layer left undisturbed.

Fine aggregate and the smallest size coarse aggregate shall remain in
free-draining storage for at least 24 hours immediately prior to use.
Sufficient aggregate shall be maintained at the site at all times to permit
continuous uninterrupted operation of the mixing plant at the time concrete
pavement is being placed. Tracked equipment shall not be allowed on coarse
aggregate stockpiles.

.11.3 Other Materials

Reinforcing bars and accessories shall be stored above the ground on
supports. All materials shall be stored avoiding contamination and
deterioration.

.12 EQUIPMENT

All plant, equipment, tools, and machines used in the work shall be
maintained in satisfactory working conditions at all times.

.12.1 Batching and Mixing Plant
.12.1.1 Location of Batching and Mixing Plant
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NOTE: The batching and mixing plant should be on
the construction site or as close as possible, but
should be no farther than 15 minutes haul time from
the placing site during all periods of the work
day. Verify the availability of water and
electrical power for sites on Government land. On
Navy projects, specify an off-site batch plant.

Edit bracketed items as appropriate.
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The batching and mixing plant shall be located [on project site as

indicated on the drawings] [off Government premises no more than 15 minutes
haul time from the placing sitel]. [Water and electrical power [are] [are
not] available on the project site.] There shall be operable telephonic or

radio communication between the plant and the placing site at all times
concreting is taking place.

.12.1.2 Type and Capacity of Batching and Mixing Plant
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NOTE: Edit as appropriate. Plant capacity should
be governed by the laydown pattern or the size of

the job to prevent delay of paving operations.
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The batching and mixing plant shall be a stationary-type central mix plant,
including permanent installations or portable/relocatable plants installed

on stable foundations. The plant shall be designed and operated to produce
concrete within the specified tolerances, and shall have a capacity of at
least 200 cubic meters 250 cubic yards [ ] per hour. The batching and

mixing plant shall conform to the requirements of NRMCA QC 3 including
provisions addressing:
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Material Storage and Handling
Batching Egquipment

Central Mixer

Ticketing System

Delivery System

g W N

1.12.1.3 Batching Tolerances
The following tolerances shall apply.

Percentage of Required

Materials Mass
Cementitious Materials plus or minus 1
Aggregate plus or minus 2
Water plus or minus 1
Admixture plus or minus 3

For volumetric batching equipment for water and admixtures, the above
numeric tolerances shall apply to the required volume of material being
batched. Concentrated admixtures shall be uniformly diluted, if necessary,
to provide sufficient volume per batch to ensure that the batchers will
consistently operate within the above tolerance.

1.12.1.4 Moisture Control
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NOTE: Edit as appropriate for project. Electric
moisture meters should be required for large paving
jobs.
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The plant shall be capable of ready adjustment to compensate for the
varying moisture contents of the aggregates and to change the quantities of
the materials being batched. [An electric moisture meter complying with
the provisions of COE CRD-C 143 shall be provided for measuring of moisture
in the fine aggregate. The sensing element shall be arranged so that
measurement is made near the batcher charging gate of the fine aggregate
bin or in the fine aggregate batcher.]

1.12.2 Concrete Mixers

Mixers shall be stationary or truck mixers. Truck mixers shall not be used
for mixing or transporting slipformed paving concrete. Mixers shall be
capable of combining the materials into a uniform mixture and of
discharging this mixture without segregation. The mixers shall not be
charged in excess of the capacity recommended by the manufacturer. The
mixers shall be operated at the drum or mixing blade speed designated by
the manufacturer. The mixers shall be maintained in satisfactory operating
condition, and the mixer drums shall be kept free of hardened concrete.
Mixer blades or paddles shall be replaced when worn down more than 10
percent of their depth when compared with the manufacturer's dimension for
new blades or paddles.

1.12.2.1 Stationary, Central Plant, Mixers
Stationary mixers shall be drum or pan mixers. Mixers shall be provided

with an acceptable device to lock the discharge mechanism until the
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required mixing time has elapsed.
1.12.2.2 Truck Mixers

The only truck mixers used for mixing or transporting paving concrete shall
be those designed with extra large blading and rear opening specifically
for low-slump paving concrete. Truck mixers, the mixing of concrete
therein, and concrete uniformity and testing thereof shall conform to the
requirements of ASTM C 94/C 94M. The number of revolutions between 70 to
100 for truck-mixed concrete and the number of revolutions for shrink-mixed
concrete shall be determined by uniformity tests as specified in

ASTM C 94/C 94M and in requirements for mixer performance stated in
paragraph TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL. If
requirements for the uniformity of concrete are not met with 100
revolutions of mixing after all ingredients including water are in the
truck mixer drum, the mixer shall not be used until the condition is
corrected. Water shall not be added after the initial introduction of
mixing water except, when on arrival at the job site, the slump is less
than specified and the water-cement ratio is less than that given as a
maximum in the approved mixture. Additional water may be added to bring
the slump within the specified range provided the approved water-cement
ratio is not exceeded. Water shall be injected into the head of the mixer
(end opposite the discharge opening) drum under pressure, and the drum or
blades shall be turned a minimum of 30 additional revolutions at mixing
speed. Water shall not be added to the batch at any later time.

1.12.2.3 Mixing Time and Uniformity

a. Stationary Mixers: For stationary mixers, before uniformity data
are available, the mixing time for each batch after all solid materials
are in the mixer, provided that all of the mixing water is introduced
before one-fourth of the mixing time has elapsed, shall be 1 minute for
mixers having a capacity of 0.75 cubic meter 1 cubic yard. For mixers
of greater capacity, this minimum time shall be increased 20 seconds
for each additional cubic meter 1.33 cubic yard or fraction thereof.
After results of uniformity tests are available, the mixing time may be
reduced to the minimum time required to meet uniformity requirements;
but if uniformity requirements are not being met, the mixing time shall
be increased as directed. The mixing time for full batch production
shall be a minimum of 75 seconds. Mixer performance tests at new
mixing times shall be performed immediately after any change in mixing
time. When regular testing is performed, the concrete shall meet the
limits of any five of the six uniformity requirements listed in Table 1
below. When abbreviated testing is performed, the concrete shall meet
only those requirements listed for abbreviated testing. The concrete
proportions used for uniformity tests shall be as used on the project.
Regular testing shall consist of performing all six tests on three
batches of concrete. The range for regular testing shall be the
average of the ranges of the three batches. Abbreviated testing shall
consist of performing the three required tests on a single batch of
concrete. The range for abbreviated testing shall be the range for one
batch. If more than one mixer is used and all are identical in terms
of make, type, capacity, condition, speed of rotation, etc., the
results of tests on one of the mixers shall apply to the others,
subject to the approval of the Contracting Officer. All mixer
performance (uniformity) testing shall be performed in accordance with
COE CRD-C 55 and with paragraph titled TESTING AND INSPECTION FOR
CONTRACTOR QUALITY CONTROL.
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TABLE 1
UNIFORMITY REQUIREMENTS--STATIONARY MIXERS

Regular Tests Abbreviated Tests
Allowable Allowable
Maximum Range for Maximum Range
Parameter Average of 3 Batches for 1 Batch
Unit weight of air-free mortar 32 kg/cubic m 32 kg/cubic m
(Unit weight of air-free mortar 2.0 lbs/cubic ft 2.0 lbs/cubic ft)
Air content 1.0 percent --
Slump 25 mm 25 mm
(S1lump 1.0 inch 1.0 inch)
Coarse aggregate 6.0 percent 6.0 percent
Compressive strength at 7 days, 10.0 percent 10.0 percent
Water content 1.5 percent --

[b. Truck Mixers: Mixer performance (uniformity) tests for truck
mixers shall be made in accordance with ASTM C 94/C 94M.]

1.12.3 Transporting Equipment

Slipform concrete shall be transported to the paving site in nonagitating
equipment conforming to ASTM C 94/C 94M or in approved agitators. Fixed
form concrete shall be transported in approved truck mixers designed with
extra large blading and rear opening specifically for low slump concrete.
All transporting equipment shall be designed and operated to deliver and
discharge the required concrete mixture completely without segregation.

1.12.4 Transfer and Spreading Equipment
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NOTE: A transfer spreader is required for all Army
and Air Force airfield paving projects. Delete this
paragraph for Navy projects. Coordinate with Part 3
requirements in sub-paragraph: Traffic on Underlying

Material.
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Equipment for transferring concrete from the transporting equipment to the
paving lane in front of the paver shall be specially manufactured,
self-propelled transfer equipment which will accept the concrete outside
the paving lane and will transfer and spread it evenly across the paving
lane in front of the paver and strike off the surface evenly to a depth
which permits the paver to operate efficiently.

1.12.5 Paver-Finisher
The paver-finisher shall be a heavy-duty, self-propelled machine designed
specifically for paving and finishing high quality pavement. The

paver-finisher shall weigh at least 3280 kg/m 2200 lb/foot of lane width,
and shall be powered by an engine having at least 15,000 W/m 6.0
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horsepower/foot of lane width. The paver-finisher shall spread,
consolidate, and shape the plastic concrete to the desired cross section in
one pass. The mechanisms for forming the pavement shall be easily
adjustable in width and thickness and for required crown. In addition to
other spreaders required by paragraph Transfer and Spreading Equipment, the
paver-finisher shall be equipped with a full width knock-down auger or
paddle mechanism, capable of operating in both directions, which will
evenly spread the fresh concrete in front of the screed or extrusion

plate. Immersion vibrators shall be gang mounted at the front of the paver
on a frame equipped with suitable controls so that all vibrators can be
operated at any desired depth within the slab or completely withdrawn from
the concrete, as required. The vibrators shall be automatically controlled
so that they will be immediately stopped as forward motion of the paver
ceases. [The paver-finisher shall be equipped with an electronic vibrator
monitoring device displaying the operating frequency of each individual
internal vibrator. The monitoring device shall have a readout display

visible to the paver operator. It shall operate continuously while paving,
and shall display all vibrator frequencies with manual or automatic
sequencing among all individual vibrators.] The spacing of the immersion

vibrators across the paving lane shall be as necessary to properly
consolidate the concrete, but the clear distance between vibrators shall
not exceed 750 mm 30 inches. The outside vibrators shall not be more than
300 mm 12 inches from the lane edge. Spud vibrators shall operate at a
frequency of not less than 135 Hz 8000 impulses/minute and an amplitude of
not less than 0.75 mm 0.03 inch and tube vibrators at a frequency of not
less than 80 Hz 5000 impulses/minute and an amplitude of not less than 0.75
mm 0.03 inch, as determined by COE CRD-C 521. The paver-finisher shall be
equipped with a transversely oscillating screed or an extrusion plate to
shape, compact, and smooth the surface and shall so finish the surface that
no significant amount of hand finishing, except use of cutting
straightedges, is required. The screed or extrusion plate shall be
constructed to provide adjustment for crown in the pavement. The entire
machine shall provide adjustment for variation in lane width or thickness
and to prevent more than 200 mm 8 inches of the screed or extrusion plate
extending over previously placed concrete on either end when paving fill-in
lanes. Machines that cause displacement of properly installed forms or
cause ruts or indentations in the prepared underlying materials and
machines that cause frequent delays due to mechanical failures shall be
replaced as directed.

1.12.5.1 Paver-Finisher with Fixed Forms

The paver-finisher shall be equipped with wheels designed to ride the
forms, keep it aligned with the forms, and spread the load so as to prevent
deformation of the forms.

1.12.5.2 Slipform Paver-Finisher

The slipform paver-finisher shall be automatically controlled and crawler
mounted with padded tracks so as to be completely stable under all
operating conditions. The paver-finisher shall finish the surface and
edges so that no edge slump beyond allowable tolerance occurs. Suitable
moving side forms shall be provided that are adjustable and will produce
smooth, even edges, perpendicular to the top surface and meeting
specification requirements for alignment and freedom from edge slump.

1.12.5.3 Longitudinal Mechanical Float

A longitudinal mechanical float shall be specially designed and
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manufactured to smooth and finish the pavement surface without working
excess paste to the surface. It shall be rigidly attached to the rear of
the paver-finisher or to a separate self-propelled frame spanning the
paving lane. The float plate shall be at least 1.5 m 5 feet long by 200 mm
8 inches wide and shall automatically be oscillated in the longitudinal
direction while slowly moving from edge to edge of the paving lane, with
the float plate in contact with the surface at all times.

.12.5.4 Nonrotating Pipe Float

A pipe float if used, shall be a nonrotating pipe 150 to 250 mm 6 to 10
inches in diameter and sufficiently long to span the full paving width when
oriented at an angle of approximately 60 degrees with the centerline. The
pipe float shall be mounted on a self-propelled frame that spans the paving
lane. No means of applying water to the surface shall be incorporated in
the pipe float.

.12.5.5 Other Types of Finishing Equipment

Clary screeds, other rotating tube floats, or bridge deck finishers shall
not be allowed on mainline paving, but may be allowed on irregular or
odd-shaped slabs, and near buildings or trench drains, subject to the
Contracting Officer's approval. Bridge deck finishers shall have a minimum
operating weight of 3400 kg 7500 pounds and shall have a transversely
operating carriage containing a knock-down auger and a minimum of two
immersion vibrators. Vibrating screeds or pans shall be used only for
isolated slabs where hand finishing is permitted as specified, and only
where specifically approved. Concrete finishing equipment of types other
than specified above may be demonstrated on a test section outside the
production pavement if approved in writing.

.12.6 Curing Equipment

Equipment for applying membrane-forming curing compound shall be mounted on
a self-propelled frame that spans the paving lane. The reservoir for
curing compound shall be constantly mechanically (not air) agitated during
operation and shall contain means for completely draining the reservoir.
The spraying system shall consist of a mechanically powered pump which will
maintain constant pressure during operation, an operable pressure gauge,
and either a series of spray nozzles evenly spaced across the lane to give
uniformly overlapping coverage or a single spray nozzle which is mounted on
a carriage which automatically traverses the lane width at a speed
correlated with the forward movement of the overall frame. All spray
nozzles shall be protected with wind screens. Calibrate the spraying
system in accordance with ASTM D 2995, Method A, for the rate of
application required in paragraph: Membrane Curing. Any hand-operated
sprayers allowed by paragraph: Membrane Curing shall be compressed air
supplied by a mechanical air compressor. If the curing equipment fails to
apply an even coating of compound at the specified rate, it shall
immediately be replaced.

.12.7 Texturing Equipment
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NOTE: Edit the following paragraphs to correlate
with the drawings and with paragraph Texturing. Do
not specify artificial turf drag for Air Force
airfield projects. Do not specify deep texturing
equipment for airfield projects.
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Texturing equipment shall be as specified below. Before use, the texturing
equipment shall be demonstrated on a test section, and the equipment shall
be modified as necessary to produce the texture directed.

1.12.7.1 Burlap Drag

A burlap drag shall be securely attached to a separate wheel mounted frame
spanning the paving lane or to one of the other similar pieces of
equipment. Length of the material shall provide 600 to 900 mm 24 to 36
inches dragging flat on the pavement surface. Width shall be at least
equal to the width of the slab. The material shall be clean, reasonably
new burlap, completely saturated with water before attachment to the frame,
always resaturated before start of use, and kept clean and saturated during
use. Burlap shall conform to AASHTO M 182, Class 3 or 4.

1.12.7.2 Artificial Turf

The artificial turf drag shall be full-width and the leading transverse edge
shall be securely fastened to a lightweight pole on a traveling bridge. A
variety of different types of artificial turf are available and approval of
any one type will be done only after it has been demonstrated by the
Contractor to provide a satisfactory texture. One type that has provided
satisfactory texture consists of 7,200 approximately 0.85-inches-long
polyethylene turf blades per square foot.

1.12.7.3 Deep Texturing Equipment

Texturing equipment shall consist of [a stiff bristled broom] [a comb with
spring wire tines] [spring strips which will produce true, even grooves]
forming a drag at least 1.2 m 4 feet long. This drag shall be mounted in a
wheeled frame spanning the paving lane and so constructed that the drag is
mechanically pulled in a straight line across the paving lane perpendicular
to the centerline.

1.12.8 Sawing Equipment
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NOTE: Retain bracketed sentence as necessary to
correlate with paragraph Removal of Existing
Pavement Slab. Otherwise delete. Also delete wheel

saw option on Navy projects.
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Equipment for sawing joints and for other similar sawing of concrete shall
be standard diamond-type concrete saws mounted on a wheeled chassis which
can be easily guided to follow the required alignment. Blades shall be
diamond tipped. If demonstrated to operate properly, abrasive blades may
be used. Provide spares as required to maintain the required sawing rate.
[Wheel saws used in the removal of concrete shall be saws with large
diameter tungsten carbide tipped blades mounted on a heavy-duty chassis
which will produce a saw kerf at least 40 mm 1-1/2 inch wide.] All saws
shall be capable of sawing to the full depth required. Early-entry saws
may be used, subject to demonstration and approval of the Contracting
Officer. ©No change to the initial sawcut depth shall be permitted.
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1.12.9 Straightedge

The Contractor shall furnish and maintain at the job site, in good
condition, one 4 m 12 foot straightedge for each paving train for testing
the hardened portland cement concrete surfaces. These straightedges shall
be constructed of aluminum or magnesium alloy and shall have blades of box
or box-girder cross section with flat bottom, adequately reinforced to
insure rigidity and accuracy. Straightedges shall have handles for
operation on the pavement.

PART 2 PRODUCTS
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NOTE: Delete any reference to any products which
are not to be used on the project. Coordinate all
product requirements with the appropriate agency's

Pavements or Materials Engineer.
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2.1 CEMENTITIOUS MATERIALS
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NOTE: Edit these paragraphs as appropriate for the
particular project. Guidance for use of
cementitious materials should be sought from the
Pavment Materials engineer or from the TSMCX, Air
Force MAJCOM paving engineers, or NAVFAC, especially
for areas subject to alkali-aggregate reactivity, or
sulfate attack.

When sulfate bearing soil or water is encountered,
specify Type II cement for moderate sulfate
concentration and Type V cement for high
concentration and consider requiring use of fly ash
or GGBF slag for partial replacement. Do not
specify Type I or III cement. See UFC 3-250-04FA
for guidance. Specify limit on false set if it is a
problem in the area.

Type III cement should not be specified unless
accelerated paving is involved and then only after
laboratory mixture proportioning studies and tests

during the design stage of the project.
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Cementitious materials shall be portland cement, [blended cement] or only
portland cement in combination with supplementary cementitious materials
(SCM) , and shall conform to appropriate specifications listed below.

2.1.1 Portland Cement

Portland cement shall conform to ASTM C 150, Type [I] [II] [V], low alkali
[except that the maximum amount of C3A in Type I cement shall be 15
percent] [including false set requirements] [Type III with C3A limited to 8
percent] . [Type III cement shall be used only in concrete in the following
locations [ 1.1 Low alkali cement is required if the proposed
aggregates are found to have greater than 0.04 percent expansion when
tested in accordance with paragraph: Alkali-Silica Reactivity.
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2.1.2 Blended Cements
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NOTE: Blended cement is not used by the Navy.
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Blended cement shall conform to ASTM C 595, Type IP or IS, including the
optional requirement for mortar expansion [and sulfate soundness]. The
percentage and type of mineral admixture used in the blend shall not change

from that submitted for the aggregate evaluation and mixture proportioning.
Not Used.

2.1.3 Pozzolan
2.1.3.1 Fly Ash

hhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdddhhhhhhhk

NOTE: Class C fly ash is not permitted for paving
concrete.

Use loss on ignition not exceeding 3 percent for

frost areas to reduce carbon interference with air

entraining admixture.
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Fly ash shall conform to ASTM C 618, Class F, including the optional
requirements for uniformity and effectiveness in controlling Alkali-Silica
reaction and shall have a loss on ignition not exceeding [3] [6] percent.
Class F fly ash for use in mitigating Alkali-Silica Reactivity shall have a
Calcium Oxide (CaO) content of less than 13 percent and a total equivalent
alkali content less than 3 percent.

2.1.3.2 Raw or Calcined Natural Pozzolan

Natural pozzolan shall be raw or calcined and conform to ASTM C 618, Class
N, including the optional requirements for uniformity and effectiveness in
controlling Alkali-Silica reaction and shall have a loss on ignition not
exceeding [3] [6] percent. Class N pozzolan for use in mitigating
Alkali-Silica Reactivity shall have a Calcium Oxide (CaO) content of less
than 13 percent and a total equivalent alkali content less than 3 percent.

2.1.4 Ground Granulated Blast-Furnace (GGBF) Slag

Ground Granulated Blast-Furnace Slag shall conform to ASTM C 989, [Grade
100 or] Grade 120.

2.1.5 Silica Fume
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NOTE: Silica Fume shall only be used for OCONUS
projects where Class F fly ash and GGBF slag are not
available, and when approved by the TSMCX, Air Force
major command (MAJCOM) pavement engineers, or
NAVFAC. Delete this paragraph here and where

encountered throughout the remainder of this section.
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Silica fume shall conform to ASTM C 1240, including the optional limits on
reactivity with cement alkalis. Silica fume may be furnished as a dry,
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densified material or as a slurry. Provide at the Contractor's expense the
services of a manufacturer's technical representative, experienced in
mixing, proportioning, placement procedures, and curing of concrete
containing silica fume. This representative must be present on the project
prior to and during at least the first 4 days of concrete production and
placement using silica fume.

.1.6 Supplemental Cementitious Materials (SCM) Content
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NOTE: Use first tailoring option for Navy
projects. Use second tailoring option for Army/Air

Force projects.
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The concrete mix shall contain one of the SCMs listed below.
The contractor may elect to use one of the SCMs listed below, unless the
SCM is required to mitigate ASR.

TABLE 2
SUPPLEMENTARY CEMENTITIOUS MATERIALS CONTENT

Minimum Maximum
Supplementary Cementitious Material Content Content
Class N Pozzolan and Class F Fly Ash
Si02 + Al203 + Fe203 > 70% 25% 35%
Si02 + Al203 + Fe203 > 80% 20% 35%
Si02 + Al203 + Fe203 > 90% 15% 35%
GGBF Slag 40% 50%
Silica Fume % 10%

.2 AGGREGATES
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NOTE: The designer will ensure that aggregates
available in the area meet the requirements of these
specifications. Otherwise, the specification
requirements must be modified to allow use of
available material. This concern must be discussed
and validated in the Design Analysis before
preparation of the project specifications. During
the design stage, the designer must assure that all
aggregate materials in the area which meet the
project specifications will also produce concrete of
the specified flexural strength with a reasonable
cementitious material content. Otherwise,
specifications and design assumptions must be
modified. It is imperative that all aggregate be
investigated for problems related to

alkali-aggregate reactiomns.
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2.1 Aggregate Sources

.2.1.1 Durability
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NOTE: Use first Tailoring Option for Army and Air
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Force; second option is for Navy projects only.
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Aggregate shall have a satisfactory service record in freezing and thawing
of at least 5 years successful service in three concrete paving projects.
The service record shall include a condition survey of the existing
concrete and a review of the concrete-making materials, including coarse
and fine aggregates, cement, and mineral admixtures. This review should
consider the previous aggregate source and test results, cement mill
certificate data, mineral admixture chemical and physical composition, and
the mix design (cement factor and water-cementitious material ratio).
Aggregate not having a satisfactory demonstrable service record shall have
a durability factor of 50 or more when subjected to freezing and thawing in
concrete in accordance with COE CRD-C 114. Fine and coarse aggregates to
be used in all concrete shall be evaluated and tested by the Contractor for
durability in accordance with ASTM C 88. Results shall not show more than
18 percent loss when subjected to 5 cycles using Magnesium Sulfate. If
Sodium Sulfate is used, results shall not show more than 12 percent loss
when subjected to 5 cycles.

.2.1.2 Alkali-Silica Reactivity
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NOTE: Use first Tailoring Option for Army and Air
Force projects; second option option is for Navy
projects. Do not include Lithium Nitrate in a
project specification without TSMCX, NAVFAC or Air

Force MAJCOM pavement engineer's concurrence.
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Fine and coarse aggregates to be used in all concrete shall be evaluated
and tested by the Contractor for alkali-aggregate reactivity. Both coarse
aggregate size groups shall be tested if from different sources.

a. The fine and coarse aggregates shall be evaluated separately, using
ASTM C 1260. Test results of the individual aggregates shall have a
measured expansion equal to or less than 0.08 percent at 16 days after
casting. Should the test data indicate an expansion of greater than
0.08 percent, the aggregate(s) shall be rejected or additional testing,
using ASTM C 1567 shall be performed as follows: utilize the
Contractor's proposed low alkali portland cement [blended cement] and
SCM [and/or Lithium Nitrate] in combination with the proposed aggregate
for the test proportioning. Determine the quantity that will meet all
the requirements of these specifications and that will lower the
expansion equal to or less than 0.08 percent at 16 days after casting.

b. The fine and coarse aggregates shall be evaluated separately and in
combination, which matches the Contractor's proposed mix design
proportioning, using ASTM C 1567. Test results of the combination
shall have a measured expansion equal to or less than 0.08 percent at
16 days after casting. ASTM C 1567 shall include one of the following
options: utilize the Contractor's proposed low alkali portland cement
and SCM [and/or Lithium Nitrate] in combination with the proposed
aggregate percentages for the test proportioning. Determine the
quantity that will meet all the requirements of these specifications
and that will lower the expansion equal to or less than 0.08 percent at
16 days after casting.

If any of the above options does not lower the expansion to less than 0.08
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percent at 16 days after casting, the aggregate(s) shall be rejected and
the Contractor shall submit new aggregate sources for retesting. The
results of testing shall be submitted to the Contracting Officer for
evaluation and acceptance.

.2.1.3 Accelerated Alkali-Silica Reactivity
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NOTE: The use of de-icing and anti-icing compounds
has been identified with accelerated Alkali-Silica
Reactivity. The base's use of de-icing and
anti-icing compounds must be identified. TIf these
products are used, additional ASR evaluation must be
performed, using the de-icing/anti-icing compounds
as the soak agent, per the referenced IPRF
methodology. Remove the brackets on the following

paragraphs to include the test requirements.
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[For concrete anticipated to be exposed to deicer chemicals during its
service life, fine and coarse aggregates to be used in the concrete shall
be evaluated and tested by the Contractor for alkali-aggregate reactivity
in accordance with the IPRF INTERIM TEST PROTOCOL. Liquid anti-icing
solutions shall be of the type and concentration used by the facility.
Solid deicing chemicals shall be used at a concentration that represents a
room-temperature saturated solution. Evaluation of the aggregates and
mitigation alternatives shall be in accordance with the previous
requirements. Test results shall have a measured expansion equal to or
less than 0.08 percent at 28 days of immersion in the soak solution.
Should the test data indicate an expansion of greater than 0.08 percent,
the aggregate(s) shall be rejected. Mixture proportioning shall be based
on the highest percentage of SCM required to mitigate ASR-reactivity, as
determined from either the sodium hydroxide or deicer compound test series.]

.2.1.4 Combined Aggregate Gradation
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NOTE: For Air Force and Navy projects include the

following gradation requirements
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In addition to the grading requirements specified for coarse aggregate and
for fine aggregate, the combined aggregate grading shall meet the following
requirements:

a. The materials selected and the proportions used shall be such that
when the Coarseness Factor (CF) and the Workability Factor (WF) are
plotted on a diagram as described in d. below, the point thus
determined shall fall within the parallelogram described therein.

b. The Coarseness Factor (CF) shall be determined from the following
equation:

CF = (cumulative percent retained on the 9.5 mm

sieve) (100) / (cumulative percent retained on the 2.36 mm sieve) CF
= (cumulative percent retained on the 3/8 in.

sieve) (100) / (cumulative percent retained on the No. 8 sieve)

c. The Workability Factor WF is defined as the percent passing the
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2.36 mm No. 8 gieve based on the combined gradation. However, WF shall
be adjusted, upwards only, by 2.5 percentage points for each 42 kg 94
pounds of cementitious material per cubic meter yard greater than 335
kg per cubic meter 564 pounds per cubic yard.

d. A diagram shall be plotted using a rectangular scale with WF on the
Y-axis with units from 20 (bottom) to 45 (top), and with CF on the

X-axis with units from 80 (left side) to 30 (right side). On this
diagram a parallelogram shall be plotted with corners at the following
coordinates (CF-75, WF-28), (CF-75, WF-40), (CF-45, WF-32.5), and

(CF-45, WF-44.5. 1If the point determined by the intersection of the
computed CF and WF does not fall within the above parallelogram, the
grading of each size of aggregate used and the proportions selected
shall be changed as necessary.)

e. A blending aggregate shall be used to meet the required combined
grading. This blending aggregate shall be batched separately. The
combined grading of all aggregates used, in the proportions selected,
shall be computed on the basis of cumulative percent retained on each
sieve gpecified for fine and coarse aggregate.

2.2.2 Coarse Aggregate

2.2.2.1 Material Composition
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NOTE: Crushing gravel tends to improve quality and
bond characteristics and generally results in higher
flexural strength of concrete. When mixture
proportioning studies or local experience indicates
that low flexural strength concrete will be produced
with an uncrushed gravel, the possibility of
producing higher strength concrete by crushing the
gravel should be investigated. When desirable to
limit coarse aggregate to crushed materials, modify
this paragraph appropriately.

Do not, under any conditions, permit use of steel
furnace slag for any aggregate. (It is markedly
different from iron blast furnace slag.)

In power check pads, the high temperatures from jet
blast can cause distress in aggregates in the
concrete. Include bracketed item if power check
pads are to be constructed. If no service record is
available, lab study of available aggregates should
be made. Only basalt is permitted on Navy projects.

Special attention should be given to aggregates to
be used for compass calibration pads. Aggregates
with magnetic properties, such as, but not limited
to, magnetite in granites, high-iron minerals in
traprock, pyrite in limestone, and free iron or iron
oxide in slag aggregate should not be used. When
the paving of compass calibration pads is required,
add the bracketed item concerning compass pads as
additional requirements for coarse and fine
aggregates.
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Retain the bracketed requirement for washing coarse
aggregate if aggregates in the area require it. Add
the requirement to use a log washer or other
specific equipment if experience in the area shows
the need. Delete if not needed. It is permissible
to list certain aggregate sources that do not
require washing, if that is appropriate. The
designer must make the decision during preparation
of specifications; do not make the Resident Engineer

decide after award if aggregates need to be washed.
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Coarse aggregate shall consist of crushed or uncrushed gravel, crushed
stone, [crushed adequately seasoned air-cooled iron blast-furnace slag;
steel furnace slag will not be permitted], or a combination thereof.
[Aggregate used for paving compass calibration hardstands shall be free of
materials having undesirable magnetic properties, including magnetite in
granite, high-iron minerals in traprock, and pyrite in limestone.] [Coarse
aggregate used for paving power check pads shall be limestone, dolomite,
basalt or other approved low-silica content aggregate which will not cause
thermal distress from jet blast.] Aggregates, as delivered to the mixers,
shall consist of clean, hard, uncoated particles meeting the requirements
of ASTM C 33 except as specified herein. [Coarse aggregate shall be
washed. Washing shall be sufficient to remove dust and other coatings.]
[Coarse aggregate shall be cleaned by processing with an approved log
washer.] [Iron blast-furnace slag conforming to the grading to be used in
the concrete shall have a compact density of not less than 1125 kg/cubic
meter 70 lb/cu. ft. determined in accordance with ASTM C 29/C 29M]. Coarse
aggregate shall not show more than 40 percent loss when subjected to the
Los Angeles abrasion test in accordance with ASTM C 131. The sodium
sulfate soundness loss shall not exceed 12 percent, or the magnesium
sulfate soundness loss shall not exceed 18 percent after five cycles when
tested in accordance with ASTM C 88.

.2.2.2 Particle Shape Characteristics

Particles of the coarse aggregate shall be generally spherical or cubical
in shape. The quantity of flat and elongated particles in any size group
coarser than the 9.5 mm3/8 inch sieve shall not exceed 20 percent by weight
as determined by the Flat Particle Test and the Elongated Particle Test of
ASTM D 4791. A flat particle is defined as one having a ratio of width to
thickness greater than 3; an elongated particle is one having a ratio of
length to width greater than 3.

.2.2.3 Size and Grading

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhdhhdddhhhhhhhhhk

NOTE: Fill in the blank according to the size
aggregate available in the project area, and the
type of paving. For thin bonded overlays, limit the
nominal maximum aggregate size to less than
one-third of the uniform overlay thickness (not
including levelling portion). Use nominal maximum
aggregate size of 37.5 mm (1-1/2 inch) whenever
possible. A 25 mm (l-inch) nominal maximum
aggregate size may be used to avoid durability

problems associated with some larger size aggregate.
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The nominal maximum size of the coarse aggregate shall be [37.5] [ ] mm
[1.5] [ ] inch. Coarse aggregates greater than 25 mm 1 inch in nominal
maximum coarse size shall be graded and furnished in two size groups
meeting the individual grading requirements of ASTM C 33, Size No. 4 (37.5
to 19.0 mm) (1.5 to 0.75 inches) and Size No. 67 (19.0 to 4.75 mm) (0.75
inches to No. 4).

.2.2.4 Deleterious Materials - Airfield Pavements
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NOTE: 1Include these deleterious material
requirements for airfield paving projects only,
otherwise, delete. 1In Table 5 select columns
showing appropriate percentage by weight in
accordance with the following. Delete the
inapplicable column in the table and the heading of
the column used.

Air Freezing Average
Index Precipitation for any
Weather Coldest year Single Month during
Severity in 30 (a) the Freezing Period
Moderate 500 or less Any Amount
Moderate (b) 501 or more Less than 25 mm (1 inch)
Severe 501 or more 25 mm (1 inch) or more

(a) Calculated as described in UFC 3-130-01. See
ASTM C 33 for simplified map of CONUS weather
severity.

(b) In poorly drained areas, the weather should be
considered severe even though the other criteria
indicate a rating of moderate.

(c) For Navy projects, select "Negligible Weather"
column of Table 5. Delete the inapplicable columns
and delete paragraphs a through h.
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The amount of deleterious material in each size group of coarse aggregate
shall not exceed the limits shown in Table 5 below, determined in
accordance with the test methods shown.

TABLE 5
LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE
FOR AIRFIELD PAVEMENTS
Percentage by Mass

Severe Moderate Negligible

(h) Weather Weather Weather

Materials

Clay lumps and friable 0.2 0.2 1.0
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TABLE 5
LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE
FOR AIRFIELD PAVEMENTS
Percentage by Mass

Severe Moderate Negligible

(h) Weather Weather Weather

Materials

particles (ASTM C 142)
Shale (a) (ASTM C 295) 0.1 0.2 --

Material finer than 0.075 mm 0.5 0.5 1.0
(No. 200 sieve) (b) (ASTM C 117)

Lightweight particles (c) 0.2 0.2 1.0
(ASTM C 123)

Clay ironstone (d) 0.1 0.5 --
(ASTM C 295)

Chert and cherty stone (less than 0.1 0.5 --
2.40 Mg/cubic meter density SSD

(2.40 Sp. Gr.)) (e)

( ASTM C 123) and ASTM C 295)

Claystone, mudstone, and 0.1 0.1 --
siltstone (f) (ASTM C 295)

Shaly and argillaceous 0.2 0.2 --
limestone (g) (ASTM C 295)

Other soft particles 1.0 1.0 1.0
(COE CRD-C 130)

Total of all deleterious 1.0 2.0 3.0
substances exclusive of material
finer than 0.075 mm (No. 200 sieve)

a. Shale is defined as a fine-grained, thinly laminated or fissile
sedimentary rock. It is commonly composed of clay or silt or both.

has been indurated by compaction or by cementation, but not so much as

to have become slate.

b. Limit for material finer than 0.075 mm (No. 200 sieve) will be
increased to 1.5 percent for crushed aggregates if the fine material
consists of crusher dust that is essentially free from clay or shale.

c. The separation medium shall have a density of 2.0 Mg/cubic meter
(Sp. Gr. of 2.0). This limit does not apply to coarse aggregate

manufactured from blast-furnace slag unless contamination is evident.

d. Clay ironstone is defined as an impure variety of iron carbonate,

iron oxide, hydrous iron oxide, or combinations thereof, commonly mixed

with clay, silt, or sand. It commonly occursg as dull, earthy
particles, homogeneous concretionary masses, or hard-shell particles
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with soft interiors. Other names commonly used for clay ironstone are
"chocolate bars" and limonite concretions.

e. Chert is defined as a rock composed of quartz, chalcedony or opal,
or any mixture of these forms of silica. It is wvariable in color. The
texture is so fine that the individual mineral grains are too small to
be distinguished by the unaided eye. Itg hardness is such that it
scratches glass but is not scratched by a knife blade. It may contain
impurities such as clay, carbonates, iron oxides, and other minerals.
Cherty stone is defined as any type of rock (generally limestone) that
contains chert as lenses and nodules, or irregular masses partially or
completely replacing the original stone.

f. Claystone, mudstone, or siltstone, is defined as a massive
fine-grained sedimentary rock that consists predominantly of indurated
clay or silt without laminations or fissility. It may be indurated
either by compaction or by cementation.

g. Shaly limestone is defined as limestone in which shale occurs as
one or more thin beds or laminae. These laminae may be regular or very
irregular and may be spaced from a few inches down to minute fractions
of an inch. Argillaceous limestone is defined as a limestone in which
clay minerals occur disseminated in the stone in the amount of 10 to 50
percent by weight of the rock; when these make up from 50 to 90
percent, the rock is known as calcareous (or dolomitic) shale (or
claystone, mudstone, or siltstone).

h. Testing shall be performed in accordance with the referenced test
methods, except that the minimum sample size shall be as specified in
Paragraph: Testing Deleterious Materials-Airfields Only.

2.2.2.5 Testing Sequence Deleterious Materials -- Airfields Only
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NOTE: Contact TSMCX for guidance on available
petrographers in USACE. Use Tailoring Option to
select between Navy and Army/Air Force sampling and

testing protocols.
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The Contractor will not be entitled to any extension of time or additional
payment due to any delays caused by the testing, evaluation, or personnel
requirements. Sample sizes shall be in accordance with the referenced test
methods. The size of the coarse aggregate sample shall be at least 90 kg
200 pounds for the 19 mm 3/4 inch and larger maximum size and 12 kg 25
pounds for the 4.75 to 19 mm No. 4 to 3/4 inch coarse aggregate and 5 kg 10
pounds for the fine aggregate. The Contractor shall provide facilities for
the ready procurement of representative test samples. The testing
procedure on each sample of coarse aggregate for compliance with limits on
deleterious materials shall be as follows:

Step 1: Wash each full sample of coarse aggregate for material finer
than the 0.075 mm No. 200 sieve. Discard material finer than the 0.075

mm No. 200 sieve.

Step 2: Test remaining full sample for clay lumps and friable
particles and remove.

Step 3: Test remaining full sample for lightweight particles
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(Sp.Gr.2.0) and remove.

Step 4. Test remaining full sample for chert and/or cherty stone with
SSD density of less than 2.40 Mg/cubic meter (Sp. Gr. 2.40). Remove
lightweight chert and/or cherty stone. Restore other materials less
than 2.40 to the sample.

Step 5: Test remaining sample for clay-ironstone, shale, claystone,
mudstone, siltstone, shaly and/or argillaceous limestone, and remove.

Step 6: Test approximately one-fifth of remaining full sample for
other soft particles.

2.2.2.6 Deleterious Material-Road Pavements
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NOTE: Use this paragraph only for heavy-duty
pavements, roads, streets, and parking lots for

vehicular and tracked traffic. Otherwise, delete.
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The amount of deleterious material in each size group of coarse aggregate
shall not exceed the limits in the following table when tested as indicated.

LIMITS OF DELETERIOUS MATERIALS IN COARSE
AGGREGATE FOR ROAD PAVEMENTS
Percentage by Mass

Clay lumps and friable particles 2.0
(ASTM C 142)

Material finer than 0.075 mm 1.0
(No. 200 sieve) (ASTM C 117)

Lightweight particles 1.0
(ASTM C 123)

Other soft particles 2.0
(COE CRD-C 130)

Total of all deleterious substances, 5.0
exclusive of material finer than
0.075 mm No. 200 sieve

The limit for material finer than the 0.075 mm No. 200 sieve will be
increased to 1.5 percent for crushed aggregates consisting of crusher dust
that is essentially free from clay or shale. The separation medium for
lightweight particles shall have a density of 2.0 Mg/cubic meter Sp. Gr. 2.0.
This limit does not apply to coarse aggregate manufactured from
blast-furnace slag unless contamination is evident.

2.2.3 Fine Aggregate

2.2.3.1 Composition
Fine aggregate shall consist of natural sand, manufactured sand, or a
combination of the two, and shall be composed of clean, hard, durable

particles meeting the requirements of ASTM C 33. [Aggregate used for
paving compass calibration hardstands shall be free of materials having
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undesirable magnetic properties, including magnetite in granite, high-iron
minerals in traprcok, and pyrite in limestone.] Each type of fine
aggregate shall be stockpiled and batched separately. Particles of the
fine aggregate shall be generally spherical or cubical in shape.

.2.3.2 Grading

Grading of the fine aggregate, as delivered to the mixer, shall conform to
the requirements of ASTM C 33 and shall have a fineness modulus of not less
than 2.50 nor more than 3.00.

.2.3.3 Deleterious Material

The amount of deleterious material in the fine aggregate shall not exceed
the following limits by mass:

Material Percentage by Mass
Clay lumps and friable particles ASTM C 142 1.0
Material finer than 0.075 mm (No. 200 sieve) ASTM C 117 3.0
Lightweight particles ASTM C 123 using a medium 0.5

with a density of 2.0 Mg/cubic meter (Sp. Gr. of 2.0))

Total of all above 3.0
.3 CHEMICAL ADMIXTURES
.3.1 General Requirements

Chemical admixtures may only be used when the specific admixture type and
manufacturer is the same material used in the mixture proportioning
studies. The air-entraining admixture shall conform to ASTM C 260. An
accelerator conforming to ASTM C 494/C 494M, Type C, may be used only when
specified in paragraph: SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES
and shall not be used to reduce the amount of cementitious material used.
Calcium chloride and admixtures containing calcium chloride shall not be
used. Retarding or water-reducing admixture shall meet the requirements of
ASTM C 494/C 494M, Type A, B, or D, except that the 6-month and 1l-year
compressive strength tests are waived. ASTM C 494/C 494M, Type F and G
high range water reducing admixtures and ASTM C 1017/C 1017M flowable
admixtures shall not be used.

.3.2 Lithium Nitrate
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NOTE: Contact the TSCMX, NAVFAC or Air Force MAJCOM
papvement engineers before specifying Lithium
Nitrate to mitigate Aggregate-Silica Reaction
(ASR) . Coordinate with manufacturer regarding

Lithium Nitrate dosage.
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The lithium admixture shall be a nominal 30 percent aqueous solution of

Lithium Nitrate, with a density of 1.2 kg/L 10 pounds/gallon, and shall
have the approximate chemical form as shown below:
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Constituent Limit (Percent by Mass)
LiNo (Lithium Nitrate) 30 +/- 0.5

SO (Sulfate Ion) 0.1 (max)
Cl (Chloride Ion) 0.2 (max)
Na (Sodium Ion) 0.1 (max)
K (Potassium Ion) 0.1 (max)

The Lithium Nitrate manufacturer shall provide a trained representative to
supervise the lithium nitrate admixture dispensing and mixing operations.

.3.3 High Range Water Reducing Admixture (HRWRA)
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NOTE: High Range Water Reducing Admixtures are
permitted only when using Silica Fume. Delete for

all other projects
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A high-range water-reducing admixture shall meet the requirements of

ASTM C 494/C 494M, Type F or G. The HRWRA shall be free from chlorides,
alkalies, and shall be of the synthesized, sulfonated complex polymer

type. The HRWRA shall be added to the concrete as a single component at
the batch plant. The admixture shall be added to the concrete mixture only
when its use is approved or directed, and only when it has been used in
mixture proportioning studies to arrive at approved mixture proportions.
The Contractor shall submit certified copies of the independent laboratory
test results required for compliance with ASTM C 494/C 494M.

.4 MEMBRANE FORMING CURING COMPOUND
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NOTE: ASTM C 309 may be used for roads and streets
and Navy airfield pavements. Use CRD-C 300 for Army

or Air Force airfield pavement projects.
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Membrane forming curing compound shall [be a white pigmented compound
conforming to COE CRD-C 300.] [conform to ASTM C 309, white-pigmented Type
2, Class B].

.5 WATER

Water for mixing and curing shall be fresh, clean, potable, and free of
injurious amounts of oil, acid, salt, or alkali, except that non-potable
water, or water from concrete production operations, may be used if it
meets the requirements of ASTM C 1602/C 1602M.

.6 JOINT MATERIALS
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NOTE: Edit as appropriate for project
requirements. Coordinate with Section 32 01 19 for

Army projects and 32 13 73 for all other projects.
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.6.1 Expansion Joint Material

Expansion joint filler shall be a preformed material conforming to [
ASTM D 17511 [or] [ASTM D 1752 Type [II] [III].] Expansion joint filler
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shall be 19 mm 3/4 inch thick, unless otherwise indicated, and shall be
furnished in a single full depth piece.

.6.2 Slip Joint Material

Slip joint material shall be 6 mm 1/4 inch thick expansion joint filler,
unless otherwise indicated, conforming to para: Expansion Joint Material.

.7 REINFORCING
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NOTE: Edit these paragraphs to conform to project
requirements. Delete those not needed. Add
epoxy-coated bars (ASTM A 775) or low-alloy bars
(ASTM A 706) when required by design.
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All reinforcement shall be free from loose, flaky rust, loose scale, oil,
grease, mud, or other coatings that might reduce the bond with concrete.
Removal of thin powdery rust and tight rust is not required. However,
reinforcing steel which is rusted to the extent that it does not conform to
the required dimensions or mechanical properties shall not be used.

.7.1 Reinforcing Bars and Bar Mats

Reinforcing bars shall conform to [ASTM A 615/A 615M, billet-steell] [

ASTM A 996/A 996M, rail and axle steel], Grade 60 [ 1. Bar mats shall
conform to ASTM A 184/A 184M. The bar members may be billet rail or axle
steel.

7.2 Welded Wire Reinforcement

Welded Wire Reinforcement shall be deformed or smooth, conforming to
ASTM A 497/A 497Mor ASTM A 185/A 185M, and shall be furnished in flat
sheets.

.8 DOWELS AND TIE BARS
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NOTE: Retain paragraph on dowels. Even if not
required, design should normally allow dowels as an

option. Edit tie bars as required by design.
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.8.1 Dowels

Dowels shall be single piece bars fabricated or cut to length at the shop
or mill before delivery to the site. Dowels shall be free of loose, flaky
rust and loosgse scale and shall be clean and straight. Dowels may be
sheared to length provided that the deformation from true shape caused by
shearing does not exceed 1 mm 0.04 inch on the diameter of the dowel and
does not extend more than 1 mm 0.04 inch from the end of the dowel. Dowels
shall be plain (non-deformed) steel bars conforming to ASTM A 615/A 615M,
Grade 40 or 60; ASTM A 996/A 996M, Grade 50 or 60. Dowel bars shall be
epoxy coated in conformance with ASTM A 775/A 775M. Grout retention rings
shall be fully circular metal or plastic devices capable of supporting the
dowel until the epoxy hardens.
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.8.2 Dowel Bar Assemblies

Dowel bar assemblies shall consist of a framework of metal bars or wires
arranged to provide rigid support for the dowels throughout the paving
operation, with a minimum of four continuous bars or wires extending along
the joint line. The dowels shall be welded to the assembly or held firmly
by mechanical locking arrangements that will prevent them from rising,
sliding out, or becoming distorted during paving operations.

.8.3 Tie Bars

Tie bars shall be deformed steel bars conforming to ASTM A 615/A 615M, or
ASTM A 996/A 996M, Grade 60 [ 1, and of the sizes and dimensions
indicated. Deformed rail steel bars and high-strength billet or axle steel
bars, Grade 50 or higher, shall not be used for bars that are bent and
straightened during construction.

.9 EPOXY RESIN

All epoxy-resin materials shall be two-component materials conforming to
the requirements of ASTM C 881/C 881M, Class as appropriate for each
application temperature to be encountered, except that in addition, the
materials shall meet the following requirements:

a. Material for use for embedding dowels and anchor bolts shall be
Type IV, Grade 3.

b. Material for use as patching materials for complete filling of
spalls and other voids and for use in preparing epoxy resin mortar
shall be Type III, Grade as approved.

c. Material for use for injecting cracks shall be Type IV, Grade 1.
d. Material for bonding freshly mixed portland cement concrete or

mortar or freshly mixed epoxy resin concrete or mortar to hardened
concrete shall be Type V, Grade as approved.

.10 SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES
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NOTE: Fill in blanks as appropriate. Specified
strength must be the flexural strength used in the
structural design of the pavement and should not
exceed 650 psi (4.5 MPa) at 90 days of age.
Designer must also ensure that this strength is
attainable with the available aggregates. Air
content should be specified as 6 percent where
freezing and thawing is a concern and 4 percent
where it is not a concern. Specify strength at 90
days. However, modify to 28-days in line 2 if
28-day strength is used in paragraph, Flexural
Strength and Thickness. Be sure this and succeeding

paragraphs correlate.
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.10.1 Specified Flexural Strength
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NOTE: Use the Tailoring Option "Beams" or
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"Cylinders/Beams" to specify flexural strength for
concrete.
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Specified flexural strength, R, for concrete is [ ] MPa psi at [28]

[90] days, as determined by tests made in accordance with ASTM C 78 of
beams fabricated and cured in accordance with ASTM C 192/C 192M, as
determined by equivalent flexural strength, as specified in paragraph:
Mixture Proportioning for Flexural Strength. Maximum allowable
water-cementitious material ratio is 0.45. The water-cementitious material
ratio will be the equivalent water-cement ratio as determined by conversion
from the weight ratio of water to cement plus SCM by the mass equivalency
method described in ACI 211.1. The concrete shall be air-entrained with a
total air content of [ ] plus or minus 1.5 percentage points, at the
point of placement. Air content shall be determined in accordance with
ASTM C 231. The maximum allowable slump of the concrete at the point of
placement shall be 50 mm 2 inches for pavement constructed with fixed
forms. For slipformed pavement, at the start of the project, the
Contractor shall select a maximum allowable slump which will produce
in-place pavement meeting the specified tolerances for control of edge
slump. The selected slump shall be applicable to both pilot and fill-in
lanes.

.10.2 Concrete Temperature

The temperature of the concrete as delivered shall conform to the
requirements of paragraphs, Paving in Hot Weather and Paving in Cold
Weather. Temperature of concrete shall be determined in accordance with
ASTM C 1064/C 1064M.

.10.3 Concrete Strength for Final Acceptance
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NOTE: Use the Tailoring Option to specify concrete

strength by using "Cylinders/Beams" or "Beams".
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The strength of the concrete will be considered acceptable when the average
equivalent [90-day] [28-day] flexural strengths for each lot are above the
'Specified Flexural Strength' as determined by correlation with 14-day
compressive strength tests specified in paragraph: Mixture Proportioning
for Flexural Strength, The strength of the concrete will be considered
acceptable when the equivalent [90-day] [28-day] flexural strengths for
each lot are above the'Specified Flexural Strength' as determined by
correlation with 14-day flexural strength tests specified in paragraph:
Mixture Proportioning for Flexural Strength, and no individual set (2
specimens per sublot) in the lot are 170 kPa 25 psi or more below the
equivalent 'Specified Flexural Strength'. If any lot or sublot,
respectively, fails to meet the above criteria, the lot or sublot shall be
removed and replaced at no additional cost to the Government. This is in
addition to and does not replace the average strength required for
day-to-day CQC operations as specified in paragraph: Average CQC Flexural
Strength Required for Mixtures.

.11 MIXTURE PROPORTIONS
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NOTE: Edit bracketed items as appropriate.
Normally, permit accelerator only with fast-track
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paving. If approval has been obtained and airfield
pavement has been designed and specified for 28-day
flexural strength in paragraph: Specified Flexural
Strength, modify the following subparagraphs
accordingly. Do the same if this is road pavement
designed for 28-day strength. Use the higher

bracketed cement content if pozzolan is used.
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.11.1 Composition

Concrete shall be composed of cementitious material, water, fine and coarse
aggregates, and admixtures. Supplementary Cementitious Materials (SCM)
choice and usage shall be in accordance with paragraph: Supplementary
Cementitious Materials Content. The total cementitious material content
shall be at least [280 kg/cubic meter 470 lb./cu. yd.] [310 kg/cubic meter
517 1b./cu. yd.]. Admixtures shall consist of air entraining admixture and
may also include, as approved, [accelerator] [retarder] [water-reducing
admixture] .

.11.2 Proportioning Studies

Trial design batches, mixture proportioning studies, and testing
requirements shall be the responsibility of the Contractor. Trial mixtures
having proportions, slumps, and air content suitable for the work shall be
based on methodology described in ACI 211.1, modified as necessary to
accommodate flexural strength.

.11.2.1 Water-Cement Ratio

At least three different water-cement ratios, which will produce a range of
strength encompassing that required on the project, shall be used. The
maximum allowable water-cement ratio required in paragraph: Specified
Flexural Strength will be the equivalent water-cement ratio. Laboratory
trial mixtures shall be proportioned for maximum permitted slump and air
content.

.11.2.2 Trial Mixture Studies

Separate sets of trial mixture studies shall be made for each combination
of cementitious materials and each combination of admixtures proposed for
use. No combination of either shall be used until proven by such studies,
except that, if approved in writing and otherwise permitted by these
specifications, an accelerator or a retarder may be used without separate
trial mixture study. Separate trial mixture studies shall also be made for
concrete for each placing method proposed. The temperature of concrete in
each trial batch shall be reported. Each mixture shall be designed to
promote easy and suitable concrete placement, consolidation and finishing,
and to prevent segregation and excessive bleeding.

.11.2.3 Mixture Proportioning for Flexural Strength
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NOTE: The first Tailoring Option, "Beams", includes
items a through j; the second option
"Cylinders/Beams" includes the second listing of
items 1 through 10.
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The following step by step procedure shall be followed:

a. Fabricate all beams for each mixture from the same batch or blend
of batches. Fabricate and cure all beams in accordance with
ASTM C 192/C 192M, using 152 x 152 mm 6 x 6 inch steel beam forms.

b. Cure test beams from each mixture for 3, 7, 14, and [28] [90]-day
flexural tests; 6 beams to be tested per age.

c. Test beams in accordance with ASTM C 78.

d. Using the average strength for each w/c at each age, plot all
results from each of the three mixtures on separate graphs for w/c
versus:

3-day flexural strength

7-day flexural strength

l4-day flexural strength

[28-day flexural strengthl]

[90-day flexural strengthl]

e. From these graphs select a w/c that will produce a mixture giving a
[28] [90]-day flexural strength equal to the required strength
determined in accordance with paragraph "Average CQC Flexural Strength
Required for Mixtures".

f. Using the above selected w/c, select from the graphs the expected
3, 7 and 1l4-day flexural strengths.

g. From the above expected strengths for the selected mixture,
determine the Ratio of the 7-day flexural strength of the selected
mixture to the [28] [90]-day flexural strength of the mixture (for CQC
control) .

h. From the above expected strengths for the selected mixture,
determine the Ratio of the 14-day flexural strength of the selected
mixture to the [28] [90]-day flexural strength of the mixture (for
acceptance) .

i. If there is a change in materials, additional mixture design
studies shall be made using the new materials and new Correlation
Ratios shall be determined.

j. No concrete pavement shall be placed until the Contracting Officer
has approved the Contractor's mixture proportions. The approved
water-cementitious materials ratio shall not exceed the maximum value
specified in paragraph: Specified Flexural Strength and shall not be
increased without the Contracting Officer's written approval.

1. Fabricate all beams and cylinders for each mixture from the same
batch or blend of batches. Fabricate and cure all beams and cylinders
in accordance with ASTM C 192/C 192M, using 152 x 152 mm 6 x 6 inch
steel beam forms and 152 x 305 mm 6 x 12 inch steel cylinder forms.

2. Cure test beams from each mixture for 3, 7, 14, [28] and [90]-day
flexural tests; 6 beams to be tested per age.

3. Cure test cylinders from each mixture for 3, 7, 14, [28] and
[90] -day compressive strength tests; 6 cylinders to be tested per age.
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4. Test beams in accordance with ASTM C 78, cylinders in accordance
with ASTM C 39/C 39M.

5. Using the average strength for each w/c at each age, plot all
results from each of the three mixtures on separate graphs for w/c
versus:

3-day flexural strength

7-day flexural strength

l4-day flexural strength

[28-day flexural strength]

[90-day flexural strength]

3-day compressive strength
7-day compressive strength
l4-day compressive strength
[28-day compressive strength]
[90-day compressive strength]

6. From these graphs select a w/c that will produce a mixture giving a
[28] [90] -day flexural strength equal to the required strength
determined in accordance with paragraph "Average CQC Flexural Strength
Required for Mixtures".

7. Using the above selected w/c, select from the graphs the expected

3, 7, 14, [28] [90]-day flexural strengths and the expected 3, 7, 14,
[28] [90] -day compressive strengths for the mixture.
8. From the above expected strengths for the selected mixture

determine the following Correlation Ratios:

(1) Ratio of the 14-day compressive strength of the selected
mixture to the [28] [90]-day flexural strength of the mixture (for
acceptance) .

(2) Ratio of the 7-day compressive strength of the selected
mixture to the [28] [90]-day flexural strength of the mixture (for
CQC control) .

9. TIf there is a change in materials, additional mixture design
studies shall be made using the new materials and new Correlation
Ratios shall be determined.

10. No concrete pavement shall be placed until the Contracting Officer
has approved the Contractor's mixture proportions. The approved
water-cementitious materials ratio shall not exceed the maximum value
specified in paragraph: Specified Flexural Strength and shall not be
increased without the Contracting Officer's written approval.

2.11.3 Average CQC Flexural Strength Required for Mixtures

In order to ensure meeting the strength requirements specified in
paragraph: SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES, during
production, the mixture proportions selected during mixture proportioning
studies and used during construction shall produce a required average CQC
flexural strength exceeding the specified strength, R, by the amount
indicated below. This required average CQC flexural strength, Ra, will be
used only for CQC operations as specified in paragraph: TESTING AND
INSPECTION FOR CONTRACTOR QUALITY CONTROL and as specified in the previous
paragraph. During production, the required Ra shall be adjusted , as
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appropriate and as approved, based on the standard deviation of equivalent
[28] [90] average [28] [90]-day strengths being attained during paving.

a. From Previous Test Records: Where a concrete production facility
has previous test records current to within 18 months, a standard
deviation shall be established in accordance with the applicable
provisions of ACI 214.3R. Test records from which a standard deviation
is calculated shall represent materials, quality control procedures,
and conditions similar to those expected, shall represent concrete
produced to meet a specified flexural strength or strengths within 1 MPa

150 psi of the [28] [90]-day flexural strength specified for the
proposed work, and shall consist of at least 30 consecutive tests. The
Contractor shall perform verification testing, as directed by the
Contracting Officer, to document the current strength. A strength test
shall be the average of the strengths of two specimens made from the
same sample of concrete and tested at [28] [90] days. Required average
CQC flexural strength, Ra, used as the basis for selection of concrete
proportions shall be the value from the equation that follows, using
the standard deviation as determined above:

Ra = R + 1.34S

Where: S = standard deviation
R = specified flexural strength
Ra = required average flexural strength

Where a concrete production facility does not have test records
meeting the requirements above but does have a record based on 15
to 29 consecutive tests, a standard deviation shall be established
as the product of the calculated standard deviation and a
modification factor from the following table:

MODIFICATION FACTOR

NUMBER OF TESTS FOR STANDARD DEVIATION
15 1.16
20 1.08
25 1.03
30 or more 1.00

b. Without Previous Test Records: When a concrete production facility
does not have sufficient field strength test records for calculation of
the standard deviation, the required average strength, Ra, shall be
determined by adding 15 percent to the specified flexural strength, R.

PART 3 EXECUTION

3

.1 PREPARATION FOR PAVING

Before commencing paving, the following shall be performed. If used, forms
shall be in place, cleaned, coated, and adequately supported. Any
reinforcing steel needed shall be at the paving site. All transporting and
transfer equipment shall be ready for use, clean, and free of hardened
concrete and foreign material. Equipment for spreading, consolidating,
screeding, finishing, and texturing concrete shall be at the paving site,
clean and in proper working order. All equipment and material for curing
and for protecting concrete from weather or mechanical damage shall be at
the paving site, in proper working condition, and in sufficient amount for
the entire placement.
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1.1 Weather Prevention

When windy conditions during paving appear probable, equipment and material
shall be at the paving site to provide windbreaks, shading, fogging, or
other action to prevent plastic shrinkage cracking or other damaging drying

of the concrete.

1.2 Proposed Techniques

3.

3
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NOTE: Include joint layout and typical detail of
joint/dowel bar spacing in drawings and coordinate
with paragraph: Placing Dowels and Tie Bars.
Insert office title for approval of joint plan

changes.
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The Contractor shall submit for approval the following items:

a. A description of the placing and protection methods proposed
when concrete is to be placed in or exposed to hot, cold, or rainy
weather conditions.

b. A detailed paving sequence plan and proposed paving pattern
showing all planned construction joints; transverse and
longitudinal dowel bar spacing; and identifying pilot lanes and
hand placement areas. No deviation from the jointing pattern
shown on the drawings shall be made without written approval of
the [design engineer] [ 1.

c. Plan and equipment proposed to control alignment of sawn
joints within the specified tolerances.

d. Data on the curing equipment, media and methods to be used.

e. Data on profilograph and methods to measure pavement
smoothness.

f. Pavement demolition work plan, presenting the proposed
methods and equipment to remove existing pavement and protect
pavement to remain in place.

2 CONDITIONING OF UNDERLYING MATERIAL

2.1 General Procedures

Underlying material, upon which concrete is to be placed shall be clean,
damp, and free from debris, waste concrete or cement, frost, ice, and
standing or running water. Prior to setting forms or placement of
concrete, the underlying material shall be well drained and shall have been
satisfactorily graded by string-line controlled, automated, trimmer/fine
grader and uniformly compacted in accordance with the applicable Section of
these specifications. The surface of the underlying material shall be
tested as to crown, elevation, and density in advance of setting forms or
of concrete placement using slip-form techniques. High areas shall be
trimmed to proper elevation. Low areas shall be filled and compacted to a
condition similar to that of surrounding grade, or filled with concrete
monolithically with the pavement. Low areas filled with concrete shall not
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be cored for thickness to avoid biasing the average thickness used for
evaluation and payment adjustment. Any underlying material disturbed by
construction operations shall be reworked and recompacted to specified
density immediately in front of the paver. If a slipform paver is used,
the same underlying material under the paving lane shall be continued
beyond the edge of the lane a sufficient distance and shall be thoroughly
compacted and true to grade to provide a suitable trackline for the
slipform paver and firm support for the edge of the paving lane.

.2.2 Traffic on Underlying Material
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NOTE: Transporting equipment should not be allowed

to operate on the prepared underlying material for

airfield paving. Operating hauling equipment in the

paving lane will cause the paver to stop frequently,

producing a discontinuity in the pavement surface.

Edit bracketed items as appropriate and coordinate

with Part 1, subparagraph: Transfer and Spreading

Equipment.
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After the underlying material has been prepared for concrete placement, no
equipment shall be permitted thereon. Subject to specific approval,
crossing of the prepared underlying material at specified intervals for
construction purposes may be permitted, provided rutting or indentations do
not occur. The surface shall be reworked and reprepared to the
satisfaction of the Contracting Officer before concrete is placed. [No
transporting equipment shall be allowed to operate on the prepared and
compacted underlying material in front of the paver-finisher.] [Equipment
shall be allowed to operate on the underlying material only if approved by
the Contracting Officer and only if no damage is done to the underlying
material and its degree of compaction. Any disturbance to the underlying
material that does occur shall be corrected, as approved, before the
paver-finisher or the deposited concrete reaches the location of the
disturbance and the equipment shall be replaced or procedures changed to
prevent any future damage.]

.3 WEATHER LIMITATIONS
.3.1 Placement and Protection During Inclement Weather

The Contractor shall not commence placing operations when heavy rain or
other damaging weather conditions appear imminent. At all times when
placing concrete, the Contractor shall maintain on-site sufficient
waterproof cover and means to rapidly place it over all unhardened concrete
or concrete that might be damaged by rain. Placement of concrete shall be
suspended whenever rain, high winds, or other damaging weather commences to
damage the surface or texture of the placed unhardened concrete, washes
cement out of the concrete, or changes the water content of the surface
concrete. All unhardened concrete shall be immediately covered and
protected from the rain or other damaging weather. Any slab damaged by
rain or other weather shall be completely removed full depth, by full slab
width, to the nearest original joint, and replaced at the Contractor's
expense as specified in paragraph: REPAIR, REMOVAL AND REPLACEMENT OF NEWLY
CONSTRUCTED SLABS,
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.3.2 Paving in Hot Weather
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NOTE: Additional information concerning hot weather

concreting may be obtained from ACI 305R. Do not

delete this paragraph or the next paragraphs dealing

with weather.
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When the ambient temperature during paving is expected to exceed 32 degrees
C 90 degrees F, the concrete shall be properly placed and finished in
accordance with procedures previously submitted, approved, and as specified
herein. The concrete temperature at time of delivery to the forms shall
not exceed the temperature shown in the table below when measured in
accordance with ASTM C 1064/C 1064M. Cooling of the mixing water or
aggregates or placing in the cooler part of the day may be required to
obtain an adequate placing temperature. Steel forms and reinforcing shall
be cooled as needed to maintain steel temperatures below 49 degrees C 120
degrees F. Transporting and placing equipment shall be cooled or protected
if necessary to maintain proper concrete placing temperature. The finished
surfaces of the newly laid pavement shall be kept damp by applying a fog
spray (mist) with approved spraying equipment until the pavement is covered
by the curing medium.

Maximum Allowable Concrete Placing Temperature

Relative Humidity, Percent, Maximum Allowable Concrete
During Time of Concrete Placement Temperature in Degrees C
Greater than 60 33
40-60 30
Less than 40 27

Maximum Allowable Concrete Placing Temperature

Relative Humidity, Percent, Maximum Allowable Concrete
During Time of Concrete Placement Temperature in Degrees F
Greater than 60 90
40-60 85
Less than 40 80

.3.3 Prevention of Plastic Shrinkage Cracking

During weather with low humidity, and particularly with high temperature
and appreciable wind, the Contractor shall develop and institute measures
to prevent plastic shrinkage cracks from developing. If plastic shrinkage
cracking occurs, further placement of concrete shall be halted until
protective measures are in place to prevent further cracking. Periods of
high potential for plastic shrinkage cracking can be anticipated by use of
Fig. 2.1.5 of ACI 305R. 1In addition to the protective measures specified
in the previous paragraph, the concrete placement shall be further
protected by erecting shades and windbreaks and by applying fog sprays of
water, the addition of monomolecular films, or wet covering. When such
water treatment is stopped, curing procedures shall be immediately
commenced. Plastic shrinkage cracks that occur shall be repaired in
accordance with paragraph: REPAIR, REMOVAL, REPLACEMENT OF NEWLY
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CONSTRUCTED SLABS. Plastic shrinkage cracks shall never be troweled over
or filled with slurry.

.3.4 Paving in Cold Weather

Cold weather paving shall conform to ACI 306R. Special protection
measures, as specified herein, shall be used if freezing temperatures are
anticipated before the expiration of the specified curing period.
Placement of concrete shall not begin unless the ambient temperature is at
least 2 degrees C 35 degrees F and rising. Thereafter, placement of
concrete shall be halted whenever the ambient temperature drops below 5
degrees C 40 degrees F. When the ambient temperature is less than 10
degrees C 50 degrees F, the temperature of the concrete when placed shall
be not less than 10 degrees C 50 degrees F nor more than 25 degrees C 75
degrees F. Heating of the mixing water or aggregates will be required to
regulate the concrete placing temperature. Materials entering the mixer
shall be free from ice, snow, or frozen lumps. Salt, chemicals or other
materials shall not be incorporated in the concrete to prevent freezing.
If allowed under paragraph: MIXTURE PROPORTIONS, an accelerating admixture
may be used when the ambient temperature is below 10 degrees C 50 degrees F.
Covering and other means shall be provided for maintaining the concrete at
a temperature of at least 10 degrees C 50 degrees F for not less than 72
hours after placing, and at a temperature above freezing for the remainder
of the curing period. Pavement slabs damaged by freezing shall be removed
full depth, by full slab width, to the nearest original joint, and replaced
at the Contractor's expense as specified in paragraph: REPAIR, REMOVAL,
REPLACEMENT OF NEWLY CONSTRUCTED SLABS.

.4 CONCRETE PRODUCTION
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NOTE: Designer must correlate these paragraphs with
paragraph EQUIPMENT. Delete item in brackets if

truck mixers are not permitted.
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Batching, mixing, and transporting equipment shall have a capacity
sufficient to maintain a continuous, uniform forward movement of the paver
of not less than 0.8 m 2.5 feet per minute. Concrete transported in
non-agitating equipment shall be deposited in front of the paver within 45
minutes from the time cement has been charged into the mixing drum, except
that if the ambient temperature is above 32 degrees C 90 degrees F, the
time shall be reduced to 30 minutes. Concrete transported in truck mixers
shall be deposited in front of the paver within 90 minutes from the time
cement has been charged into the mixer drum of the plant or truck mixer.

If the ambient temperature is above 32 degrees C 90 degrees F, the time
shall be reduced to 60 minutes. Every load of concrete delivered to the
paving site shall be accompanied by a batch ticket from the operator of the
batching plant. Tickets shall be on approved forms and shall show at least
the mass, or volume, of all ingredients in each batch delivered, [the water
meter and revolution meter reading on truck mixers] and the time of day.
Tickets shall be delivered to the placing foreman who shall keep them on
file and deliver them to the Government weekly, or as directed by the
Contracting Officer.

4.1 Batching and Mixing Concrete

Scale pivots and bearings shall be kept clean and free of rust. Any
equipment which fails to perform as specified shall immediately be removed
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from use until properly repaired and adjusted, or replaced.
.4.2 Transporting and Transfer - Spreading Operations

Non-agitating equipment shall be used only on smooth roads and for haul
time less than 15 minutes. Concrete shall be deposited as close as
possible to its final position in the paving lane. All equipment shall be
operated to discharge and transfer concrete without segregation. In no
case shall dumping of concrete in discrete piles be permitted. No transfer
or spreading operation which requires the use of front-end loaders, dozers,
or similar equipment to distribute the concrete will be permitted.

.5 PAVING
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NOTE: Designer must correlate these paragraphs with

paragraph EQUIPMENT.
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.5.1 General Requirements

Pavement shall be constructed with paving and finishing equipment utilizing
rigid fixed forms or by use of slipform paving equipment. Paving and
finishing equipment and procedures shall be capable of constructing paving
lanes of the required width at a rate of at least 30 m 100 feet of paving
lane per hour on a routine basis. Paving equipment and its operation shall
be controlled, and coordinated with all other operations, such that the
paver-finisher has a continuous forward movement, at a reasonably uniform
speed, from beginning to end of each paving lane, except for inadvertent
equipment breakdown. Failure to achieve this shall require the Contractor
to halt operations, regroup, and modify operations to achieve this
requirement. Workmen with foreign material on their footwear or
construction equipment that might deposit foreign material shall not be
permitted to walk or operate in the plastic concrete. Where an open-graded
granular base is required under the concrete, the Contractor shall select
paving equipment and procedures which will operate properly on the base
course without causing displacement or other damage.

.5.2 Consolidation

Concrete shall be consolidated with the specified type of lane-spanning,
gang-mounted, mechanical, immersion type vibrating equipment mounted in
front of the paver, supplemented, in rare instances as specified, by
hand-operated vibrators. The vibrators shall be inserted into the concrete
to a depth that will provide the best full-depth consolidation but not
closer to the underlying material than 50 mm 2 inches. Excessive vibration
shall not be permitted. If the vibrators cause visible tracking in the
paving lane, the paving operation shall be stopped and equipment and
operations modified to prevent it. Concrete in small, odd-shaped slabs or
in isolated locations inaccessible to the gang-mounted vibration equipment
shall be vibrated with an approved hand-operated immersion vibrator
operated from a bridge spanning the area. Vibrators shall not be used to
transport or spread the concrete. Hand-operated vibrators shall not be
operated in the concrete at one location for more than 20 seconds.
Insertion locations for hand-operated vibrators shall be between 150 to 400
mm 6 to 15 inches on centers. For each paving train, at least one
additional vibrator spud, or sufficient parts for rapid replacement and
repair of vibrators shall be maintained at the paving site at all times.
Any evidence of inadequate consolidation (honeycomb along the edges, large
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air pockets, or any other evidence) shall require the immediate stopping of
the paving operation and approved adjustment of the equipment or procedures.

.5.3 Operation

When the paver approaches a header at the end of a paving lane, a
sufficient amount of concrete shall be maintained ahead of the paver to
provide a roll of concrete which will spill over the header. The amount of
extra concrete shall be sufficient to prevent any slurry that is formed and
carried along ahead of the paver from being deposited adjacent to the
header. The spud vibrators in front of the paver shall be brought as close
to the header as possible before they are lifted. Additional consolidation
shall be provided adjacent to the headers by hand-manipulated vibrators.
When the paver is operated between or adjacent to previously constructed
pavement (fill-in lanes), provisions shall be made to prevent damage to the
previously constructed pavement. Screeds or extrusion plates shall be
electronically controlled from the previously placed pavement so as to
prevent them from applying pressure to the existing pavement and to prevent
abrasion of the pavement surface. The overlapping area of existing
pavement surface shall at all times be kept completely free of any loose or
bonded foreign material as the paver-finisher operates across it. When the
paver travels on existing pavement, approved provisions shall be made to
prevent damage to the existing pavement. Pavers using transversely
oscillating screeds shall not be used to form fill-in lanes that have
widths less than a full width for which the paver was designed or adjusted.

.5.4 Required Results

The paver-finisher, and its gang-mounted vibrators, together with its
operating procedures shall be adjusted and operated and coordinated with
the concrete mixture being used to produce a thoroughly consolidated slab
throughout, true to line and grade within specified tolerances. The
paver-finishing operation shall produce a surface finish free of
irregularities, tears, voids of any kind, and any other discontinuities.
The paver-finisher shall make only one pass across the pavement; multiple
passes will not be permitted. The equipment and its operation shall
produce a finished surface requiring no hand finishing other than the use
of cutting straightedges, except in very infrequent instances. If any
equipment or operation fails to produce the above results, the paving shall
be stopped, the equipment shall be replaced or properly adjusted, the
operation shall be appropriately modified, or the mixture proportions
modified, in order to produce the required results before recommencing
paving. No water, other than fog sprays (mist) as specified in paragraph:
Prevention of Plastic Shrinkage Cracking, shall be applied to the concrete
or the concrete surface during paving and finishing.

.5.5 Fixed Form Paving

khkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkhkkkk*

NOTE: Fixed-form paving should always be included
as an option or mandatory item as appropriate. Edit
bracketed items in subparagraph a. Keys are only
permitted for roads and streets with a thickness of
230 mm (9 inches) or greater. Do not permit keys

for airfield pavements.
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Paving equipment for fixed-form paving and the operation thereof shall
conform to the requirements of paragraph EQUIPMENT, all requirements
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specified above under paragraph PAVING and as specified herein.
3.5.5.1 Forms for Fixed-Form Paving
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NOTE: Delete subparagraph d. when overlay pavements

are not required.
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a. Straight forms shall be made of steel and shall be furnished
in sections not less than 3 m 10 feet in length. Flexible or
curved forms of proper radius shall be used for curves of 31 m
100-foot radius or less. Wood forms for curves and fillets shall
be made of well-seasoned, surfaced plank or plywood, straight, and
free from warp or bend. Wood forms shall be adequate in strength
and rigidly braced. Forms shall have a depth equal to the
pavement thickness at the edge. Where the project requires
several different slab thicknesses, forms may be built up by
bolting or welding a tubular metal section or by bolting wood
planks to the bottom of the form to completely cover the underside
of the base of the form and provide an increase in depth of not
more than 25 percent. The base width of the one-piece or built-up
form shall be not less than eight-tenths of the vertical height of
the form, except than forms 200 mm 8 inches or less in vertical
height shall have a base width not less than the vertical height
of the form. Maximum vertical deviation of top of any side form,
including joints, shall not vary from a true plane more than 3 mm
1/8 inch in 3 m 0 feet, and the upstanding leg shall not vary more
than 6 mm 1/4 inch. [Where keyway forms are required, they shall
be rigidly attached to the main form so no displacement can take
place. Metal keyway forms shall be tack-welded to steel forms.
Keyway forms shall be so aligned that there is no variation over 6
mm 1/4 inch either vertically or horizontally, when tested with a
4 m 12 foot template after forms are set, including tests across
form joints.]

b. Form sections shall be tightly locked and shall be free from
play or movement in any direction. Forms shall be provided with
adequate devices for secure settings so that when in place they
will withstand, without visible spring or settlement, the impact
and vibration of the consolidating and finishing equipment.

c. Set forms for full bearing on foundation for entire length and
width and in alignment with edge of finished pavement. Support
forms during entire operation of placing, compaction, and
finishing so that forms will not deviate vertically more than 3 mm
0.01 foot from required grade and elevations indicated.

Conformity to the alignment and grade elevations shown on the
drawings shall be checked and necessary corrections shall be made
immediately prior to placing the concrete. The forms shall be
cleaned and oiled each time before concrete is placed. No
concrete shall be placed until setting of forms has been checked
and approved by the CQC team.

d. Forms for overlay pavements and for other locations where
forms must be set on existing pavements shall be held securely in
place with stakes or by other approved methods. Holes in existing
pavements for form stakes shall be carefully drilled by methods
which will not crack or spall the existing pavement. After use,
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the holes shall be filled flush with the surrounding surface using
approved material, prior to overlying materials being placed. Any
method which does not hold the form securely or which damages the
existing pavement shall be immediately discontinued. Prior to
setting forms for paving operations, the Contractor shall
demonstrate his proposed form setting procedures at an approved
location and shall not proceed further until the proposed method
is approved by the Contracting Officer.

3.5.5.2 Form Removal

Forms shall remain in place at least 12 hours after the concrete has been
placed. When conditions are such that the early strength gain of the
concrete is delayed, the forms shall be left in place for a longer time, as
directed. Forms shall be removed by procedures that do not injure the
concrete. Bars or heavy metal tools shall not be used directly against the
concrete in removing the forms. Any concrete found to be defective after
form removal shall be repaired promptly, using procedures specified
hereinafter or as directed.

3.5.6 Slipform Paving
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NOTE: Retain slipform paving as an option unless
there are specific, valid reasons for deleting it.
Be sure all other paragraphs correlate with choice

made here.
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3.5.6.1 General

Paving equipment for slipform paving and the operation thereof shall
conform to the requirement of paragraph EQUIPMENT, all requirements
specified above in subparagraphs, General, Consolidation, Operation, and
Required Results, and as specified herein. The slipform paver shall shape
the concrete to the specified and indicated cross section, meeting all
tolerances, in one pass. The slipform paver shall finish the surface and
edges so that only a very minimum isolated amount of hand finishing is
required. If the paving operation does not meet the above requirements and
the specified tolerances, the operation shall be immediately stopped, and
the Contractor shall regroup and replace or modify any equipment as
necessary, modify paving procedures or modify the concrete mix, in order to
resolve the problem. The slipform paver shall be automatically
electronically controlled from a taut wire guideline for horizontal
alignment and on both sides from a taut wire guideline for vertical
alignment, except that electronic control from a ski operating on a
previously constructed adjoining lane shall be used where applicable for
either or both sides. Automatic, electronic controls for vertical
alignment shall always be used on both sides of the lane. Control from a
slope-adjustment control or control operating from the underlying material
shall never be used. Side forms on slipform pavers shall be properly
adjusted so that the finished edge of the paving lane meets all specified
tolerances. Dowels in longitudinal construction joints shall be installed
as specified below. The installation of these dowels by dowel inserters
attached to the paver or by any other means of inserting the dowels into
the plastic concrete shall not be permitted. [If a keyway 1s required, a
0.45 to 0.55 mm 26 gauge thick metal keyway liner shall be installed as the
keyway is extruded. Keyway forms shall not vary more than plus or minus 3
mm 1/8 inch from the dimensions indicated and shall not deviate more than

SECTION 32 13 11 Page 62



plus or minus 6 mm 1/4 inch from the mid-depth of the pavement. There
shall be no abrupt offset either horizontally or vertically in the
completed keyway. The keyway liner shall be protected and shall remain in
place and become part of the joint.]

.5.6.2 Guideline for Slipform Paving

Guidelines shall be accurately and securely installed well in advance of
concrete placement. Supports shall be provided at necessary intervals to
eliminate all sag in the guideline when properly tightened. The guideline
shall be high strength wire set with sufficient tension to remove all sag
between supports. Supports shall be securely staked to the underlying
material or other provisions made to ensure that the supports will not be
displaced when the guideline is tightened or when the guideline or supports
are accidentally touched by workmen or equipment during construction. The
appliances for attaching the guideline to the supports shall be capable of
easy adjustment in both the horizontal and vertical directions. When it is
necessary to leave gaps in the guideline to permit equipment to use or
cross underlying material, provisions shall be made for quickly and
accurately replacing the guideline without any delay to the forward
progress of the paver. Supports on either side of the gap shall be secured
in such a manner as to avoid disturbing the remainder of the guideline when
the portion across the gap is positioned and tightened. The guideline
across the gap and adjacent to the gap for a distance of 60 m 200 feet
shall be checked for horizontal and vertical alignment after the guideline
across the gap is tightened. Vertical and horizontal positioning of the
guideline shall be such that the finished pavement shall conform to the
alignment and grade elevations shown on the drawings within the specified
tolerances for grade and smoothness. The specified tolerances are intended
to cover only the normal deviations in the finished pavement that may occur
under good supervision and do not apply to setting of the guideline. The
guideline shall be set true to line and grade.

.5.6.3 Laser Controls

If the Contractor proposes to use any type of automatic laser controls, a
detailed description of the system shall be submitted and a trial field
demonstration shall be performed in the presence of the Contracting Officer
at least one week prior to start of paving. Approval of the control system
will be based on the results of the demonstration and on continuing
satisfactory operation during paving.

.5.7 Placing Reinforcing Steel
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NOTE: Delete bracketed item if CRCP is not being

constructed.
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The type and amount of steel reinforcement shall be as shown on the
drawings. For pavement thickness of 300 mm 12 inches or more, the
reinforcement steel shall be installed by the strike-off method wherein a
layer of concrete is deposited on the underlying material, consolidated,
and struck to the indicated elevation of the steel reinforcement. The
reinforcement shall be laid upon the prestruck surface, and the remaining
concrete shall then be placed and finished in the required manner. When
placement of the second 1lift causes the steel to be displaced horizontally
from its original position, provisions shall be made for increasing the
thickness of the first lift and depressing the reinforcement into the
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unhardened concrete to the required elevation. The increase in thickness
shall be only as necessary to permit correct horizontal alignment to be
maintained. Any portions of the bottom layer of concrete that have been
placed more than 30 minutes without being covered with the top layer shall
be removed and replaced with newly mixed concrete without additional cost
to the Government. For pavements less than 300 mm 12 inches thick, the
reinforcement shall be positioned on suitable chairs securely fastened to
the subgrade prior to concrete placement. Concrete shall be vibrated after
the steel has been placed. Regardless of placement procedure, the
reinforcing steel shall be free from coatings which could impair bond
between the steel and concrete, and laps in the reinforcement shall be as
indicated. Regardless of the equipment or procedures used for installing
reinforcement, the Contractor shall ensure that the entire depth of
concrete is adequately consolidated. [If reinforcing for Continuously
Reinforced Concrete Pavement (CRCP) is required, the entire operating
procedure and equipment proposed shall be submitted for approval at least
30 days prior to proposed start of paving.]

.5.8 Placing Dowels and Tie Bars
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NOTE: Delete references to slipform paving
installation of dowels and tie bars if slipform
paving is not allowed. Delete references to
installation in contraction joints if not required.
Delete bracketed references to tie bars, if tie bars

are not used.
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The method used in installing and holding dowels in position shall ensure
that the error in alignment of any dowel from its required horizontal and
vertical alignment after the pavement has been completed will not be
greater than 3 mm per 300 mm 1/8 in. per ft. Except as otherwise specified
below, horizontal spacing of dowels shall be within a tolerance of plus or
minus 15 mm 5/8 inch. The vertical alignment of the dowels shall be
measured parallel to the designated top surface of the pavement, except for
those across the crown or other grade change joints. Dowelg across crowns
and other joints at grade changes shall be measured to a level surface.
Horizontal alignment shall be checked perpendicular to the joint edge. The
horizontal alignment shall be checked with a framing square. Dowels [and
tie bars] shall not be placed closer than 0.6 times the dowel bar [tie bar]
length to the planned joint line. If the last regularly spaced dowel [tie
bar] is closer than that dimension, it shall be moved away from the joint
to a location 0.6 times the dowel bar [tie bar] length, but not closer than
150 mm 6 inches to its nearest neighbor. Dowel (tie bar) interference at a
transverse joint-longitudinal joint intersection shall be resolved by
deleting the closest transverse dowel (tie bar). Dowels shall be installed
as specified in the following subparagraphs.

.5.8.1 Contraction Joints

Dowels [and tie bars] in longitudinal and transverse contraction joints
within the paving lane shall be held securely in place, as indicated, by
means of rigid metal frames or basket assemblies of an approved type. The
basket assemblies shall be held securely in the proper location by means of
suitable pins or anchors. Do not cut or crimp the dowel basket tie wires.
At the Contractor's option, in lieu of the above, dowels [and tie bars] in
contraction joints shall be installed near the front of the paver by
insertion into the plastic concrete using approved equipment and
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procedures. Approval will be based on the results of a preconstruction
demonstration which the Contractor shall conduct, showing that the dowels
[and tie bars] are installed within specified tolerances.

.5.8.2 Construction Joints-Fixed Form Paving

Installation of dowels [and tie bars] shall be by the bonded-in-place
method. 1Installation by removing and replacing in preformed holes will not
be permitted. Dowels [and tie bars] shall be prepared and placed across
joints where indicated, correctly aligned, and securely held in the proper
horizontal and vertical position during placing and finishing operations,
by means of devices fastened to the forms. The spacing of dowels [and tie
bars] in construction joints shall be as indicated, except that, where the
planned spacing cannot be maintained because of form length or interference
with form braces, closer spacing with additional dowels [or tie bars] shall
be used.

.5.8.3 Dowels Installed in Hardened Concrete
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NOTE: The first Tailoring Option is for
"Cylinders/Beams" and the second option is for

"Beams".
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Dowels installed in hardened concrete shall be installed by bonding the
dowels into holes drilled into the hardened concrete. The concrete shall
have cured for 7 days or reached a minimum compressive strength of 17 MPa
2500 psi flexural strength of 3.1 MPa 450 psi before drilling commences.
Holes 3 mm 1/8 inch greater in diameter than the dowels shall be drilled
into the hardened concrete using rotary-core drills. Rotary-percussion
drills may be used, provided that excessive spalling does not occur to the
concrete joint face. Continuing damage shall require modification of the
equipment and operation. Upon completion of the drilling operation, the
dowel hole shall be blown out with oil-free, compressed air. Dowels shall
be bonded in the drilled holes using epoxy resin. Epoxy resin shall be
injected at the back of the hole before installing the dowel and extruded
to the collar during insertion of the dowel so as to completely fill the
void around the dowel. Application by buttering the dowel will not be
permitted. The dowels shall be held in alignment at the collar of the
hole, after insertion and before the grout hardens, by means of a suitable
metal or plastic grout retention ring fitted around the dowel. Dowels
required to be installed in any joints between new and existing concrete
shall be grouted in holes drilled in the existing concrete, all as
specified above. [Where tie bars are required in longitudinal construction
joints of slipform pavement, bent tie bars shall be installed at the paver,
in front of the transverse screed or extrusion plate. Tie bars shall not
be installed in preformed holes. A standard keyway shall be constructed,
and the bent tie bars shall be inserted into the plastic concrete through a
0.45 to 0.55 mm 26 gauge thick metal keyway liner. The keyway liner shall
be protected and shall remain in place and become part of the joint. When
bending tie bars, the radius of bend shall not be less than the minimum
recommended for the particular grade of steel in the appropriate material
standard. Before placement of the adjoining paving lane, the tie bars
shall be straightened, using procedures which will not spall the concrete
around the bar.]
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3.5.8.4 Lubricating Dowel Bars

The portion of each dowel intended to move within the concrete or expansion
cap shall be wiped clean and coated with a thin, even film of lubricating
0il or light grease before the concrete is placed.

3.6 FINISHING
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NOTE: Edit bracketed items as appropriate. Retain
slipform paving subparagraph except when it is
prohibited elsewhere. Delete Other Types of
Finishing Equipment here and in PART 1, if not
wanted. Hand finishing is to be allowed only for
isolated, small, odd-shaped slabs or places

inaccessible to the paver.
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Finishing operations shall be a continuing part of placing operations
starting immediately behind the strike-off of the paver. 1Initial finishing
shall be provided by the transverse screed or extrusion plate. The
sequence of operations shall be transverse finishing, longitudinal machine
floating if used, straightedge finishing, texturing, and then edging of
joints. Finishing shall be by the machine method. The hand method shall
be used only on isolated areas of odd slab widths or shapes and in the
event of a breakdown of the mechanical finishing equipment. Supplemental
hand finishing for machine finished pavement shall be kept to an absolute
minimum. Any machine finishing operation which requires appreciable hand
finishing, other than a moderate amount of straightedge finishing, shall be
immediately stopped and proper adjustments made or the equipment replaced.
Any operations which produce more than 3 mm 1/8 inch of mortar-rich surface
(defined as deficient in plus 4.75 mmU.S. No. 4 sieve size aggregate) shall
be halted immediately and the equipment, mixture, or procedures modified as
necessary. Compensation shall be made for surging behind the screeds or
extrusion plate and settlement during hardening and care shall be taken to
ensure that paving and finishing machines are properly adjusted so that the
finished surface of the concrete (not just the cutting edges of the
screeds) will be at the required line and grade. Finishing equipment and
tools shall be maintained clean and in an approved condition. At no time
shall water be added to the surface of the slab with the finishing
equipment or tools, or in any other way, except for fog (mist) sprays
specified to prevent plastic shrinkage cracking.

3.6.1 Machine Finishing With Fixed Forms

The machine shall be designed to ride the forms and shall be operated to
screed and consolidate the concrete. Machines that cause displacement of
the forms shall be replaced. The machine shall make only one pass over
each area of pavement. If the equipment and procedures do not produce a
surface of uniform texture, true to grade, in one pass, the operation shall
be immediately stopped and the equipment, mixture, and procedures adjusted
as necessary.

3.6.2 Machine Finishing with Slipform Pavers
The slipform paver shall be operated so that only a very minimum of
additional finishing work is required to produce pavement surfaces and

edges meeting the specified tolerances. Any equipment or procedure that
fails to meet these specified requirements shall immediately be replaced or
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modified as necessary. A self-propelled nonrotating pipe float may be
used while the concrete is still plastic, to remove minor irregularities
and score marks. Only one pass of the pipe float shall be allowed. If
there is concrete slurry or fluid paste on the surface that runs over the
edge of the pavement, the paving operation shall be immediately stopped and
the equipment, mixture, or operation modified to prevent formation of such
slurry. Any slurry which does run down the vertical edges shall be
immediately removed by hand, using stiff brushes or scrapers. No slurry,
concrete or concrete mortar shall be used to build up along the edges of
the pavement to compensate for excessive edge slump, either while the
concrete is plastic or after it hardens.

.6.3 Surface Correction and Testing

After all other finishing is completed but while the concrete is still
plastic, minor irregularities and score marks in the pavement surface shall
be eliminated by means of cutting straightedges. Such straightedges shall
be 4 m 12 feet in length and shall be operated from the sides of the
pavement and from bridges. A straightedge operated from the side of the
pavement shall be equipped with a handle 1 m 3 feet longer than one-half
the width of the pavement. The surface shall then be tested for trueness
with a straightedge held in successive positions parallel and at right
angles to the center line of the pavement, and the whole area covered as
necessary to detect variations. The straightedge shall be advanced along
the pavement in successive stages of not more than one-half the length of
the straightedge. Depressions shall be immediately filled with freshly
mixed concrete, struck off, consolidated with an internal vibrator, and
refinished. Projections above the required elevation shall also be struck
off and refinished. The straightedge testing and finishing shall continue
until the entire surface of the concrete is free from observable departure
from the straightedge and conforms to the surface requirements specified in
paragraph: ACCEPTABILITY OF WORK AND PAYMENT ADJUSTMENTS. This
straightedging shall not be used as a replacement for the straightedge
testing of paragraph: Surface Smoothness. Long-handled, flat bull floats
shall be used very sparingly and only as necessary to correct minor,
scattered surface defects. If frequent use of bull floats is necessary,
the paving operation shall be stopped and the equipment, mixture or
procedures adjusted to eliminate the surface defects. Finishing with hand
floats and trowels shall be held to the absolute minimum necessary.

Extreme care shall be taken to prevent overfinishing joints and edges. The
surface finish of the pavement shall be produced essentially by the
finishing machine and not by subsequent hand finishing operations. All
hand finishing operations shall be subject to approval and shall be
modified when directed.

.6.4 Hand Finishing
Hand finishing operations shall be used only as specified below.
.6.4.1 Equipment

In addition to approved mechanical internal vibrators for consolidating the
concrete, a strike-off and tamping template and a longitudinal float shall
be provided for hand finishing. The template shall be at least 300 mm 1
foot longer than the width of pavement being finished, of an approved
design, and sufficiently rigid to retain its shape, and shall be
constructed of metal or other suitable material shod with metal. The
longitudinal float shall be at least 3 m 10 feet long, of approved design,
and rigid and substantially braced, and shall maintain a plane surface on
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the bottom. Grate tampers (jitterbugs) shall not be used.
.6.4.2 Finishing and Floating

As soon as placed and vibrated, the concrete shall be struck off and
screeded to the crown and cross section and to such elevation above grade
that when consolidated and finished, the surface of the pavement will be at
the required elevation. In addition to previously specified complete
coverage with handheld immersion vibrators, the entire surface shall be
tamped with the strike-off and tamping template, and the tamping operation
continued until the required compaction and reduction of internal and
surface voids are accomplished. Immediately following the final tamping of
the surface, the pavement shall be floated longitudinally from bridges
resting on the side forms and spanning but not touching the concrete. If
necessary, additional concrete shall be placed, consolidated and screeded,
and the float operated until a satisfactory surface has been produced. The
floating operation shall be advanced not more than half the length of the
float and then continued over the new and previously floated surfaces.

.6.5 Texturing
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NOTE: Designer must select type of texturing
desired, retain that subparagraph, and delete the
others. A genuine effort should be made to
determine the type of texturing, if any, desired by
the using service. If no guidance is given, the
usual default method should be burlap drag. Edit
bracketed phrases as appropriate. For Air Force
airfield paving projects, do not specify artificial
turf, wire comb, or surface grooving textures. Use
UFGS 02986, Grooving for Airfield Pavements, to
specify saw-cut grooves. If other than a burlap drag
textured finish is required, add the appropriate
paragraph(s) as shown below. Spring tine grooving

is limited to use on roads and streets only.
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Before the surface sheen has disappeared and before the concrete hardens or
curing compound is applied, the surface of the pavement shall be given a
texture as described herein. After curing is complete, all textured
surfaces shall be thoroughly power broomed to remove all debris.

.6.5.1 Burlap Drag Surface

Surface texture shall be applied by dragging the surface of the pavement,
in the direction of the concrete placement, with an approved burlap drag.
The drag shall be operated with the fabric moist, and the fabric shall be
cleaned or changed as required to keep clean. The dragging shall be done
so as to produce a uniform finished surface having a fine sandy texture
without disfiguring marks.

.6.5.2 Artificial Turf Drag Surface

Artificial turf texture shall be applied by dragging the surface of the
pavement in the direction of concrete placement with an approved full-width
drag made with artificial turf. At least 600 mm 2 feet of the artificial
turf shall be in contact with the concrete surface during texturing
operations. The corrugations shall be uniform in appearance and
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approximately 2 mm 1/16 inch in depth.
.6.5.3 Broom Texturing

Surface texture shall be applied using an approved mechanical stiff bristle
broom drag of a type that will uniformly score the surface transverse to
the pavement center line. The broom shall be capable of traversing the
full width of the pavement in a single pass at a uniform speed and with a
uniform pressure. Successive passes of the broom shall be overlapped the
minimum necessary to obtain a uniformly textured surface. Brooms shall be
washed thoroughly at frequent intervals during use. Worn or damaged brooms
shall be removed from the job site. Brooming should be completed before
the concrete has hardened to the point where the surface will be unduly
torn or roughened, but after hardening has progressed enough so that the
mortar will not flow and reduce the sharpness of the scores. The scores
shall be uniform in appearance and approximately 1.5 mm 1/16 inch in depth
but not more than 3 mm 1/8 inch in depth. Hand brooming will be permitted
only on isolated odd shaped slabs or slabs where hand finishing is
permitted. For hand brooming, the brooms shall have handles longer than
half the width of slab to be finished. The hand brooms shall be drawn
transversely across the surface from the center line to each edge with
slight overlapping strokes.

.6.5.4 Wire-Comb Texturing

Surface texture shall be applied using an approved mechanical wire comb
drag operated to comb the surface transverse to the pavement center line.
The comb shall be capable of traversing the full width of the pavement in a
single pass at a uniform speed and with a uniform pressure. Successive
passes of the comb shall be overlapped the minimum necessary to obtain a
continuous and uniformly textured surface. Texturing shall be completed
before the concrete has hardened to the point where the surface and edges
will be unduly torn, but after hardening has progressed to the point where
the serrations will not close up. The serrations shall be 2 to 5 mm 1/16
to 3/16 inch deep, 1.5 to 3 mm 1/16 to 1/8 inch wide, and spaced 9.5 mm 3/8
inch apart. Transverse texturing shall produce grooves in straight lines
across each lane within a tolerance of plus or minus 13 mm 1/2 inch of a
true line.

.6.5.5 Surface Grooving

The areas indicated on the drawings shall be grooved with a spring tine
drag producing individual grooves 6 mm 1/4 inch deep and 6 mm 1/4 inch wide
at a spacing between groove centerlines of 50 mm 2 inches. These grooves
shall be cut perpendicular to the centerline. Before grooving begins, the
concrete shall be allowed to attain sufficient strength to prevent
aggregate spalling. Grooves shall not be cut within 150 mm 6 inches of a
runway centerline, transverse joint, or crack; and they shall not be cut
through neoprene compression seals. Transverse texturing shall produce
grooves in straight lines across each lane within a tolerance of plus or
minus 13 mm 1/2 inch of a true line.

.6.6 Edging

After texturing has been completed, the edge of the slabs along the forms,
along the edges of slipformed lanes, and at the joints shall be carefully
finished with an edging tool to form a smooth rounded surface of 3 mm 1/8
inch radius. Tool marks shall be eliminated, and the edges shall be smooth
and true to line. No water shall be added to the surface during edging.
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Extreme care shall be taken to prevent overworking the concrete.
.6.7 Outlets in Pavement

Recesses for the tie-down anchors, lighting fixtures, and other outlets in
the pavement shall be constructed to conform to the details and dimensions
shown. The concrete in these areas shall be carefully finished to provide
a surface of the same texture as the surrounding area that will be within
the requirements for plan grade and surface smoothness.

.7 CURING
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NOTE: Retain bracketed item at end of first
paragraph mandating 24 hour moist cure only where
locally required and only where approved by the
using service. Membrane curing should be the first

choice of curing methods.
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7.1 Protection of Concrete

Concrete shall be continuously protected against loss of moisture and rapid
temperature changes for at least 7 days from the completion of finishing
operations. All equipment needed for adequate curing and protection of the
concrete shall be on hand and ready for use before actual concrete
placement begins. If any selected method of curing does not afford the
proper curing and protection against concrete cracking, the damaged
pavement shall be removed and replaced, and another method of curing shall
be employed as directed. Curing shall be accomplished by one of the
following methods [except that only moist curing shall be used for the
first 24 hours].

.7.2 Membrane Curing
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NOTE: The first Tailoring Option is for Army and
Air Force jobs; the second option is for Navy

projects only.
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A uniform coating of white-pigmented, membrane-forming, curing compound
shall be applied to the entire exposed surface of the concrete as soon as
the free water has disappeared from the surface after [finishing] [moist
curing ceases]. Along the formed edge faces, it shall be applied
immediately after the forms are removed. Concrete shall not be allowed to
dry before the application of the membrane. If any drying has occurred,
the surface of the concrete shall be moistened with a fine spray of water,
and the curing compound applied as soon as the free water disappears. The
curing compound shall be applied to the finished surfaces by means of an
approved automatic spraying machine. The curing compound shall be applied
with an overlapping coverage that will give a two-coat application at a
coverage of 10 square meters per L 400 square feet per gallon, plus or
minus 5.0 percent for each coat. A one-coat application may be applied
provided a uniform application and coverage of 5 square meters per L 200
square feet per gallon, plus or minus 5.0 percent is obtained. The curing
compound shall be applied with a single overlapping application that will
give a uniform coverage of 3.7 square meters/L 150 square feet per gallon.
The application of curing compound by hand-operated, mechanical powered
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pressure sprayers will be permitted only on odd widths or shapes of slabs
and on concrete surfaces exposed by the removal of forms. When the
application is made by hand-operated sprayers, a second coat shall be
applied in a direction approximately at right angles to the direction of
the first coat. If pinholes, abrasions, or other discontinuities exist, an
additional coat shall be applied to the affected areas within 30 minutes.
Concrete surfaces that are subjected to heavy rainfall within 3 hours after
the curing compound has been applied shall be resprayed by the method and
at the coverage specified above. Areas where the curing compound is
damaged by subsequent construction operations within the curing period
shall be immediately resprayed. Concrete surfaces to which membrane-curing
compounds have been applied shall be adequately protected during the entire
curing period from pedestrian and vehicular traffic, except as required for
joint-sawing operations and surface tests, and from any other possible
damage to the continuity of the membrane.

.7.3 Moist Curing
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NOTE: For OCONUS projects using Silica Fume,
specify a minimum 24-hour moist cure before applying

membrane curing compound.
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Concrete to be moist-cured shall be maintained continuously wet for the
entire curing period, or until curing compound is applied, commencing
immediately after finishing. If forms are removed before the end of the
curing period, curing shall be carried out as on unformed surfaces, using
suitable materials. Surfaces shall be cured by ponding, by continuous
sprinkling, by continuously saturated burlap or cotton mats, or by
continuously saturated plastic coated burlap. Burlap and mats shall be
clean and free from any contamination and shall be completely saturated
before being placed on the concrete. Lap sheets to provide full coverage.
The Contractor shall have an approved work system to ensure that moist
curing is continuous 24 hours per day and that the entire surface is wet.

.8 JOINTS
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NOTE: Edit bracketed items in following
subparagraphs to conform to design requirements.
Even if not required, dowels should be permitted for
construction joints. The effect of tie bars on the
pavement action and potential cracking should be
analyzed before requiring or permitting their use.

Remove joint types not required in the project.
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.8.1 General Requirements for Joints

Joints shall conform to the locations and details indicated and shall be
perpendicular to the finished grade of the pavement. All joints shall be
straight and continuous from edge to edge or end to end of the pavement
with no abrupt offset and no gradual deviation greater than 13 mm 1/2 inch.
Where any joint fails to meet these tolerances, the slabs adjacent to the
joint shall be removed and replaced at no additional cost to the
Government. No change from the jointing pattern shown on the drawings
shall be made without written approval of the Contracting Officer. Joints
shall be sealed immediately following curing of the concrete or as soon
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thereafter as weather conditions permit. Joints shall be sealed as
specified in Section [32 01 19 FIELD MOLDED SEALANTS FOR SEALING JOINTS IN
RIGID PAVEMENTS] [32 13 73COMPRESSION JOINT SEALS FOR CONCRETE PAVEMENTS] .

.8.2 Longitudinal Construction Joints

Dowels [or keys] [or tie bars] shall be installed in the longitudinal
construction joints, or the edges shall be thickened as indicated.

[Dowels] [Tie bars] shall be installed in conformance with paragraph,
Placing Dowels and Tie Bars. [If any length of completed keyway of 1.5 m 5
feet or more fails to meet the previously specified tolerances, dowels
shall be installed in that part of the joint by drilling holes in the
hardened concrete and grouting the dowels in place with epoxy resin.]

After the end of the curing period, longitudinal construction joints shall
be sawed to provide a groove at the top for sealant conforming to the
details and dimensions indicated.

.8.3 Transverse Construction Joints

Transverse construction joints shall be installed at the end of each day's
placing operations and at any other points within a paving lane when
concrete placement is interrupted for 30 minutes or longer. The transverse
construction joint shall be installed at a planned transverse joint.
Transverse construction joints shall be constructed by utilizing headers or
by paving through the joint, then full-depth sawcutting the excess
concrete. Pavement shall be constructed with the paver as close to the
header as possible, and the paver shall be run out completely past the
header. Transverse construction joints installed at a planned transverse
joint shall be constructed as shown or, if not shown otherwise, shall be
dowelled in accordance with paragraph: Dowels Installed in Hardened
Concrete, or paragraph: Construction Joints - Fixed Form Paving.

.8.4 Expansion Joints

Expansion joints shall be formed where indicated, and about any structures
and features that project through or into the pavement, using joint filler
of the type, thickness, and width indicated, and shall be installed to form
a complete, uniform separation between the structure and the pavement. The
filler shall be attached to the original concrete placement with adhesive
or other fasteners and shall extend the full slab depth. Adjacent sections
of filler shall be fitted tightly together, and the filler shall extend
across the full width of the paving lane or other complete distance in
order to prevent entrance of concrete into the expansion space. Edges of
the concrete at the joint face shall be finished with an edger with a
radius of 3 mm 1/8 inch. The joint filler strips shall be installed 19 mm
3/4 inch below the pavement surface with a slightly tapered,
dressed-and-oiled wood strip or other approved material temporarily secured
to the top of the filler to form a recess to be filled with joint sealant.

.8.5 Slip Joints

Slip joints shall be installed where indicated using the specified

materials. Preformed joint filler material shall be attached to the face

of the original concrete placement with adhesive or other fasteners. Al9 mm
3/4 inch deep reservoir for joint sealant shall be constructed at the top

of the joint. Edges of the joint face shall be finished with an edger with

a radius of 3 mm 1/8 inch.
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.8.6 Contraction Joints

Transverse and longitudinal contraction joints shall be constructed by
sawing an initial groove in the concrete with a 3 mm 1/8 inch blade to the
indicated depth. During sawing of joints, and again 24 hours later, the
CQC team shall inspect all exposed lane edges for development of cracks
below the saw cut, and shall immediately report results to the Contracting
Officer. TIf the Contracting Officer determines that there are more
uncracked joints than desired, the Contractor will be directed to saw
succeeding joints 25 percent deeper than originally indicated at no
additional cost to the Government. The time of initial sawing shall wvary
depending on existing and anticipated weather conditions and shall be such
as to prevent uncontrolled cracking of the pavement. Sawing of the joints
shall commence as soon as the concrete has hardened sufficiently to permit
cutting the concrete without chipping, spalling, or tearing. The sawed
faces of joints will be inspected for undercutting or washing of the
concrete due to the early sawing, and sawing shall be delayed if
undercutting is sufficiently deep to cause structural weakness or excessive
roughness in the joint. The sawing operation shall be carried on as
required during both day and night regardless of weather conditions. The
joints shall be sawed at the required spacing consecutively in the sequence
of the concrete placement. Adequate lighting shall be provided for night
work. Illumination using vehicle headlights will not be permitted. A chalk
line or other suitable guide shall be used to mark the alinement of the
joint. Before sawing a joint, the concrete shall be examined closely for
cracks, and the joint shall not be sawed if a crack has occurred near the
planned joint location. Sawing shall be discontinued when a crack develops
ahead of the saw cut. Immediately after the joint is sawed, the saw cut
and adjacent concrete surface shall be thoroughly flushed with water and
vacuumed until all waste from sawing is removed from the joint and adjacent
concrete surface. The surface shall be resprayed with curing compound as
soon as free water disappears. Necessary precautions shall be taken to
insure that the concrete is properly protected from damage and cured at
sawed joints. The top of the joint opening and the joint groove at exposed
edges shall be tightly sealed with cord backer rod before the concrete in
the region of the joint is resprayed with curing compound, and shall be
maintained until removed immediately before sawing the joint sealant
reservoir. The exposed saw cuts on the faces of pilot lanes shall be
sealed with bituminous mastic or masking tape. After expiration of the
curing period, the upper portion of the groove shall be widened by sawing
with ganged diamond saw blades to the width and depth indicated for the
joint sealer. The reservoir shall be centered over the initial sawcut.

.8.7 Thickened Edge Joints

Thickened edge joints shall be constructed as indicated on the drawings.
Underlying material in the transition area shall be graded as shown and
shall meet the requirements for smoothness and compaction specified for all
other areas of the underlying material.

.9 REPAIR, REMOVAL AND REPLACEMENT OF NEWLY CONSTRUCTED SLABS

.9.1 General Criteria

New pavement slabs that are broken, have spalled edges, or contain cracks
shall be removed and replaced or repaired, as specified hereinafter at no
cost to the Government. Removal of partial slabs is not permitted. Not
more than 15.0 percent of each slab's longitudinal joint edge shall be
spalled. Slabs with spalls exceeding this quantity, regardless of spall
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gsize, shall be sawn full depth to remove the gspalled face, or removed, as
directed. The Contracting Officer will determine whether cracks extend
full depth of the pavement and may require cores to be drilled on the crack
to determine depth of cracking. Such cores shall be at least 150 mm 6 inch
diameter, and shall be drilled and backfilled with a well consolidated
concrete mixture bonded to the walls of the hole with Type V, Grade 3 epoxy
resin. Drilling of cores and refilling holes shall be performed by the
Contractor at no expense to the Government.

.9.2 Slabs with Cracks

Cracks that do not exceed 25 percent of the design thickness in depth shall
be cleaned and then pressure injected full depth with epoxy resin, Type IV,
Grade 1. Slabs containing cracks deeper than 25 percent of the design
thickness shall be removed.

.9.3 Removal and Replacement of Full Slabs

Where it is necessary to remove full slabs, removal shall be in accordance
with paragraph: Removal of Existing Pavement Slab. Removal and replacement
shall be full depth, by full width of the slab, and the limit of removal
shall be normal to the paving lane and extend to each original joint.
Dowels of the size and spacing as specified for other joints in similar
pavement shall be installed by epoxy grouting them into holes drilled into
the existing concrete using procedures as specified in paragraph: Placing
Dowels and Tie Bars. Original damaged dowels or tie bars shall be cut off
flush with the joint face. Protruding portions of dowels shall be painted
and lightly oiled. All four edges of the new slab shall thus contain
dowels. Placement of concrete shall be as specified for original
construction. Prior to placement of new concrete, the underlying material
shall be recompacted and shaped as specified in the appropriate section of
these specifications, and the surfaces of all four joint faces shall be
cleaned of all loose material and contaminants and coated with a double
application of membrane forming curing compound as bond breaker. Care
shall be taken to prevent any curing compound from contacting dowels or tie
bars. The resulting joints around the new slab shall be prepared and
sealed as specified for original construction.

.9.4 Repairing Spalls Along Joints

Where directed, spalls along joints of new slabs, along edges of adjacent
existing concrete, and along parallel cracks shall be repaired by first
making a vertical saw cut at least 25 mm 1 inch outside the spalled area
and to a depth of at least 50 mm 2 inches. Saw cuts shall be straight
lines forming rectangular areas. The concrete between the saw cut and the
joint, or crack, shall be chipped out to remove all unsound concrete and

into at least 13 mm 1/2 inch of visually sound concrete. Spalls along
joints to be sealed with compression seals shall be sawn, chipped out, and
repaired to a depth to restore the full joint-face support. The cavity

thus formed shall be thoroughly cleaned with high pressure water jets
supplemented with oil-free compressed air to remove all loose material.
Immediately before filling the cavity, a prime coat shall be applied to the
dry cleaned surface of all sides and bottom of the cavity, except any joint
face. The prime coat shall be applied in a thin coating and scrubbed into
the surface with a stiff-bristle brush. Prime coat for portland cement
repairs shall be a neat cement grout and for epoxy resin repairs shall be
epoxy resin, Type III, Grade 1. The prepared cavity shall be filled with:
Portland cement concrete or latex modified mortar for larger cavities,
those more than 0.009 cubic meter 1/3 cu. ft. in size after removal
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operations; Portland cement mortar for cavities between 0.00085 cubic meter
0.03 cu. ft. and 0.009 cubic meter 1/3 cu. ft.; and epoxy resin mortar or
epoxy resin or latex modified mortar for those cavities less than 0.00085
cubic meter 0.03 cu. ft. in size. Portland cement concretes and mortars
shall be very low slump mixtures, 13 mm 1/2 inch slump or less,
proportioned, mixed, placed, consolidated by tamping, and cured, all as
directed. Epoxy resin mortars shall be made with Type III, Grade 1, epoxy
resin, using proportions and mixing and placing procedures as recommended
by the manufacturer and approved by the Contracting Officer. Proprietary
patching materials may be used, subject to approval by the Contracting
Officer. The epoxy resin materials shall be placed in the cavity in layers
not over 50 mm 2 inches thick. The time interval between placement of
additional layers shall be such that the temperature of the epoxy resin
material does not exceed 60 degrees C 140 degrees F at any time during
hardening. Mechanical vibrators and hand tampers shall be used to
consolidate the concrete or mortar. Any repair material on the surrounding
surfaces of the existing concrete shall be removed before it hardens.

Where the spalled area abuts a joint, an insert or other bond-breaking
medium shall be used to prevent bond at the joint face. A reservoir for
the joint sealant shall be sawed to the dimensions required for other
joints. The reservoir shall be thoroughly cleaned and then sealed with the
sealer specified for the joints. [In lieu of sawing, spalls not adjacent
to joints and popouts, both less than 150 mm 6 inches in maximum dimension,
may be prepared by drilling a core 50 mm 2 inches in diameter greater than
the size of the defect, centered over the defect, and 50 mm 2 inches deep or
13 mm 1/2 inch into sound concrete, whichever is greater. The core hole
shall be repaired as specified above for other spalls.]

.9.5 Repair of Weak Surfaces

Weak surfaces are defined as mortar-rich, rain-damaged, uncured, or
containing exposed voids or deleterious materials. Slabs containing weak
surfaces less than 1/4 inch (6 mm) thick shall be diamond ground to remove
the weak surface. Diamond grinding shall be in accordance with paragraph:
Diamond Grinding of PCC Surfaces. Slabs containing weak surfaces greater
than 1/4 inch (6 mm) thick shall be removed and replaced in accordance with
paragraph: REPAIR, REMOVAL AND REPLACEMENT OF NEWLY CONSTRUCTED SLABS.

.10 EXISTING CONCRETE PAVEMENT REMOVAL AND REPAIR
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NOTE: It is imperative that sufficient exploration
be made (not just reference to as-built drawings)
for the designer to know exactly what the in-place
existing pavement thickness and load-transfer are at
the jointing area--dowels, keys, tie bars, etc--and
its condition. Normally, the joint between the new
pavement and existing pavement should be made at an
existing joint in the old pavement. Coordinate with

Demolition UFGS.
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Existing concrete pavement shall be removed at locations indicated on the
drawings. Prior to commencing pavement removal operations, the Contractor
shall inventory the pavement distresses (cracks, spalls, and corner breaks)
along the pavement edge to remain. After pavement removal, the remaining
edge shall again be surveyed to quantify any damage caused by Contractor's
removal operations. Both surveys shall be performed by the Contractor, in
the presence of the Contracting Officer. Repairs shall be made as
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indicated and as specified herein. All operations shall be carefully
controlled to prevent damage to the concrete pavement and to the underlying
material to remain in place. All saw cuts shall be made perpendicular to
the slab surface, forming rectangular areas.

.10.1 Removal of Existing Pavement Slab
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NOTE: The saw cut at a distance from the joint
should be sawed with a wheel saw which produces a 38
mm (1-1/2 inch) or wider kerf and better prevents
stress from propagating across the saw cut. Specify
wheel saw for Army and Air Force projects. Specify

diamond saw for Navy projects.
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When existing concrete pavement is to be removed and adjacent concrete is
to be left in place, the joint between the removal area and adjoining
pavement to stay in place shall first be cut full depth with a standard
diamond-type concrete saw. Next, a full depth saw cut shall be made
parallel to the joint at least 600 mm 24 inches from the joint and at least
150 mm 6 inches from the end of any dowels. This saw cut shall be made
with a [wheel saw] [diamond saw] as specified in paragraph: Sawing
Equipment. All pavement to be removed beyond this last saw cut shall be
removed in accordance with the approved demolition work plan. All pavement
between this last saw cut and the joint line shall be removed by carefully
pulling pieces and blocks away from the joint face with suitable equipment
and then picking them up for removal. 1In lieu of this method, this strip
of concrete may be carefully broken up and removed using hand-held
jackhammers, 14 kg 30 1lb or less, or other approved light-duty equipment
which will not cause stress to propagate across the joint saw cut and cause
distress in the pavement which is to remain in place. 1In lieu of the above
specified removal method, the slab may be sawcut full depth to divide it
into several pieces and each piece lifted out and removed. Suitable
equipment shall be used to provide a truly vertical 1lift, and safe lifting
devices used for attachment to the slab.

.10.2 Edge Repair

The edge of existing concrete pavement against which new pavement abuts
shall be protected from damage at all times. Slabs which are damaged
during construction shall be removed and replaced as directed by the
Contracting Officer at no cost to the Government. Repair of previously
existing damage areas will be considered a subsidiary part of concrete
pavement construction. All exposed keyways shall be sawn off full depth.

.10.2.1 Spall Repair

khkkhkkhkhkhkhkhkhkkhkhkkkhkkkkkkkkkkhkkhkhhkkhkhkkhkhkkhkkkkkkkkkkkkkkhkhkhkhhkkhhkkhhkkkkkkkkkkk
NOTE: Select the first Tailoring Option for Army
and Air Force projects. The second option is for
Navy projects only.
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Not more than 15.0 percent of each slab's edge shall be spalled as a result
of the Contractor's actions. Slabs with spalls exceeding this quantity,
regardless of spall size, shall be sawn full depth to remove the spalled
face. Spalls along joints and along cracks shall be repaired where
indicated and where directed. Repailr materials and procedures shall be as
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previously specified in paragraph: Repairing Spalls Along Joints. Slabs
with spalls shall be repaired as directed by the Contracting Officer.

.10.2.2 Underbreak and Underlying Material

All underbreak shall be repaired by removal and replacement of the damaged
slabs in accordance with paragraph: Removal and Replacement of Full
Slabs. The underlying material adjacent to the edge of and under the
existing pavement which is to remain in place shall be protected from
damage or disturbance during removal operations and until placement of new
concrete, and shall be shaped as shown on the drawings or as directed.
Sufficient underlying material shall be kept in place outside the joint
line to completely prevent disturbance of material under the pavement which
is to remain in place. Any material under the portion of the concrete
pavement to remain in place which is disturbed or loses its compaction
shall be carefully removed and replaced with concrete.

.11 PAVEMENT PROTECTION

The Contractor shall protect the pavement against all damage prior to final
acceptance of the work by the Government. Aggregates, rubble, or other
similar construction materials shall not be placed on airfield pavements.
Traffic shall be excluded from the new pavement by erecting and maintaining
barricades and signs until the concrete is at least 14 days old, or for a
longer period if so directed. As a construction expedient in paving
intermediate lanes between newly paved pilot lanes, operation of the
hauling equipment will be permitted on the new pavement after the pavement
has been cured for 7 days and the joints have been sealed or otherwise
protected. Also, the subgrade planer, concrete paving and finishing
machines, and similar equipment may be permitted to ride upon the edges of
previougly constructed slabs when the concrete has attained a minimum field
cured flexural strength of 3.6 MPa 550 psi and approved means are furnished
to prevent damage to the slab edge. All new and existing pavement carrying
construction traffic or equipment shall be continuously kept completely
clean, and spillage of concrete or other materials shall be cleaned up
immediately upon occurrence. Special care shall be used where Contractor's
traffic uses or crosses active airfield pavement. Other existing pavements
used by the Contractor shall be power broomed at least daily when traffic
operates. For fill-in lanes, equipment shall be used that will not damage
or spall the edges or joints of the previously constructed pavement.

.12 TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL
.12.1 Testing and Inspection by Contractor

During construction, the Contractor shall be responsible for sampling and
testing aggregates, cementitious materials (cement, GGBF and pozzolan), and
concrete to determine compliance with the specifications. The Contractor
shall provide facilities and labor as may be necessary for procurement of
representative test samples. The Contractor shall furnish sampling
platforms and belt templates to obtain representative samples of aggregates
from charging belts at the concrete plant. Samples of concrete shall be
obtained at the point of delivery to the paver. Testing by the Government
will in no way relieve the Contractor of the specified testing
requirements. The Contractor shall perform the inspection and tests
described below, and based upon the results of these inspections and tests,
shall take the action required and submit reports as required. This
testing shall be performed by the Contractor regardless of any other
testing performed by the Government, either for pay adjustment purposes or
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for any other reason.

3.12.2

Contractor CQC sampling,

Testing and Inspection Requirements

testing, inspection and reporting shall be in

accordance with the following Table.

TABLE 6
CONTRACTOR TESTING AND INSPECTION REQUIREMENTS

Frequency Test Method Control Limit/Corrective Action
Fine Aggregate Gradation and Fineness Modulus
2 per lot ASTM C 136 9 of 10 tests vary <0.15 from average
sample at belt Outside limits on any sieve-retest
2nd failure-stop, repair, retest
Coarse Aggregate Gradation
2 per lot ASTM C 136 Outside limits on any sieve-retest
sample at belt 2nd failure-report to COR, correct
2 consecutive avgs of 5 tests out-
report to COR, stop ops, repailr, retest
Aggregate Deleterious Materials
Every [30] see paragraph: Stop production, retest, replace aggregate
[60] days AGGREGATES Increase testing interval to 90 days
if previous 2 tests pass
Plant - Scales, Weighing Accuracy
Monthly NRMCA QC 3 Stop plant ops, repair, recalibrate
Plant - Batching and Recording Accuracy
Weekly Record/Report Record required/recorded/actual batch mass
Stop plant ops, repair, recalibrate
Plant - Batch Plant Control
Every lot Record/Report Record type/amt of each material per lot
Plant - Mixer Uniformity - Stationary Mixers
Every 4 COE CRD-C 55 After initial approval, use abbreviated
months method. Increase mixing time, change
during batching sequence, reduce batch size to
paving bring into compliance. Retest
Plant - Mixer Uniformity - Truck Mixers
Every 4 ASTM C 94/C 94M Random selection of truck. Increase mixing
months time, change batching sequence, reduce
during batch size to bring into compliance. Retest.
paving
Concrete Mixture - Air Content
When test ASTM C 231 Individual test control chart:
specimens sample at Warning +/-1.0 - adjust AEA, retest
prepared paving site Action +/-1.5 - halt ops, repair, retest

+ 2 random

Range between 2 consecutive tests:
Warning +2.0 - recalibrate AEA dispenser
Action +3.0 - halt ops, repair, retest
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Control Limit/Corrective Action

Frequency Test Method

When test ASTM C 143/C 143M
specimens sample at
prepared paving site

+ 4 random

When test
specimens
prepared

8 per lot

Prior to
each paving
operation

During each
paving
operation

Weekly,
during
paving

2 per lot,
min 4 per
day

Daily

Once per

3.12.3

Concrete Mixture - Slump
Individual test control chart:

Upper Warning - 13 mm 1/2 inch below max-
adjust batch masses within max W/C ratio
Upper Action - maximum allowable slump
stop operations, adjust, retest

Range between each consecutive test:
38 mm 1-1/2 inches
stop operations, repair,

retest

Concrete Mixture - Temperature

ASTM C 1064/C 1064M See paragraph: WEATHER LIMITATIONS
sample at
paving site
Concrete Mixture - Strength
ASTM C 31/C 31M See Paragraph: Concrete Strength Testing
sample at for CQC
paving site
Paving - Inspection Before Paving

Report Inspect underlying materials, construction

joint faces, forms, reinforcing, dowels,

and embedded items

Paving - Inspection During Paving
Monitor and control paving operation,
including placement, consolidation,
finishing, texturing, curing, and
joint sawing.

Paving - Vibrators
Test frequency (in concrete), and amplitude
(in air), measure at tip/head and average.
Repair or replace defective vibrators.

COE CRD-C 521

Moist Curing

Visual Repair defects, extend curing by 1 day
Membrane Compound Curing
Visual Calculate coverage based on quantity/area
Respray areas where coverage defective
Recalibrate equipment
Cold Weather Protection
Visual Repair defects, report conditions to COR

Concrete Strength Testing for Contractor CQC
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NOTE: If paragraph Flexural Strength and Thickness
is based on 28-day flexural strength for acceptance,
modify this subparagraph to match it. The first
option "Cylinders/Beams" includes items a through g;
the second option "Beams" includes listing a through
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Contractor Quality Control operations for concrete strength shall consist
of the following steps:

a.

Take samples for strength tests at the paving site. Fabricate and
cure test cylinders in accordance with ASTM C 31/C 31M; test them
in accordance with ASTM C 39/C 39M.

Fabricate and cure 2 test cylinders per sublot from the same batch
or truckload and at the same time acceptance cylinders are
fabricated and test them for compressive strength at 7-day age.

Average all 8 compressive tests per lot. Convert this average

7-day compressive strength per lot to equivalent [28] [90]-day

flexural strength using the Correlation Ratio determined during
mixture proportioning studies.

Compare the equivalent [28] [90]-day flexural strength from the
conversion to the Average Flexural Strength Required for Mixtures
from paragraph of same title.

If the equivalent average [28] [90]-day strength for the lot is
below the Average Flexural Strength Required for Mixtures by 138
kPa 20 psiflexural strength or more, at any time, adjust the
mixture to increase the strength, as approved.

Fabricate and cure two beams for every 1500 cubic meters 2000
cubic yards of concrete placed. Fabricate and cure in accordance
with ASTM C 31/C 31M; test at 14-days of age in accordance with
ASTM C 78. Use the flexural strength results to verify the
cylinder-beam acceptance correlation ratio.

The Contractor's CQC testing agency shall maintain up-to-date
control charts for strength, showing the 7-day CQC compressive
strength, the 14-day compressive strength (from acceptance tests)
and the [28] [90]-day equivalent flexural strength of each of
these for each lot.

Take samples for strength tests at the paving site. Fabricate and
cure test beams in accordance with ASTM C 31/C 31M; test them in
accordance with ASTM C 78.

Fabricate and cure 2 test beams per sublot from the same batch or
truckload and at the same time acceptance beams are fabricated and
test them for flexural strength at 7-day age.

Average all 8 flexural tests per lot. Convert this average 7-day
flexural strength per lot to equivalent [28] [90]-day flexural
strength using the Correlation Ratio determined during mixture
proportioning studies.

Compare the equivalent [28] [90]-day flexural strength from the
conversion to the Average Flexural Strength Required for Mixtures
from paragraph of same title.

If the equivalent average [28] [90]-day strength for the lot is
below the Average Flexural Strength Required for Mixtures by 490
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kPa 69 psi flexural strength or more, at any time, adjust the
mixture to increase the strength, as approved.

f. The Contractor's CQC testing agency shall maintain up-to-date
control charts for strength, showing the 7-day CQC flexural
strength and the [28] [90]-day flexural strength (from acceptance
tests) of each of these for each lot.

3.12.4  Reports

All results of tests or inspections conducted shall be reported informally
as they are completed and in writing daily. A weekly report shall be
prepared for the updating of control charts covering the entire period from
the start of the construction season through the current week. During
periods of cold-weather protection, reports of pertinent temperatures shall
be made daily. These requirements do not relieve the Contractor of the
obligation to report certain failures immediately as required in preceding
paragraphs. Such reports of failures and the action taken shall be
confirmed in writing in the routine reports. The Contracting Officer has
the right to examine all Contractor quality control records.

-- End of Section --
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