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NOTE: This guide specification covers the
requirements for transportation and disposal of
hazardous material.

Edit this guide specification for project specific
requirements by adding, deleting, or revising text.
For bracketed items, choose applicable items(s) or
insert appropriate information.

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comments and suggestions on this guide specification
are welcome and should be directed to the technical
proponent of the specification. A listing of
technical proponents, including their organization
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Criteria Change Request (CCR).
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PART 1 GENERAL
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NOTE: This specification was developed for large
management contracts where there is a technical
evaluation in the selection process. For small
purchases, portions of this specification may be
applicable, but should be closely considered. This
specification should be used in conjunction with the
separate asbestos and PCB management specifications
when work involves these hazardous materials.

For other than remedial action, corrective action,
or disposal of ammunition contract, add DFAR clause
252.223.-7005

If work does not involve hazardous wastes,
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submittals regarding the hazardous waste management
plan, the EPA Biennial and State Annual Reports,
exceptions reports, and records of inspection may be
removed by the designer.

If work does not involve hazardous wastes, PCB
waste, or asbestos containing waste, certificates of
disposal may be removed by the designer.

Regarding pre-established spill reporting
procedures, the designer should consult CEMP-RT
memorandum of 20 July 1995, Subject: Spill
Reporting Procedures for USACE Personnel Involved in
HTRW Projects or updated memorandum scheduled to be
available by Jan 2004.
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1.1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organization, designation, date,
and title.

Use the Reference Wizard's Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Also use the
Reference Wizard's Check Reference feature to update
the issue dates.

References not used in the text will automatically
be deleted from this section of the project
specification when you choose to reconcile

references in the publish print process.
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The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
ations are referenced in the text by basic designation only.

INTERNATIONAL AIR TRANSPORT ASSOCIATION (IATA)

IATA DGR (2004) Dangerous Goods Regulations

U.S. DEPARTMENT OF TRANSPORTATION (DOT)

DOT 4500.9R Defense Transportation Regulation, Part 2,
Cargo Movement, Chapter 204, Hazardous
Material

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 261 Identification and Listing of Hazardous
Waste
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40 CFR 262 Standards Applicable to Generators of
Hazardous Waste

40 CFR 263 Standards Applicable to Transporters of
Hazardous Waste

40 CFR 264 Standards for Owners and Operators of
Hazardous Waste Treatment, Storage, and
Disposal Facilities

40 CFR 265 Interim Status Standards for Owners and
Operators of Hazardous Waste Treatment,
Storage, and Disposal Facilities

40 CFR 266 Standards for the Management of Specific
Hazardous Wastes and Specific Types of
Hazardous Waste Management Facilities

40 CFR 268 Land Disposal Restrictions

40 CFR 270 EPA Administered Permit Programs: The
Hazardous Waste Permit Program

40 CFR 279 Standards for the Management of Used 0il

40 CFR 300 National 0il and Hazardous Substances
Pollution Contingency Plan

40 CFR 302 Designation, Reportable Quantities, and
Notification
40 CFR 61 National Emission Standards for Hazardous

Air Pollutants

40 CFR 761 Polychlorinated Biphenyls (PCBs)
Manufacturing, Processing, Distribution in
Commerce, and Use Prohibitions

49 CFR 107 Hazardous Materials Program Procedures

49 CFR 172 Hazardous Materials Table, Special
Provisions, Hazardous Materials
Communications, Emergency Response

Information, and Training Requirements

49 CFR 173 Shippers - General Requirements for
Shipments and Packagings

49 CFR 178 Specifications for Packagings

.2 DEFINITIONS

2.1 Hazardous Material

A substance or material which has been determined by the Secretary of
Transportation to be capable of posing an unreasonable risk to health,
safety, and property when transported in commerce, and which has been so

designated pursuant to the Hazardous Materials Transportation Act, 49
U.S.C. Appendix Section 1801 et seq. The term includes materials
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1.

designated as hazardous materials under the provisions of 49 CFR 172,
Sections .101 and .102 and materials which meet the defining criteria for
hazard classes and divisions in 49 CFR 173. EPA designated hazardous
wastes are also hazardous materials.

2.2 Hazardous Waste

A waste which meets criteria established in RCRA or specified by the EPA in
40 CFR 261 or which has been designated as hazardous by a RCRA authorized
state program.

3 SUBMITTALS
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NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBMITTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project. Submittals should be kept
to the minimum required for adequate quality control.

A “G” following a submittal item indicates that the
submittal requires Government approval. Some
submittals are already marked with a “G”. Only
delete an existing “G” if the submittal item is not
complex and can be reviewed through the Contractor’s
Quality Control system. Only add a “G” if the
submittal is sufficiently important or complex in
context of the project.

For submittals requiring Government approval on Army
projects, a code of up to three characters within
the submittal tags may be used following the "G"
designation to indicate the approving authority.
Codes for Army projects using the Resident
Management System (RMS) are: "AE" for
Architect-Engineer; "DO" for District Office
(Engineering Division or other organization in the
District Office); "AO" for Area Office; "RO" for
Resident Office; and "PO" for Project Office. Codes
following the "G" typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed item for Navy, Air Force
and NASA projects, or choose the second bracketed

item for Army projects.
khkkhkhkhkhkhkhkkhkkkhkkkkkkkkkkkkhkhkhkhkhkhkhkhkhkhkhkhkhkkkkkkkkkkkkkkkkhkhkkhkhkkkkkkkkkkkkkkkkkx*k

Government approval is required for submittals with a "G" designation;
submittals not having a "G" designation are for [Contractor Quality Control
approval.] [information only. When used, a designation following the "G"
designation identifies the office that will review the submittal for the
Government.] The following shall be submitted in accordance with Section
01 33 00 SUBMITTAL PROCEDURES:
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NOTE: Security planning requirements are newly
promulgated (67 Federal Register 14509, March 25,
2003) and contain responsibilities for both the
offeror of the hazardous material as well as the
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transporter. Thus both the Government and
Contractor have responsibilities for security
planning that should be coordinated in the
development of specific contract specifications.
Implementation guidance is under development. The
Government will NOT request development of, review,
or approve the Contractors' security plans. This is
a legal requirements placed upon hazmat employers
and transporters by DOT. The Government will
require the Contractor to certify to the Government
that either a security plan is in place or to
document exemption from the security plan
requirement. In developing this specification,
Designers should determine whether this
specification requires modification to address
Agency specific requirements for pre-transportation
security requirements in addition to transportation
related security requirements.

Regarding security plan certifications, for USACE
the intent is to obtain a Contractor certification
for pre-transportation activities as well as a
separate certification from the initial
transporter. Other agencies may take a different
approach to implementing security planning
requirements and specification should be modified
accordingly.

USACE projects require certificates of disposal for
all hazardous waste, CERCLA remediation wastes,
PCBs, radionuclide containing waste, and asbestos as
per Engineering Pamphlet 415-1-266.
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SD-03 Product Data
On-site Hazardous Waste Management[; G] [; G, [ 11

Prior to start of work, a plan detailing the manner in which
hazardous wastes shall be managed. Written documentation of
weekly hazardous waste inspections shall be submitted on a
[monthly] I[quarterly] [ ] basis.

Notices of Non-Compliance and Notices of Violation
Notices of non-compliance or notices of violation, as specified.
SD-06 Test Reports
Recordkeepingl[; Gl [; G, [ 11

Information necessary to file state annual or EPA biennial
reports for all hazardous waste transported, treated, stored, or
disposed of under this contract. The Contractor shall not forward
these data directly to the regulatory agency but to the
Contracting Officer at the specified time. The submittal shall
contain all the information necessary for filing of the formal
reports in the form and format required by the governing Federal
or state regulatory agency. A cover letter shall accompany the
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data to include the contract number, Contractor name, and project
location.

Spill Response

In the event of a spill or release of a hazardous substance (as
designated in 40 CFR 302), or pollutant or contaminant, or oil (as
governed by the 0il Pollution Act (OPA), 33 U.S.C. 2701 et seq.),
the Contractor shall notify the Contracting Officer immediately.
If the spill exceeds a reporting threshold, the Contractor shall
follow the pre-established procedures for immediate reporting to
the Contracting Officer.

Exception Reports([; Gl [; G, [ 11

In the event that a manifest copy documenting receipt of
hazardous waste at the treatment, storage, and disposal facility
is not received within 35 days of shipment initiation, the
Contractor shall prepare and submit an exception report to the
Contracting Officer within 37 days of shipment initiation. In the
event that a manifest copy documenting receipt of PCB waste at the
designated facility is not received within 35 days of shipment
initiation, the Contractor shall prepare and submit an exception
report to the Contracting Officer within 37 days of shipment
initiation.

Packaging Notifications

In accordance with 49 CFR 178.2(c), the Contractor shall acquire
the appropriate notifications from the package manufacturers or
any other persons certifying compliance with the packaging
provisions and provide these to the Government.

SD-07 Certificates
Certification

Copies of the current certificates of registration required by
49 CFR 107, Subpart G issued to the Contractor and/or
subContractors or written statements certifying exemption from
these requirements.

Security Plan

Pre-transportation security plan, as specified.

Transportation and Disposal Coordinator[; Gl [; G, [ 11

Transportation and Disposal Coordinator qualifications including
proof of at least one year specialized experience in management
and transportation of hazardous wastes; proof of current
Department of Transportation Hazardous Materials Training
Certification; and, where applicable, proof of IATA DGR.
Training[; Gl [; G, [ 11

Documentation that employees preparing or transporting hazardous

materials have been trained, tested, and certified in accordance
with 49 CFR 172, Subpart H, including general security awareness
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requirements and where applicable, site-specific security plan
requirements.

EPA Off-Site Policy

A letter certifying that EPA considers the facilities to be used
for all off-site disposal to be acceptable in accordance with the
Off-Site policy in 40 CFR 300, Section .440. This certification
shall be provided for wastes from Resource Conservation and
Recovery Act (RCRA), 42 U.S.C. 6901 et seq., sites as well as from
Comprehensive Environmental Response Compensation and Liability
Act (CERCLA), 42 U.S.C. 9601 et seq., responses. See Attachment
A, sample certification, at the end of this section.

Certificates of Disposal

Certificates documenting the ultimate disposal, destruction or

placement of [hazardous wastes], [CERCLA remediation waste],
[polychlorinated biphenyls (PCBs)], [ ], and/or [asbestos]
within [180] [ ] days of initial shipment. Receipt of these

certificates will be required for final payment.
Shipping Documents and Packagings Certificationl[; Gl I[; G, [ 11

All transportation related shipping documents to the
[Contracting Officer] [ ], including [draft hazardous waste
manifests] [draft land disposal restriction notifications] [draft
asbestos waste shipment records] [draft manifests for PCBs] [draft
bill of ladings for hazardous materials] [lists of corresponding
proposed labels, packages, marks, and placards to be used for
shipment] [waste profiles] [supporting waste analysis documents],
for review a minimum of [14] [ ] days prior to anticipated
pickup. Packaging assurances shall be furnished prior to
transporting hazardous material; ["generator copies" of hazardous
waste manifests] [land disposal restriction notifications]
[asbestos waste shipment records] ["generator copies" of manifests
used for initiating shipments of PCBs] [used oil invoices/shipment
records] [bill of ladings] [supporting waste analysis documents]
shall be furnished when shipments are originated; and "receipt
copies" of hazardous waste manifests, PCB manifests and asbestos
waste shipment records at the designated disposal facility shall
be furnished not later than 35 days after acceptance of the
shipment.

Waste Minimization[; Gl I[; G, I 1]

Written certification that waste minimization efforts have been
undertaken to reduce the volume and toxicity of waste to the
degree economically practicable and that the method of treatment,
storage, or disposal selected minimizes threats to human health
and the environment.

1.4 QUALIFICATIONS
1.4.1 Transportation and Disposal Coordinator
The Contractor shall designate, by position and title, one person to act as

the Transportation and Disposal Coordinator (TDC) for this contract. The
TDC shall serve as the single point of contact for all environmental
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regulatory matters and shall have overall responsibility for total
environmental compliance at the site including, but not limited to,
accurate identification and classification of hazardous waste and hazardous
materials; determination of proper shipping names; identification of
marking, labeling, packaging and placarding requirements; completion of
waste profiles, hazardous waste manifests, asbestos waste shipment records,
PCB manifests, bill of ladings, exception and discrepancy reports; and all
other environmental documentation. The TDC shall have, at a minimum, one
year of specialized experience in the management and transportation of
hazardous waste and have been Department of Transportation certified under
49 CFR 172, Subpart H.

1.4.2 Training

The Contractor's hazardous materials employees shall be trained, tested,
and certified to safely and effectively carry out their assigned duties in
accordance with [Section 01 35 29.13 HEALTH, SAFETY, AND EMERGENCY RESPONSE
PROCEDURES FOR CONTAMINATED SITES] [ 1. The Contractor's employees
transporting hazardous materials or preparing hazardous materials for
transportation, including samples, shall be trained, tested, and certified
in accordance with 49 CFR 172, Subpart H, including security awareness and
any applicable security plans. Where shipment of hazardous materials by
air may be occurring, such as for sample shipments, the Contractor's
hazardous material employees shall also be trained on IATA DGR. Contractor
employees making determinations that shipments do not constitute DOT
regulated hazardous materials shall also be trained, tested, and certified
in accordance with 49 CFR 172, Subpart H.

1.4.3 Certification

The Contractor and/or subContractors transporting hazardous materials shall
possess a current certificate of registration issued by the Research and
Special Programs Administration (RSPA), U.S. Department of Transportation,
when required by 49 CFR 107, Subpart G.

1.5 LAWS AND REGULATIONS REQUIREMENTS

Work shall meet or exceed the minimum requirements established by Federal,
state, and local laws and regulations which are applicable. These
requirements are amended frequently and the Contractor shall be responsible
for complying with amendments as they become effective. In the event that
compliance exceeds the scope of work or conflicts with specific
requirements of the contract, the Contractor shall notify the Contracting
Officer immediately.

PART 2 PRODUCTS
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NOTE: For US Army Corps of Engineer (USACE)
Projects involving shipments containing radioactive
nuclides, additional products such as special
marking may apply. See USACE Engineering Pamphlet
415-1-266, Chapter 7, Resident Engineer Management
Guide for Hazardous, Toxic, and Radioactive Waste
Projects and Engineering Manual 1110-35-1,
Management Guidelines for Working with Radioactive

and Mixed Waste.
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2

.1 MATERIALS

The Contractor shall provide all of the materials required for the
packaging, labeling, marking, placarding and transportation of hazardous
wastes and hazardous materials in conformance with Department of
Transportation standards [and] [IATA DGR] [and] [USACE EP 415-1-266]

[ 1. Details in this specification shall not be construed as
establishing the limits of the Contractor's responsibility.

1.1 Packagings

The Contractor shall provide [bulk] [non-bulk] [bulk and non-bulk]
containers for packaging hazardous materials/wastes consistent with the
authorizations referenced in the Hazardous Materials Table in 49 CFR 172,
Section .101, Column 8. Bulk and non-bulk packaging shall meet the
corresponding specifications in 49 CFR 173 referenced in the Hazardous
Materials Table, 49 CFR 172, Section .101. Each packaging shall conform to
the general packaging requirements of Subpart B of 49 CFR 173, to the
requirements of 49 CFR 178 at the specified packing group performance
level, to the requirements of special provisions of column 7 of the
Hazardous Materials Table in 49 CFR 172, Section .101, and shall be
compatible with the material to be packaged as required by 40 CFR 262. The
Contractor shall also provide other packaging related materials such as
materials used to cushion or fill voids in overpacked containers, etc.
Sorbent materials shall not be capable of reacting dangerously with, being
decomposed by, or being ignited by the hazardous materials being packaged.
Additionally, sorbents used to treat free liquids to be disposed of in

landfills shall be non-biodegradable as specified in 40 CFR 264, Section .314.

In addition, packaging notifications will be provided to the Government in
accordance with 49 CFR 172, Section .178.2(c) regarding type and dimensions
of closures, including gaskets, needed to satisfy performance test
requirements.

1.2 Markings

The Contractor shall provide markings for each hazardous material/waste
package, freight container, and transport vehicle consistent with the
requirements of 49 CFR 172, Subpart D and [40 CFR 262, Section .32 (for
hazardous waste)] [40 CFR 761, Section .45 (for PCBs)] [40 CFR 61, Section
(for asbestos)] [USACE EP 415-1-266 (for FUSRAP radionuclides)]. Markings
shall be capable of withstanding, without deterioration or substantial
color change, a 180 day exposure to conditions reasonably expected to be
encountered during container storage and transportation.

.1.3 Labeling

The Contractor shall provide primary and subsidiary labels for hazardous
materials/wastes consistent with the requirements in the Hazardous
Materials Table in 49 CFR 172, Section .101, Column 6. Labels shall meet
design specifications required by 49 CFR 172, Subpart E including size,
shape, color, printing, and symbol requirements. Labels shall be durable
and weather resistant and capable of withstanding, without deterioration or
substantial color change, a 180 day exposure to conditions reasonably
expected to be encountered during container storage and transportation.

.1.4 Placards

For each off-site shipment of hazardous material/waste, the Contractor
shall provide primary and subsidiary placards consistent with the
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requirements of 49 CFR 172, Subpart F. Placards shall be provided for each
side and each end of bulk packaging, freight containers, transport
vehicles, and rail cars requiring such placarding. Placards may be
plastic, metal, or other material capable of withstanding, without
deterioration, a 30 day exposure to open weather conditions and shall meet
design requirements specified in 49 CFR 172, Subpart F.

2.1.5 Spill Response Materials

The Contractor shall provide spill response materials including, but not
limited to, containers, adsorbent, shovels, and personal protective
equipment. Spill response materials shall be available at all times in
which hazardous materials/wastes are being handled or transported. Spill
response materials shall be compatible with the type of material being
handled.

2.2 EQUIPMENT AND TOOLS

The Contractor shall provide miscellaneous equipment and tools necessary to
handle hazardous materials and hazardous wastes in a safe and
environmentally sound manner.

PART 3 EXECUTION

3.1 ON-SITE HAZARDOUS WASTE MANAGEMENT
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NOTE: When work on a site is being performed
pursuant to the authorities of CERCLA, it may be
eligible for the permit waiver of CERCLA Section
121 (e) such that accumulation time restrictions or
other requirements may not be applicable. 1In that
case the designer, with assistance from agency
counsel as necessary, should determine whether this

paragraph requires revision accordingly.
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These paragraphs apply to Government owned waste only. Contractors are
prohibited by 10 U.S.C. 2692 from storing Contractor owned waste on site
for any length of time. The Contractor shall be responsible for ensuring
compliance with all Federal, state, and local hazardous waste laws and
regulations and shall verify those requirements when preparing reports,
waste shipment records, hazardous waste manifests, or other documents. The
Contractor shall identify hazardous wastes using criteria set forth in

40 CFR 261 or all applicable state and local laws, regulations, and
ordinances. When accumulating hazardous waste on-site, the Contractor
shall comply with generator requirements in [40 CFR 262] [and] [any
applicable state or local law or regulations]. On-site accumulation times
shall be restricted to applicable time frames referenced in [40 CFR 262,
Section .34] [and] [any applicable state or local law or regulation].
Accumulation start dates shall commence when waste is first generated (i.e.
containerized or otherwise collected for discard). The Contractor shall
only use containers in good condition and compatible with the waste to be
stored. The Contractor shall be responsible for ensuring containers are
closed except when adding or removing waste. The Contractor shall be
responsible for immediately marking all hazardous waste containers with the
words "hazardous waste" and other information required by [40 CFR 262,
Section .32] [and] [any applicable state or local law or regulation] as
soon as the waste is containerized. An additional marking shall be placed
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on containers of "unknowng" designating the date sampled, and the suspected
hazard. The Contractor shall be responsible for inspecting containers for
signs of deterioration and shall be responsible for responding to any
spills or leaks. The Contractor shall inspect all hazardous waste areas
weekly and shall provide written documentation of the inspection.
Inspection logs shall contain date and time of inspection, name of
individual conducting the inspection, problems noted, and corrective
actions taken.

1.1 Hazardous Waste Classification

hhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhddhddhhhhhhk

NOTE: If insufficient information exists to make a
waste classification determination, the designer
should develop contract clauses to provide for

additional analysis.
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The Contractor, in consultation with the [Contracting Officer] [waste
generator] [ ], shall identify all waste codes applicable to each
hazardous waste stream based on requirements in 40 CFR 261 or any
applicable state or local law or regulation. The Contractor shall also
identify all applicable treatment standards in 40 CFR 268 and state land
disposal restrictions and shall make a determination as to whether or not
the waste meets or exceeds the standards. Waste profiles, analyses,
classification and treatment standards information shall be submitted to
Contracting Officer for review and approval.

1.2 Management Plan

The Contractor shall prepare a plan detailing the manner in which hazardous
wastes will be managed and describing the types and volumes of hazardous
wastes anticipated to be managed as well as the management practices to be
utilized. The plan shall identify the method to be used to ensure accurate
piece counts and/or weights of shipments; shall identify waste minimization
methods; shall propose facilities to be utilized for treatment, storage,
and/or disposal; shall identify areas on-site where hazardous wastes are to
be handled; shall identify whether transfer facilities are to be utilized;
and if so, how the wastes will be tracked to ultimate disposal.

.2 OFF-SITE HAZARDOUS WASTE MANAGEMENT
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NOTE: For US Army Corps of Engineer (USACE)
Projects involving shipments containing radioactive
nuclides, additional management requirements may
apply. Designers should refer to USACE EP 415-1-266,
Chapter 7, Resident Engineer Management Guide for
Hazardous, Toxic, and Radioactive Waste Projects and
EM 1110-35-1, Management Guidelines for Working with
Radioactive and Mixed Waste. For example, a pink
mark stating "Warning: Empty only at (destination)™"
is required.

The new manifest rule under development by EPA is
anticipated around January 2004. Though it is not
expected to impact this specification, designers
should review new requirements as they become
available to ensure this specification remains
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consistency with regulatory changes.
khkkhkkkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkkhkhkkhkkhkhkkhkhkkhkhkkhkhkkkhkkkkkkkkkkkkkhkkhkhkhkkkhkkkkhkkkkkkkkkkkk

The Contractor shall use RCRA Subtitle C permitted facilities which meet
the requirements of 40 CFR 264 or facilities operating under interim status
which meet the requirements of 40 CFR 265. Off-site treatment, storage,
and/or disposal facilities with significant RCRA violations or compliance
problems (such as facilities known to be releasing hazardous constituents
into ground water, surface water, soil, or air) shall not be used. The
Contractor shall submit Notices of Non-Compliance and Notices of Violation
by a Federal, state, or local regulatory agency issued to the Contractor in
relation to any work performed under this contract. The Contractor shall
immediately provide copies of such notices to the Contracting Officer. The
Contractor shall also furnish all relevant documents regarding the incident
and any information requested by the Contracting Officer, and shall
coordinate its response to the notice with the Contracting Officer or his
designated representative prior to submission to the notifying authority.
The Contractor shall also furnish a copy to the Contracting Officer of all
documents submitted to the regulatory authority, including the final reply
to the notice, and all other materials, until the matter is resolved.

2.1 Treatment, Storage, and/or Disposal Facility and Transporter

The Contractor shall provide the Contracting Officer with EPA ID numbers,
names, locations, and telephone numbers of TSD facilities and
transporters. This information shall be contained in the Hazardous Waste
Management Plan and shall be approved by the Contracting Officer prior to
waste disposal.

.2.2 Status of the Facility

Facilities receiving hazardous waste must be permitted in accordance with
40 CFR 270 or operating under interim status in accordance with 40 CFR 265
requirements, or must be permitted by a state authorized by the
Environmental Protection Agency to administer the RCRA permit program.
Additionally, prior to using a TSD Facility, the Contractor shall contact
the EPA Regional Off-site Coordinator specified in 40 CFR 300, Section .440,
to determine the facility's status, and document all information necessary
to satisfy the requirements of the EPA Off-Site policy and furnish this
information to the Contracting Officer.

.2.3 Shipping Documents and Packagings Certification

Prior to shipment of any hazardous material off-site, the Contractor's TDC
shall provide written certification to the Contracting Officer that
hazardous materials have been properly packaged, labeled, and marked in
accordance with Department of Transportation and EPA requirements. The
Contractor's TDC shall also provide written certification regarding waste
minimization efforts documenting that efforts have been taken to reduce the
volume and toxicity of waste to the degree economically practicable and
that the method of treatment, storage, or disposal selected minimizes
threats to human health and the environment.

.2.4 Transportation

ER R R R R R R R R R R R R R R R R R R R R Rk R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R Rk

NOTE: When the additional cost of sending a
qualified government representative to a remote
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location to sign a manifest for a small clean up
project is unwarranted, the option of requiring the
on-site Contractor to sign the manifests on behalf
of the generator is permitted and should be
considered. This option shall only be exercised on
a project specific basis, if prior to the
solicitation process, written authorization of the
customer and approval of the Chief, Construction
Division at the executing district has been
obtained, and the technical provisions of the
contract solicitation provide competing Contractors

notice of the requirement.
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Prior to conducting hazardous materials activities, the Contractor
responsible for pre-transportation activities shall either certify to the
Government that a Security Plan is in place which meets the requirements of
49 CFR 172, Subpart I or in the event that the types or amounts of
hazardous materials are excluded from the security planning requirements, a
written statement to that effect detailing the basis for the exception.

The Contractor shall use manifests for transporting hazardous wastes as
required by 40 CFR 263 or any applicable state or local law or regulation.
Transportation shall comply with all requirements in the Department of
Transportation referenced regulations in the 49 CFR series. The Contractor
shall prepare hazardous waste manifests for each shipment of hazardous
waste shipped off-site. Manifests shall be completed using instructions in
40 CFR 262, Subpart B and any applicable state or local law or regulation.
Manifests and waste profiles shall be submitted to Contracting Officer for
review and approval. The Contractor shall prepare land disposal
restriction notifications as required by 40 CFR 268 or any applicable state
or local law or regulation for each shipment of hazardous waste.
Notifications shall be submitted with the manifest to the Contracting
Officer for review and approval. [In accordance with DOT 4500.9R, the
Contractor shall inspect motor vehicles used to transport hazardous
materials in accordance the 49 CFR and DOT safety regulations and shall
complete DDForm 626, Motor Vehicle Inspection] [ 1.

.2.5 Treatment and Disposal of Hazardous Wastes

The hazardous waste shall be transported to an approved hazardous waste
treatment, storage, or disposal facility within [90] [ ] days of the
accumulation start date on each [container] [ 1. The Contractor shall
ship hazardous wastes only to facilities which are properly permitted to
accept the hazardous waste or operating under interim status. The
Contractor shall ensure wastes are treated to meet land disposal treatment
standards in 40 CFR 268 prior to land disposal. The Contractor shall
propose TSD facilities via submission of the Hazardous Waste Management
Plan, subject to the approval of the Contracting Officer. The Contractor
shall submit Certificates of Disposal as specified in the Submittals
paragraph.

.3 HAZARDOUS MATERIALS MANAGEMENT
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NOTE: For US Army Corps of Engineer (USACE)
Projects involving shipments containing radioactive
nuclides, additional management requirements may
apply. Designers should refer to USACE EP
415-1-266, Chapter 7, Resident Engineer Management
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Guide for Hazardous, Toxic, and Radioactive Waste

Projects and EM 1110-35-1, Management Guidelines for

Working with Radioactive and Mixed Waste. For

example, a pink mark stating "Warning: Empty only at

(destination)" is required.
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The Contractor, in consultation with the [Contracting Officer] [generator]

[ 1, shall evaluate, prior to shipment of any material off-site,
whether the material is regulated as a hazardous waste in addition to being
regulated as a hazardous material; this shall be done for the purpose of
determining proper shipping descriptions, marking requirements, etc., as
described below.

.3.1 Identification of Proper Shipping Names

The Contractor shall use 49 CFR 172, Section .101 to identify proper
shipping names for each hazardous material (including hazardous wastes) to
be shipped off-site. Proper shipping names shall be submitted to the
Contracting Officer in the form of draft shipping documents for review and
approval.

.3.2 Packaging, Labeling, and Marking

The Contractor shall package, label, and mark hazardous materials/wastes
using the specified materials and in accordance with the referenced
authorizations. The Contractor shall mark each container of hazardous
waste of 416 L 110 gallons or less with the following:

"HAZARDOUS WASTE - Federal Law Prohibits Improper Disposal.

If found, contact the nearest police or public safety authority or the U.S.
Environmental Protection Agency.

Generator's name

Manifest Document Number ",

.3.3 Shipping Documents

The Contractor shall ensure that each shipment of hazardous material sent
off-site is accompanied by properly completed shipping documents. This
includes shipments of samples that may potentially meet the definition of a
Department of Transportation regulated hazardous material.

.3.3.1 PCB Waste Shipment Documents

The Contractor shall prepare hazardous waste manifests for each shipment of
PCB waste shipped off-site. Manifests shall be completed using
instructions in 40 CFR 761, Sections .207 and .208 and all other applicable
requirements. Documents shall be submitted to Contracting Officer for
review and approval.

.3.3.2 Asbestos Waste Shipment Documents
The Contractor shall prepare waste shipment records as required by 40 CFR 61
for shipments of asbestos. Waste shipment records shall be submitted to

the Contracting Officer for review and approval. Waste shipment records
shall be signed by the Contractor.
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3.3.3.3 Other Hazardous Material Shipment Documents
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NOTE: The designer should determine whether bill of

lading certifications will be signed by the

Government or the Contractor. This determination

should be based on whether the Government or the

Contractor is responsible for classifying,

packaging, marking, labeling, and placarding the

shipment.
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The Contractor shall prepare a bill of lading for each shipment of
hazardous material which is not accompanied by a hazardous waste manifest
or asbestos waste shipment record which fulfills the shipping paper
requirements. The bill of lading shall satisfy the requirements of

49 CFR 172, Subpart C, [and 40 CFR 279 if shipping used oil] and any
applicable state or local law or regulation, and shall be submitted to the
Contracting Officer for review and approval. For laboratory samples and
treatability study samples, the Contractor shall prepare bills of lading
and other documentation as necessary to satisfy conditions of the sample
exclusions in 40 CFR 261, Section .4(d) and (e) and any applicable state or
local law or regulation. Bill of ladings requiring shipper's
certifications [will] [shall] be signed by the [Government] [Contractor].

3.4 OBTAINING EPA ID NUMBERS

The Contractor shall complete EPA Form 8700-12, Notification of Hazardous
Waste Activity, and submit to the Contracting Officer for review and
approval. The Contractor shall allow a minimum of [30] [ 1 days for
processing the application and assigning the EPA ID number. Shipment shall
be made not earlier than one week after receipt of the EPA ID number.

3.5 SPECIAL REQUIREMENTS FOR ASBESTOS WASTES
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NOTE: If work involves asbestos containing wastes,
designer should determine whether reference to a

separate asbestos specification should be added.
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If work involves asbestos containing wastes, the Contractor shall manage
these wastes in accordance with specification Section [ 1.

3.6 WASTE MINIMIZATION

The Contractor shall minimize the generation of hazardous waste to the
maximum extent practicable. The Contractor shall take all necessary
precautions to avoid mixing clean and contaminated wastes. The Contractor
shall identify and evaluate recycling and reclamation options as
alternatives to land disposal. Requirements of 40 CFR 266 shall apply to:
hazardous wastes recycled in a manner constituting disposal; hazardous
waste burned for energy recovery; lead-acid battery recycling; and
hazardous wastes with economically recoverable precious metals.

3.7 RECORDKEEPING

The Contractor shall be responsible for maintaining adequate records to
support information provided to the Contracting Officer regarding exception
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reports, annual reports, and biennial reports. The Contractor shall be
responsible for maintaining asbestos waste shipment records for a minimum
of 3 years from the date of shipment or any longer period required by any
applicable law or regulation or any other provision of this contract. The
Contractor shall be responsible for maintaining bill of ladings for a
minimum of 375 days from the date of shipment or any longer period required
by any applicable law or regulation or any other provision of this contract.

.8 SPILL RESPONSE

The Contractor shall respond to any spills of hazardous material or
hazardous waste which are in the custody or care of the Contractor,
pursuant to this contract. Any direction from the Contracting Officer
concerning a spill or release shall not be considered a change under the
contract. The Contractor shall comply with all applicable requirements of
Federal, state, or local laws or regulations regarding any spill incident.

.9 EMERGENCY CONTACTS

The Contractor shall be responsible for complying with the emergency
contact provisions in 49 CFR 172, Section .604. Whenever the Contractor
ships hazardous materials, the Contractor shall provide a 24 hr emergency
response contact and phone number of a person knowledgeable about the
hazardous materials being shipped and who has comprehensive emergency
response and incident mitigation information for that material, or has
immediate access to a person who possesses such knowledge and information.
The phone must be monitored on a 24 hour basis at all times when the
hazardous materials are in transportation, including during storage
incidental to transportation. The Contractor shall ensure that information
regarding this emergency contact and phone number are placed on all
hazardous material shipping documents. The Contractor shall designate an
emergency coordinator and post the following information at areas in which
hazardous wastes are managed:

a. The name of the emergency coordinator.

b. Phone number through which the emergency coordinator can be
contacted on a 24 hour basis.

c. The telephone number of the local fire department.

d. The location of fire extinguishers and spill control materials.
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Attachment A
SAMPLE OFF-SITE POLICY CERTIFICATION MEMO
Project/Contract #:
Waste Stream:

Primary TSD Facility, EPA ID # and Location:

Alter. TSD Facility, EPA ID # and Location:

EPA Region Contact
I (617) 918-1752
IT (212) 637-4130
IIT (214) 814-5267
Iv (404) 562-8591
A% (312) 353-8207
VI (214) 665-2282
VII (913) 551-7154
VITII (303) 312-6419
IX (415) 972-3304
X (206) 553-2859

EPA representative contacted:

EPA representative phone number:

Date contacted:

Comment :

The above EPA representative was contacted on . As of that date
the above sites were considered acceptable in accordance with the Off-Site
Policy in 40 CFR 300.440.

Signature: Date:

Phone number:

-- End of Section --
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