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NOTE: This specification covers the requirenments
for tenporary construction facilities, safety
systens, construction traffic provisions,
construction signage and controls over contractor
operations required for use in all projects.

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate information.

Rermove information and requirenents not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel cone and shoul d be
submitted as a Criteria Change Request (CCR.

*%

PART 1

*%

*% *% *% *% *% *% *% *% *% *%%

GENERAL

*%

*%

*% *% *% *% *% *% *% *% *% *% *%%

NOTE: TO DOWNLOAD UFGS GRAPHICS go to

http://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

On the draw ngs, show

1. Location of tenporary buil dings and storage
areas, if specified;

2. Location of temporary utility connections, if
specified.

*%

*% *% *% *% *% *% *% *% *% *% *%%
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1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organi zati on, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard's Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.

*% *% *% *% *% *% *% *% *% *% *% *%%

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

AMERI CAN WATER WORKS ASSOCI ATI ON ( AWMA)

AWM C511 (2017) Reduced-Pressure Principle Backfl ow
Prevention Assenbly

FOUNDATI ON FOR CROSS- CONNECTI ON CONTROL AND HYDRAULI C RESEARCH

(FCCCHR)
FCCCHR Li st (continuously updated) List of Approved
Backf |l ow Preventi on Assenblies
FCCCHR Manual (10th Edition) Manual of Cross-Connection

Control
NATI ONAL FI RE PROTECTI ON ASSOCI ATI ON ( NFPA)

NFPA 241 (2013; Errata 2015) Standard for
Saf eguar di ng Construction, Alteration, and
Dermolition QOperations

NFPA 70 (2017; ERTA 1-2 2017; TIA 17-1; TIA 17-2
TIA 17-3; TIA 17-4; TIA 17-5; TIA 17-6;
TIA 17-7; TIA 17-8; TIA 17-9; TIA 17-10;
TIA 17-11; TIA 17-12; TIA 17-13; TIA
17-14) National Electrical Code

U S. FEDERAL AVI ATI ON ADM NI STRATI ON ( FAA)

FAA AC 70/ 7460-1 (2015; Rev L) Qostruction Marking and
Lighting
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U S. FEDERAL HI GHWAY ADM NI STRATI ON ( FHWA)

MUTCD (2015) Manual on Uniform Traffic Control
Devices

1.2 SUBMITTALS
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NOTE: Review subnittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project.

The @uide Specification technical editors have
designated those itens that require Governnent
approval, due to their conplexity or criticality,
with a "G" Generally, other submittal itens can be
reviewed by the Contractor's Quality Control

System Only add a “G to an item if the submttal
is sufficiently inmportant or conplex in context of

t he project.

For submittals requiring Governnent approval on Arny
projects, a code of up to three characters within
the submttal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenment System (RMS) are: "AE" for
Architect-Engineer; "DO'" for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

Use the "S" classification only in SD-11 C oseout
Submittals. The "S" following a submttal item

i ndi cates that the submittal is required for the
Sustai nability eNotebook to fulfill federally

mandat ed sustai nabl e requirenents in accordance with
Section 01 33 29 SUSTAI NABI LI TY REPORTI NG

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkk

Governnent approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for [Contractor Quality Control
approval .]J[information only. When used, a designation following the "G
designation identifies the office that will review the submttal for the
Government.] Submittals with an "S" are for inclusion in the

Sustai nability eNotebook, in conformance to Section 01 33 29 SUSTAI NABI LI TY
REPORTI NG. Submit the following in accordance with Section 01 33 00

SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnmittals
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NOTE: The follow ng subnittal must be included for
NAVFAC SE projects at the Charleston Air Force Base
and for other NAVFAC SE projects, as determnined by
the Contracting O ficer, based on project size,
scope, conplexity, and visibility.

*% *% *% *%%

*% *% *% *%

Construction Site Plan; ¢, [___ 11
Traffic Control Plan; ¢, [ 11

SD- 03 Product Data

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Include the following for all projects
connecting to a potable water supply.

*%%

*% *% *% *% *% *% *% *%

Backfl ow Preventers; C[, [ 1]
SD-06 Test Reports

Backfl ow Preventer Tests
SD-07 Certificates

Backfl ow Tester Certification

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the following for all projects
connecting to a potable water supply.
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Backfl ow Preventers Certificate of Full Approval
[1.3 CONSTRUCTI ON SI TE PLAN

Prior to the start of work, submit a site plan showing the |locations and
di mensi ons of tenporary facilities (including | ayouts and details,

equi prrent and material storage area (onsite and offsite), and access and
haul routes, avenues of ingress/egress to the fenced area and details of
the fence installation. Ildentify any areas which may have to be gravel ed
to prevent the tracking of nud. Indicate if the use of a supplenental or
other staging area is desired. Show | ocations of safety and construction
fences, site trailers, construction entrances, trash dunpsters, tenporary
sanitary facilities, and worker parking areas.

11.4 BACKFLOW PREVENTERS CERTI FI CATE
Certificate of Full Approval from FCCCHR List, University of Southern
California, attesting that the design, size and make of each backfl ow
preventer has satisfactorily passed the conpl ete sequence of perfornmance
testing and eval uation for the respective |evel of approval. Certificate
of Provisional Approval will not be acceptable.

[1.4.1 Backfl ow Tester Certificate
Prior to testing, subnit to the Contracting Officer certification issued by
the State or local regulatory agency attesting that the backfl ow tester has
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successfully conpleted a certification course sponsored by the regul atory
agency. Tester nust not be affiliated with any conpany participating in
any ot her phase of this Contract.

11.4.2 Backfl ow Prevention Training Certificate

Subnmit a certificate recognized by the State or local authority that states
the Contractor has conpleted at |east 10 hours of training in backflow
preventer installations. The certificate nmust be current.

[1.5 [TYPHOON] [ HURRI CANE] CONDI TI ON OF READI NESS
Unl ess directed otherwi se, conply with:

a. Condition FOUR (Sustained winds of 93 knihr 50 knots or greater
expected within 72 hours): Normal daily jobsite cleanup and good
housekeepi ng practices. Collect and store in piles or containers scrap
| unber, waste material, and rubbish for renoval and di sposal at the
cl ose of each work day. Maintain the construction site including
storage areas, free of accunulation of debris. Stack formlunber in
neat piles less than one m4 feet high. Renove all debris, trash, or
objects that could becone missile hazards. [Contact Contracting
O ficer for [Condition Requirenents][Condition of Readi ness (COR)
updates and conpl etion of required actions].]

b. Condition THREE (Sustained wi nds of 93 knihr 50 knots or greater
expected within 48 hours): Mintain "Condition FOUR' requirenents and
conmence securing operations necessary for "Condition ONE' which cannot
be conpleted within 18 hours. Cease all routine activities which m ght
interfere with securing operations. Conmence securing and stow all
gear and portable equi pnrent. Make preparations for securing
buil di ngs. Review requirenments pertaining to "Condition TWO' and
continue action as necessary to attain "Condition THREE" readiness.
Contact Contracting Oficer for weather and COR updates and conpl etion
of required actions.

c. Condition TWO (Sustained winds of 93 kmihr 50 knots or greater expected
within 24 hours): Curtail or cease routine activities until securing
operation is conplete. Reinforce or renmove formwork and scaffol di ng.
Secure nmachi nery, tools, equipnent, materials, or remove fromthe
jobsite. Expend every effort to clear all mssile hazards and | oose
equi pnent from general base areas. Contact Contracting O ficer for
weat her and Condition of Readi ness (COR) updates and conpl etion of
requi red actions.

d. Condition ONE. (Sustained winds of 93 kmihr 50 knots or greater
expected within 12 hours): Secure the jobsite, and | eave Governnent
premises.

]PART 2 PRODUCTS
2.1  TEMPORARY S| GNAGE
2.1.1 Bul l etin Board

I mredi at el y upon begi nning of work, provide a weatherproof gl ass-covered

bulletin board not less than 915 by 1220 nm 36 by 48 inches in size for

di spl ayi ng the Equal Enpl oynent Opportunity poster, a copy of the wage
decision contained in the contract, Wage Rate Infornmation poster, and ot her
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2.

i nformati on approved by the Contracting O ficer

1.2 Project and Safety Signs

The requirenents for the signs, their content, and location are [as
indicated][ and ]J[as specified in Section 01 58 00 PRQIECT | DENTI FI CATI QV] .
Erect signs within 15 days after receipt of the notice to proceed. Correct
the data required by the safety sign daily, with light colored netallic or
non-netal lic nuneral s.

.2 TEMPORARY TRAFFI C CONTRCL

. 2.1 Haul Roads

Construct access and haul roads necessary for proper prosecution of the
wor k under this contract. Construct with suitable grades and wi dths; sharp
curves, blind corners, and dangerous cross traffic are be avoided. Provide
necessary lighting, signs, barricades, and distinctive markings for the
safe novenent of traffic. The nethod of dust control, although optional
must be adequate to ensure safe operation at all tines. Location, grade,
wi dt h, and alignnent of construction and hauling roads are subject to
approval by the Contracting Oficer. Lighting nust be adequate to assure
full and clear visibility for full width of haul road and work areas during
any ni ght work operations.

.2.2 Barricades

Erect and maintain tenporary barricades to lint public access to hazardous
areas. \Wienever safe public access to paved areas such as roads, parking
areas or sidewal ks is prevented by construction activities or as otherw se
necessary to ensure the safety of both pedestrian and vehicular traffic
barricades will be required. Securely place barricades clearly visible
with adequate illumination to provide sufficient visual warning of the
hazard during both day and ni ght.

2.3 Fencing

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

NOTE: Fencing requirements nust be eval uated based
on the exposure potential of the construction site
to the public. The public is considered as any
non-construction personnel. M ninum fencing may
range fromnylon fabric (reinforced by a top
supporting cable to provide adequate strength to
provi de needed physical protection) to 2400 nm 8 f oot
chain link fencing.

Use the second (optional) paragraph for NAVFAC SE
projects at the Charleston Air Force Base, other
NAVFAC SE projects and NAVFAC NW proj ects, as
determ ned by the Contracting O ficer, based on
proj ect size, scope, conplexity, and visibility.
Consult the Contracting O ficer for base tenporary
fencing standards and for base standard col or.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provi de fencing along the construction site at all open excavations and
tunnels to control access by unauthorized peopl e.
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a. The safety fencing nmust be a high visibility orange col ored, high
density polyethylene grid or approved equal, a mininumof 1.2 m 48
i nches hi gh and maxi num nmesh size of 50 mm 2 inches, supported and
tightly secured to steel posts |ocated on nmaxi num 3 m 10 foot centers,
constructed at the approved location. Install fencing to be able to
restrain a force of at l|east 114.00 kg 250 pounds against it.

b. [Enclose the project work area and Contractor |ay-down area with a 2400
mm 8 ft high [shadow box type, wooden fence and gates][chain |link fence
and gates with brown, UV light resistant, plastic fabric nesh netting
(simlar to tennis court or other screening)]. Renpve the fence upon
conpl etion and acceptance of the work. Intent is to block (screen)
public view of the construction

c. In addition, prior to the start of work, enclose those areas at the
construction site which are not within the construction fence with a
tenporary safety fence, including gates and warning signs, to protect
the public fromconstruction activities. The safety fence shall match
t he base standard color (or bright orange where it protects excavated
areas), shall be nade of [high density polyethylene grid or approved
equal ][ plastic fence fromrecovered nmaterial s containing 60-100 percent
recovered content level plastic], a mnimmof 1100 nm 42 i nches high
supported and tightly secured to steel posts |located on mi ni rum 3000 nm
10 foot centers. Renopbve the fence fromthe work site upon conpl etion
of the contract.]

023 TEMPCRARY W RI NG

Provide tenporary wiring in accordance with NFPA 241 and NFPA 70. Include
frequent inspection of all equi pnent and appar at us.

2.4 BACKFLOW PREVENTERS

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhkkkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkk

NOTE: Include the following for all projects
connecting to a potable water supply.

Consi der using a lead free, brass body backfl ow
preventer assenbly on water [ines 50 mm 2 inches or
smaller. For water lines greater than 50 nm 2 inches,
consi der using a cast-iron body backfl ow preventer
assembly.

For NAVFAC SW information on FCCCHR Li st approved
reduced pressure principle backfl ow devices nay be
obt ai ned fromthe Navy Public Wrks Center, San
Diego, Uilities Departnent, (619) 556-7964.

For NAVFAC Hawai i projects include the bracketed
text containing NAVFAC Hawaii Water Uilities.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Reduced pressure principle type conformng to the applicable requirenents
AWM C511. Provide backfl ow preventers conplete with [65 kg][150 pound]
[ ] flanged [cast iron], [bronze][brass] nounted gate val ve [and
strainer], [304][___ ] stainless steel or bronze, internal parts. [The
particul ar rmake, nodel/design, and size of backflow preventers to be
installed nust be included in the latest edition of the List of Approved
Backfl ow Prevention Assenblies issued by the FCCCHR Li st and be acconpani ed
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by a Certificate of Full Approval from FCCCHR List.] [After installation
conduct Backfl ow Preventer Tests and provide test reports verifying that
the installation nmeets the FCCCHR Manual Standards.] [After installation,
NAVFAC Hawaii Water Uilities shall test and certify backfl ow preventer. If
the tenporary water connection needs to be noved to another |ocation during
construction, the Contractor shall notify the Contracting Officer in
witing a mninumof 5 working days prior to novenent. The relocated
backfl ow preventer shall be re-tested and re-certified by NAVFAC Hawai i
Water Utilities.]

PART 3 EXECUTI ON

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Del ete inapplicable paragraphs, selecting
desired options for electricity, water, gas, heating
and ventilating, sanitary, and fire protection
facilities.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

3.1 EMPLOYEE PARKI NG

Contractor enployees will park privately owned vehicles in an area
designated by the Contracting Oficer. This area will be within reasonable
wal ki ng di stance of the construction site. Contractor enployee parking
must not interfere with existing and established parking requirenents of
the government installation.

3.2 TEMPCORARY BULLETI N BOARD

Locate the bulletin board at the project site in a conspicuous place easily
accessible to all enployees, as approved by the Contracting O ficer.

3.3 AVAILABILITY AND USE OF UTILITY SERVI CES

3.3.1 Tenporary Utilities
Provide tenporary utilities required for construction. Materials may be
new or used, mnust be adequate for the required usage, not create unsafe

conditions, and not violate applicable codes and standards.

3.3.2 Paynent for Utility Services

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use the follow ng subparts related to paynent
of utilities for Arny and Navy projects only. NASA
does not nornally charge for the use of utilities.

Thi s paragraph nust be coordinated with the
Contracting O ficer. Coordinate with FAR 52.236-14
Avail ability and Use of Utility Services. Choose
one of the follow ng options. For NAVFAC LANT,
delete the article if utility service is covered in
a Section "Special Conditions for Projects at

( )"; used for sone stations on a regional basis.

Government utilities listed in this paragraph nay be
furnished, if available without interfering with

CGovernment needs. These services are not nmade free
of charge except: (1) on Air Force projects; (2) on
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ot her projects when admi nistrative costs exceed the
val ue of the services; or (3) when otherw se

advant ageous to the Governnment. |ndicate the point
at which the Government will deliver each utility
speci fied and shoul d show pertinent data such as
voltage, L/mn gal/mn, and pi pe sizes on the
general layout plan or other appropriate draw ng.
Information regarding the types of utilities
avai l abl e, the rates, the points of connection' and
the quantities avail abl e shoul d be obtained fromthe
Government.

*% *% *% *% *% *% *% *% *% *% *% *% *%

a. The CGovernnent will make all reasonably required utilities available to
the Contractor fromexisting outlets and supplies, as specified in the
contract. Unless otherwi se provided in the contract, the anount of
each utility service consuned will be charged to or paid for by the
Contractor at prevailing rates charged to the Governnent or, where the
utility is produced by the Governnent, at reasonable rates determ ned
by the Contracting Oficer. Carefully conserve any utilities furnished
wi t hout char ge.

b. Reasonable anmpunts of the following utilities will be nade available to
the Contractor [without charge.] [at the prevailing rates.] [at the
follow ng rates:]

Uility Services

Cost (9$) per Unit

Electricity

Pot abl e Wat er

Salt Water

Conpressed Air

Steam

Nat ural Gas

Sanitary Sewer

c. The point at which the Governnent will deliver such utilities or
services and the quantity available is as indicated. Pay all costs
incurred in connecting, converting, and transferring the utilities to
the work. Make connections, including [providing backfl ow preventing
devi ces on connections to donestic water lines;] [providing nmeters;]
and providing transforners; and make di sconnections. [Under no
circunstances will taps to base fire hydrants be allowed for obtaining
donestic water.]

3.3.3 Meters and Tenporary Connections
At the Contractors expense and in a manner satisfactory to the Contracting
O ficer, provide and mmintain necessary tenporary connections, distribution

lines, and nmeter bases (CGovernnent will provide nmeters) required to nmeasure
the amount of each utility used for the purpose of determ ning charges.
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3.

Notify the Contracting Officer, in witing, 5 working days before final
el ectrical connection is desired so that a utilities contract can be
established. The Government will provide a nmeter and nmake the final hot
connection after inspection and approval of the Contractor's tenporary
wiring installation. The Contractor will not nmake the final electrical
connection.

.3.4 Advance Deposit

An advance deposit for utilities consisting of an estimated nonth's usage
or a minimumof $50.00 will be required. The last nonthly bills for the
fiscal year will nornally be offset by the deposit and adjustnents wll be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 Cctober, will require a new deposit. Notification
of the due date for this deposit will be nmailed to the Contractor prior to
the end of the current fiscal year.

.3.5 Fi nal Meter Reading

Before conmpletion of the work and final acceptance of the work by the
CGovernment, notify the Contracting Officer, in witing, 5 working days
before ternmination is desired. The Government will take a final neter
readi ng, disconnect service, and renove the neters. Then renove all the
tenporary distribution lines, nmeter bases, and associ ated paraphernali a.
Pay all outstanding utility bills before final acceptance of the work by
the Governnent.

3.6 Uilities at Special Locations

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For NAVFAC LANT projects choose one of the
followi ng options. For the first option, in the
first set of brackets, insert the nanme of the
activity to which application should be made.

I ncl ude the second bracketed expression for projects
| ocated at MCAS Cherry Point.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

a. [Reasonable anmounts of utilities will be nmade available to the
Contractor at the prevailing Governnent rates. These rates may be
obt ai ned upon application to the Commanding O ficer, | ], by way of
the Contracting Officer. The Contractor will be responsible for making
connections, providing transformers and neters, and naki ng
di sconnections; and for providing backfl ow preventer devices on
connections to domestic water lines. [Neither potable water nor
sanitary facilities will be available at the main Contractor |aydown
area at Marine Corps Air Station (MCAS), Cherry Point, NC]]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use the follow ng option for projects |ocated
in Argentina and the Azores and for Air Force
projects in the NAVFAC Atlantic. Use this paragraph
for other activities only when approved by the
activity.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

b. [Reasonable amounts of utilities will be nmade avail abl e wit hout
charge. The Contractor will be responsible for nmaking connections,
providing transforners and neters, and naki ng di sconnections; and for
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provi di ng backfl ow preventer devices on connections to donestic water
lines. Under no circunstances will taps to base fire hydrants be
al l oned for obtaining domestic water.]

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use the follow ng option only for MCON funded
and non-appropriated funds projects at Marine Corps
Base, Canp Lejeune and Marine Corps Air Station
(Helicopter (H)), New River

kkkkkkkkkkkkkkkkkkkkkkhkhkhkk kkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkk

[ Reasonabl e anpbunts of utilities will be nade avail able to the
Contractor at the prevailing Governnent rates and may be obtai ned upon
application to the Base Miintenance Oficer, Bldg. 1202, Marine Corps
Base, Canp Lejeune. A refundable security deposit to the Resident

O ficer in Charge of Construction shall be nade prior to application
for services. Provide transformers, neter bases, electrical service
pol es and drops for electrical services, and backfl ow preventer devices
on connections to donestic water lines. Final taps and tie-ins to the
Government utility grid will be made by Base Mai ntenance who will al so
provide and seal a 120 or 208 volt, three-wire kWh neter. Tap-in cost,
if any, shall be the responsibility of the Contractor. Tanpering or
novenent of a sealed nmeter without notification to base maintenance is
grounds for discontinuance of electrical service. Provide |arger
meters required if they are not available fromthe Governnent. The
Contractor is responsible for the cost of utility services required
until the date of Government acceptance. Under no circunstances will
taps to base fire hydrants be allowed for obtaining donestic water.]

[3.3.6.1 Uilities at Guam by Contractor for Special Projects

Contact the Governnment of Guam for water and electricity.

I 3.3.

a.

103.3.

6.2 Uility Services at M dway

Pot abl e water is rationed during dry periods and not available for
construction purposes during the nonths of June and July.

El ectrical power available, primary voltage is 2400 volt 3 phase, 3
wire, 60 cycle AC. Secondary voltages nay be 120/ 208 or 120/ 240 volts.

Provi de new neters for potable water, brackish water and electricity.
The cost of utility services furnished may be reduced by the cost the
Government woul d nornmally pay for conparable nmeters if, at the end of
the job, the neters are delivered to the Government in good condition
7 Uility Services for Diego Garcia Projects

Potabl e water will be nmade available to Contractor's office and
housing. The prevailing rate for potable water is $2.07 per thousand
gallons.

No charge for brackish water

El ectrical power available is primary, 2400 volt 3 phase, 3 wire, 60
cycle AC, secondary voltages may be 120/208 or 120/240 volts. The
prevailing rate for electricity is $0.0647 per kilowatt hour (KW).

Sewage costs at $1.09 per 3800 L KGAL.
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e. Provide new neters for potable water and electricity. The cost of
utility services furnished may be reduced by the cost the Government
woul d nornmally pay for conparable nmeters if, at the end of the job, the
nmeters are delivered to the Governnent in good condition

[3.3.7.1 Contractor-Owmed and Qperated Radi o Tel ecommuni cati ons

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkik

NOTE: Use for Diego Garcia projects.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

I f approved, the Contractor may erect a transmtter/receiver and antenna.
Subnmit for approval, 30 cal endar days prior to the use of the equi pnent,
the type of radi o equi prent power and band wi dth of the equi pnent.

I 3.3.7.2 Off-Island

NOTE: Use for Diego Garcia projects.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

The Governnent will provide mlitary nessage comuni cation from D ego
Garcia at no cost. The Contractor is responsible for the cost of
retransmtting nessages through commercial sources. Process nessages
through the Contracting Officer. Messages will be screened and linited use
of comunication facilities will be pernmitted. Private nessages wll be
permitted only for energencies. The Navy voice comunication systemwill
not be available for use by the Contractor. A local vendor provides
comercial voice and tel etype services for [$3.32]] ] per minute

113.3.8 Uility Services for Wake Isl and

[a. Potable water may not be available for construction during dry
periods. Desalinized water available during dry periods at $1300. 00
per day for 114-150 kL 30, 000-40, 000 gal | ons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60 cycle.
Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.3.9 Tel ephones at M dway, Wake, and Di ego Garcia

On-1sland service may be obtained if lines are available. Mke
arrangenents through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island

t el ephone service. [Current rates are [$__ ] per nonth for each private
tel ephone line plus an installation charge of [$ ] for each instrunent
_____ ] per nonth for each
extension. Pay for the cost of the wiring on runs in excess of two

spans]. Long distance services are usually available at comrercial rates.
The Navy Radi o Communi cation System or Defense Switch Network will not be
available for use. [Limted teletypewiter circuit service is available.]

13.3.10 Electricity

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Use the follow ng subparts for NASA projects
only.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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Provi de connections, sized to provide service required for power and
lighting. Locate feeder and branch wiring with area distribution boxes so
that power is available throughout the project site by use of power cords.

[ 120/ 240][ and ][480] electrical volt feeder service is available. Provide
lighting as required for safe and secure operations. Electricity used wll
[not ]be furnished by the Government. [ Maxi mum power supplied by the
Government will be [ 1.1

3.3.11 Water

Make connections to existing facilities to provide water for construction
purposes. Water used will[ not] be furnished by the Governnent.

3.3.12 Sanitation

a. Provide and maintain within the construction area m ni mum
field-type sanitary facilities approved by the Contracting Oficer and
periodically enpty wastes into a nunicipal, district, or station
sanitary sewage system or renove waste to a comercial facility.

ot ai n approval fromthe systemowner prior to discharge into any
muni ci pal, district, or commercial sanitary sewer system Any
penalties and / or fines associated with i nproper discharge will be the
responsibility of the Contractor. Coordinate with the Contracting

O ficer and follow station regul ati ons and procedures when di schargi ng
into the station sanitary sewer system Mintain these conveni ences at
all times wthout nuisance. |nclude provisions for pest control and
elimnation of odors. Governnent toilet facilities will not be

avail able to Contractor's personnel

b. Provide tenporary sewer and sanitation facilities that are
self-contained units with both urinals and stool capabilities.
Ventilate the units to control odors and funes and enpty and cl ean them
at | east once a week or nore often if required by the Contracting

O ficer. The doors shall be self-closing. The exterior of the unit
shall match the base standard color. Locate the facility behind the
construction fence or out of the public view

3.3.13 Telephone
Make arrangenents and pay all costs for telephone facilities desired.
3.3.14 bstruction Lighting of Cranes
Provide a mininmumof 2 aviation red or high intensity white obstruction
lights on tenmporary structures (including cranes) over 30 neter 100 feet
above ground level. Light construction and installation nmust conply with
FAA AC 70/ 7460-1. Lights nust be operational during periods of reduced
visibility, darkness, and as directed by the Contracting O ficer
3.3.15 Fire Protection
Provide tenporary fire protection equipnent for the protection of personnel

and property during construction. Renove debris and flammble nmaterials
[dai |l y][weekl y][monthly] to minimze potential hazards.
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3.

3.

4 TRAFFI C PROVI SI ONS
4.1 Mai nt enance of Traffic

a. Conduct operations in a nanner that will not close any thoroughfare or
interfere in any way with traffic on railways or hi ghways except with
witten pernission of the Contracting Oficer at |east 15 cal endar days
prior to the proposed nodification date, and provide a Traffic Control
Pl an detailing the proposed controls to traffic noverment for approval.
The plan nust be in accordance with State and | ocal regulations and the
MUTCI, Part VI. [Make all notifications and obtain any permts
required for nodification to traffic novenents outside Station's
jurisdiction.]. Contractor nmay nove oversized and sl ow novi ng vehicl es
to the worksite provided requirements of the highway authority have
been net.

b. Conduct work so as to minimze obstruction of traffic, and maintain
traffic on at least half of the roadway width at all times. Obtain
approval fromthe Contracting O ficer prior to starting any activity
that will obstruct traffic.

c. Provide, erect, and maintain, at contractors expense, lights, barriers,
signal s, passageways, detours, and other itens, that may be required by
the Life Safety Signage, overhead protection authority having
jurisdiction.

.4.2 Protection of Traffic

Mai ntain and protect traffic on all affected roads during the construction
peri od except as otherwi se specifically directed by the Contracting
Oficer. Measures for the protection and diversion of traffic, including
the provision of watchnmen and flagnmen, erection of barricades, placing of
lights around and in front of equiprment the work, and the erection and

mai nt enance of adequate warning, danger, and direction signs, will be as
required by the State and | ocal authorities having jurisdiction. Protect
the traveling public fromdanage to person and property. Mninize the
interference with public traffic on roads selected for hauling nmaterial to
and fromthe site. Investigate the adequacy of existing roads and their
allowable load Iimit. Contractor is responsible for the repair of any
damage to roads caused by construction operations.

.4.3 Rush Hour Restrictions

Do not interfere with the peak traffic flows preceding and during nor mal
operations for [__ ] without notification to and approval by the
Contracting Oficer.

.4.4 Dust Contr ol

Dust control nethods and procedures nust be approved by the Contracting
Oficer. Treat dust abatenment on access roads with applications of calcium
chloride, water sprinklers, or simlar methods or treatmnent.

[3.4.5 Conmrerci al Vehicles In/Qut of NAVSTA/ NAS Norfol k, VA

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Use the followi ng paragraphs only for
projects located at Naval Station (NAVSTA) or Naval
Air Station (NAS), Norfolk, VA
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a.

Definitions. Commercial vans and trucks are differentiated as foll ows:

(1) dosed truck. A truck enclosed on four sides, top, and bottomto
whi ch entry can be nmade only through end or side doors and to
whi ch a seal can be applied.

(2) Open truck. A truck which is either fully open, such as fl atbed,
or contained by wooden slats or sideboards; or any truck to which
a seal cannot be appli ed.

(3) Commrercial vehicles. A conmobn contract or commercial truck
wi t hout a decal issued by Norfolk, VA

(4) Trailer. A non-self-propelled enclosed cargo container used for
the transportation of goods, e.g., a trailer pulled by a truck

Instructions and directions. Ensure that comercial trucks and
trailers follow the instructions belowto provide for effective control
over their entry and exit fromthe base, novenent within the base, and
to reduce congestion both at the gates and within the base. In
general, comercial trucks and conmon carriers are required to enter
and exit through specified gates and process inmediately to a truck
control point for cargo mani fest check. The driver shall be issued a
Mat eri al Movenent Control and Gate Pass, routing instructions, and
directions to depart the base via a designated exit point where the
pass is to be turned in.

(1) Common contract and commercial trucks going to the area of
Bui l ding LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m through 6:30
p.m and 10:30 p.m through 3:00 a.m, 7 days a week. The gate is
cl osed on holidays.

(2) Oher common contract and commrercial trucks, except as noted
bel ow are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

(3) Common contract and comercial trucks which enter the base may
depart through Gate 5, Gate 4, and Gate 22 only. The exit Truck
Control Point at Gate 4 is operated from7:00 a.m to 5:00 p.m

(4) For concrete- and asphalt-carrying trucks, the Resident O ficer
in Charge of Construction (RO CC), Norfolk VA shall arrange entry
and exit through any gate other than Gate 2.

(5) Contractor vehicles with black Norfol k Naval Base decals shall be
granted routine access to the base at all times. These trucks
shall not enter or exit the base through Gate 2. These trucks are
subj ect to random checks and searches at exit gates |ike other
personal and conmercial vehicles to ensure that Governnent
property is not being taken off the base wi thout authorization and
documentation.

Movenment and Exit

(1) Material novenment control and gate pass. A Material Mvenent
Control and Gate Pass (5ND GEN 5510/1) is required for the renoval

SECTION 01 50 00 Page 17



(2)

of Governnent, public, or private property from NAVSTA and NAS
Norfol k conmpl ex via comrercial vans and truck

(a) The Material Mvenent Control and Gate Pass shall be
originated by the Naval Base Police Truck Control Officer, and
shall be given to drivers of comrercial trucks for retention
during transit to internediate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control O ficer

at the exit truck stop. |If the driver has nore than one delivery
or pickup point, the driver shall present the pass at each stop so
the new activity may fill in appropriate informati on on the pass.

A copy of the pass shall be retained by each activity after
appropriate informati on has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Departnment during transit and

wi thin command areas by activity officials for verification of
cargo content and to determne if drivers are transiting pronptly
and by the proper route. For trailers expecting to be picked up
and depart outside normal working hours, pre-prepared passes shal
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking conpanies
expecting to pick up trailers after working hours should be
instructed to pick up a Material Mvenent Control and Gate Pass
fromthe responsible activity. The activity duty officer or
official shall notify Base Police Headquarters to clear the truck
for exit at Gate 5 if the seal and Material Mvenent Control and
Gate Pass are in order.

(b) When filling out a Material Movenent Control and Gate Pass,
the last activity where business is conducted on the base is
responsi ble to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.

(c) The Material Myvenment Control and Gate Pass shall be turned in
by the vehicle driver to a base police officer at a truck control
stop when he departures fromthe base.

(d) CGovernnent or conmmercial vehicles departing Naval Base,
Norfol k with Governnent, public, or private property shall possess
a Material Mwvenent Control and Gate Pass filled out by a naval

of ficer or equivalent grade civilian within the driver's chain of
command. The Material Mvenent Control and Gate Pass shall be

i nspected and verified during random gate departure searches.

Car Seal s

(a) Commercial, sealable, closed trailers and trucks, full,
partially full, or enpty, destined to | eave the base shall be
seal ed upon departure fromany activity. The seal nunber and
trailer or truck nunber shall be entered on the Material Mvenent
Control and Gate Pass.

(b) Commercial closed trailers and trucks received enpty for
| oading with Governnent nmaterial shall have a Navy car sea
affixed to cargo doors after |oading and prior to departing
t hrough desi gnat ed gates.

(c) Closed trailers and trucks which have been only partially
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| oaded or off-loaded shall be seal ed conpletely at the end of
wor ki ng hours with a Navy car seal

(d) Application of Navy car seals is the responsibility of the
activity in charge of |oading and unl oading of trailers and trucks.

(e) The Naval Base Police Departnent will conduct random checks of
contents, seals, and forms of trailers and trucks on the Naval
Base conpl ex.

(f) A truck driver whose van or truck does not have a properly
conpl eted Material Movenent Control and Gate Pass or car seal wll
be refused exit clearance.

13.5 CONTRACTOR S TEMPCRARY FACI LI TI ES

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For NASA projects use the follow ng paragraph
and insert NASA center regul atory docunent nunber
and tine period conpliance.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Contractor-owned or -leased trailers nust be identified by Governnent

assi gned nunbers. Size and | ocation of the nunber will conply with

[ ]. Apply the nunber to the trailer within [14]][__ ] cal endar days
of notification, or sooner, if directed by the Governnent.

3.5.1 Safety

Protect the integrity of any installed safety systens or personnel safety
devices. If entrance into systens serving safety devices is required, the
Contractor rnust obtain prior approval fromthe Contracting Officer. If it
is tenmporarily necessary to renove or disable personnel safety devices in
order to acconplish contract requirements, provide alternative neans of
protection prior to renoving or disabling any pernanently installed safety
devi ces or equi prrent and obtain approval fromthe Contracting Oficer

3.5.2 Administrative Field Ofices

Provide and maintain adm nistrative field office facilities within the
construction area at the designated site. Governnent office and warehouse
facilities will [not] be available to the Contractor's personnel

3.5.3 Storage Area

Construct a tenmporary 1.8 m6 foot high chain link fence around trailers
and materials. Include plastic strip inserts, colored [green][brown], so
that visibility through the fence is obstructed. Fence posts nmay be
driven, in lieu of concrete bases, where soil conditions pernit. Do not

pl ace or store Trailers, materials, or equi pnent outside the fenced area
unl ess such trailers, materials, or equi pnent are assigned a separate and
distinct storage area by the Contracting Officer away fromthe vicinity of
the construction site but within the installation boundaries. Trailers,
equi pnent, or materials nust not be open to public view with the exception
of those itens which are in support of ongoing work on any given day. Do
not stockpile materials outside the fence in preparation for the next day's
wor k. Park mobil e equi pnent, such as tractors, wheeled lifting equi pnent,
cranes, trucks, and like equipnent within the fenced area at the end of
each work day.
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3.

3.

5.4

Suppl ement al St orage Area

Upon Contractor's request, the Contracting Officer will designate another
or supplenental area for the Contractor's use and storage of trailers,

equi

prent, and nmaterials. This area nmay not be in close proximty of the

construction site but will be within the installation boundaries. Fencing
of materials or equiprment will not be required at this site; however, the

Cont

ractor is responsible for cleanliness and orderliness of the area used

and for the security of any material or equipnent stored in this area.

Util
5.5

a.

ities will not be provided to this area by the Governnent.
Appearance of Trailers

Trailers utilized by the Contractor for adm nistrative or nateri al

st orage purposes must present a clean and neat exterior appearance and
be in a state of good repair. Trailers which, in the opinion of the
Contracting O ficer, require exterior painting or naintenance wll not
be allowed on installation property.

kkkkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhhkkkkkkx

NOTE: For NAVFAC SE projects at the Charleston Air
Force Base and for other NAVFAC SE projects as
determ ned by the Contracting Oficer, use the first
pai nting option. Consult the Contracting Oficer
for base paint standards.

kkkkkkkkkkkkkkkkkkkkkkhhhkhkkkkkkkkkkkkhhkhhkkkkkkkkkkkkkhkhhhhkkkkkx

[Paint in accordance with facility standards][Paint using suitable
paint] and nmamintain the tenporary facilities. Failure to do so will be
sufficient reason to require their renoval.

Trailers or Storage Buil dings

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use this paragraph for projects |located on
t he Naval Base Conplex, Norfolk, Virginia.
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Trailers or storage buildings will be pernmitted, where space is
avai | abl e, subject to the approval of the Contracting Oficer. The
trailers or buildings shall be in good condition, free fromvisible
damage rust and deterioration, and neet all applicable safety

requi renents. Trailers shall be roadworthy and conmply with al
appropriate state and | ocal vehicle requirenents. Failure to maintain
storage trailers or buildings to these standards shall result in the
renoval of non-conplying units at the Contractor's expense. A sign not
smal | er than 600 by 600 mm 24 by 24 inches shall be conspicuously

pl aced on the trailer depicting the conmpany nanme, busi ness phone
nunmber, and emergency phone nunber. Trailers shall be anchored to
resi st high winds and nmust neet applicable state of l[ocal standards for
anchoring nobile trailers.

NAVFACENGCOM LANT Trailer Sign. A sign shall be nmounted on the trailer

or building that shows the conpany name, phone nunber, energency phone
nunmber and conforms to the follow ng requirenments and sketch :
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3.

3.

Graphi ¢ panel Al umi num pai nted bl ue

Copy Screen painted or vinyl die-cut, white

Typeface Univers 65 u/lc

See Sketch No. 01500 (graphic).

5.7 Mai nt enance of Storage Area

a. Keep fencing in a state of good repair and proper alignnent. G assed
or unpaved areas, which are not established roadways, will be covered
with a layer of gravel as necessary to prevent rutting and the tracking
of mud onto paved or established roadways, should the Contractor el ect
to traverse themw th construction equi pnent or other vehicles; grave
gradation will be at the Contractor's discretion. Mw and naintain
grass located within the boundaries of the construction site for the
duration of the project. Gass and vegetation along fences, buildings,
under trailers, and in areas not accessible to nowers will be edged or
trimred neatly.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkkk

NOTE: Use the foll owi ng paragraph for NAVFAC SE
projects at the Charleston Air Force Base, for other
NAVFAC SE projects, and for NAVGFAC NW projects as
determ ned by the Contracting O ficer based on

proj ect size, scope, conplexity, and visibility.
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b. Cut grass (or annual weeds) within the construction and storage sites
to a maxi num 100 mm 4 i nch height at |east once a week during the
growi ng season unless the grass area is not visible to the public.
Trimthe grass around fences at time of grass cutting. Miintain grass
or weeds on stockpiled earth as descried above.

5.8 New Bui | di ng

In the event a new building is constructed for the tenporary project field
office, it will be a mninum3.6 m12 feet in width, 5 m16 feet in length
and have a minimumof 2.1 m7 feet headroom Equip the building with
approved el ectrical wiring, at |east one double convenience outlet and the
required switches and fuses to provide 110-120 volt power. Provide a work
table with stool, desk with chair, two additional chairs, and one |ega

size file cabinet that can be | ocked. The building nust be waterproof,
supplied with a heater, have a m ninmumof two doors, electric lights, a

tel ephone, a battery operated snoke detector alarm a sufficient nunber of
adj ust abl e wi ndows for adequate light and ventilation, and a supply of
approved drinking water. Approved sanitary facilities nmust be furnished.
Screen the wi ndows and doors and provide the doors with dead bolt type

| ocki ng devices or a padl ock and heavy duty hasp bolted to the door. Door
hi nge pins will be non-renovable. Arrange the wi ndows to open and to be
securely fastened fromthe inside. Protect glass panels in w ndows by bars
or heavy nesh screens to prevent easy access. |In warmweather, furnish air
condi tioning capable of maintaining the office at 50 percent relative

hum dity and a roomtenperature 11 degrees C 20 degrees F bel ow the outside
tenperature when the outside tenperature is 35 degrees C 95 degrees F. Any

SECTION 01 50 00 Page 21



new buil ding erected for a tenporary field office nust be nmintained by the
Contractor during the life of the contract and upon conpletion and
acceptance of the work becone the property of the Contractor and renoved
fromthe site.

.5.9 Security Provisions

Provi de adequate outside security lighting at the Contractor's tenporary
facilities. The Contractor will be responsible for the security of its own
equi pment; in addition, the Contractor wll notify the appropriate |aw

enf orcenment agency requesting periodic security checks of the tenporary
project field office.

[3.5.10 Storage Size and Location

Il

The [roof ed][encl osed][open] site available for storage nust be [confined
to the indicated operations area][within 300 m 1,000 feet of the operations
area][as indicated]. The storage area will be approximtely [
met er square feet.

3.5.11 Storage in Existing Buildings

The Contractor will be working [in][around] existing building[s]; the
storage of material [will be allowed ina [__ ] square neter square foot
area] [where indicated][will not be allowed in the building[s]]. [Provide
2.4 m8 foot high security fence with a | ockabl e gate around the storage
area. Renove at the conpletion of work.]

13.5.12 Weat her Protection of Tenporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critica
openings in the building are nonitored carefully. Take i mediate actions
required to seal off such openings when rain or other detrinental weather
is immnent, and at the end of each workday. Ensure that the openings are
completely sealed off to protect materials and equi pnent in the building
from danmage

.5.12.1 Buil ding and Site Storm Protection

When a warning of gale force winds is issued, take precautions to mnimnze
danger to persons, and protect the work and nearby Government property.
Precautions nmust include, but are not limted to, closing openings;
renovi ng | oose materials, tools and equi pnent from exposed | ocations; and
renovi ng or securing scaffolding and other tenporary work. C ose openings
in the work when stornms of |esser intensity pose a threat to the work or
any nearby Government property.

.6 GOVERNMENT FI ELD OFFI CE

.6.1 Resi dent Engineer's O fice

Provi de the Governnent Resident Engineer with an office, approximtely 19
square nmeters 200 square feet in floor area, |ocated where directed and
provi ding space heat, electric light and power, and toilet facilities
consisting of one lavatory and one water closet conplete with connections
to water and sewer mains. Provide a nail slot in the door or a | ockable
mai | box nmounted on the surface of the door. Include a 1200 by 2400 nmm 4
by 8 foot plan table,[ conputer work space] a standard size office desk and
chair, and tel ephone. At conpletion of the project, the office will renain
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the property of the Contractor and be renoved fromthe site. Uilities
wi Il be connected and di sconnected in accordance with | ocal codes and to
the satisfaction of the Contracting O ficer

[3.6.2 Quality Control Manager Records and Field Ofice

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this paragraph when project has
separate QC Manager and project Superintendent.
Edit to suit the size and | ocation of the project.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provide on the jobsite an office with approximately [9][18][__ ] square
meter [100][200][__ ] square feet of useful floor area for the exclusive
use of the QC Manager. Provide a weathertight structure with adequate
[heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by
2400 mMmm 4 by 8 foot plan table, a standard size office desk and chair,
conputer station, and working comruni cations facilities. [Provide either a
1,500 watt radi ant heater and a wi ndownmounted air conditioner rated at 2.6
kW9, 000 Btus minimum or a w ndow nmounted heat punp of the sanme mnininmm
heating and cooling ratings.] Provide a door with a cylinder |ock and

wi ndows with | ocking hardware. Make utility connections. Locate [as
directed][where indicated]. File quality control records in the office and
make available at all tinmes to the Governnent. After conpletion of the
wor k, renmove the entire structure fromthe site.

13.6.3 Trail er-Type Mbile Ofice

The Contractor may, at its option, furnish and nmaintain a trailer-type
nmobi |l e office acceptable to the Contracting O ficer and providing as a
mnimumthe facilities specified above. Securely anchor the trailer to the
ground at all four corners to guard agai nst nmovenent during high w nds.

3.7 PLANT COVMUNI CATI ON

Whenever the Contractor has the individual elements of its plant so | ocated
that operation by normal voice between these el enents is not satisfactory,
the Contractor nust install a satisfactory means of comunication, such as
t el ephone or other suitable devices and nmade avail able for use by

Gover nrent per sonnel

3.8 TEMPORARY PRQIECT SAFETY FENCI NG

As soon as practicable, but not later than 15 days after the date
established for commencenent of work, furnish and erect tenporary project
safety fencing at the work site. Mintain the safety fencing during the
life of the contract and, upon conpletion and acceptance of the work, will
becone the property of the Contractor and be renpoved fromthe work site.

3.9 DUMPSTERS
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NOTE: Use this paragraph for NAVFAC SE projects
only. Use the bracketed itemwhere visibility to
the public is an issue.
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Equi p dunpsters with a secure cover and paint the standard installation
color. Keep dunpster closed, except when being | oaded with trash and
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debris.[ Locate dunpsters behind the construction fence or out of the
public view. ] Enpty site dunpsters at |east once a week, or as needed to
keep the site free of debris and trash. |If necessary, provide 200 liter 55
gallon trash containers painted the darker installation color to collect
debris in the construction site area. For |large denolitions, |arge
dunpsters without lids are acceptable, but nust not have debris higher than
the sides before enptying.

.10 CLEANUP

Renove construction debris, waste naterials, packaging naterial and the
like fromthe work site daily. Any dirt or nud which is tracked onto paved
or surfaced roadways nust be cleaned away. Store any sal vageable materials
resulting fromdenolition activities within the fenced area descri bed above
or at the supplenental storage area. Neatly stack stored materials not in
trailers, whether new or sal vaged.

11 RESTCORATI ON OF STCORAGE AREA

Upon conpl etion of the project renove the bulletin board, signs,
barricades, haul roads, and any other tenporary products fromthe site.
After renoval of trailers, materials, and equipnment fromw thin the fenced
area, renove the fence that will becone the property of the Contractor
Restore areas used by the Contractor for the storage of equi pnent or
material, or other use to the original or better condition. Renpbve grave
used to traverse grassed areas and restore the area to its origina
condition, including top soil and seeding as necessary.

-- End of Section --

SECTION 01 50 00 Page 24



