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SECTION 01 74 19

CONSTRUCTI ON WASTE MANAGEMENT AND DI SPOSAL
02/19

NOTE: This gui de specification covers the

requi renments for the managenent of non-hazardous
constructi on waste and denolition debris/waste
materials.

Every project nmust use a properly edited version of
this gui de specification.

This specification section nust be coordinated with
Section 02 41 00 [DEMOLI TION][ AND ][ DECONSTRUCTI ON|
and Section 01 57 19, TEMPORARY ENVI RONMVENTAL
CONTROLS, and Section 01 33 29, SUSTAI NABILITY
REPORTING.

Requirements in this guide specification apply to
all DoD installations (including government owned /
contractor operated installations and tenant
activities) regardl ess of the fundi ng source.

Adhere to UFC 1-300-02 Unified Facilities CGuide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
items, choose applicable iten(s) or insert
appropriate information.

Rermove information and requirenents not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel cone and shoul d be
submitted as a Criteria Change Request (CCR.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

PART 1 GENERAL

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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NOTE: The DOD | ntegrated (Non-Hazardous) Solid
Wast e Managenment Policy, requires all facilities to
neet a non-hazardous solid waste diversion goal of
60% Construction and Denolition Diversion. This
gui de specification should be used to identify
requi renments necessary to neet construction waste
managenent requirenents under governnent
construction or denmolition contract.

Coordi nate the requirenents of this specification
with the installation' s waste nmanagenent prograns
where the project is |ocated. Where avail abl e,

i ncl ude infornmation about access to recycling
centers and storage areas in the technical content
for better coordination with the contract
requirements.

Di sposal of hazardous waste or toxic waste materials
is specified in Section 02 81 00 TRANSPORTATI ON AND
DI SPOSAL OF HAZARDOUS MATERI ALS and Section 01 57 19
TEMPORARY ENVI RONMVENTAL CONTRCLS.

1.1 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organi zati on, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (RID) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard's Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

U S. NATI ONAL ARCHI VES AND RECORDS ADM NI STRATI ON ( NARA)
40 CFR 273 Standards for Universal Waste Managenent

49 CFR 173 Shi ppers - General Requirenents for
Shi pnent s and Packagi ngs
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49 CFR 178 Speci fications for Packagi ngs
.2 DEFINITIONS
2.1 Co-mingle

The practice of placing unrelated materials together in a single container,
usual Iy for benefits of conveni ence and speed.

.2.2 Construction Waste

Wast e generated by construction activities, such as scrap material s,
damaged or spoiled materials, tenporary and expendabl e construction

mat eri al s, and other waste generated by the workforce during construction
activities.

.2.3 Denolition Debris/Wste

Waste generated fromdenolition activities, including mnor incidental
denolition waste materials generated as a result of Intentional dismantling
of all or portions of a building, to include clearing of building contents
that have been destroyed or damaged.

. 2.4 Disposal

Depositing waste in a solid waste disposal facility, usually a nanaged
landfill, regulated in the US under the Resource Conservation and Recovery
Act (RCRA).

.2.5 Diversion

The practice of diverting waste fromdisposal in a landfill, by nmeans of
elimnating or minimnzing waste, or reuse of materials.

.2.6 Fi nal Construction Waste Diversion Report

A witten assertion by a material recovery facility operator identifying
constituent materials diverted fromdisposal, usually including sunmary
tabul ations of materials, weight in short-ton.

2.7 Recycling

The series of activities, including collection, separation, and processing,
by which products or other materials are diverted fromthe solid waste
stream for use in the formof raw materials in the nanufacture of new
products sold or distributed in comrerce, or the reuse of such materials as
substitutes for goods nade of virgin materials, other than fuel.

.2.8 Reuse

The use of a product or materials again for the same purpose, inits
original formor with little enhancenent or change.

. 2.9 Salvage
Usabl e, salable itens derived from buil di ngs undergoi ng denolition or

deconstruction, parts fromvehicles, machinery, other equipnent, or other
components.
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1.2.10 Source Separation

The practice of administering and inplenenting a managenent strategy to
identify and segregate unrel ated waste at the first opportunity.

1.3 CONSTRUCTI ON WASTE (| NCLUDES DEMOLI TI ON DEBRI S/ WASTE)
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NOTE: Al projects are required to divert at |east
60 percent of their non-hazardous solid wastes from
the waste stream (including waste from construction
denolition, or deconstruction operations).

*% *% *% *% *% *% *% *% *% *% *% *%%

Divert a mininumof [60][__ ] percent by weight of the project
construction waste and denolition debris/waste fromthe landfill. Follow
applicabl e industry standards in the managenent of waste. Apply sound
environnmental principles in the managenent of waste. (1) Practice
efficient waste managenent when sizing, cutting, and installing products
and materials and (2) use all reasonable neans to divert construction waste
and denolition debris/waste fromlandfills and incinerators and to
facilitate the recycling or reuse of excess construction materials.

1.4 CONSTRUCTI ON WASTE MANAGEMENT

I mpl enent a construction waste nmanagenent program for the project. Take a
pro-active, responsible role in the nmanagenment of construction construction
wast e, recycling process, disposal of denolition debris/waste, and require
all subcontractors, vendors, and suppliers to participate in the
construction waste nmanagenent program Establish a process for clear
tracki ng, and docunentation of construction waste and denolition

debris/waste.

1.4.1 | mpl enent ati on of Construction WAaste Managenment Program

Devel op and document how the construction waste nmanagenent programwi || be
i npl emented in a construction waste nanagenent plan. Subnmit a Construction
Wast e Managenment Plan to the Contracting Oficer for approval

Construction waste and denolition debris/waste materials include un-used
construction materials not incorporated in the final work, as well as
denolition debris/waste materials fromdenolition activities or
deconstruction activities. |In the managenent of waste, consider the
availability of viable markets, the condition of materials, the ability to
provide material in suitable condition and in a quantity acceptable to
avail abl e markets, and tinme constraints inposed by internal project
conpl eti on mandat es.

1.4.2 Oversight

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: For Arny Project select the first bracketed
option.

For Air Force Project being designed and
adm ni stered by Arny, select the first
bracketed option.

For Navy Projects, select the second bracketed
option.
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For Air Force Project being designed and
admi ni stered by Navy, select the second bracketed
option.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ The Quality Control Manager, as specified in Section 01 45 00.00 10
QUALI TY CONTROL, is responsible for overseeing and docunmenting results from
executing the construction waste nanagenment plan for the project.][The

Envi ronment al Manager, as specified in Section 01 57 19 TEMPORARY

ENVI RONVENTAL CONTROLS, is responsible for overseeing and docunenting
results fromexecuting the construction waste nmanagenent plan for the
project.]

. 4.3 Speci al Prograns

I mpl enent any special prograns involving rebates or simlar incentives
related to recycling of construction waste and denolition debris/waste
materials . Retain revenue or savings from sal vaged or recycling, unless
otherwi se directed. Ensure firnms and facilities used for recycling, reuse,
and di sposal are pernmitted for the intended use to the extent required by
federal, state, and |ocal regul ations.

.4.4 Speci al Instructions

Provide on-site instruction of appropriate separation, handling, recycling,
sal vage, reuse, and return nethods to be used by all parties at the
appropriate stages of the projects. Designation of single source
separating or commingling will be clearly marked on the containers.

. 4.5 Wast e Streans

Del i neate waste streams and characteri zation, including estinmated materia
types and quantities of waste, in the construction waste managenent plan
Manage all waste streans associated with the project. Typical waste
streams are listed below. Include additional waste steans not |isted:

Land C earing Debris

Asphal t

Masonry and CWU

Concrete

Metals (e.g. banding, stud trim ductwork, piping, rebar, roofing,
other trim steel, iron, galvanized, stainless steel, alum num
copper, zinc, bronze, etc.)

Wod (nails and staples all owed)

G ass

Paper

Pl astics (PET, HDPE, PVC, LDPE, PP, PS, O her)

Gypsum

Non- hazar dous pai nt and pai nt cans

Car pet

Ceiling Tiles

I nsul ation

Bever age Contai ners

Paoop

°es3-FxT e

.5 SUBMITTALS
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NOTE: Review subnmittal description (SD) definitions
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in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the subnmittals
required for the project.

The Guide Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G" GCenerally, other submittal itenms can be
reviewed by the Contractor's Quality Control

System Only add a “G to an item if the subnittal
is sufficiently inmportant or conplex in context of

t he project.

For submttals

requi ri ng Governnent approval on Arny

projects, a code of up to three characters within
the subnmittal tags nmay be used following the "G'

designation to
Codes for Arny

i ndi cate the approving authority.
proj ects using the Resident

Managenment System (RMB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,

Air Force, and

NASA proj ects.

The "S" following a submittal itemindicates that

the submttal

is required for the Sustainability

eNot ebook to fulfill federally mandat ed sustai nabl e
requirenents in accordance with Section 01 33 29
SUSTAI NABI LI TY REPORTING. Locate the "S" submittal
under the SD nunber that best describes the

submittal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Arnmy projects.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkk
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CGovernment approval is required for subnmittals with a "G' designation;
submittals not having a "G' designation are [for Contractor Quality Control
approval .][for information only. Wen used, a designation follow ng the
"G' designation identifies the office that will review the submttal for
the Government.] Submittals with an "S" are for inclusion in the

Sust ai nabil ity eNot ebook,

in conformance to Section 01 33 29 SUSTAI NABI LI TY

REPORTI NG. Submit the following in accordance with Section 01 33 00

SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnmttals

Constructi on Waste Managenent Plan; ¢, | 11

SD-06 Test Reports

Quarterly Reports

Annual Report

SD-11 C oseout Submittals
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1

Fi nal Construction Waste Diversion Report; S

6 MEETINGS

NOTE: In the second text paragraph, select the
first bracketed option, for Army Projects.

In the second text paragraph, select the second
bracketed option, for Navy Projects.

In the second text paragraph, select the third
bracketed option, for NASA Projects.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkik

Conduct Construction Waste Managenent neetings. After award of the
Contract and prior to commencenent of work, schedule and conduct a neeting
with the Contracting Oficer to discuss the proposed construction waste
managenment plan and to devel op a nutual understanding relative to the
managenent of the construction waste managenent program and how wast e

di version requirements will be net.

The requirenents of this neeting may be fulfilled during the coordi nation
and nutual Understanding neeting outlined in Section [01 45 00.00 10] [
01 45 00.00 20] [01 45 00.00 40] QUALITY CONTROL. At a mnimm discuss
and docunment waste managenment goals at foll ow ng nmeetings:

a. [Preconstruction][Pre-denolition] neeting.

b. Regular [site][Quality Control] neetings.

c. Work safety neeting (if applicable).

LT CONSTRUCTI ON WASTE MANAGEMENT PLAN

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The requirements for the Contractor's waste
managenent plan nust be coordinated with the waste
managenment plan for the installation. Revise this
par agraph as necessary to neet the installation's
requirenents. Verify that itenms are able to be

di sposed of as specified in the technical sections.
The contractor may include specified itens in item
(i) belowif explanation or justification exists, to
be approved by the Contracting Oficer.

*% *% *% *% *% *% *% *%%

Subnmit Construction Waste Managenent Plan within 15 days after [contract
award] [notice to proceed]. Revise and resubnit Construction Waste
Managenent Plan until it receives final approval fromthe Contracting
Oficer, in order for construction to begin. Execute denolition or
deconstruction activities in accordance with Section 02 41 00 [ DEMOLI TI ON|
[ AND] [ DECONSTRUCTI ON]. Manage denvolition debris/waste or deconstruction
materials in accordance with the approved constructi on waste nanagenent
plan.

An approved construction waste managenent plan will not relieve the
Contractor of responsibility for conpliance with applicable environnental
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regul ati ons or neeting project cunulative waste diversion requirenent.
Ensure all subcontractors receive a copy of the approved Constructi on Waste
Managenment Plan. The plan denponstrates how to neet the project waste

di version requirement. Al so, include the following in the plan:

a. ldentify the nanmes of individuals responsible for waste nmanagenent and
wast e managenent tracking, along with roles and responsibilities on the
project..

b. Actions that will be taken to reduce solid waste generation, including
coordi nation with subcontractors to ensure awareness and participation

c. Description of the regular neetings to be held to address waste
management.

d. Description of the specific approaches to be used in recycling/reuse of
the various materials generated, including the areas on site and
equi pnent to be used for processing, sorting, and tenporary storage of

materials.
e. Name of landfill and/or incinerator to be used.
f. ldentification of local and regional re-use prograns, including

non-profit organi zati ons such as schools, |ocal housing agencies, and
organi zation that accept used materials such as material exchange
networks and resale stores. Include the name, |ocation, phone nunber
for each re-use facility identified, and provide a copy of the pernit
or license for each facility.

g. List of specific materials, by type and quantity, that will be sal vaged
for resale, salvaged and reused on the current project, salvaged and
stored for reuse on a future project, or recycled. Ildentify the
recycling facilities by nane, address, and phone nunber

h. Identification of materials that cannot be recycled or reused with an
expl anation or justification, to be approved by the Contracting Oficer

i. Description of the neans by which any materials identified in item (Q)
above will be protected from contanination

j. Description of the neans of transportation of the recyclable naterials
(whether materials will be site-separated and sel f-haul ed to designated
centers, or whether nixed materials will be collected by a waste haul er
and renoved fromthe site).

k. Copy of training plan for subcontractors and other services to prevent
contami nation by co-ningling materials identified for diversion and
waste material s.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: Include list items bel ow when required by
Third Party Certification (TPC).

*% *% *% * *% *% *% * * *%%

I. Identification of at least [5] | ] construction or denolition
material streanms for diversion.

m Detailed plan and distribution of waste diversion between buil dings,
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when project is a part of a canpus.]

[ n. Facilities or subcontractors offering construction waste transport
on-site or off-site nmust ensure that proper shipping orders, bill of
| adi ng, mani fests, or other shipping docunents containing waste
di version informati on neet requirenents of 40 CFR 273 Universal Waste
Management, 49 CFR 173 Shi ppers - General Requirenents for Shipnents
and Packagi ngs, and 49 CFR 178 Specifications for Packaging.
I ndi vi dual s si gning mani fests or other shipping docunents shoul d neet
the mnimumtraining requiremnments.]

[ o. List each supplier who deliver construction materials, in bulk, or
package products in returnable containers or returnable packaging, or
have take-back programs. List each program and the applicable material
to actively nonitor and track to assist in nmeeting waste diversion
requi renents on the project.]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include itens bel ow when a project is |ocated
outside the Continental United States (OCONUS) and

i s subject to known host nation agreements. Delete
the additional items below, if the project is inside
the United States and not subject to Host Nation
Agreements.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ p. Ildentify any local jurisdiction requirements for waste managenent.
I ncl ude those requirenents, points of contact, etc.]

Distribute copies of the waste managenent plan to each subcontractor,
[Quality Control Manager]|[Environmental Manager], and the Contracting
Officer.

1.8 RECORDS ( DOCUNMENTATI ON)
1.8.1 General

Mai ntain records to docunment the types and quantities of waste generated
and diverted though re-use, recycling and/or sale to third parties; through
di sposal to a landfill or incinerator facility. Provide explanations for
any materials not recycled, reused or sold. Collect and retain manifests,
wei ght tickets, sales receipts, and invoices specifically identifying
diverted project waste materials or disposed material s.

1.8.2 Accumulated

Maintain a running record of nmaterials generated and diverted fromlandfill
di sposal, including accunul ated diversion rates for the project. Mke
records available to the Contracting O ficer during construction or
incidental demolition activities. Provide a copy of the diversion records
to the Contracting Oficer upon conpletion of the construction, incidental
demolitions or mnor deconstruction activities.

1.9 REPORTS
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NOTE: This paragraph is tailored for Army, Air
Force and NASA.

SECTION 01 74 19 Page 11



1

For Arny projects, waste reports go to the SWARS
Coordi nator or Department of Public Wrks (DPW
Sol i d Waste Manager.

For Air Force projects, coordinate with the Base and
identify the appropriate person to receive this data.

For NASA projects, coordinate with the project
engi neer and identify the appropriate person to
receive this data.

Edit the bracket selection for Quarterly Reporting
and insert the appropriate office/point of contact
that will receive the waste reports.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkik

9.1 General

Mai ntain current construction waste diversion information on site for
periodic inspection by the Contracting Officer. Include in the quarterly
reports, annual reports and final reports: the project name, contract

i nformation, information for waste generated, diverted and di sposed of for
the current reporting period and show cunul ative totals for the project.
Reports nust identify quantifies of waste by type and di sposal nethod.

Al so include in each report, supporting docunentation to include manifests,
wei gh tickets, receipts, and invoices specifically identifying the project
and waste material type and wei ghted sum

.9.2 Quarterly Reporting

Provide cunul ative reports at the end of each quarter (Decenber, March
June, and Septenber, corresponding with the federal fiscal year for
reporting purposes). Subnit quarterly reports not later than 15 cal endar
days after the preceding quarter has ended. [Submit Quarterly Reports to
the appropriate office or identified point of contact.]

. 9.3 Annual Reporting

*kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Edit bracketed option to tell Contractor
where additional copies of annual report is required
to be subnitted

I dentify who the appropriate installation PCC is and
insert in the bracketed option. Delete bracketed
option if not applicable.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Provi de a cunul ative constructi on waste diversion report annually. Submt
annual report not later than 30 cal endar days after the preceding fourth
quarter has ended.[ Provide copy of annual construction waste diversion
report to the installation POC. ]

.10 FI NAL CONSTRUCTI ON WASTE DI VERSI ON REPORT

A Final Construction Waste Diversion Report is required at the end of the
project. Provide Final Construction Waste Diversion Report [60] [__ ]
days prior to the Beneficial Cccupancy Date (BOD). The final Construction
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Wast e Diversion Report nmust be included in the Sustainability eNotebook in
accordance with Section 01 33 29 SUSTAI NABI LI TY REPORTI NG

1.11 COLLECTION

Col l ect, store, protect, and handl e reusable and recyclable nmaterials at
the site in a manner which prevents contanination, and provi des protection
fromthe elements to preserve their useful ness and nonetary val ue. Provide
receptacl es and storage areas designated specifically for recycl able and
reusable materials and | abel themclearly and appropriately to prevent
contam nation fromother waste nmaterials. Keep receptacles or storage
areas neat and cl ean

Trai n subcontractors and other service providers to either separate waste
streans or use the co-mngling nmethod as described in the construction
wast e managenment plan. Handl e hazardous waste and hazardous materials in
accordance with applicable regul ations and coordinate with Section 01 57 19
TEMPORARY ENVI RONMENTAL CONTROLS and Section 02 81 00 TRANSPORTATI ON AND

DI SPOSAL OF HAZARDOUS MATERI ALS. Separate materials by one of the

foll owi ng met hods descri bed herein:

1.11.1 Source Separation Method

Separate waste products and materials that are recyclable fromtrash and
sort as described below into appropriately nmarked separate containers and
then transport to the respective recycling facility for further
processing. Deliver materials in accordance with recycling or reuse
facility requirenments (e.g., free of dirt, adhesives, solvents, petroleum
contam nation, and other substances deleterious to the recycling process).
Separate materials into the category types as defined in the construction
wast e managenent pl an.
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NOTE: Contact local recycling centers or
Installation POC if the Installation has a recycling
programto deternmne if Co-Mngled Method is

all owed. Include the followi ng section if

applicable.
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[1.11.2 Co- M ngl ed Met hod

Pl ace waste products and recyclable materials into a single container and
then transport to an authorized recycling facility, which neets al
applicable requirenments to accept and di spose of recyclable materials in
accordance with all applicable local, state and federal regulations. The
Co-mingled materials nmust be sorted and processed in accordance with the
approved constructi on waste nmanagenent pl an.

]1.11.3 O her Met hods

O her methods proposed by the Contractor nay be used when approved by the
Contracting Oficer.

1.12 DISPOSAL
Control accunul ation of waste materials and trash. Recycle or dispose of

collected materials off-site at intervals approved by the Contracting
Oficer and in conpliance with waste nanagenent procedures as described in
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the waste managenent plan. Except as otherw se specified in other sections
of the specifications, dispose of in accordance with the follow ng:

1.12.1 Reuse

NOTE: Deternmine if sale of recovered materials is
allowed at the Installation, and choose the
appropriate bracketed phrase.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhhkhkhkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

G ve first consideration to reusing construction and denolition materials
as a disposition strategy. Recover for reuse materials, products, and
components as described in the approved constructi on waste managenent
plan. Coordinate with the Contracting Oficer to identify onsite reuse
opportunities or material sales or donation avail able through Governnent
resale or donation prograns. Sale of recovered materials [is] [is not]
allowed on the Installation.

1.12.2 Recycle

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Crushing lanps on site creates a hazardous
wast e stream which has additional handling and

di sposal requirenents. |If this process is required
based on the facility type, make adjustnents in the
associ ated text.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

Recycl e non- hazardous construction and denolition/debris materials that are
not suitable for reuse. Track rejection of contam nated recycl abl e
materials by the recycling facility. Rejected recyclables materials will
not be counted as a percentage of diversion calculation. Recycle al
fluorescent |lanps, HI D lanps, mercury (Hg) -containing thernostats and
anpoul es, and PCBs-containing ballasts and el ectrical conponents as
directed by the Contracting Oficer. Do not crush |anps on site as this
creates a hazardous waste stream w th additional handling requirenents.

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: | nclude bracket paragraph if a conposting
pile can remain on site after construction is
conpleted or if the Installation has a Conposting
Program or partners with a | ocal conposting venue
Verify if any advertised conposting opportunities
are still available at the tinme of the contract and
renove if no | onger available. Any Construction
Wast e Managenent Pl an shoul d expressly address the
strategy to utilize conposting or not to utilize
conposting, if the opportunity exists.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

[1.12.3 Compost

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: |If a conpost pile can remain on site after
construction is conplete, and if there is a use for
the finished conpost, enploy conposting practices

t hr oughout the project.

*% *% *% *% *% *% *% *% *%%
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Consi der conposting on site if a reasonabl e anount of conpostable materials
will be available and a utilization of conpostable material can be

determi ned and appropriately planned for. Conpostable materials include
plant materials, sawdust and certain food scraps. Conposting as a strategy
must be explicitly addressed in the Constructi on Waste Managenent Pl an
submitted for approval to ensure it is feasible.

11.12. 4 Waste

Di spose by landfill or incineration only those waste materials with no
practical use, econom c benefit, or recycling opportunity.

PART 2 PRODUCTS

Not used.

PART 3 EXECUTI ON

Not used. -- End of Section --
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