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4.1 Virginia

P

.4.1.1 Definition and Di sposal Requirenents of Enpty Paint Cans
.4.1.2 Er osi on and Sedi nent Control Measures and St or mwat er
Management

1.4.1.2.1 Er osi on and Sedi nent Contr ol

1.4.1.2.2 Constructi on Dewatering

4.1.3 Vi rginia Stormwater Managenent

1.4.1.3.1 Stormvat er General Permit for Construction Activities
Regi strati on Statenent

1.4.1.3.2 Stormwat er General Pernmit |nspection Reports

4.1. 4 Asbest os Abat enent and Notification Procedures

1.4.1.4.1 Best Managenent Practices

1.4.1.4.2 Asbest os Wast e Di sposal
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4.1.5 Hazar dous Waste Requirenents for Virginia Installations:

1.4.1.5.1 Denolition

1.4.1.5.2 Hazar dous and Uni versal Waste CGeneration

1.4.1.5.3 Wast e Managenent - Disposal by the Contractor
1.4.1.5.3.1 Contractor Site Custodian
1.4.1.5.3.2 Wast e Accumul ation
1.4.1.5.3.3 Wast e Di sposal

1.4.1.5.4 \Waste Managenent - Disposal by the Navy
1.4.1.5.4.1 Contractor Site Custodian
1.4.1.5.4.2 Wast e Accurul ation
1.4.1.5.4.3 Wast e Di sposal

1.4.1.5.5 Excavati on

1.4.1.5.6 Pai nting and Pai nt Renoval

1.4.1.5.7 Dunpsters

4.1.6 Air Requirenents:

1.4.1.6.1 Concrete Crushing

4.1.7 Spill Response and Reporting

2 Mar yl and

3 West Virginia

4 Pennsyl vani a

5 New Jer sey

6 North Carolina

4.6.1 Renoval of Waste from Canp Lejeune

1.4.6.1.1 Renoval of Waste

4.6.2 MCAS Cherry Poi nt

7 New Yor k

8 Mai ne

9 District of Colunbia

NORTHWEST ( Washi ngt on)

1

5.
.5

5

1 Contractor Enpl oyee Training Records
5.1.1 Waste Originator Training for NBK Bangor
5.1.2 Waste Originator Training for NBK Keyport
5.1.3 Waste Originator Training for NBK Brenerton
5.1.4 Waste Originator Training for NBK Everett
2 Refrigerant Work Checkli st
3 Envi ronnmental Protection Plan (EPP)
5.3.1 Solid Waste Managenent
5.3.2 Control and Managenment of Hazardous Waste
1.5.3.2.1 Dangerous Waste Turn-in
1.5.3.2.1.1 Naval Base Kitsap (NBK) Bangor
1.5.3.2.1.2 Naval Base Kitsap (NBK) Keyport
1.5.3.2.1.3 I ndi an I sl and
.5.3.2.2 Danger ous Waste Di sposal
3.3 St or nwat er Managenent and Control
.3.4 Clean Air Act Conpliance for [NBK Bangor][ NBK Keyport][ NBK
Bremerton][Everett]
.3.5 Clean Air Act Conpliance for Wi dbey Island and | ndian
Island
.5.3.6 Notice of Construction (NOC) and Notice of Conpletion
Li censes and Pernits
SOUTHEAST
1 Fl ori da
6.1.1 Naval Air Station (NAS) Jacksonville
1.6.1.1.1 Definition: Petrol eum Contami nated Waste
1.6.1.1.2 Envi ronnmental Protection Requirenents
1.6.1.1.3 Enpl oyee Trai ni ng Records
1.6.1.1.4 Control and Managenent of Hazardous Waste
1.6.1.1.5 Battery Di sposal
1.6.1.1.6 Mer cury Cont ai ni ng Devi ces Managenent and Di sposal
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1.6.1.2 Naval Air Station (NAS) Pensacol a
1.6.1.2.1 Excavation Permits
1.6.2 Georgi a
1.6.3 M ssi ssi ppi
1.6.3.1 Naval Construction Battalion Command (NCBC) Gul f port
1.6.3.1.1 Excavation Pernits
1.6.3.2 Naval Air Station (NAS) Meridian
1.6.3.2.1 Contractor Hazardous Material Inventory Log
1.6.4 South Carolina
1.6.5 Texas
1.6.6 Cuba
1.6.6.1 Naval Station, Guantananp Bay (GIMO)
1.6.6.1.1 Contractor Liabilities for Environmental Protection
1.6.6.1.2 Li censes and Pernits
1.6.6.1.3 Envi ronmental Protection Plan (EPP)
1.7 SOUTHWEST
1.7.1 Ari zona
1.7.1.1 Regul atory Requirenents for the Notice of Intent (NO)
1.7.2 California
1.7.2.1 Regul atory Requirenments for the Notice of Intent
1.7.2.2 St ornmwat er Notice of Termination
1.7.2.3 Sanpl i ng and Anal ysis of Hazardous Waste
1.7.3 Nevada
1.7.3.1 Regul atory Requirenents for the Notice of Intent
1.8 PACI FI C
1.8.1 Control and Di sposal of [lonization Snoke Detectors][Tritium
Exit Signs]
1.8.1.1 Mat eri al Baggi ng
1.8.1.2 Mat eri al Storage
1.8.1.3 Storage Site and Di sposal
1.8.1.4 St orage and Di sposal by Contractor
1.8.2 Hawai i
1.8.3 Guam
1.8.4 Japan
1.9 EURCPE
1.9.1 Italy
1.9.2 Spai n
1.9.3 G eece

PART 2 PRCDUCTS

PART 3 EXECUTI ON

3.1 NORTHWEST ( Washi ngt on)
3.1.1 Protection of Natural Resources
3.1.1.1 Er osi on and Sedi nent Control Measures
3.1.1.2 Er osi on and Sedi nent Control |nspection Reports
3.1.1. 3 St ormnvat er Notice of Intent for Construction Activities and
St orm Water Pollution Prevention Plan
3.1.1.3.1 St or mnvat er NO
3.1.1.3.2 Public Notice
3.1.1. 4 St or mvat er  NOT
3.1.1.5 Stormnat er | nspection Reports for General Permt
3.1.1.6 Wat er Resources
3.1.1.7 St or mvat er Dr ai nage and Constructi on Dewateri ng
3.1.1.8 G oundwat er
3.1.1.9 Mer chant abl e Ti nber
3.1.2 Hi storical and Archaeol ogi cal Resources
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3 Concrete Operations

1.3.1 Washing of Concrete Truck at [NBK

Brenerton] [ Everett] [ Wi dbey I sl and]

1.3.2 Washi ng of Concrete Truck at [Indian |Island][NBK

Bangor] [ NBK Keyport]

4 Control and Managenent of Solid Waste at Wi dbey Isl and

5 Control and Managenent of Solid Waste at NBK Brenerton

6 Wastewater Discharge [NBK Brenerton][Everett][ Wi dbey I sl and]
1.6.1 Di scharge at NBK Brenerton

1.6.2 D scharge at Everett

1.6.3 Hydrotest Water Di scharge at NBK Brenerton

7 Control and Disposal of Landfill-Controlled Waste

8 \Waste Determination Docunentation

1.8.1 Waste Information Specification Form for NBK Bangor

1.8.2 \Waste Information Sheet Form for Everett

1.8.3 Waste I nformation Sheet Form for NBK Brenerton

1.8.4 Waste Generation Record for[ Indian Island][ NBK Keyport]|

5

dbey | sl and]

1.8.5 Control of Waste Wthout Docunented Waste Determ nation
1.8.6 Laboratory Anal ysis
9 Contractor Hazardous Material Inventory Log
10 Hazardous Materials Prohibition
11 Solid Waste Managenent Report
12 Fuel Tanks
13 Rel eases and Spills of G| and Hazardous Substances
14 Control and Managenent of Hazardous Waste
1.14.1 Facility Hazardous Waste Generator Status
1.14.2 Hazar dous WAst e Managenent
1.14.3 Contractor-Generat ed Hazardous Waste
1.14.4 Encount ered Waste
1.14.5 Certificate of Final D sposal (CFD)
1.14.6 Regul ated Waste Storage, Satellite Accumul ation, and
90- Day Storage Areas
1.14.7 Vacuum C eaners
1.14.8 Class | and Class Il ODS Prohibition
15 Noi se
16 Dri nki ng Water
1.16.1 Proj ect Report
1.16.2 Public Wirks Department Permit
1.16.3 Proj ect Conpl etion Report
1.16.4 Di si nfection of Water System Conponents
17 Contractor's Qperation and Mii ntenance (Q&M Pl an
.18 Em ssi on Standards
.1.18.1 Volatile Organic Conmpound Eni ssion Control
SOUTHEAST
1 Fl ori da
2.1.1 Laboratory Anal ysis
2.1.2 Waste Storage/ Satellite Accurul ation
2.1.3 Control and Managenment of Hazardous Waste
3.2.1.3.1 Uni versal Waste
3.2.1.3.2 Mercury Containing Materials
3.2.1.3.3 Aerosol Cans Managenent and Di sposal
3.2.1.3.4 Di sposal of Regul ated Waste
3.2.1.3.5 Di sposal of Petrol eum Cont ani nat ed Waste
2.1.4 Dunpsters
2 Cuba
2.2.1 Fish and WIdlife Resources
2.2.2 Protection of Erodible Soils
2.2.3 Control and Managenent of Solid Waste
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Di sposal of Solid Waste and Debris
.11 Base Sanitary Landfill and Concrete Areas
Di sposal of Rubbi sh and Debris
.2.1 Permitted Material in Landfill
.2.2 Met al s Di sposal
wage
ntrol and Disposal of Hazardous Waste
Hazar dous WAste Generation
Hazar dous Wast e Di sposal
Hazar dous WAste Accurul ation
3.1 Site Storage
3.2 Turn-1In
Spills of Gl and Hazardous Materials
O ly and Hazardous Substances
Lead-Acid Batteries
Mercury Controls
Pet rol eum Product s
Class | and Cass Il Ozone Depl eting Substances (ODS)
0 Veget ati on
1 Contract Conpl etion and O ose- Qut

WwWWNN

NESESESESESENY SERERESE SIS S SERER SRR
NESESESESESENYSESESESESESRG RS SESENESEN
TAANANANNNOTT NNONW
REOONOUIAGIOIWNEQEWWNWE

ATTACHMENTS:

Table 1 - Spill Reporting Contact Nunber

Refri gerant Work Checkli st

G oundwat er/ St or mmvat er Fl ow Chart

Storm Drain and Sanitary Sewer Di scharge Approval
Esti mated Waste Tabl e

Encount ered WAste Summary

Wast e Generation Record (WGR)

PSNS 5090/ 132 CHM

Contractor Request for 45/90-Day Hazardous Waste Accurul ation
Certification/Recertification

Contractor Request for Hazardous Waste Satellite Accurul ation Area (SAA)
Registration

Accumul ation Area | nspection Record
Hazar dous Waste Accunul ation Area Registration Form

-- End of Section Table of Contents --
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NOTE: This gui de specification covers the

requi renents for state and | ocal environmenta
protection and for environnental tenporary
controls. The purpose of this docunent is to

suppl ement Section 01 57 19 TEMPORARY ENVI RONVENTAL
CONTRCLS with specific State and Local requirenents.
Coordinate with and do not repeat what is already
provided in the Section 01 57 19 TEMPORARY

ENVI RONVENTAL CONTROLS. Edit section thoroughly to
del et e paragraphs not applicable to project. Use
this section for both Design-Bid-Build and

Desi gn-Bui | d projects.

To assist specification editors and Contractors with
finding all of the pertinent sections, the

requi renents are arranged by Region, then State and
Installation. Rather than witing the sane State
requi renent for every installation in a given state,
the requirement should be Iisted under that state.

If a requirenment only applies at a specific
installation, list it under the appropriate
installation.

Many States and Municipalities have nore stringent
or additional requirements. Mdify this section to
i nclude State and Local differences as required to
suit local conditions and regul ati ons.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenents by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate information.

Renmove information and requirements not required in
respective project, whether or not brackets are

SECTION 01 57 19.01 20 Page 6



present.

TO DOANLOAD UFGS GRAPHI CS
Go to http://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

Conment s, suggestions and reconmmended changes for
this gui de specification are wel cone and shoul d be
submtted as a Criteria Change Request (CCR).
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NOTE: Sel ect the appropriate FEC/ Regi on where work
i s being done and del ete the un-used Regions.
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PART 1 GENERAL

1.1 REFERENCES

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkkkkhkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: These references are only for State specific
requi renents and suppl enent the references in
Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTRCOLS.
This paragraph is used to list the publications
cited in the text of the guide specification. The
publication are referred to in the text by basic
designation only and listed in this paragraph by
organi zati on, designation, date, and title.

Sel ect the appropriate FEC Regi on where work is
bei ng done and del ete the un-used Regi ons.

If you are using Specslntact, use the Reference

W zard's Check Reference feature when you add a
Reference Identifier (RID) outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Al so use the
Ref erence Wzard's Check Reference feature to update
t he i ssue dates.

If you are using Specslntact, references not used in
the text will automatically be deleted fromthis

section of the project specification when you choose
to reconcile references in the publish print process.

kkkkkkkkkkkkkkkkkkkkkkkkkkhkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkkhkhkhkkkkkx *k%

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only. |If state or local references are not provided
here, refer to Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS for
appropri ate references.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE to FEC. For each state |isted below, the FEC
shoul d edit the section to include state or |oca
specific references that will be called out in later
portions of this docunent.

Reference lists are tailored by each FEC
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ASTM | NTERNATI ONAL (ASTM

ASTM E2356 (2018) Standard Practice for Conprehensive
Bui | di ng Asbest os Surveys

I NSTRUCTI ONS AND STANDARDS FOR NAVBASE GUANTANAMO BAY CUBA
(COMNAVBASEGTMOINST)

1710.10 Qut door Recreational and Wldlife
Instruction

4400.2A Consol i dat ed Hazardous Materi al
Reutilization and Inventory Managenent
Program

5090.1 Hazar dous Waste Managenent Pl an

5090.4 Standard Operating Procedures for Landfill

5090.7 Pol [ uti on Control Procedures for Gl and
Hazar dous Subst ances

5090.8 Asbest os Program Managenent

5100.13 Hazar dous Materi al / Excess Hazar dous
Mat erial Control and Safety Program

FGS (1994) Final Governing Standards for
Envi ronmental Protection by U S. Forces in
Cuba

PUGET SOUND CLEAN Al R AGENCY ( PSCAA)
PSCAA Regul ati on Regulation I, Il, and Il
STATE OF VIRG NI A ADM NI STRATI VE CODE ( VAC)

9 VAC 25-840 Title 9, Agency 25, Chapter 840: Erosion
And Sedi nent Control Regul ations

9 VAC 25-850 Title 9, Agency 25, Chapter 850: Erosion
And Sedi nent Control And Stornwater
Management Certification Regul ations

9 VAC 25-870 Title 9, Agency 25, Chapter 870: Virginia
St or mnat er Managenent Program ( VSVP)
Regulation

U. S. DEPARTMENT OF DEFENSE ( DOD)

DOD 4715. 05- G (2007) Overseas Environnental Baseline
Gui dance Docurent

U. S. ENVI RONVENTAL PROTECTI ON AGENCY ( EPA)

EPA SW 846 (Third Edition; Update IV) Test Methods
for Evaluating Solid Waste:
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Physi cal / Cheni cal Met hods

U. S. NATI ONAL ARCHI VES AND RECORDS ADM NI STRATI ON ( NARA)

40 CFR 260 Hazar dous Waste Managenent System  CGeneral

40 CFR 261 Identification and Listing of Hazardous
Waste

40 CFR 262 St andards Applicable to Generators of

Hazar dous Waste

40 CFR 263 St andards Applicable to Transporters of
Hazar dous Waste

40 CFR 264 Standards for Omners and Operators of
Hazar dous Waste Treatnent, Storage, and
Di sposal Facilities

40 CFR 265 Interim Status Standards for Oamners and
Operators of Hazardous Waste Treat nent,
Storage, and Disposal Facilities

40 CFR 355 Enmer gency Pl anning and Notification

40 CFR 82 Protection of Stratospheric Ozone

49 CFR 171 General Information, Regulations, and
Definitions

49 CFR 172 Hazar dous Materials Table, Special

Provi si ons, Hazardous Materials
Conmuni cati ons, Energency Response
I nformation, and Trai ni ng Requirenents

49 CFR 178 Speci fications for Packagi ngs

77 FR 12286 Fi nal National Pollutant D scharge
El i mi nati on System (NPDES) Ceneral Pernmit
for Stormwvater Discharges from
Construction Activities

WASHI NGTON STATE ADM NI STRATI VE CODE (WAQ)

WAC-173-160 M ni mum St andards for Construction and
Mai nt enance of Wells
WAC-173-303 Washi ngt on Dangerous Waste Regul ati ons
WAC-173-303-330 Per sonnel Trai ni ng
WAC-173-303-573 Standards for Universal Waste Managenent
WAC-173-303-573(2) Standards for Universal Waste Managenent -
Batteries
WAC-173-303-573(3) Standards for Universal Waste Management -

Mer cury-cont ai ni ng Equi pnent

SECTION 01 57 19.01 20 Page 9



WAC-173-303-573(5) Standards for Universal Waste Managenent -

Lamps
WAC-173-350 Solid Waste Handling Standards
WAC-173-60 Maxi mum Envi ronment al Noi se Level s
WAC-222-30 Ti nber Harvesting
WAC-246-290 Department of Health Drinking Water
Regulation

WASHI NGTON STATE DEPARTMENT OF ECOLOGY (WSDE)

WSDE SWM (2014) Washington State Stornwater
Managenment Manual for Western Washi ngton

.2 DEFINITIONS

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkkkkhkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: This article contains tailoring tags for, and
is for, NAVFAC NW projects only.

*% *% *% *% *% *% * *%%

. 2.1 Danger ous Waste

Wast e defined as dangerous waste in accordance with WAC-173-303. This
includes, but is not linted to, hazardous waste, extrenely hazardous waste
and state-only dangerous waste.

2.2 Encount ered Waste

Material that is of Governnment origin that becones a waste during
construction at or on Government property. This termincludes both
foreseen and unforeseen Government waste di scovered at the worksite.

.2.3 Firewood

Raw, woody material cut into short |lengths and burned to produce energy.

. 2.4 Fugiti ve Dust

Particulate matter or any visible air contam nant (snoke, dust, or fune)
ot her than unconbi ned water that is not collected by a capture system and
emitted froma stack, but is released to the atnosphere at the point of
generation.

. 2.5 Ozone Depl eting Substance (ODS) Substitute

Any chemnical or product, whether existing or new, that is used by any
person as an EPA-approved replacenent for a Class | or Class Il ODSin a
given refrigeration or air-conditioning end-use.

.2.6 Refrigerant

Any substance consisting in part or whole of a Class | or Class Il ODS, or

an ODS substitute that is used for heat transfer purposes and provides a
cool ing effect.

SECTION 01 57 19.01 20 Page 10



1.2.7 Refuse

Includes, but is not limted to garbage, rubbish, trash, sonme soils, and
non- pai nted denolition and construction debris. The Governnent will

desi gnate refuse. Wen designated as "refuse," the Governnent has
determ ned the waste is not "Dangerous Waste."

1.2.8 Sewage

Li quid waste designhated by the Governnent as "domestic sanitary sewage" and
nornmal |y discharged through donestic sanitary sewage systens. Liquids

desi gnated as "sewage" include human body waste, and wastewater from sinks,
showers, |aundries, dishwashers, and garbage di sposals when these |iquids
use only chem cals approved by the Governnent for discharge into the
sanitary sewer.

1.2.9 Spill Event

A spill is any release of oil or hazardous substances to the water or
ground that is not controlled or pernmitted. This includes any spilling,

| eaki ng, punping, emtting, discharging, injecting, escaping, |eaching,

di sposing, or dunping of liquid or solid material that is not authorized in
witing by the Contracting Oficer

1.2.9.1 Report abl e Rel ease

A reportabl e rel ease neans any spilling, |eaking, punping, pouring,

emtting, enptying, discharging, injecting, escaping, |eaching, dunping, or
di sposing into the environnent of a known or unknown material or hazardous
subst ance that poses an immedi ate threat to human health or the environnent

to the air, soil, or water. Reportable releases are: a sheen of oil on the
water; a violation of the Installation's or project's water pernit (NPDES
permit); A sewage spill that threatens hunan health or the environnment; a

Conpr ehensi ve Environnmental Response, Conpensation, and Liability Act
reportabl e quantity for hazardous/toxic substances (40 CFR 302); an air or
hazar dous substance release that is a threat to human health or the
environnment, or released outside the facility boundaries; any di scharge
froman underground storage tank regul ated under WAC 173-360; or oi
spilled to the ground or to perneabl e secondary contai nment of 160 liters
42 gal l ons and greater

1.2.9.2 Non- energency Spill Event

A non-energency spill event is a discharge of a known material or any

hazar dous substance that does not pose an imediate threat to human health
or the environnent, can be cleaned up as part of normal housekeeping by the
personnel who discovered the spill, and is not released on the soil or into
any waterway inlet (for exanple, stormdrain) or outside Navy property
boundaries.

1.2.10 Ti mber, Merchant abl e
Any raw material yielded by a forest that is of a size, quality and
condition suitable for nmarketing under given econom ¢ conditions, even if
it is situated such that it is not inmediately accessible for |ogging.

1.2.11 Nonr oad Engi ne

Any internal conbustion engine, except notor vehicle (highway engines,

SECTION 01 57 19.01 20 Page 11



stationary engines, or engines that renmain at one location for nore than 12
mont hs), engines used solely for conpetition, or engines used in aircraft.
This definition is based on the principle of nobility and portability, and
i ncludes engines installed on (1) self-propelled equi pnent, (2) equipnent
that is propelled while performng its function, or (3) equipnent that is
portable or transportable, as indicated by the presence of wheels, skids,
carrying handles, dolly, trailer, or platform Exanples of regul ated
applications include farmtractors, excavators, bulldozers, wheel | oaders,
backhoe | oaders, road graders, diesel lawn tractors, |ogging equiprment,
portabl e generators, skid steer |oaders, or forklifts.

[1.2.12 Landfill-Control |l ed Waste

WAst e contai ni ng harnful substances but not designated as dangerous in
accordance with WAC-173-303 that are screened by a receiving facility to
ensure that it nmeets the requirements of their operating pernmt. Exanples
i nclude petrol eumcontani nated soil, abrasive blast grit, street or
dry-dock sweepings, treated wood, oily debris, and waste containing free
liquids as determined by the Paint Filter Liquids Test nethod 9095.

]1.2.13 Uni versal Waste

1.

Any of the follow ng dangerous waste that are subject to the universal
wast e requirenents of WAC-173-303-573 : Batteries as described in
WAC-173-303-573(2) ); Lanps as described in WAC-173-303-573(5) ;

Mer cury- cont ai ni ng equi prent as descri bed i n WAC-173-303-573(3)

3 SUBMITTALS

NOTE: Review Subnmittal Description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the subnmittals
required for the project.

The Guide Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G" GCenerally, other submittal itenms can be
reviewed by the Contractor's Quality Control

System Only add a "G' to an item if the submttal
is sufficiently inmportant or conplex in context of

t he project.

For subnmittals requiring Government approval on Arny
projects, a code of up to three characters within
the submttal tags nmay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenent System (RMS) are: AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" following a submittal itemindicates that
the submittal is required for the Sustainability
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eNot ebook to fulfill federally mandat ed sustai nabl e
requi renents in accordance with 01 33 29

SUSTAI NABI LI TY REPORTI NG Locate the "S" subnittal
under the SD nunber that best describes the
subnmittal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhhkhkhkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Add additional statement to include State or
Local submittal requirenments. Subnittals added here
nmust be called for and explained in the

speci fication paragraph text wthin.

Del ete any inapplicable submttal requirenents.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

CGovernment approval is required for subnmittals with a "G' designation;
submittals not having a "G' designation are [for Contractor Quality Control
approval .][for information only. Wen used, a designation follow ng the
"G' designation identifies the office that will review the submttal for
the Governnment.] Submittals with an "S" are for inclusion in the

Sustai nability eNotebook, in conformance with Section 01 33 29

SUSTAI NABI LI TY REPCRTI NG. Submit the followi ng in accordance with Section
01 33 00 SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnmttals

Excavation Permits; ¢, [___ 11

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the following submttal for NAVFAC
PAC proj ects.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

Storage Material Inventory; ¢, | 11

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the followi ng subnmittal for NBK
Bangor, NBK Keyport, NBK Brenerton, NAVSTA Everett.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkk

PSCAA Nonroad Engine Notification Form ([, | 1]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the followi ng subnittal for
construction of a new air pollution source. At NBK
Bangor, NBK Keyport, NBK Brenerton, and Everett
choose PSCAA. At Indian Island, choose ORCAA. At
Wi dbey, choose NWCAA.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Notice of Construction, [PSCAA][ORCAAI[NWCAA]; ¢, [ 1]

Contractor's Qperation and Mii ntenance (O & M Pl an
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Proj ect Report
Waste Originator Training Certification; ¢, | 11

SD-07 Certificates

kkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkkkkhkhhkhkkkkkk

NOTE: Include the followi ng for NBK Brenerton and
NAVSTA Everett.

*% *% *% *% *% *% *% *% *% *% *% *%%

Storm Drain and Sanitary Sewer Discharge Approval; ¢, [__ 1]
Waste Determ nation Docurmentation; ¢, [__ 1]

Mont hly Project Waste Sunmary Report

Landfill Disposal Form C[, [__ 1]

Hazar dous Waste Accunul ati on Area Regi stration Form

Contractor Request for Hazardous Waste Satellite Accunul ation Area
(SAA) Registration; C[, | 1]

Contractor Request for 45/90-Day Hazardous Waste Accunul ation
Certification/Recertification; C[, [ 11

Accunul ati on Area | nspection Record
Dangerous Waste Profile; C[, [ 1]

Dangerous Waste Manifests; ¢, [__ 1]

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the following submttal for Wi dbey
and NAVSTA Everett.

kkkkkkkkkkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhkhkkkkkk

Certificate OF Final Disposal; ¢, | 11

SD-11 C oseout Submittals

kkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhhkkkkkk

NOTE: Sel ect ORCAA for Indian Island, NACAA for
Whi dbey, or PSCAA for Everett, NBK Bangor, NBK
Brenerton, and NBK Keyport.

*% *% *% *% *% *% *% *% *% *% *% *%%

Notice of Conpletion, [PSCAA][ NACAA] [ ORCAA]

kkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhhkkkkkk

NOTE: Use the follow ng submittal for NBK Bremerton
and Wi dbey.

*% *% *% *% *% *% *% *% *% *% *% *%%

Solid Waste Tracking Sheet
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NOTE: Use the follow ng submittal for NBK Keyport,
NBK Bangor, NAVSTA Everett, and Indian Island.

*kkkkkkkkhkkkkkk kkkkkkkkkkkkkkkkkkkkkkkhhkkkkkkkkkkkkkkkhhkkkkkkkkkkkkk

Refuse and Recycle Quantity Form C[, [ 1]
Proj ect Conpletion Report; C[, [ 11
Refrigerant Work Checklist; C[, [ 11

Qperation and Mai ntenance Records (Air Pollution Sources)

1.4 MID-ATLANTIC

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkik

NOTE: Applicabl e environnental requirenments such
as; erosion/sediment control, stormwater, hazardous
waste, and solid waste may have uni que state

regul ati ons that exceed the requirenents of Section
01 57 19, TEMPORARY ENVI RONVENTAL CONTROLS. Edit
this section to include these unique state

requi renents for each state |isted bel ow

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For each installation, provide the follow ng:
1. Unique local requirenents that exceed Section

01 57 19, TEMPORARY ENVI RONMVENTAL CONTROLS

requi renents and state regul ations.

2. Environnental Point of Contact information for
design revi ew and base specific requirenents.

3. For every installation in area of responsibility,
the FEC nust identify the facility Hazardous Waste
CGenerator status as specified in Section 01 57 19
par agraph FACI LI TY HAZARDOUS WASTE GENERATOR STATUS.
4. For each installation |isted bel ow, provide
specific requirenents of the installation's

Envi ronment al Managenment System (EMS) that relate to
construction operations. Identify those site
specific EM5S actions that the Contractor mnust
perform under this contract.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Conply with the following state, regional, and | ocal requirenents which
suppl enent Section 01 57 19 TEMPORARY ENVI RONVENTAL CONTROLS.

1.4.1 Virginia

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: The foll owi ng paragraphs apply to Hanpton
Roads Installations (Norfolk Naval Station, NAS
Oceana, Dam Neck Annex, JEB Little Creek/Fort Story,
Nor f ol k Naval Shi pyard, NWS Yor kt own, NSA Hanpt on
Roads) Modify and add requirenents if used for
other Installations in Virginia according to their
practices.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk
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1.4.1.1 Definition and Di sposal Requirenents of Enmpty Paint Cans

Pai nt Cans: Paint cans that are enpty (free of liquids and contains |ess
than 2.54 cm 1 inch of dried material) of paints, solvents, thinners and
adhesi ves may be di sposed of in dunpsters.

Met al paint cans that neet the enpty standard can be placed in dunpsters
mar ked "metal only"; plastic cans may be placed in solid waste dunpsters.
Manage paint cans with liquid or nore than 2.54 cm 1 inch of solidified

oi | -based paint as a hazardous waste and | abel properly. Mnage paint cans
wi th excess water-based paint as non-hazardous waste. Contact NAVFAC

M DLANT Envi ronnental Services for nmanagenent requirenents.

1.4.1.2 Er osi on and Sedi nent Control Measures and Stormwater Management

1.4.1.2.1 Er osi on and Sedi nent Contr ol

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use this paragraph where | and di sturbance is
929 square meters 10,000 square feet or greater

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Subnit an erosion and sedi nent control plan, and conply with the
requirenents specified in the Virginia Erosion and Sedi nent Control Law and
Regul ations. (Virginia Code: 9 VAC 25-840). nbtain a Certificate of
Conpetency in accordance with 9 VAC 25-850.

1.4.1.2.2 Constructi on Dewatering

Construction site stormmater runoff nust be treated using proper erosion
control measures or stormaater nmanagement practices prior to release from
the construction site. Pollutants, including but not linmted to chem cals,
fuels, lubricants, sewage, paints, sedinentation, and other harnful
materials nmust not be discharged into or alongside any river, stream or

i mpoundnent, or into any channels leading to them |nplenent appropriate
erosi on and sedi ment control mneasures to all disturbed areas or bare soils
to prevent unauthorized offsite sedinentation. Apply stabilization
measures to denuded portions of a project that are at final grade or where
work has tenporarily ceased within 7 days

1.4.1.3 Virgi ni a Stornmnat er Managenent

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Use this paragraph where | and di sturbance is
4047 square nmeters one acre or greater

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkk

Where | and disturbance is equal to or exceeds 4046 square neters one acre,
prepare and subnmit a Stormnater Pollution Prevention Plan (SWPPP) and
comply with the requirements specified in the Virginia Stormater
Managenment Law and Regul ations (Virginia Code: 9 VAC 25-870). Obtain
Certificate of Conpetency in accordance with 9 VAC 25-850.

1.4.1.3.1 St ormnvat er General Permt for Construction Activities
Regi strati on Statenent

In accordance with 9 VAC 25-870, submit a Registration Statenent to the

State to obtain Virginia Stormwvater Managenment Program General Permit
coverage, and as required under the General Pernit, develop a SWPPP for the
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project. The SWPPP nust neet the requirenents of the State General Pernmt
for stormwater discharges fromconstruction activities. Subnit the

Regi stration Statenent and appropriate pernit fees to the appropriate state
agency for approval a mnimum of 15 cal endar days prior to the start of any
| and di sturbing activities. Maintain an approved copy of the SWPPP at the
onsite construction office, and continually update as regul ations require,
reflecting current site conditions.

Coverage under this pernit requires the Contractor to prepare a SWPPP
prepare and subnmit a Registration Statenent and provide the pernmit fee to
the responsible state agency before any land disturbing activities begin.
File for permt coverage on behalf of both the Contractor and the
Construction Oficer, and file a Notice of Term nation once construction is
complete and the site is stabilized with a final sustainable cover

Install, inspect, naintain best management practices (BMPs), and submnit
stormrvat er BMP i nspection reports and SWPPP inspection reports as required
under the terns and conditions of the pernmit. Ensure construction
operations and managenent conply with the terns and conditions of the
general permt for stormmater discharges fromconstruction activities.

.4.1.3.2 St ormnat er CGeneral Permit |nspection Reports

Conpl ete and docunent, in the SWPPP Not ebook, the Stormnater |nspection
Reports as required by the State VSMP General Permit. The Stormater

i nspections reports nust include itens required by the General Permit and
must be conpleted at the inspection frequency detailed in 9 VAC 25-870.
otain certificate of conpetency in accordance with 9 VAC 25-850

.4.1. 4 Asbest os Abat enent and Notification Procedures

Structures nust be surveyed for the presence of ashestos prior to
denolition or renovation. A structure is defined as including any

| oad- bearing portion of a structure. The survey nust be perfornmed by a
licensed, certified, accredited asbestos inspector in accordance with
ASTM E2356

Notify EPA and Virginia Departnent of Labor and Industry (VADOLI) at |east
20 cal endar days before start of asbestos abatement if asbestos is expected
to total at least 79 Linear Meters 260 LF, 14.9 Square Meters 160 SF, or 1
cubic neter 35 CF. Provide copies of notifications to the environnental
office (Air Manager) through the Contracting O ficer prior to beginning
wor k. Make notifications for any project that includes asbestos abatenent
(and for all denolition projects, regardl ess of whether asbestos contai ning
materials are present in the structure or facility) in accordance with
paragraph DEMOLI TION. Notification is not required if asbestos is

nonfri abl e asbestos containing roofing, flooring, or siding materials that
when installed, encapsul ated, or renoved do not becone friable. |If the
material is damaged, the matrix binding the asbestos fibers has
deteriorated, or mechanical renoval results in nore-than-incidental
breakage, then notification is required. Activities such as grinding,
mechani cal chi pping, sawing or drilling can nake the asbestos containing
material friable and woul d require notification

.4.1.4.1 Best Managenent Practices
Use BMPs to ensure EPA and VADOLI requirements are net, including:
preventing airborne emni ssions via wetting asbestos prior to renoval; using

gl ove bags or containment; using HEPA-filtered vacuumor ventilation
systens; restricting access to asbestos-control areas until thoroughly
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cl eaned and i nspected, and acceptabl e air-sanples have been received.

Consi deration should be given to other environmental programrequirements
such as C ean Water Act (CWA) requirenments when making deci sions regarding
BMPs.

.4.1.4.2 Asbest os Waste Di sposal

For asbestos waste disposal, phone the NAVFAC M DLANT Environnental (EV)
Service Desk to arrange pick up in your area. A nmanifest nust be signed by
this office prior to waste being renoved fromthe installation. Provide
copies of manifests and notifications to NAVFAC M d-Atl antic EV Hazardous
Waste (HW Program Manager.

.4.1.5 Hazar dous Waste Requirenents for Virginia Installations:
.4.1.5.1 Demolition

Renove the following itens fromthe site prior to denolition:

pol ychl ori nat ed bi phenyls (PCBs), fluorescent bulbs, nercury and netal
components (such as furnaces, ducts, and piping), and any hazardous
materials. Manage |ead, fluorescent bul bs, mercury-containing equipment,
and any other waste as "hazardous or universal waste" as appropriate (see
par agr aph HAZARDOUS AND UNI VERSAL WASTE GENERATION). If the denolition
activity enconpasses the whole building (the building nust be denolished to
the ground), the resulting construction debris (including | ead paint)
requires Toxicity Characteristic Leaching Procedure (TCLP) analysis to make
a waste determination and ensure proper nanagenent and di sposal before it
can be di sposed as solid waste.

.4.1.5.2 Hazar dous and Uni versal Waste Generation

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Activity Hazardous Material Reutilization,
Hazar dous Waste M ninmization and Di sposal Guide is
avai l abl e for downl oad at

https://lwww.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

*% *% *% *% * * *

Hazar dous and Uni versal Waste includes fluorescent bulbs, PCB ballast, |ead
pai nt, and nercury-containing equi pnent. Contact the EV HW Program Manager
to set up an appropriate accunul ation area. Manage waste in a satellite
accunul ation area (SAA), hazardous waste accumnul ation area (HWAA), or

uni versal waste accunul ation area (UMA) as directed by the EV HW Program
Manager through the Contracting Officer. Keep containers securely closed
unl ess adding or renoving naterial and waste. Ensure custodi ans managi ng
the accunul ation area(s) have appropriate training that has been taken
within the year prior to the area being established. Training is an annual
requi renent that can be taken on the

https://environmentaltraining.ecatts.com/ site. Keep copies of training
records and certificates on site.

Hazar dous Waste Accunul ation Areas (less than 90-day sites) require
Virginia Departnent of Environmental Quality (VDEQ notification. Notify
the HA Medi a Manager (HW MV 14 days prior to the start of waste

accunul ation. The EV HW Program Manager is authorized to notify VDEQ when
Hazar dous WAste Accumul ation Areas are established. A copy of the Activity
Hazardous Material Reutilization, Hazardous Waste M ninization and Di sposal
Quide will be provided by the Contracting Officer. For waste disposal,
phone the NAVFAC M DLANT EV Service Desk to arrange pick up in your area.
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Fax a conpleted DD 1348-1A to the Service Desk for all waste turn-ins.
Notify the Service Desk if any containers are | eaking or are in poor
condition. A representative from NAVFAC M DLANT EV Services is the

aut horized entity approved to sign nmanifests for off-site waste di sposal.

[1.4.1.5.3 Wast e Managenent - Disposal by the Contractor

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: Coordinate with the installation EV to
det er mi ne whet her paragraph WASTE MANAGEMENT -

DI SPCSAL BY THE CONTRACTOR or paragraph WASTE
MANAGEMENT - DI SPOSAL BY THE NAVY is applicable for
the project's location.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

Manage and di spose of all Hazardous WAste generated or discovered during
the project. Dispose of all waste in accordance with all federal and state
environnmental regulations. Sign and submt all paperwork (lab anal yses,
profiles, manifests) and records to the Navy. Allow inspection by the
Regi onal Environnmental Core for conpliance with federal, state and Navy
requirements.

1.4.1.5.3.1 Contractor Site Custodi an

a. Designate a Site Custodian and an Alternate for waste nmanagenent.
Provi de 24-hour phone nunbers where Site Custodian and alternate can be
contacted in the event of an energency.

b. Personnel nust be trained in hazardous waste nmanagenent procedures to
conmply with the requirenments of 40 CFR 262. 34 and 40 CFR 265.16.

1.4.1.5.3.2 Wast e Accunul ation

a. Establish a SAA, UMA or a tenporary 90-Day HWAA for waste
accunul ation. Cbtain the HW Medi a Manager approval. Do not use
accunul ation areas as |ay-down areas.

b. EV Core HWMMwi ||l notify VDEQ Notify the HWMM 14 days prior to the
start of waste accunulation. All agency notifications will originate
from the Regional Environnmental Core.

c. The Site Custodian and Alternate nmust attend the HW MM trai ni ng session
for the managenent of the SAA, UWAA or HWAA

1.4.1.5.3.3 Wast e Di sposal
a. The Navy will be considered the "generator" for any and all waste that
are generated on Navy property, regardless if the waste was generated
as result of Contractor activity.

b. Pack, mark, |abel and transport all waste in accordance w th Departnment
of Transportation 49 CFR Regul ati ons.

c. Obtain the EPA Hazardous Waste Identification Nunber (EPA ID#) for the
installation or off-site Contractor location, fromthe EV Core HW MM
Use the generator's EPA | D# on the Hazardous Waste Manifest.

(1) Provide the name and EPA | D Nunber for the Hazardous Waste
Transporter and the disposal facility to the HW W
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(2) Submit all waste profiles and docunmentation supporting the waste
di sposal to the HW MM for review

d. Obtain the Hazardous Waste Manifest signature from desi gnated
representative of the Regional Environnental Services Goup (EV
Services). Contact the Environmental Services Departnent Dispatcher to
schedul e this service. Obtain signature on the day the waste is
schedul ed to be picked up.

e. The Contractor is to ensure that the Certificates of D sposal and
Mani fests are mailed to EV Services, in accordance with the all Federal
and State regul ations.

I 1.4.1.5 4 Wast e Managenent - Disposal by the Navy

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Coordinate with the installation EV to

det ermi ne whet her paragraph WASTE MANAGEMENT -

DI SPOSAL BY THE CONTRACTOR or paragraph WASTE
MANAGEMENT - DI SPOSAL BY THE NAVY is applicable for
the project's location.

*% *% *% *% *% *% *% *% *% *% *% *%%

Coor di nat e waste nmanagenent actions with the HW MM responsi bl e for the
installation. Manage all hazardous waste in accordance with federal, state
and Navy Environmental Regul ations. Sign and submit all paperwork (Iab
anal yses, profiles, manifests) and records to the Navy. Allow inspection
by the Regional Environnental Core for conpliance with federal, state and
Navy requirenents.

.4.1.5.4.1 Contractor Site Custodian

a. Designate a Site Custodian and an alternate for waste nanagenent.
Provi de 24-hour phone nunbers where Site Custodian or Site Manager and
alternate can be contacted in the event of an energency.

b. Personnel nust be trained in hazardous waste nanagenent procedures to
comply with the requirements of 40 CFR 262. 34 and 40 CFR 265.16.

.4.1.5.4.2 Wast e Accunul ati on

a. Establish a Satellite Accunulation Area (SAA), Universal Waste

Accumul ati on Area (UWAA) or a tenporary 90-Day Hazardous WAste Accumul ation
Area (HWAA) for waste accunul ation. Do not use accumul ation areas as
Contractor |ay-down areas.

b. EV Core HWMM wi || notify VDEQ Notify the HW MM 14 days prior to the
start of waste accunulation. All agency notifications will originate from
the Regi onal Environnmental Core.

c. The Site Custodian and alternate nust attend the HW MM traini ng session
for the managenent of the SAA, UWAA or HWAA

d. Manage waste containers in accordance with all applicabl e Federal,
State, and Navy regul ations.
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1.4.1.5.4.3 Wast e Di sposa

a. The Navy will be considered the "generator" (EPA definition) for any
and all waste that are generated on Navy property, regardless if the waste
was generated as result of Contractor activity.

b. Obtain a Job Order Nunber fromthe NAVFAC M DLANT Fi nanci al Managenent
Busi ness Line, Accounts Receivabl e Departmnent.

c. Submt all waste profiles and docunentati on supporting the waste
di sposal to the HWMM for revi ew.

d. Coordinate with the HWMM for waste pickup by EV Services. EV Services
will pick up the waste and coordinate transport to an off-site pernitted
Treatment Storage or Disposal facility.

e. Obtain the Hazardous Waste Manifest signature from designated
representative of the Regional EV Services. Contact the Environnental
Servi ces Departnent Dispatcher to schedule this service. Obtain signature
on the day the waste is scheduled to be picked up.

]1.4.1.5.5 Excavation

If soil is to be reused onsite, sanpling is not required unless otherw se
directed. Excavated soil may be reused within the construction site with
no testing necessary. Soil nmay be stockpiled until the end of the project,
then reused as rmuch as possible prior to sampling and anal ysis for residual
soil to be disposed. Store in a manner that prevents rain frominfiltrating
the soil matrix and preventing any runoff into the surrounding soil or
pavenent (for exanple, store the soil on top of plastic sheets and covered
with plastic sheets or store in lined, covered dunpsters). |If the soil is
going to be relocated or disposed outside the construction site, sanpling
and analysis is required. Contact the installation HW Program Manager prior
to disposal to determine the appropriate sanmpling and test paraneter. Soil
di sposal requirenments will depend on test results. If soil is to be shipped
to a destination outside the fire ant quarantine area (outside of Janes
City County, York County, Chesapeake, Hanpton, Newport News, NorfolKk,
Poquoson, Portsnouth, Suffolk, Virginia Beach, or WIllianmsburg) it MJST
have a valid inspection certificate issued by an Oficer of the Plant
Protection and Quarantine Program (PPQ of the U S. Departnent of
Agriculture. Contact the EV Pest Managenent Coordi nator for additional
information.

1.4.1.5.6 Pai nti ng and Pai nt Renoval

Air-drying cans for disposal are allowed only if liquid residue is |less than
2.54 cm 1 inch; keep all paint or solvent containers closed and secured
when not adding or renoving material or waste. Waste paint chips and
debris nmust be collected and sanpled to determ ne the proper disposal

met hod. Contact the NAVFAC M DLANT EV HW Program Manager for sanpling
requirenents. |If waste paint is determ ned to be hazardous, waste nust be
managed as hazardous and an appropriate accunul ati on area nust be
established. Contact the NAVFAC M DLANT EV HW Program Manager for site
setup.

1.4.1.5.7 Dumpsters

Label trash containers to appropriately describe the contents.
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1.4.1.6 Ai r Requirenents:

1.4.1.6.1 Concrete Crushing
Secure an air permt for the crusher fromthe regul atory agency where the
equi pnent is home-based (in Virginia contact VADEQ . Provide a copy of the
permt to the EV Ofice (Air Program Manager) through the Contracting
Oficer at least 30 days prior to bringing crusher onsite.

1.4.1.7 Spill Response and Reporting

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Attach Table 1 - Spill Reporting Contact
Nurmber s, which is avail able for downl oad at
https://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

*kkkkkkkkkkkkhkkkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhhhkkkkkkkkkkkkkhkhkhkk

Report spills at Hanpton Roads Navy installations to the appropriate
installation Emergency Call Center (ECC) i medi ately upon discovery.

After notifying the installation ECC, notify the Navy point of contact.
Refer to the Installation Hazardous Material Reutilization, Hazardous Waste
M ni m zation and Di sposal Guide Appendix 3 for spill contact procedures.
Refer to Table 1 - Spill Reporting Contact Nunber for the appropriate point
of contact.

1.4.2 Maryland
a. Patuxent River

1.4.3 West Virginia
a. Sugar G ove

1.4.4 Pennsylvania

1.4.5 New Jer sey

1.4.6 North Carolina

1.4.6.1 Rermoval of Waste from Canp Lej eune

1.4.6.1.1 Renoval of Waste
Renove and di spose of rubbish and debris from Governnent property. Provide
24- hour advance witten notice to the Contracting Office of Contractor's
intention to dispose rubbish and debris off base. Disposal at sites or
landfills not holding a valid state of North Carolina permt is
specifically prohibited. The prohibition also applies to sites where a
permit ny have been applied for but not yet obtained. |If construction
debris has been di sposed of f-base outside the paraneter of this paragraph
at a site without state permits or not in accordance with regul atory

requirenents, renove, transport, and relocate the debris to a
state-approved site at Contractor expense. Pay any required fines,

penalties, or fees related to the illegal disposal of construction debris.
Metal will not be accepted at the Base Sanitary Landfill. Materials that
may be deposited in the landfill include the follow ng:
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CATEGORY

CONSTRUCTI ON DEBRI'S DI SPOSAL - BASE SANI TARY
LANDFI LL EXAMPLE/ GENERAL | NFORMVATI ON FOR DEPCSIT IN
THE LANDFI LL

M xed Debris

The following materials may be placed in the
landfill in a |location designated by the Iandfill
operator. These itens may be m xed together.

Sheetrock, plaster, glass (broken), Non-asbestos
i nsul ation, (fiberglass and m neral wool nust be
bagged).

Packi ng paper, Styrofoam and pasteboard boxes

Non- asbestos roofing materials such as shingles
built-up and shingle roofing. Painted wood such as
doors, w ndows, siding, and trim

Plastic and fiberglass such as pipe, electrical
boxes, cover plates, and simlar. Ceramc and vinyl
flooring or tile and ceiling tile.

Masonry and Concrete

Del i ver concrete, block, brick, nmortar to the
landfill separate fromany other itens, and pl ace
in a location designated by the landfill operator.
Rei nforcement wire and rebar nust be renoved flush
wi th exposed surfaces.

Non-recycl abl e Cardboard

Br eakdown corrugat ed cardboard boxes and deliver to
the Base Recycling Center |ocated at Building 913.

| f Base personnel rejects the cardboard, take
cardboard to the landfill.

Non-recycl abl e Wl |
Pallets

Del i ver usable pallets to the Base Recycling Center
| ocated at Building 913. |If Base personnel rejects
the pallets, take pallets to the landfill.

Tr eat ed Wod

Del i ver treated wood, and such as piling and power
poles, to the landfill separated from any ot her
itens, and place in locations as designated by the
| andfill operator.

Unt r eat ed/ Unpai nt ed Whod

Del i ver lunber, trees, stunps, |inbs, tops, and
shrubs to the landfill separated from any other
itens, and place in locations as designated by
I andfill operator.
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CATEGORY

CONSTRUCTI ON DEBRI'S DI SPOSAL - BASE SANI TARY
LANDFI LL EXAMPLE/ GENERAL | NFORMVATI ON FOR DEPCSIT IN
THE LANDFI LL

Organic Matter

Del i ver | eaves, pine straw, and grass clippings to
the landfill separated fromany other itens, and
place in |locations as designated by |andfill
operator. No bags or containers are allowed.

Fi ber gl ass Tanks - 2000

liter 550 Gallons or
less

Cl ean tanks before delivering to the landfill.

Asphal t Pavenent

Renove pavenent from Governnent property and deliver
to an asphalt-recycling establishment. Provide a
record of the total tons of asphalt recycled and
the corporate nanme and | ocation of the recycling
establ i shnent receiving the renmoved asphal t.

Wei gh each and every
vehi cl e delivering
debris

Separate each category of construction debris at
construction site and deliver separately to the
landfill.

Wei gh each and every
vehi cl e delivering
debris

Pl ace each category of construction debris in the
landfill at the location designated by the landfill
operator.

Asbestos

Refer to PART 4, PERFORVANCE TECHNI CAL
SPECI FI CATI ONS, F20, SELECTI VE BU LDI NG DEMOLI Tl ON.

Lead- Based Pai nt and
Materials

Refer to PART 4, PERFORVANCE TECHNI CAL Material s
SPECI FI CATI ONS, F20, SELECTI VE BUI LDI NG DEMOLI TI ON.

Metals

Metals will not be accepted at the landfill. Renobve
netals fromeach category before delivery to the
landfill. (Exanple: Renobve hardware from doors and
windows)

Di spose of metal construction debris at Defense
Reutilization Maintenance O fice (DRMO) Building
TC- 861, Canmp Ceiger.
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CATEGORY CONSTRUCTI ON DEBRI'S DI SPOSAL - BASE SANI TARY
LANDFI LL EXAMPLE/ GENERAL | NFORMVATI ON FOR DEPCSIT IN
THE LANDFI LL

Al umi num brass, copper, |ead, other netal
electrical wiring, cable (cut in 3-foot or |ess
sections)

1.4.6.2 MCAS Cherry Poi nt
1.4.7 New Yor k

1.4.8 Maine

1.4.9 District of Colunbia

[1.5 NORTHWEST ( Washi ngt on)

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: The foll owi ng paragraphs are tailored for
NAVFAC NW use.

Forns referenced for attachnent are avail able for
downl oad at
https://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

*kkkkkkkkkkkhkkkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkkhhkhkk

Conply with the followi ng state, regional, and | ocal requirenents which
suppl enent Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS.

1.5.1 Contractor Enpl oyee Training Records

Train enpl oyees in accordance with WAC-173-303-330 . Trai ning nust be
conpl eted and docunented prior to the generation of waste.

1.5.1.1 Waste Originator Training for NBK Bangor

NBK Environmental Division Waste Originator Training Certification is
obt ai ned by attendi ng the Bangor Waste Originator Cass and passing the
Originator Test given at the end of the class. Contact the Contracting
Oficer for dates and tines of the Originator C ass.

1.5.1.2 Waste Originator Training for NBK Keyport
NBK Keyport Waste Originator Training Certification is obtained by taking
the el ectronic "Hazardous Waste Site Manager/Alternate (Waste CGenerator)"
training nodule (contact the Contracting O ficer for an el ectronic copy)
and passing the test at the end of the training nodule. Training nust be
compl eted and docunented prior to the generation of waste.

1.5.1.3 Waste Originator Training for NBK Brenerton

Enpl oyees nust be familiar (read and understand) the approved Environnental
Protection Plan and the "Contractor's Guide to Environnmental Conpliance."
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Conpl ete the ECATTS course titled "Site Specific Hazardous Waste Managenent
Training for the Bremerton Naval Conplex" in order to satisfy the
Contractor Enpl oyee Training Records submittal in accordance with Section
01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS. Taken annually, this course
will satisfy the refresher-training requirenment of WAC-173-303 for work at
NBK Brenerton and is not required on a per project basis.

.5.1. 4 Waste Originator Training for NBK Everett

Contractor personnel generating hazardous waste nmust obtain Site-Specific
Hazardous Waste Training. Allow 1 hour for training. Coordinate with the
NAVFAC NW PWC Envi ronment al Di vi si on, 425-304- 3470.

.5.2 Refri gerant Work Checkli st

Submit a conpleted Refrigerant Work Checklist formto docunment that work
was performed in conpliance with 40 CFR 82 requirenents. Conplete one form
for each piece of equipnent containing refrigerant that nust be installed,
renoved, or serviced as part of this Contract.

.5.3 Envi ronnmental Protection Plan (EPP)

The followi ng clarifications and requirenents suppl enent paragraph

ENVI RONMVENTAL PROTECTI ON PLAN in Section 01 57 19 TEMPORARY ENVI RONMENTAL
CONTROLS.

.5.3.1 Solid Waste Managenent

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For NBK Bangor, choose the second bracketed
sentence and delete the first. For other |ocations,
choose the first bracketed sentence and del ete the
second.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhkkkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkk

Include the Solid Waste Managenent Plan from Section 01 57 19 TEMPORARY
ENVI RONVENTAL CONTROLS, as part of the EPP. Identify each solid-waste

di sposal facility, including: the type of facility, name, physica
address, phone nunbers, issuing authority and approval signature, pernitted
entity and period of issuance for waste. Subnmit a copy of the county

haul ing permt (for nonexenpt franchised haulers).][ Include the Solid
Wast e Managenent Plan from Section 01 57 19 TEMPORARY ENVI RONMVENTAL
CONTROLS as part of the EPP. Specify nanme and address of permitted refuse
di sposal facilities (clearly state how asbestos waste will be handl ed).
Speci fy procedures for providing the Contracting Oficer with dunp tickets
that include waste quantities and dates of disposal. Specify procedures
for providing refuse waste quantities, dates and certifications of disposa
on the Refuse and Recycle Quantity Form

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: Choose PSNS& MFI NST 5090. 30 and 5090.5 for
projects at NBK Bremerton, choose BKCHD 2010-1 for
projects in Kitsap County, or choose JCC Chapter
8.10 projects at Indian Island.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Per f orm wast e managenment practices in accordance wi th[ PSNS& M-I NST
5090. 30, Water Pollution Prevention and Control Plan; PSNS& M-I NST 5090. 5,
Wast e Managenent Plan][ Brenerton-Kitsap County Health District Odinance
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2010-1, Solid Waste Regulations;][ Jefferson County Code, Chapter 8.10
Solid Waste Regul ations;] WAC-173-303, WAC-173-350, 40 CFR 262, 40 CFR 263,
40 CFR 264, 49 CFR 172, and 49 CFR 178.

1.5.3.2 Control and Managenent of Hazardous Waste

[1.5.3.2.1 Danger ous Waste Turn-in

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkik

NOTE: Select "turn-in" for NBK Bangor, NBK Keyport,
I ndian Island, and nobst projects at NBK Brenerton.

Del et e paragraphs for Installations other than where
the work is to be perfoned.
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Speci fy procedures to handl e, process and di spose of dangerous waste.

Pr oj ect - gener at ed dangerous waste nust be turned into the Governnent for
di sposal. Collect dangerous waste in Department of Transportation
(DOT) - approved containers in accordance with 49 CFR 171, 49 CFR 172, and
49 CFR 178 properly labeled to identify the type of waste, hazard to
personnel, and the start date. Containers and |labels will be supplied by
t he Government.

Notify the Contracting O ficer 14 cal endar days in advance for request of
bul k containers. Request is acconplished by submi ssion of a Waste

I nformation Specification including an estimated quantity of dangerous
wast e and the nunber of containers. |Identify dangerous waste generated
within the confines of the station by the use of the station's EPA
generator identification (ID) nunber. Accurulate in an approved satellite
or 90-day accunul ation area that nmeets the requirenents set forth in
WAC-173-303. Contact the Contracting Oficer no nore than 45 cal endar days
fromthe start date for 90-day accunul ation areas to arrange for
transport. Accunul ate bul k dangerous waste in a 90-day area. Turn in
non- bul k dangerous waste froma 90-day area within 45 days of the start
date. Turn in dangerous waste fromsatellite accunulation areas to the
Government prior to exceeding tine and quantity limts. Onsite treatnent
of waste is prohibited.

1.5.3.2.1.1 Naval Base Kitsap (NBK) Bangor

Conpl ete Waste Information Specification in accordance with paragraph WASTE
DETERM NATI ON DOCUMENTATI ON, for each waste stream Contractor personne
submitting Waste Information Specification fornms nmust have al ready received
Bangor Waste Originator Training and Certification.

1.5.3.2.1.2 Naval Base Kitsap (NBK) Keyport

NBK Keyport will not provide a copy of the Hazardous Waste Managenent

Plan. Information required for the control and di sposal of Hazardous Waste
at NBK Keyport is included in the "Hazardous Waste Site Manager/ Al ternate
(Waste Generator)" training nodule and the NAVSEA Keyport Contractor's

Gui de to Environnental Conpliance.

Expl ai n how waste designated by the Governnent will be disposed of in
accordance with Waste Generation Record (WER) instructions. Conplete WER
i n accordance with paragraph WASTE DETERM NATI ON DOCUMENTATI ON, for each
waste stream Contractor personnel submitting WGR forms nust have al ready
recei ved Keyport Waste Originator Training and Certification
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1

Il

.5.3.2.1.3 I ndi an | sl and

Conpl ete Waste Ceneration Record in accordance wi th paragraph WASTE
DETERM NATI ON DOCUMENTATI ON for each waste stream Contractor personnel
submitting WGR forns nust have al ready received Bangor Waste Origi nator
Training and Certification.

1.5.3.2.2 Danger ous Waste Di sposal

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Sel ect "disposal" for projects at Wi dbey
I sl and, Everett, and Reserve Centers.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

Speci fy procedures to handl e, process, and di spose of dangerous waste. For
di sposal at a TSDF, provide the following if the TSDF is not on the
approved |list of the Defense Reutilization and Marketing Service (DRI\/B)
http://www.dispositionservices.dla.mil/newenv/documents/qualfac.pdf

facility name, physical address, telephone nunber, description of the
facility, EPA waste nunbers that the facility accepts, and date of nost
recent Resource Conservation and Recovery Act(RCRA) inspection. |If the
TDSF is on the DRVS |ist, then provide the nane and physical address.

For transporters to be used to transport dangerous waste, furnish the

foll owi ng: name, address, EPA |ID nunber, and phone nunbers of the
transport firmand the principal Contractor. Onsite treatnent of waste is
prohibited.

1]1.5.3.3 St or mnat er Managenent and Control

[

Il
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NOTE: Choose first bracketed option for
Construction projects that disturb 1 acre or nore.
Choose second bracketed option for all other
projects.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

This project disturbs nore than one acre. A SWPPP[ includi ng mandat ory
Brenmerton Naval Conplex BMPs and WSDE SMM BMPs] is required in accordance
with Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS.

A narrative of the stormwater managenent and control is required. |nclude
the follow ng:

a. A brief project description

b. Total disturbed acreage in accordance with EPA's Construction General
Permt definitions.

c. United States Waters that the project will drain onto
d. The sequence of construction events

e. Stormwvater BMPs that will be applied to the site[ including mandatory
Brenmerton Naval Conpl ex BMPs].

f. Site map showi ng | ocation of BMP neasures
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g. Description of periodic and routine inspections

h. How and where hazardous materials will be handled and stored on site
i. Exposed soil coverage practices

j. Final site stabilization nethod(s)

][1.5.3. 4 Clean Air Act Conmpliance for [NBK Bangor][ NBK Keyport] [ NBK
Bremerton][Everett]

Identify any air pollution generating equi pnent or processes that may
require a Notice of Construction pursuant to[ PSCAA] Regul ation

Identify portable and stationary internal conbustion engines (ICEs) that
will nust be supplied, used, or serviced. Address conpliance with 40 CFR
60 Subpart 1111, 40 CFR 63 Subpart ZzZzZZ, and[ PSCAA] Regul ations as
applicable. Include PSCAA Nonroad Engine Notification Form

]1.5.3.5 Cdean Air Act Conpliance for \Whidbey Island and I ndian Island

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Use ORCAA for Indian Island. Use NWCAA for
Wi dbey | sl and.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Identify any air pollution generating equi pment or processes that may
require a Notice of Construction pursuant to [ ORCAA][ NWCAA] Regul ati on

Identify portable and stationary internal conbustion engines (ICES) that
must be supplied, used, or serviced. Address conpliance with 40 CFR 60
Subpart 1111, 40 CFR 63 Subpart ZzZzz, and [ ORCAA] [ NWCAA] Regul ati ons as
applicable.

As a mnimum include the foll ow ng:

a. ldentify engine certification status.

b. Ildentify non-resettable hour neter status.

c. For portable (skid- or trailer-nounted) |ICEs, identify the make, nodel,
manuf acture date, size, and brake horsepower.

d. Identify methods of recording run tine and reason for operation
e. Do NOT include notor vehicles.

1.5.3.6 Notice of Construction (NOC) and Notice of Conpletion Licenses and
Permits

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: ldentify all local pernmt requirements, as
found in the Permits Record of Decision (PROD).

Identify, and include copies of, all project permts
obtai ned by the Governnent (prior to award) in
Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTROL.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkk
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NOTE: Include if NOCis required. Delete this
subparagraph if NOC is not required. Permt

requi renments are found in the Pernmits Record of
Decision (PROD). NOC pernmits may require up to 120
days to receive approval from outside regulatory
agenci es. Exanples of taskings that may require an
NOC i ncl ude, but are not limted to, the follow ng:

- Installation of certain Boilers or other
stationary conmbustion sources such as electrica
generators

- Certain portable conbustion sources (not including
not or vehi cl es)

- Blasting or paint spray booths

- Fuel storage tanks, dispensers, and |oading racks
- Modification of existing equiprment that has a NOC
- Industrial ventilation and dust control systens to
control dust and fumes fromactivities such as
grindi ng, sanding, or solvent cleaning.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkkkkhkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Allow up to 120 days to receive approval from outside regul atory agencies
for NOC permits. Prepare and forward the permt application package to the
Contracting O ficer for approval and submittal to the applicable regulatory
agency. Pay for associated fees. Pernit approval nust be obtained prior
to the start of work covered by the pernmit. Upon conpletion of work,
notify the Contracting Oficer, who will subnit the Notification of

Conpl etion to the applicable regul atory agency.

Equi prent and work provided as part of this Contract nust conply with the
terns and conditions of the permt, and other applicable federal, state,
and | ocal air pollution-control regulations.

]1[1.6 SOUTHEAST

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Applicable environnental requirenents such
as; erosion/sedinment control, stormwater, hazardous
waste, and solid waste may have uni que state

regul ations that exceed the requirenents of Section
01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS. Edit
this section to include these unique state
requirenents for each state |isted bel ow

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk
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NOTE: For each installation |isted bel ow, provide
the foll ow ng:

1. Unique local requirenents that exceed Section
requi renents and state regul ations.

2. Environmental Point of Contact information for
desi gn review and base specific requirenments.

3. For every installation in area of responsibility,
the FEC nust identify the facility Hazardous Waste
CGenerator status as specified in paragraph FAC LITY
HAZARDOUS WASTE GENERATOR STATUS

4. For each installation Iisted bel ow, provide
specific requirenents of the installation's

Envi ronment al Management System (EMS) that relate to
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construction operations. ldentify those site
specific EM5S actions that the Contractor mnust
perform under this contract.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhhhkhhkhkkkkkkkkkk

Conply with the followi ng state, regional, and | ocal requirenents which
suppl enent Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS

.6.1 Florida
.6.1.1 Naval Air Station (NAS) Jacksonville
.6.1.1.1 Definition: Petrol eum Contan nated Waste

Surface water, groundwater, soil, or sedinment that has the presence of
pet rol eum or petrol eum products or their chenical constituents (except
hazar dous waste as defined in the paragraph HAZARDOUS WASTE in Section
01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS in quantities that exceed the
applicabl e cleanup target levels as stated in FL 62-770.

.6.1.1.2 Envi ronment al Protection Requirenents

NAS Jacksonville is governed by the Federal Facilities Agreenent (FFA)
signed by the Governnment, the EPA, and the Florida Departnment of

Envi ronnmental Protection. The FFA is incorporated by reference into this
Contract and subcontracts. Specific restoration sites have been identified
in the FFA, and other Contractors or Government personnel may undertake
sampling, investigative work, or renediation actions related to other
projects sinultaneously with the efforts related to this project.

I nformation concerning this agreenent or specific site informati on may be
obtained fromthe Facilities Departnent at NAS Jacksonville.

.6.1.1.3 Enpl oyee Trai ni ng Records

Maintain a copy of the training certificate at the job site show ng that
the required nodul e(s) were conpleted in accordance with requirenments in
par agr aph ENVI RONVENTAL COMPLI ANCE TRAI NI NG | N ENVI RONMENTAL COWPLI ANCE
ASSESSMENT TRAI NI NG AND TRACKI NG SYSTEM ( ECATTS) in Section 01 57 19
TEMPORARY ENVI RONMVENTAL CONTRCLS. Conplete this training prior to starting
work on this project, but not later than 30 days after award of the
Contract. Contractor enployees nust carry a wallet-size card denonstrating
that the required nodul e(s) have been conpleted. The card nust be
presented to the Contracting Officer or the Contracting Officer's
Representative upon request.

.6.1.1.4 Control and Managenment of Hazardous Waste

Di spose of hazardous waste generated during construction through PWC
Jacksonville; do not take hazardous waste off station. Pay disposal costs
in accordance with PWC Jacksonville's published rates. Air-drying any
containers to render themenpty is prohibited.

.6.1.1.5 Battery Di sposa

Conply wi th hazardous waste requirenents when di sposing of waste | ead-acid
batteries and el ectrol yte.
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1.6.1.1.6 Mercury Contai ni ng Devi ces Managenent and Di sposa

Manage mercury-containing devices in conpliance with hazardous waste or
uni ver sal waste managenent and di sposal, as applicable.

1.6.1.2 Naval Air Station (NAS) Pensacol a
1.6.1.2.1 Excavation Pernmits

Bef ore any excavation is started, obtain an approved NAS Pensacola Permt
through the Contracting O ficer (excavation is defined as digging or
openi ng of an existing surface to a depth exceeding 20 cm 8 inches bel ow
the existing grade, as well as driving of piles or auger borings). The
permt formis self-explanatory. Fill in the applicable itens on the pernit
and give it to the Contracting Officer in sufficient time for Station
personnel to process the pernit, but not less than 5 working days prior to
t he pl anned excavation

Ensure each enpl oyee and subcontractor enpl oyee perform ng construction or
service work on this project conpletes a course entitled "NAS Pensacol a
Envi ronmental Conpliance Trai ning" using the web site devel oped by the
Government and Fl orida Departnent of Environmental Protection
http://www.navfac.navy.mil . Log on: contract (lower case), Password: navfac
(1 oner case).

After gaining entry to the web site, establish a unique password. Each
Contractor and subcontractor enployee doing (or managi hg) construction or
service work on this project nmust conplete the course and have a
certificate on file at the job site. Enployees (except those involved in
any painting, caul king, asbestos work, or well pointing) will conplete
training within 30 days of nobilization on this project. Enployees
perform ng painting, caul king, asbestos work, or well pointing rnust

conpl ete training before starting work on this project. Wthin 30 days of
mobi i zation, submit a letter to the Contracting Oficer certifying that
enpl oyees have obtained training and provide copies of certificates. The
letter nust certify that future enployees will obtain training in
accordance with this specification requirenent.

1.6.2 Georgia
a. Naval Submarine Base (NSB) Ki ngs Bay
1.6.3 Mississippi
1.6.3.1 Naval Construction Battalion Comand (NCBC) Culfport
1.6.3.1. 1 Excavation Permts

Bef ore any excavation is started, obtain an approved NCBC Gul fport permt

t hrough the Public Wrks Managenent Engi neering Division via the
Contracting Oficer (excavation is defined as digging or opening of an
existing surface to a depth exceeding 20 centineter 8 inches bel ow the
existing grade, as well as driving of piles or auger borings). The permt
formis self-explanatory. Fill in the applicable itens on the pernit and
give it to the Contracting Officer in sufficient tine for Station personne
to process the pernmit, but not less than 5 working days prior to planned
excavation
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6.3.2 Naval Air Station (NAS) Meridian

6.3.2.1 Contractor Hazardous Material Inventory Log

Subnmit a "Contractor Hazardous Material Inventory Log" to the Contracting
Oficer on the 10th day of each nonth. Copies of the Station-specific
forns can be obtained fromthe Contracting Oficer

6.4 Sout h Carolina

a. Naval Weapons Station (NWS) Charl eston

6.5 Texas

a. Naval Air Station (NAS) Corpus Christi

b. Naval Air Station (NAS) Dall as

6.6 Cuba

6.6.1 Naval Station, Guantanano Bay (GIMO)

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: This guide specification is for use in
construction projects at U S. Naval Station

Guant anano Bay, Cuba where environnental protection
and other environnmental tenporary controls are
required. All paragraph have been revised in
accordance with U S. Naval Station Guantananp Bay,
Cuba rul es and regul ati ons.

Renmove information and requirements not required in
respective project, whether or not brackets are
present.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

6.6.1.1 Contractor Liabilities for Environnental Protection

ot ain copies of the following GIMO instructions prior to the start of
wor k:  4400.2A , 5090.1 , 5090.4 , 5090.7 , 5090.8 , 5100.13 and 1710.10 . The
station is subject to Cormander Fleet Forces Conmmand or Naval Facilities
Engi neeri ng Conmand - Sout heast inspections to review conpliance with
environmental protection laws. A Milti-nedia inspection by CFFC or NAVFAC
SE may include questioning of Contractor personnel who are working with or
have contact with Hazardous Materials and waste.

Conpl ete and provi de docunentation for environnental training required by
the FGSY OEGBD and station instructions. Ensure enployees, even during
enpl oyee off-duty hours, are aware and conply with Station regul ati ons.

.6.6.1.2 Li censes and Pernits

A permt is required for welding. Allow 14 cal endar days for processing of

the application. Obtain a Landfill Pass for asbestos-containing materials
and solid waste being disposed at the landfill, in accordance with 5090.4 .
The initial stop for the Landfill Pass is the Recycling Center at Building

1751, off Rogers Road North of Sherman Avenue, for non-asbestos itens, and
Bui | di ng 850 (Hazardous Waste Facility) for asbestos | oads.
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1.6.6.

1.3 Envi ronmental Protection Plan (EPP)

Meet with the Contracting O ficer to discuss the proposed EPP 10 days after
the award of Contract. Subnit the EPP for further discussion, review and
approval 14 days after the neeting. The EPP should include the foll ow ng,
in addition to what is listed in Section 01 57 19 TEMPORARY ENVI RONVENTAL
CONTROLS:

a.

101.7

A listing of any hazardous materials planned for use on the station, in
accordance with 4400.2A . The total anmount of hazardous material stored
onsite is to be less than 110 gal |l ons unl ess preapproved by the
Governnent. This information is included in the Station's Hazardous
Material Tracking Program To assist this effort, submit a |ist

(i ncluding quantities) of hazardous nmaterials to be brought to the
safety station and copies of the corresponding Safety Data Sheets
(SDSs). Subnmit this list to the Contracting Officer. Sign a

Mermor andum of Understanding (MOU) and conply with Station Instruction
Devel op an Authorized User List (AUL) request formfor each hazardous
material itemand update this list as additional materials are

requi red. Barcode hazardous material itenms as specified in the MOU and
Station Instruction. Include a plan addressi ng excess hazardous
materials will be nanaged at the conclusion of each task order or at
the end of the project.

In accordance with Station regul ations, substitute nmaterials as
necessary to reduce the generation of hazardous material and include a
statenent to that effect in the EPP

For mmjor activities covering |arge acreage or steep slopes, subnit a
separate Land-Disturbing Activity Plan, as required, addressing erosion
and sedinentation control in major |and- clearing and gradi ng

operations.

Provi de a point-of-contact to address Cuban rock iguanas, Cuban boas,
and other protected species that nay be onsite during each phases of
wor k associated with this Contract.

SOUTHWEST

kkkkkkkkkkkkkkkkkkkkkkhhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkkkkhkhhkkkkkkk

NOTE: Applicable environnental requirenents such
as; erosion/sediment control, stormwater, hazardous
waste, and solid waste may have uni que state

regul ations that exceed the requirenents of Section
01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS. Edit
this section to include these unique state
requirenents for each state |isted bel ow

*% *% *% *% *% *% *% *% *% *% *% *%%

kkkkkkkkkkkkkkkkkkkkkkhhhkhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhkhkkkkkkx

NOTE: For each installation |listed bel ow, provide
the foll ow ng:

1. Unique local requirenents that exceed Section
requi renents and state regul ations.

2. Environnental Point of Contact information for
desi gn review and base specific requirements.

3. For every installation in area of responsibility,
the FEC nmust identify the facility Hazardous Waste
CGenerator status as specified in paragraph FAC LITY
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HAZARDOUS WASTE GENERATOR STATUS.

4. For each installation Iisted bel ow, provide
specific requirenents of the installation's

Envi ronment al Managerment System (EMS) that relate to
construction operations. ldentify those site
specific EMS actions that the Contractor nust
performunder this contract.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

Conply with the following state, regional, and | ocal requirenents which
suppl enent Section 01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS.

. 7.1  Arizona
.7.1.1 Regul atory Requirements for the Notice of Intent (NJ)

Subnmit a vicinity map and a NO to the Arizona Departnent of Environnmental
Quality (ADEQ. ADEQ does not require a filing fee). |If the construction
project is scheduled to exceed one year, subnit NAVFAC SW Legal Fee Letter
to ADEQ - attach it to the NO. Resident Oficer in Charge of Construction
(RO CC) or Facilities Engineering and Acquisition Division (FEAD)
Contracting Oficer reviews and signs NO and NOT. |If discharges to a

uni que or inpaired water body are proposed, subnmt the SWPPP along with the
NO. See the General Permit for instructions. Submit NOT to ADEQ within
30 days after pernmit conditions have been net.

Ari zona Pol lutant Discharge Elinination System General Permit for
Di schargers from Construction Activities to Water of the United States
2008, Permit No. AZGX2013-001 expires June 2, 2018.

http://www.azdeq.gov/environ/water/permits/download/2013_cgp.pdf

.7.2 California
.7.2.1 Regul atory Requirenents for the Notice of Intent

Subnmit a site map of the vicinity, NO, and applicable filing fee (not to
exceed $700.00) to the State Water Resources Control Board (SERCB). |If the
construction project is scheduled to exceed one year, subnmit NAVFAC SW
Legal Fee Letter to SWRCB as an attachnment the NO. State of California
requires the NO to be submtted 30 days prior to start of construction.
The RO CC or FEAD Contracting O ficer reviews and signs NO.

Conpl ete and subnmit the NOT to the |ocal Regional Water Quality Control
Board ( RWXCB).

http://www.waterboards.ca.gov/water_issues/programs/stormwater/docs/indusnot.pdf

NPDES for Stormnater Discharges Associated with Construction Activities
(General Permt) expires February 16, 2017.

http://www.epa.gov/npdes/pubs/cgp2012_finalpermit.pdf

.7.2.2 St ormnvat er Notice of Term nation

Submittal of the NOT constitutes notice that the Governnent (and their
Contractor) of the site identified on this formis no |onger authorized to
di scharge storm water associated with construction activity by NPDES
General Permit No. CAS000002. Submit the NOT to the appropriate Executive
Oficer of the RWQCB responsible for the area in which the facility is
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| ocated. The RO CC or FEAD Contracting O ficer reviews and signs the NOT.
1.7.2.3 Sanpling and Anal ysis of Hazardous Waste
The anal ysis nust be perforned by a California certified |aboratory.
1.7.3 Nevada
1.7.3.1 Regul atory Requirements for the Notice of Intent
Subnmit a vicinity map and NO to the Nevada Division of Environnenta
Protection (NDEP). |If the construction project is scheduled to exceed one
year, submt NAVFAC SW lLegal Fee Letter to NDEP - attach it to the NO.
RO CC or FEAD Contracting O ficer reviews and signs the NO.

Prepare and submit a conplete NOT to the NDEP within 30 days after pernmit
condi tions have been net.

2002 Stormnat er Nevada General Permit No. NRV10000- General Pernit expires
on Septenber 15th of 2007

http://ndep.nv.gov/bwpc/conperm02.pdf

NDEP Best Managenment Practices Handbook: http://ndep.nv.gov/bwqgp/bmp05.htm

1[1.8 PACIFIC

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Applicable environnental requirenents such
as; erosion/sediment control, stormwater, hazardous
waste, and solid waste may have uni que state

regul ations that exceed the requirenents of Section
01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS. Edit
this section to include these unique state
requirenents for each state |isted bel ow

*% *% *% *% *% *% *% *% *% *% *% *% *%%

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

NOTE: For each installation |listed bel ow, provide
the foll ow ng:

1. Unique local requirenents that exceed Section
requi renents and state regul ations.

2. Environnental Point of Contact information for
desi gn review and base specific requirements.

3. For every installation in area of responsibility,
the FEC nust identify the facility Hazardous Waste
CGenerator status as specified in paragraph FAC LITY
HAZARDOUS WASTE CGENERATOR STATUS

4. For each installation |isted bel ow, provide
specific requirenents of the installation's

Envi ronment al Managerment System (EMS) that relate to
construction operations. Identify those site
specific EMS actions that the Contractor mnust
perform under this contract.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Conply with the follow ng state, regional and |ocal requirenents which
suppl enent Section 01 57 19 TEMPORARY ENVI RONVENTAL CONTROLS
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1.8.1 Control and Di sposal of [lonization Smoke Detectors][Tritium Exit

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhhhkhhkhkkkkkkkkkk

NOTE: For NAVFAC PAC projects requiring control and
di sposal of ionization snoke detectors (which
contain lowlevel radioactive naterial) and tritium
exit signs by Radiol ogical Affairs Support Ofice
(RASO).

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkkhkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkkhkhkhkk

*kkkkkhkkk

1.8.1.1 Mat eri al Baggi ng

Renove existing [ionization snoke detectors][ and tritiumexit
signs,] and place like types, together (that is same nmanufacturer and nodel
nunber) in a plastic bag. Label the bag with the foll ow ng data:

Manuf act ur er: Activity:
MCDEL No. : Contract No.:
| sotope and Quantity (if known):

1.8.1.2 Mat eri al Storage

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Insert applicable activity in the blank space.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhkhhkkkkkxk

*kkkkkkkkkkkkkkkkkkk

Store plastic bags in 208 liter 55 gallon covered drum(s). Do not seal the
drum(s). Provide a label with a description of the contents and note on
the | abel "TO BE DI SPOSED OF BY RASO'. Apply the label to the exterior
surface of the cover and site of the drun(s). Provide a record copy of the
| abel for each drum storage material inventory to the Contracting Oficer,
[the RASO at COWNAVREG Pear| Harbor,] and [__ ].

1.8.1.3 Storage Site and Di sposal

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For NAVFAC PAC projects where government is
responsi ble for storage and di sposal. Insert
| ocation of storage site in the blank space.

*% *% *% *% *% *% *% *% *% *% *% *%

*%%

Deliver drums to [__ ][ MCBH Bunker 709, Summer Road][ PWC Pear| Harbor
Bldg. [___ ]]1 for storage and disposal of[ ionization snoke detectors]]
and][ tritiumexit signs][ as directed by the Contracting Oficer].

1.8.1.4 Storage and Di sposal by Contractor

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For NAVFAC PAC projects where the Contractor
is responsible for storage and di sposal .

kkkkkkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkkhkhkhkk

*kkkkkhkhkk

Store of [ ionization snoke detectors][ and tritiumexit signs] in
accordance with federal, state, and | ocal |aws and regul ati ons.

SECTION 01 57 19.01 20 Page 37



1.8.

1.8.

2

Hawaii

Gua

m

Japan

EUROPE

*kkkkkk
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NOTE: Applicable environnental requirenments such

as; erosion/sediment control, stormwater
waste, and solid waste may have uni que stat
regul ati ons that exceed the requirenents of
01 57 19 TEMPORARY ENVI RONMVENTAL CONTROLS.
this section to include these unique state
requi renents for each state |isted bel ow

*%

*%

*% *% *% *% *% *% *% *% *% *% *%%

NOTE: For each installation |isted bel ow,
the foll ow ng:

hazar dous
e

Section
Edi t

provi de

1. Unique local requirenents that exceed Section

requi renents and state regul ations.
2. Environnental Point of Contact infornmati
design revi ew and base specific requirenent

on for
S.

3. For every installation in area of responsibility,
the FEC nust identify the facility Hazardous Waste

Generator status as specified in paragraph

HAZARDOUS WASTE CGENERATOR STATUS

4. For each installation |isted bel ow, prov
specific requirenents of the installation's
Envi ronment al Managenment System (EMS) t hat

FACI LI TY
i de

relate to

construction operations. Identify those site
specific EM5S actions that the Contractor mnust

perform under this contract.

Conmply with the follow ng regional and local requirements which suppl enent

*%

*%

*% *% *% *% *% *% *% *% *% *% *%%

Section 01 57 19 TEMPCRARY ENVI RONMENTAL CONTRCLS

1.9

a.

o

1

.2

.3

Italy
Naval

Naval

Air Station (NAS) Naples

Air Station (NAS) Sigonella

Avi ano ( NAVFAC EURAFSWA)

Spain

Naval

Station (NS) Rota

Greece

Naval

Support Activity (NSA) Souda Bay
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]PART 2 PRODUCTS
Not Used
PART 3  EXECUTI ON
Not Used
3.1 NORTHWEST (Washi ngt on)

3.1.1 Prot ection of Natural Resources

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the follow ng paragraphs as
appl i cabl e for the work.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

[ Only native species for the local area are permtted for use.

] [I'mpl ement | andscapi ng and construction operations in a manner that
prevents the spread of invasive species (for exanple, scotch broom
knotweed, butterfly bush). ][Danmaged trees nust be appraised. Reinburse
the Government for the |lost tree value based on current rates at the tine
t he danages occurred.]

3.1.1.1 Er osi on and Sedi nent Control Measures
Pol yacryl am de (PAM nust NOT be used as a BMP for erosion control

Erosi on control BMPs nust be selected for the site to neet the requirenents
of the WBDE SMv

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Include the following text for work at NBK
Brenmert on and NAVSTA Everett.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ Use of straw or hay bales is prohibited.

*kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Include the following text for work at NBK
Bangor.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ If strawis used as an erosion control BMP, it nust be certified weed free.

13.1.1.2 Er osi on and Sedi nent Control Inspection Reports

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For sites disturbing |less than one acre,

del ete this paragraph and subparagraphs, which al so
nmust be deleted in Section 01 57 19 TEMPORARY

ENVI RONVENTAL CONTROLS.

For sites disturbing 1 acre or nore, include the
foll owi ng paragraphs as clarifying direction

Wien conputing disturbed area, it is generally the
sumtotal of all areas disturbed by the project,
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i ncluding areas for stockpiling and batch plants,
and nmay not necessarily be conti guous.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

The following clarifications and requirenents suppl enent paragraph ERCSI ON
AND SEDI MENT CONTRCL | NSPECTI ON REPORTS in Section 01 57 19 TEMPORARY
ENVI RONMVENTAL CONTROLS.

3.1.1.3 Stormnvater Notice of Intent for Construction Activities and Storm
Water Pollution Prevention Pl an

Prepare a SWPPP in accordance with the requirenents outlined in 77 FR 12286,
the Construction General Permit and the |atest version of the Stormmater
Managenment Manual for Western WAshington. The SWPPP nust be conpl eted and
approved prior to submitting the NO .

3.1.1.3.1 St or mnvat er NO

Upon Governnment approval of the SWPPP, subnit a draft NO for the
Construction General Pernit to the Government for approval prior to EPA
submittal. The NO nust be approved by EPA prior to comrencing
construction activities. Note that EPA inposes a mandatory wait of 14 days
after receiving the NO. Only electronic subnmittals to EPA are

acceptable. The EPA website for conpleting an electronic NO is:
http://water.epa.gov/polwaste/npdes/stormwater/

3.1.1.3.2 Public Notice

Post a notice near the main entrance of the construction site with a copy
of the NO, Contractor nane, nane and phone nunber of a |ocal contact
person (Construction Manager's office), brief description of the project,
and the location of the SWPPP.

3.1.1. 4 St or mvat er NOT

Upon conpl etion of construction, submt the NOT to the Governnent for
approval prior to submtting to the NOT to the EPA of coverage under the
Construction General Pernmit. Refer to electronic NO webpage for

el ectroni ¢ subm ssion of the NOT.

3.1.1.5 Stormnat er | nspection Reports for General Permt
Subnmit Erosion and Sedi nent Control |nspection Reports for the project site
either weekly or every 14 cal endar days and within 24 hours of a storm
event that produces 6 nmO0.25 inch of rain or greater. Meet all reporting
and certification requirenents described in Section 4.1.7 of the
Construction General Permt.

3.1.1.6 Wat er Resources

[ For Project work near streans, |akes, wetlands, or other waterways,
mai ntain buffers as follows according to the Washington State Wtl and
Rati ng System established in WAC-222-30-021:

Wet | and Buffer Wdth
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Cat egory of Wetl and Buf fer Wdth

Cat egory | 60 meter 200 feet
Category 11 30 meter 100 feet
Category 111 15 neter 50 feet
Category 1V 9 neter 30 feet

Ri pari an Zone Buffer Wdths

Cat egory of Water Body Buf fer Wdth

Cont ai ns habitat for sal nonids, gane fish, 45 meter 150 feet
and ot her anadromous fish

Does not contain fish habitat 15 nmeter 50 feet

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhhkhhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkkk

NOTE: Include the following for work at NBK
Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%

[ Enpl oy mandatory Brenerton Naval Conplex BMPs under the facility's NPDES
permit. |If the applicable BWMPs are not effective in preventing the
di scharge of pollutants, then select and enpl oy additional BMPs.

1[3.1.1. 7 St or mnat er Drai nage and Construction Dewatering

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhkhhkkkkkkkkkkkkkhhhkkkkkkkkkkkkkkk

NOTE: Include the followi ng subparagraph for work
at NBK Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%

Perform dewat eri ng of excavation sites as specified in the
G oundwat er/ St ormnvat er Fl ow Chart. Coordi nate requirenents with Section
31 00 00 EARTHWORK, and Section 31 23 00.00 20 EXCAVATI ON AND FI LL.

Subnmit a StormDrain and Sanitary Sewer Di scharge Approval formto obtain
approval before dischargi ng uncontam nated water into stormdrain.

13.1.1.8 Groundwater

Construct, rmaintain, and decomm ssion any wells and wel | heads associ at ed
with, or inpacted by, the project in accordance with Washington State
St andards for Construction and Miintenance of Wlls (WAC-173-160).

[3.1.1.9 Mer chant abl e Ti nber

kkkkkkkkkkkkkkkkkkkkkkkkkhkhkkkkkkkkkkkkkkkhkhhhkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkkk

NOTE: Include this paragraph if trees or other
forest products are present in areas to be cleared
or disturbed, either tenporarily or pernmanently
(e.g. geotechnical analysis, construction trailer
pl acenent, |ay-down areas, stornmwater ponds, road
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construction/reconstruction, utility placenent,
project inplementation etc.)

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Contact the Contracting O ficer prior to site disturbance to request a

ti mber appraisal by a Navy Forester. Delineate the limts of clearing on
the ground in a manner that the boundary can be easily identified during
ti mber appraisal. Once delineation is conplete, notify the Contracting
Oficer and allow [30][__ ] days for tinber appraisal

Mer chant abl e forest products such as tinber and firewood nust be appraised
and paynent received by the Government prior to disturbance or renoval, in
accordance with COVNAVREGNW NST 11015. 1, Forest Product Sales and Permit
Program Purchase, through the Navy Forestry program nerchantabl e forest
products at a neutrally determined rate. Tinber value and rel ated expenses
are not reinbursable under any circunmstance. Federal tinber nay not be
exported and tinber excise tax is the responsibility of the purchaser

1[3.1.2 Hi storical and Archaeol ogi cal Resources

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: For NBK Brenerton and PSNS & | M-, use
archaeol ogi cal probability map. Include this
par agraph as necessary for the project.

*% *% *% *% *% *% *% *% *% *% *%%

Excavation is in an area of [high][noderate] archaeol ogical potential

I 3.1.3 Concrete Operations

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this subparagraph as applicable

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Include the follow ng bracketed text for work
at NBK Brenerton.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

[ Sawcutting and rinse water nust be coll ected and nmanaged as waste unl ess
the following conditions exist: Wter can seep into perneable ground if
the quantity is less than 378 liter 100 gallons per day, is nore than 9 m
50 feet away froma stormdrain, open ditch, or receiving water, and the
ground is a future pour site and is not subject to surface water runoff.
For collected waste, allow sawcutting water to let solids settle. Check
the pH by the end of the shift in which the water was col |l ected. For water
with a pHless than 11, immedi ately decant the water and discharge to the
sanitary sewer as specified on the [Waste Infornmation Specification] [Wste
Information Sheet]. For water with a pH of greater than 11, namnage as a
danger ous wast e.

I 3.1.3.1 wWashing of Concrete Truck at [NBK Brenerton] [ Everett][ Wi dbey
Island]

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this paragraph for work at NBK
Bremerton, Everett, or Whidbey Island.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkk
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Concrete trucks are prohibited from bei ng washed on Base unless there is an
area at the project site that is going to be a future pour site (for
exanpl e, a foundation) and the location is not subject to surface water
runoff and is nore than 9 neter 50 feet away froma stormdrain, open
ditch, or receiving water.

I 3.1.3.2 Washi ng of Concrete Truck at [Indian |Island][NBK Bangor] [ NBK
Keyport]

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhhkhkhkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Include this paragraph for work at Indian
I sl and, NBK Bangor, or NBK Keyport.

*% *% *% *% *% *% *% *% *%%

Concrete trucks are prohibited from being washed on station. w thout
approval from Base Environmental Ofice. Submt proposed Wash Procedure
within the HWand Stormwater Plan for Governnent review and approval. In
no case nust a wash area be subject to surface water runoff and be |ess
than 50 feet 9 neter away froma stormdrain, open ditch, or receiving
water.

Washout stations that are not future pour sites nmust have an inperneabl e
barrier to prevent infiltration of the concrete wash water. Activities
must follow requirenents of the NPDES General Permit for Stornmwater

Di scharges from Construction Activities.

]Il 3.1.4 Control and Managenent of Solid Waste at Wi dbey Island

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this paragraph for work at Wi dbey
Island. Attach Solid Waste tracki ng sheet | ocated
at https://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhkkk kkkkkkkkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkk

Do not dispose of solid waste on Island County nor use the solid waste
transfer facilities on Island County. Do not contact County officials.
Conpl ete the Solid Waste Tracki ng Sheet (SWIS). Conplete the SWS in
accordance with the instructions on the back of the form Subnit a SWS
for each |oad of solid waste. The SWS requires the weight of solid
waste. |If scales are not avail able, calculate the weight based on the
formula provided in Monthly Project Waste Summary Report (for exanple, for
refuse, 3 cubic yards nmultiplied by 250 = 750 pounds).

I 3.1.5 Control and Managenment of Solid Waste at NBK Brenerton

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkk

NOTE: Include this paragraph for work at NBK
Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Conplete a serialized Solid Waste Tracki ng Sheet (SWS) for each off site
shi pnent of solid waste (except sanitary sewage), recyclable naterials, and
non- dangerous recycl able waste. Do not use SWS for asbestos, PCBs, or
dangerous waste. Ensure the transporter has the SWS before | eaving the
base. Hand-off exchange is preferred. Wen a face-to-face hand-off is not
possi ble, the follow ng procedure is required:

a. Firnmy affix a clear (no color), waterproof envel ope to the front
| eft corner of the accunul ation container (a zipper seal ed baggie
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duct-taped to the box is acceptable). At the end of the shift prior to
pi ck-up tine, inspect the box, conplete the applicable portion of the
SWIS, and place it in a waterproof envel ope.

b. The transporter renmoves the SWIS fromthe envel ope, signs on the
appropriate line, and provides it to the receiver for signature at the
di sposal site. The receiver conpletes their portion of the SWS and
returns it to the Contractor.

c. Wen no SWIS is in the envel ope, the waste nust not be transported
for disposal.

I 3.1.6 Wast ewat er Di scharge [ NBK Brenerton] [ Everett][ Wi dbey I sl and]

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkik

NOTE: Include this subparagraph for work at NBK
Brenerton, Everett, or Whidbey Island.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Submit WAaste Determi nation Docunentation for each unique type of wastewater.
[3.1.6.1 Di scharge at NBK Brenerton

Notify the Contracting Oficer for wastewater discharges to the sanitary
sewer in quantities greater than 3785 liter 1,000 gallons per day or 3,785
liter 1,000 gallons for the entire project, and allow 10 worki ng days to
obtai n di scharge approval fromthe Cty of Brenerton via the Contracting
Oficer. |If discharge is less than 3785 liter 1,000 gallons per day or per
project, then conplete the Waste Determ nati on Docunentation specifying

di sposition to sanitary sewer conpletes the approval process.

I 3.1.6.2 Di scharge at Everett

Conduct work in conpliance with processed waste water pernit, Gty of
Everett Permt No. 7722-14. Provide sanpling and analysis of waste water
effluent prior to discharge to sanitary system Effluents nust neet and
not exceed permt limts for netals, fats, oils, and grease, as well as pH,
bi ol ogi cal oxygen demand and total suspended solids. Contact the Waste
Water Operations Project Manager, via the Contracting O ficer, for specific
anal ytical requirenments prior to discharge.

I 3.1.6.3 Hydr ot est Water Di scharge at NBK Bremnerton

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

NOTE: Reconcile NBK Brenerton requirenments with
Section 33 11 00 WATER UTI LI TY DI STRI BUTI ON PI PI NG

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Wast e Determ nation Docunentation is not required to discharge water from
new, clean piping systemto the sanitary systemat a flowrate less than
[385][__ ] liter [100] [___ ] gallons per nminute and[ 11356][__ ] liter
[3000] [___ ] gallons per day. Notify the Contracting Oficer 10 working
days prior to discharge to the sanitary systemto obtain approval for
greater flowates. C ean, uncontam nated, hydrotest water may al so be

di scharged to the stormdrain. Submt a StormDrain/Sanitary Sewer

Di scharge Approval formto obtain approval before discharging.

SECTION 01 57 19.01 20 Page 44



113.1. 7 Control and Disposal of Landfill-Controlled Waste

kkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkhkhhkhkkkrkkkx

NOTE: | nclude these subparagraphs for work at
Everett, Indian Island, Widbey Island, or NBK
Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *%%

Store landfill controlled waste under cover in a manner that mininizes
contact with process water or stormwater. Keep covered and secured except
when addi ng waste or taking sanples. Store in containers or in the
fol | owi ng manner:

a.

Underlay the waste with a continuous inpervious sheet of plastic with a
t hi ckness sufficient to contain the waste with a mini numthickness of
10 mils. Thicker or reinforced plastic, or other measures, to protect
the integrity of the plastic underlaynent may be required if there is
danger that the plastic will be punctured or torn during accunul ati on
Wel d, heat seal, or continuously tape (on both sides) seans. Protect
the plastic fromperforation during |oading and handling operations.

Install a bermaround the pile so that the landfill-controlled waste
remains in the designated area. Straw or hay bal es are prohibited.

The edges of the underlaynment nust be laid over the top of the berm and
secured to prevent water fromrunni ng under

the pile.

Install an inpervious continuous sheet of plastic, 10 nmils m nimum

t hi ckness, over the pile and over the outside of the bermso that
rainwater is directed away fromthe landfill controlled waste inside
the berm Wl d, heat seal, or continuously tape (on both sides) seans.

Secure the top cover to ensure that wind will not balloon the
cover or blowit aside leaving the pile exposed to weat her.

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include the follow ng bracketed text for work
at NBK Brenerton.

13.1.8

kkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhkhkhkkkkkkkkkkkkkhkhhkhkkkkkkx

Pl ace a | abel on stockpiled soil containers or top cover that
identifies the waste or soil as "Soil, Non-hazardous Pending Sanpling."

Di sposal of Landfill Controlled Waste:

Subnmit a Landfill Disposal Formas required by the receiving
landfill prior to renoval of solid waste off Governnment property.
The Landfill Disposal Form nay have different titles, dependi ng
upon the landfill (for exanple, Waste Di sposal Application
Cont ami nated Soil Waste Informati on Sheet, and Industrial Waste

I nformati on Sheet). The Government will co-sign forns.

Wast e Determ nati on Docunent ati on

*%

*% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: ldentify waste to be generated by the work
and conpl ete the Encountered Waste Sumary (a.k.a
Estimated Waste Table). At NBK Brenmerton and PSNS &
| M/, submit a Sanpling and Analysis Plan for
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approval prior to TCLP sanple collection and
analysis. At NBK Bangor, performsite visit with
Base Environmental O fice prior to survey.

The Desi gner must provide survey data only for NBK
Brenerton and PSNS & | M- projects. The Encountered
Waste Sunmary will be prepared by the Governnent.
El sewhere, provide survey data and provide, with
draft specifications, a waste designation table for
revi ew and approval by base environnental office.

Local Waste Tables are avail able for downl oad at
https://lwww.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

*kkkkkkkkkkkhkkkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhhhkkkkkkkkkkkkkhkhhkk

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Choose the follow ng bracketed itemfor DB
Projects only and delete the next bracketed item
This paragraph is tailored for Design-Build.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkkkkhkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

[ Comply with the requirenments of FC 3-810-10N, including buil ding survey and

anal ytical services required to identify existing materials that may
represent health risks, and to properly denolish, designate, and di spose of
materials during site inprovenents.

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkik

NOTE: Choose the followi ng bracketed sentences and
attach the conpl et ed/ approved table in the RFP for
Desi gn-Bi d-Bui |l d Projects.

For bracketed itens, choose "Estinated Waste Tabl e"
for work at NBK Bangor, NBK Keyport, or Indian

I sl and; choose "Encountered Waste Summary" for al
ot her | ocations.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

The [Estinated Waste Tabl e] [ Encountered Waste Sunmmary], attached, provides
a sunmary table of anticipated encountered waste along with the
correspondi ng probabl e waste designation. This table nmay not be inclusive
of waste that could be encountered. This table does not require such waste
to be disposed rather than recycled or reused. This table is intended to
provide a bid basis. These estinated designations are subject to change
upon recei pt of the conpleted Waste Deterni nati on Docunentati on. Any
segregation, addition, or mixing of identified waste invalidates these

esti mat ed designations. Were such action increases the quantity of

danger ous waste, such waste nust be disposed at the Contractor's expense.

Wast e Determ nation Docunentation nust consist of the base-specific waste
formand rel ated docunentation prepared by the Contractor and submitted to
the Government for the purpose of Governnent designation of waste.

Exanpl es of related docunentation include SDS, sanpling and anal ysis pl ans,
anal ytical information, and description of waste or process that generate
waste. No waste must be transported off site wthout conpleted Waste

Det erm nati on Docunentation. Follow instructions provided on conpl eted
Wast e Deternination Docunentation forns.
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[3.1.8.1 Waste Information Specification Formfor NBK Bangor

*kkkkkkkkhkkkkkkkk
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NOTE: Include this paragraph for work at NBK Bangor

*% *% *% *% *%

*% *% *% *% *%%

For waste produced during the project, provide a conpleted "Side One" of
Naval Base Kitsap at Bangor form via the Contracting Officer. Return the
Waste Information Specification formto the Naval Base Kitsap Environnental
Division, via the Contracting Officer. Followthe Oiginator Disposa

instructions provided on "Side Two" of the Waste Infornation Specification
form.

I 3.1.8.2 Waste Information Sheet Form for Everett

*kkkkkkkkkkkkhkkkkkkkkkkk
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NOTE: Include the foll ow ng paragraph for work at
Everett.

*% *% *% *% *%

*% *% *% *% *% *% *% *%%

Not | ess than 15 worki ng days before renoval of waste to |ocations off
Government property, subnmit a Waste Information Sheet for each unique
process that potentially generates recyclable material, solid waste (except

gar bage), dangerous waste, sewage, sedinent, asbestos, PCB, stormater, and
wast ewat er generated onsite.

I 3.1.8.3 Waste Information Sheet Form for NBK Brenerton

*% *% *% *% *%

*% *% *% *% *% *% *% *%%

NOTE: Include this paragraph for work at NBK
Bremerton.

*kkkkkkkkkkkkkkkkkkkkkkk
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Wthin 1 working day after waste stream has been produced, subnmit a Waste
I nformati on Sheet for each waste (except sanitary waste) generated on site
for designation by the Governnent. Subnmit a] Waste Information
Specification][ Waste Information Sheet] for each waste stream antici pated
to be produced to the maxi mum extent possible for pre-designation of

waste. The Government will conplete Section Il and Section IIl of the
Wast e | nformation Sheet.

I 3.1.8.4 \Waste Ceneration Record for[ Indian Island][ NBK Keyport]]|
Wi dbey | sl and]

kkkkkkkkkkkkkkkkkkkkkkkkhkhkk
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NOTE: Include this paragraph for work at |ndian
I sl and, NBK Keyport, or Wi dbey Island.

For NBK Keyport, choose "20" in brackets.

kkkkkkkkkkkkkkkkkkkkkkkkhhkhkk
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Not less than [15][20][___ ] working days before renoval of waste to
| ocations off Governnent property, submt a Waste Generation Record (WGER)
for each unique process that potentially generates recyclable nmaterial

solid waste (except garbage), dangerous waste, sewage, sedinent, asbestos,
PCB, stormmater, and wastewater generated on site.

*kkkkkkkkkkkhkkkkkkkkkkk
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NOTE: Include this paragraph for work at Indian
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I sl and or NBK Keyport.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhkkkkkkkkkkk

[ The Governnent will conplete the portion entitled "ENVI RONMENTAL USE ONLY
BELOW TH S LI NE. "

11 3.1.8.5 Control of Waste Wthout Docunented Waste Determination

Col l ect waste for which the Waste Determ nati on Docunentati on has not been
compl eted; |abel "waste awaiting designation" or "WAD' to indicate that
anal ysis is pending. Accunmulate and nanage in an area that neets the
mnimumcriteria for satellite accunulation in accordance with WAC-173-303
and the Contract specifications[, except for the tine and quantity
limitations].

Submit WAaste Deternination Docunentation for each undesi gnated waste type
within one day of generation. Do not transport waste offsite prior to
desi gnation by the Governnent.

13.1.8.6 Laboratory Anal ysis

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Select the waste analysis responsibilities.

For work at NBK Bremerton: Select the first

par agraph by default and delete the second. For NBK
Brenerton projects generating |large quantities of
wast e, such as whol e building denolition, delete the
first paragraph.

For work at all other |ocations, select the second
par agraph and delete the first.

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

[When analytical information is necessary to designate waste, the
Governnment will sanple and test waste in accordance with WAC-173-303 and
EPA SW846. ][Wen, at the sole discretion of the Governnent, |aboratory
anal ytical information is necessary to designate waste, provide sanpling
and anal ysis services in accordance with WAC-173-303 and EPA SW 846.]

Subnmit analytical results and reports to the Contracting O ficer as part of
the Waste Determninati on Docunentati on.

3.1.9 Contractor Hazardous Material Inventory Log
In addition to the materials (for exanple, paints, |lacquers, thinners,
adhesi ves, seal ants, cleaners) required in the Contractor Hazardous
Material Inventory Log, include the follow ng nmaterials:

a. |If performing abrasive blasting operations, denote blast grit usage,
bl ast nozzle throughput in tons, and blasting unit efficiency.

b. If perfornm ng welding, denote welding rod usage and wel ding rod type
(for exanple, alum num carbon steel).

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Include this sentence for work at NBK
Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%%
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[ Use local form PSNS 5090/132 CHM, in lieu of that specified in Section
01 57 19 TEMPORARY ENVI RONMENTAL CONTROLS

]113.1.10 Hazar dous Materials Prohibition

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this paragraph for work at Indian
I sl and, NBK Bangor, or NBK Keyport.

*k%

kkkkkkkkkkkkhkkkkkkkkkkkkkhhkhhhkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhkhhkhkkkkxk

Products prohibited by the Government, which will not be approved for use,
include but are not limted to: |eads, chrom uns, nercury, phenols,

trichl oroethyl ene, chlorofluorocarbons, hal ons, PCBs, asbestos, silica sand
(for use as blasting agent), Class | ODS as defined and identified herein,
radi oactive materials or instrunents capable of producing ionizing

radi ation, and chemcals listed in 40 CFR 355.50, Appendix A. This
prohibition prevails over any other provision, specification, draw ngs, or
ref erenced docunents. The Contracting Oficer may consider exceptions to
the use of any of the above excluded nmaterials upon witten request by the
Contractor, and with Base Environmental O fice approval

I 3.1.11 Solid Waste Managenment Report

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For bracketed itens, choose "not required"
for work at Everett. Choose "Monthly Project Waste
Sunmary Report" for work at NBK Brenerton or Wi dbey
I sland or "Refuse and Recycle Quantity Forni for
work at Indian Island, NBK Bangor, or NBK Keyport.

Attach report or formas appropriate, |located at
https://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf and
choose "and attached" in brackets.

*% *% *% *% *% *% *% *% *% *% *% *%

*%%

The Solid Waste Managenent Report is [not required.][known locally as the
Contractor's Monthly Project Waste Summary Report][known locally as the
Ref use and Recycle Quantity Fornj[ and attached.]

13.1.12 Fuel Tanks

Provide and inplenment a SPCC plan if tanks and containers of oil will have
an aggregate aboveground capacity greater than 5,000 liters 1,320 gallons
(only containers with a capacity of 208 liters 55 gallons or greater are
counted). Do not bring underground storage tanks to this installation for
Contractor use during a project.

3.1.13 Rel eases and Spills of O and Hazardous Substances

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

NOTE: Choose applicable Iocation

*% *% *% *% *% *% *% *% *% *%

*%%

In the event of an reportable release immediately notify the [PSNS & | MF
and NBK Brenerton Regional Dispatch Center, station phone 911, or (360)
476- 3333 on outside lines or cellular phones][NAS Wi dbey Fire Departnent
at (360) 257-3333][NBK Regi onal Dispatch Center, station phone 911, or
(360) 396-4444][ Regi onal Dispatch Center, station phone 911, or (360)
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396- 4444] [ Everett Central Monitoring Dispatch Center at (425) 304-3333,
NAVSTA Everett phone 911][ Hospital Conmuni cation Center at phone 4444
within the Hospital or (360) 475-4444][FI SC Puget Sound, Fuel Departnent
Qperator In Charge (O C) at (360) 476-2135, ext. 232 for oil spills][Port
Hadl ock Detachnent Central Monitoring Dispatch Center at (360) 396-5333],
then notify the Contracting O ficer.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: Include this itemfor work at |Indian |Island,
NBK Bangor, or NBK Keyport. Include phone nunbers
for Indian Island.

*% *% *% *% *% *% *% *% *% *% *%

*% *%%

[ Notify the Base Environnmental Ofice[ at: (360) 396-5353, (360) 396-5394,
or (360)396-5221].

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this itemfor work at NBK Bangor.

*% *% *% *% *% *% *% *% *% *% *%

*% *%%

[ The Governnent will respond to energency spills. Follow incident comander
verbal instructions. Notify the Base Environnental O fice of spills, and
reportabl e and non-reportabl e rel eases.

13.1.14 Control and Managenent of Hazardous Waste

The following clarifications and requirenents suppl ement paragraph CONTROL
AND MANAGEMENT OF HAZARDOUS WASTE in Section 01 57 19 TEMPORARY
ENVI RONMVENTAL CONTROLS.

3.1.14. 1 Facility Hazardous Waste CGenerator Status

*kkkkkkkkkkkkkkkkkkkkkkkkkkhhhhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Choose appropriate location. Coordinate with
paragraph FACI LI TY HAZARDOUS WASTE GENERATOR

STATUS. Include this paragraph in this section, or
in Section 01 57 19 TEMPORARY ENVI RONMENTAL
CONTROLS, with nane and status.

*kkkkkkkkkkkkkk kkkkkkkkkkkkkkkkkkkkkkhkhkhkhkkkkkkkkkkkkhkhkhkhhhkkkkkkkk

*

[ [ Naval Base Kitsap, Brenmerton][ PSNS & | MF][ Naval Base Kitsap,
Bangor] [ Naval Station (NAVSTA), Everett] [Naval Magazi ne, Indian Island, WA
(NAVMAG 1) ][ Naval Undersea Warfare Center (NUWC), Keyport] [Naval Hospital
(NAVHOSP), Brenmerton] [Naval Air Station, Whidbey Island (NASW)] is a
fully regulated Large Quantity Generator.

I FI SC Puget Sound, Manchester Fuel Departnent is a fully regul ated nedi um
quantity generator.

13.1.14. 2 Hazar dous Waste Managemnent

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

NOTE: Choose one of the paragraphs bel ow and del ete
the other. Choose the first paragraph for NBK
Keyport. Also choose for NBK Brenerton projects,
that do not generate |large quantities of dangerous
waste. Coordinate the requirement with NBK
Bremerton.
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[

Il

Choose t he second paragraph for projects at Everett
and Wi dbey Island, and | arge projects generating
| arge quantities of dangerous waste at NBK Brenerton

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkkhhhkhhkhkkkkkkkkkk

Containers and | abels will be supplied by the Government. Notify the
Contracting O ficer 14 cal endar days in advance for request of bulk

contai ners. Subnit Waste Deternination Docunentation including an
estimated quantity of dangerous waste and the nunber of containers.

Accumul ate in an approved satellite or 90-day accunul ation area neeting the
requirenents set forth in WAC-173-303[ and the Keyport "Hazardous Waste
Site Manager/Alternate (Waste Generator)" training nodule]. Contact the
Contracting Oficer no nore than 45 cal endar days fromthe start date for
90-day accurul ation areas to arrange for transport. Accunul ate bul k
dangerous waste in a 90-day area. Turn in non-bul k dangerous waste froma
90-day area within 45 days of the start date.

Col I ect and di spose of dangerous waste in accordance with WAC-173-303.
Identify dangerous waste generated within the confines of the station by
the use of the station's EPA generator |ID nunber. Subnit a Dangerous Wiste
Profile for each uni que type of dangerous waste[ not |ess than [45] [20]
days from schedul ed renoval from Governnment property]. Profiles are to be
conpl eted and signed by an EPA-pernitted TSDF. The Government will approve
and co-sign profiles. Approval of each dangerous waste profile nust be
conpl ete before manifesting. Accurmulate in an approved satellite or 90-day
accunul ation area neeting the requirenments set forth in WAC-173-303. Waste
Det erm nati on Docunentati on nust be subnitted and dangerous waste nust be
desi gnated before renoval from Government property. Subnit a copy of the
appl i cabl e EPA and state permt(s), manifest(s), Land D sposal Restriction
(LDR) forms, and license(s) for transportation, treatnent, storage, and

di sposal of hazardous and regul ated waste by pernmitted facilities.
Dangerous waste nmani fests nust be reviewed, signed, and approved by the
CGovernment before the Contractor nmay ship waste. To obtain specific

di sposal instructions, coordinate with the Activity environmental office.
Labels will be supplied by the Governnent.

113.1.14.3 Contract or- Gener at ed Hazardous Waste

Il

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkkhkhkhkhhkkkkkkkkkkk

NOTE: Include this subparagraph for projects at NBK
Bangor or Indian Island.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Identify and turn in dangerous Contractor-Generated Hazardous Waste to the
CGovernment as encountered waste. Follow all encountered waste procedures
i n paragraph ENCOUNTERED WASTE bel ow.

3.1.14. 4 Encount ered Wast e

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhkhkhkkkkkkkkkk

NOTE: Include this subparagraph for projects at NBK
Bangor or Indian Island.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Identify, mninze, segregate, contain, package, |abel and turn in
dangerous and industrial encountered waste to the Governnent in accordance
with the approved Environnental Protection Plan. Contractor-generated
dangerous or industrial waste nust be di sposed of by the Government at
Contractor's expense. On base disposal of Contractor generated waste is
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prohibited.

Fol I ow ori gi nator di sposal instructions provided i n NAVBASEKI TSAPI NST
5090. 3(Series) and on side 2 of the [Waste Information Specification]
[Waste Information Sheet]. Package according to 49 CFR specifications and
attach a conpl eted SUBASE Bangor Oigi nator Label when instructed.
Properly stage and transfer encountered waste to a Governnent - approved
accunul ation area within 7 mles of the project site. Transportation to
the CGovernment site must be within 72 hours of generation. Provide the
Project Nunber on Crew Code line of the Originator Label. Turning in
encountered waste to the Governnent, in accordance with [Waste Information
Specification][ Waste Information Sheet] instructions, is not considered
disposal.

I 3.1.14.5 Certificate of Final D sposal (CFD)

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this subparagraph for projects at
Wi dbey | sl and.

kkkkkkkkkkkkkkkkkkkkkkkkkkhhkkkkhkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkkkkkkkkkkk

Wthin 10 worki ng days after final disposal of dangerous waste, submit the
CFD to the Contracting O ficer. Final disposal neans di sposal of dangerous
wast e and any residues fromthe treatnent of the waste prior to disposal.
The CFD includes, at a mninumthe foll ow ng:

a. Waste Profile Sheet Nunber, Governnent Manifest Nunber, and Shi prent
Date

b. Unit of Measure
c. Quantity of D sposal

d. Waste that required | and disposal, including effluents fromtreatnent
systems.

e. Disposal facility's (Facilities') EPA |ID nunber, nane, |ocation, and
phone. In addition, include the nane, address, phone nunber, and EPA
I D nunber of each TSDF the waste was taken to for any internediate
steps for final disposal.

f. Disposal Method
g. Date of Final Disposal

h. Signature of the person responsible for adequate and appropriate
di sposition of the waste

I 3.1.14.6 Regul at ed Waste Storage, Satellite Accunul ation, and 90- Day
St orage Areas

kkkkkkkkkkkkhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkkkhkhhkhkhkkkkkkkkkk

NOTE: Include this subparagraph for work at Naval
Hospital, Brenerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ Accumul ate waste in the Contractor's satellite accumnul ation area or the
Government's 90-Day accurul ation area. Contractor-operated 90-Day
accunul ation areas are prohibited at Naval Hospital, Brenerton.
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kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkhkkkkkkkkkkkhkhhkhkkkkkkkkkkk

NOTE: | nclude these subparagraph for work at NBK
Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[ Prior to generating waste, submt an accunul ati on area registration form
known | ocally as Contractor Request for 45/90-Day Hazardous Waste
Accumul ation Certification/Recertification or Contractor Request for
Hazardous Waste Satellite Accunul ation Area (SAA) Registration.

90-Day areas are known locally as 45/90 day areas and such waste nust be
mani fested prior to 45 days. Satellite accunul ation over-water, such as on
piers and dry docks, is not authorized unless waste is accunulated with
secondary contai nnent and is attended by a trained person. 90-Day areas
will not be authorized in dry docks, on piers, or on an over-water site.
Subnmit to the Contracting Oficer once every 7 cal endar days an

Accunul ati on Area I nspection Record neeting the requirenents set forth in
WAC-173-303. Closure of 90-day areas require inspection and approval by
the Governnent.

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhhkhhkhkkkkkkkkkk

NOTE: Include this subparagraph for work at NBK
Keyport.

*% *% *%

*% *% *% *% *% *% *% *% *%%

[ Submit the Hazardous WAste Accurul ation Area Registration Form as
instructed in the "Hazardous Waste Site Manager/Alternate (Waste
Generator)" training nodule. Attach Site Plan to the Request. Attach
Wast e Deternmination Docunentati on.

11 3.1.14.7 Vacuum Cl eaner s

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkkkkkkkkkkkkkkhhkkkkkkkkkkkkkkhkhhkhkhkkkkkkkkkkk

NOTE: Include this subparagraph for work at NBK
Bremerton.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Container 1D |abeling requirements apply to vacuuns used onsite. Vacuum

cl eaners nmust be enpty when they arrive at the BNC, and enptied into
approved containers in accordance this section. |f a vacuum cl eaner cannot
be enptied at the end of the shift, it nust be nmanaged as a hazardous waste
container and stored in a registered satellite accunul ation area.

Hazar dous waste container | abeling and storage requirements of this section
apply to vacuum cl eaners used for pickup and storage of hazardous waste.

13.1.14.8 Cass | and Class Il ODS Prohibition

Turn over to the Governnent Class | ODS reclainmed as part of this Contract,
upon the conpletion of the work covered by this Contract.

3.1.15 Noise
Conduct work in full conpliance with WAC-173-60.

3.1.16 Dri nki ng Wat er

*kkkkkkkkkkkkkkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkkhhkhkkkkkkkkkkkkhkhkhkhkhkkkkkkkkkk

NOTE: Many Navy activities in Washington State,
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i ncluding, but not limted to, Widbey Island, NBK
Bangor, NBK Keyport, MAR Pacific Beach, Naval Radio
Station (t) Jim Creek, NAVORDCEN Det Port Hadl ock
and NBK Bremerton are regul ated as public water
system purveyors. Delete this paragraph if there is
no potabl e water system change, or the change is
listed as one of the exceptions in accordance with
WAC- 246- 290. For projects which involve applicable
construction, repair, or alteration of a drinking
wat er system ensure the work is covered in the
activity's Water System Plan (WSP).

For Design-Build projects, choose the first sentence
in first paragraph; this sentence is tailored for
Design-Build. Include the Project Report in the
Desi gn Build Requirenents to acconmodate this
evaluation.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

[3.1.16.1 Proj ect Report

Il

Il

[Submit a Project Report, in accordance with WAC-246-290-110(2). ][This
proj ect includes work on a potable water[ treatnment,][ storage,][ and]|
distribution] systemthat is regul ated by WAC-246-290.][ The design

speci fications have been revi ewed and approved by the Washington State
Department of Health.][ The design specifications conformto the
activity's approved Water System Plan.][ Do not use any material s of
construction or construction practices that deviate fromthe approved water
syst em desi gn. ]

3.1.16.2 Public Works Department Permt

Obtain permit fromthe Public Wrks Department prior to any connections or
changes to the potable drinking water system or access to fire hydrants.
Do not access any part of the potable water system (including fire
hydrants) wi thout obtaining a connection permt fromthe Governnent.
Connections or work pertaining to the potable water systemas part of the
Contract nust be in accordance with the instructions specified in the
connection permt and in conpliance with state and federal regul ations.
Submit an Inspection Report to the Governnent for acceptance. |nclude the
nost recent annual calibration inspection report for the test assenbly to
be used.

3.1.16.3 Proj ect Conpletion Report

kkkkkkkkkkkkkkkkkkkkkkkkkhkhhhhkkkkkkkkkkkkhkhhkhkkkkkkkkkkkkhkhkhkhkkkkkkkkkkk

NOTE: If the project is not identified in the
Water System Plan and is not exenpted according to
WAC- 246- 290- 125, the constructi on nanager shal

submit a Project Conpletion Report to the WAshi ngton
Department of Health within 60 days after conpletion
of the project.

*% *% *% *% *% *% *% *% *% *% *% *%%

Wthin 15 days after conpletion of an approved water system project, submt
a Project Conpletion Report in accordance with WAC-246-290 - 120(5). The
report nust be signed by a WAshi ngton State-registered professiona
engineer. This report is required for new constructi on on exterior
bui | di ng potabl e water system conponents. Any significant changes fromthe
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approved water system design nust receive prior approval of the Contracting
Oficer and witten approval fromthe Department of Health in accordance
with  WAC-246-290 - 120 prior to use.

I 3.1.16. 4 Di si nfecti on of Water System Conponents

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: Include this paragraph for work at NBK
Bremerton when Section 33 11 00 WATER UTI LI TY
DI STRI BUTI ON PI PI NG i s used.

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Di sinfect water systemin accordance w th paragraph DI SINFECTION in Section
33 11 00 WATER UTILITY DI STRI BUTI ON PI PI NG

113.1.17 Contractor's Qperation and Mi ntenance (O&M Pl an

*% *% *% *% *% *% *% *% *% *% *% *% *%%

NOTE: For Indian Island, choose ORCAA For Wi dbey
I sl and, choose NWCAA. For Everett and all Kitsap

| ocations, choose PSCAA. For additiona

i nformation, see
http://www.ecy.wa.gov/programs/air/local.html/

*% *% *% *% *% *% *% *% *% *% *% *% *%%

Prior to using the types of air contani nant-generating equi pnent defined in
[ PSCAA Regul ati on] [ ORCAA Regul ati on] [ N\CAA Regul ation], devel op and subnit
a Contractor's Qperation and Maintenance (O & M Plan. Mintain the O & M
Pl an and any associ ated records on site for the duration of the project.

Be prepared to provide these records for review, within 30 m nutes, when
requested by regul atory agencies or the Contracting Oficer. The O&M Pl an
must contain at a mininmumthe follow ng el enents:

a. Miintain equi pnent in good working order. Follow nanufacturer's O & M
reconmendations, at a m ni mum

b. Miintain records of any repairs nade, including records of preventive
mai nt enance and chemnical s used, including SDSs.

c. Inspect periodically, including, but not linted to, evidence of
fugitive emssions. |If fugitive em ssions are found, detern ne whether
reasonabl e precautions are being taken to mnimze such enissions. List
requirenents to repair the equi pnent or shut down operations, when
reasonabl e precautions are not being taken to mininmize fugitive
eni ssions or unreasonabl e odors.

d. Ensure deficiencies are pronptly repaired. Secure operation of such
equi pnent if immediate repairs are not feasible.

e. List any requirements noted under "Conditions" on the Order of Approval
for the equi pnent.

f. Generate records that list any actions (for exanple, inspections,
mai nt enance, shut down) that have been taken or conpl eted, including
the location, date, tine, and nane of person(s) conpleting the actions.
Records may be maintained in the formof a |ogbook. Subnit Operation
and Mai ntenance Records at Contract conpletion

g. Mintain records of operating permt(s) and related permt conpliance
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records.
]13.1.18 Eni ssi on Standards

Qpacity from Contractor equi pnent and operations nust be in conpliance with
[ PSCAA Regul ation I, Section 9.03] [__ ] including but not limted to

Vi sual Em ssions (Opacity), Odor, Fugitive Dust, Spray Coating, Crushing,
and Mai ntenance of Equi prent.

3.1.18.1 Volatile O ganic Conpound Enission Control

Do not | eave containers of paint, epoxy, or solvent open to the atnosphere
unl ess they are being used. Secure containers at the end of each shift. Do
not use evaporation as a neans of mnimzing or disposing of hazardous
waste.

3.2 SOUTHEAST
3.2.1 Florida
[3.2.1.1 Laboratory Anal ysis

Test soil and groundwater that will be disposed under this Contract in
accordance with the paragraph LABORATORY ANALYSIS in Section 01 57 19
TEMPORARY ENVI RONVENTAL CONTROLS

13.2.1.2 Waste Storage/ Satellite Accunul ation

For Hazardous Waste accunul ati on areas, subnit weekly hazardous waste
inspection logs to the Station Hazardous Waste Manager via the Contracting
Oficer and maintain conpliance with 40 CFR 265.16 personnel training
requirenents. Ensure containers are kept closed (except when addi ng or
renovi ng waste) and that containers remain in good condition and are
properly | abel ed by PWC Jacksonville or the Station. Store Regul ated waste
for up to 190 day.

3.2.1.3 Control and Managenent of Hazardous Waste
3.2.1.3.1 Uni versal Waste

Di spose of |lead-acid batteries that are not damaged or | eaking at the NAS
Jacksonvill e MAR Recycling Center or at a state-approved battery-recycling
facility. For lead-acid batteries that are |eaking or have cracked

casi ngs, dispose of the battery by calling PW Jacksonville for disposal
Col l ect and segregate al kaline batteries, non-al kaline batteries, lithium
batteries, nmetal hydride batteries, and nickel-cadm umbatteries by type
for turn-in to the activity for disposal or recycling.

3.2.1.3.2 Mercury Containing Materials

Prior to starting work, renove bul bs, thernpstats, swi tches, and other
components that contain nmercury. Upon renoval, place itenms containing
mercury in DOT approved containers, |abel, and turn over to the activity
for disposal or recycling. For projects at NAS Jacksonville, fluorescent
bul bs are to be turned in to Self-Help for recycling. For projects at
Naval Aviation Depot and Naval Hospital Jacksonville, turn in fluorescent
bulbs in to the appropriate environnental office as directed by the
Contracting Oficer. Bulbs nmust be boxed, stenciled with the words "spent
mer cury-contai ni ng devices for recycling", and marked with the date of
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accumulation.
.2.1.3.3 Aer osol Cans Managenent and Di sposa

Do not dispose of aerosol cans as solid waste or construction and
denolition debris. Collect aerosol cans and segregate from other waste in
a suitable container on site. Label the container "aerosol cans for
recycling" and turn it in to the General HM Locker at Building 102

.2.1.3.4 Di sposal of Regul ated Waste

In accordance with Station requirenents, accunul ate regul ated waste in

DOT- approved containers. Ensure containers renmain closed except when
addi ng or renoving waste and they are marked with the appropriate

Non- hazar dous Waste Label, which will be provided by PWC Jacksonville or
the Station. Air-drying any containers to render themenpty is

prohi bited. Dispose of regul ated waste, except for asbestos and

pet rol eum cont ani nat ed waste, through PWC Jacksonville and do not take them
off Station. Pay disposal costs in accordance with PWC Jacksonville's

publi shed rates.

.2.1.3.5 Di sposal of Petrol eum Cont ani nated Waste

Provi de the conpl et ed Non-hazardous Waste Manifest for offsite disposal of
petrol eum contani nated waste to the Contracting Officer within 7 days of
disposal.

.2.1.4 Dumpsters

Equi p dunpsters with a secure cover and paint the standard installation
color. Keep dunpster covers closed, except when being |oaded with trash
and debris. Locate dunpsters behind the construction fence or out of the
public view. Enpty site dunpsters at |east once a week, or as needed to
keep the site free of debris and trash. |f necessary, provide 208 liter
(55 gallon) trash containers painted the darker installation color to
collect debris in the construction site area. Locate the trash containers
behi nd the construction fence or out of the public view Enpty trash
containers at |east once a day. For large denolitions, |arge dunpsters
without |ids are acceptable, but should not have debris higher than the
si des before enptying.

. 2.2 Cuba
.2.2.1 Fish and Wl dlife Resources

Ensure conpliance, including off-duty hours with 1710.10. Ensure enpl oyees
conply with prohibitions on feeding and raising indigenous wildlife and
feral animals during working and non-working hours. Specifically, direct
or indirect feeding of iguanas resulting in the donestication or

sem - domestication of these animals is strictly prohibited. Further,
direct or indirect feeding of feral chickens, cats, dogs, goats, or other
feral donestic animals is strictly prohibited. Prohibitions of this
section apply to living and worki ng areas. Recognizing that many foreign
nati onal personnel use chickens as |ivestock, request provisions fromthe
Contracting Oficer to allow enpl oyees to raise chickens as |livestock, if
necessary. Acconpany any such request with a Livestock Managenent Pl an
addr essi ng constructi on and mai ntenance of pens to confine the animals,
provi sions for feeding and watering the animls, pen and surroundi ng area
sanitation, limts on nunbers of aninmals to be raised, and a
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poi nt-of -contact for |ivestock managenent responsibility. Under no
circunstances will livestock be pernmitted to roam or be otherw se free
range.

.2.2.2 Protection of Erodible Soils

Use endenic or regionally native and drought and heat-tol erant grass
species as specified by the Contracting Oficer.

.2.2.3 Control and Managenment of Solid Waste

Di spose of solid waste generated at |ocations as directed by the
Contracting Officer. Solid waste disposal service is avail able from other
on-Station Contractors on a cost-reinbursable basis. Refer to Section

00 73 01 SPECI AL CONDI TI ONS FOR GUANTANAMO BAY PRQIECTS, for nore
information.

.2.2.3.1 Di sposal of Solid Waste and Debris

D spose of solid waste, debris, and netal containers in accordance with the
requi renents specified herein.

.2.2.3.1.1 Base Sanitary Landfill and Concrete Areas

Only authorized solid waste approved for deposit by the landfill attendant
or equi prrent operator nmay be dunped at a designated area in the W ndward
Landfill. Prepare a Landfill Access Pass in accordance with 5090.4 .

Deposit denolition material such as grading or excavated naterials at the

desi gnated area, provided such nmaterial does not contain segregated netals,
as directed by Landfill Attendant. Landfill hours of operation are Monday
through Saturday, 7:30 AM to 11:00 AM, and 12:30 PPM to 4:00 P. M

.2.2.3.2 Di sposal of Rubbish and Debris

Haul rubbish and debris to the Governnment landfill (Wndward Landfill) in
accordance with 5090.4, an approved Landfill Access Pass nust be presented
prior to entry into the landfill.

.2.2.3.2.1 Permtted Material in Landfill

A Landfill Access Pass nust be obtained prior to transporting
asbestos-containing materials to the Asbestos Landfill in accordance with
5090.4. The Landfill Access Pass nust be approved by Hazardous Waste
Facility personnel (Bldg. 850). Materials that nay be deposited in the
landfill include the follow ng:

CATEGORY CONSTRUCTI ON DEBRI S DI SPCSAL - BASE

SANI TARY LANDFI LL EXAMPLE/ GENERAL
| NFORVATI ON FOR DEPCSI T I N THE LANDFI LL

M xed Debris The following materials may be placed in
the landfill in a location designated by
the landfill operator. These itens may

be m xed together.
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CATEGORY

CONSTRUCTI ON DEBRI S DI SPCSAL - BASE
SANI TARY LANDFI LL EXAMPLE/ GENERAL
| NFORVATI ON FOR DEPCSI T I N THE LANDFI LL

Gypsum board panel s, plaster, glass
(broken).

Non- asbest os i nsul ation-(bag fibergl ass
and mneral wool).

Packi ng paper, Styrofoam and pasteboard
boxes.

Pai nt ed wood such as doors, w ndows,
siding, and trim

Pl astic and fiberglass such as pipe,
el ectrical boxes, cover plates, and
similar.

Ceramic and vinyl flooring or tile,
ceiling tile.

Shingles

Non- asbest os roofing materials such as
shingl es built-up and single roofing.

Masonry and Concrete

Deliver concrete, block, brick, nortar to
the landfill separate from any ot her
itens, and place in a |location designated
by the landfill operator.

Non-recycl abl e Wl |

Pal l ets

Deliver concrete, block, brick, nortar to
the landfill separate from any ot her
itens, and place in a |location designated
by the landfill operator.

Treat ed Lunber

Deliver treated wood, and such as piling
and power poles, to the landfill
separated fromany other itens and pl ace
in locations as designated by the
Landfill Operator.

Fi ber gl ass Tanks

Cl ean tanks before delivery to landfill.
208 liter55 Gallons or less are turned in
at recycling.

Asphal t Pavenent

Deliver to Wndward Landfill.
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CATEGORY CONSTRUCTI ON DEBRI S DI SPCSAL - BASE
SANI TARY LANDFI LL EXAMPLE/ GENERAL
| NFORVATI ON FOR DEPCSI T I N THE LANDFI LL

Construction Debris Separate each category of construction
debris at the construction site and

del i ver separately to the landfill. Place
each category of construction debris in
the landfill at a location designated by
the Landfill Operator.

Asbestos Pl ace in designated area of the landfill.
Transport asbestos-containing materials

in covered vehicles, wetted, double
bagged, and properly marked and
docunented. Obtain a Landfill Access Pass
at the Hazardous Waste Facility after the
| oad has been inspected.

Lead Based Paint and Materials Di spose of buil di ng conmponents and

materi al s renoved that have | ead-based
paint (LBP) at the construction waste
cell at the Landfill. Prior to disposal,
test a sanple of these conponents for

| ead. Dispose of abatenent waste, such
as blast material, paint chips, paint
stripper scrapings, and sinmilar, where
the LBP has been renoved from a substrate
in approved drunms and deliver material to
t he Hazardous Waste Facility, Building
850, properly marked and docunented for
proper analysis and potential disposal in
the United States at Contractor expense.

3.2.2.3.2.2 Met al s Di sposal

Metals will not be accepted at the landfill site. Dispose of netal
construction debris by obtaining a landfill pass at the Recycling Center,
Bl dg. 1751. Recycling Center personnel will inspect netals and instruct
the driver to go to the landfill where the load will be weighed. |If
material is not recyclable, a Landfill Access Pass will be issued in
accordance with 50904 . Renobve netals fromeach category before delivery
to the landfill, including tanks (for exanple: renove hardware from doors

and wi ndows). Al unmi num brass, copper, lead, other netal, electrical
wiring, cable (cut in 1 neter 3 foot or less sections) nust be taken to the
Recycling Center.
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3.2.2.4 Sewage

Di spose of sewage through connection to a station sanitary sewage system or
the Lizard Island treatnment punp station as directed by the Contracting
Oficer. Were such a systemis not avail able, use chenmical toilets or
conparabl e effective units and periodically enpty waste into a punp station
designated by the Contracting Oficer.

3.2.2.5 Control and Disposal of Hazardous Waste

Di sposal of hazardous waste at the Wndward Landfill and Concrete Fill Area
i's prohibited.

3.2.2.5.1 Hazar dous Waste Generation

Handl e generated hazardous waste in accordance with the DOD 4715. 05-C and
5090.1 .

3.2.2.5.2 Hazar dous Waste Di sposal

Di spose of hazardous waste in accordance with federal and station

regul ations, especially 40 CFR 260, 40 CFR 261, 40 CFR 262, 40 CFR 263,

40 CFR 264, 40 CFR 265, the DOD 4715.05-C and 5090.1 . Do not bring
hazardous waste onto the Station. In accordance with 5090.1 turn in

hazar dous waste for disposal to the Hazardous Waste Facility (Bl dg. 850).
ot ai n containers for hazardous waste or oily waste from Hazardous Waste
Facility. Containerize the waste. WAste in containers nmust nmeet DOT

shi ppi ng container requirenents in accordance with 49 CFR 178. Package the
containers in accordance with 49 CFR 171 for waste. Know ngly m snmanagi ng
or disposing of hazardous waste are grounds for inmedi ate debarnment and
adm ni strative action.

3.2.2.5.3 Hazar dous Waste Accunul ation

Accunul at e and nmanage hazardous waste in accordance with federal and
station regul ations, 40 CFR 261, 40 CFR 262, DOD 4715.05-CG, 5090.1 , and
revisions. Properly identify, package, and | abel hazardous waste in
accordance with 49 CFR 172 and 5090.1 and turn it in for disposal to the
Hazar dous Waste Facility (Bldg. 850). OCbtain containers for hazardous
waste and used oil fromthe Hazardous Waste Facility. Containerize and
transport the waste to the Hazardous Waste Facility. |f hazardous

materi al s are m smanaged so they becone hazardous waste, or if a hazardous
waste i s not managed properly and costs nore for disposal because of
contami nation, the Contractors' Special Deposit Account will be charged for
sampl i ng, analysis, and disposal rates as specified or identified.

Item zed statenents will be provided to the Contractor via the Contracting
Officer.

3.2.2.5.3.1 Site Storage

In accordance with 5090.1 , store hazardous waste near the point of
generation up to a total quantity of 1 quart of acutely hazardous waste or
208 liter 55 gallons of hazardous waste. Move any vol ume exceedi ng these
quantities to an approved Hazardous Waste Storage area (fromthe approved
EPP) within 3 days. Prior to generating hazardous waste, contact the
Hazardous Waste Facility for labeling requirenments for the accunul ation of
hazar dous waste. Accunul ate hazardous waste (no | onger than 90 days) in
containers in accordance with 49 CFR 178 and Station instructions.
Identify hazardous waste in accordance with 40 CFR 261, 40 CFR 262, and
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Station instructions. Ensure hazardous waste is properly |abeled and
segregated. Every effort nust be nmade to ensure used oil is not
contaminated. Used oil generated nust be containerized and delivered to
the Hazardous Waste Facility (Bl dg. 850) for disposal

.2.2.5.3.2 Turn-In

Hazar dous waste nust be turned into the Hazardous Waste Facility for

shi pment or disposal off Station. At the conclusion of the project, turn
in all unused hazardous materials to the Consolidated Hazardous Materia
Reutilization and Inventory Managenent Program for reuse. Exceptions to
this will be hold back of mnor anpunts for possible warranty work
Properly di spose of waste generated froma project at the concl usion of
each task order or project.

.2.2.5.4 Spills of Gl and Hazardous Materials

Package, transport, and di spose of contaminated nmaterial, equipnent, and
clothing generated during the spill cleanup procedures, which nust be at no
addi tional cost to the Government in accordance with 5090.1 and 5090.7 .
Provide SDSs to the Contracting Oficer to ensure material is properly
identified for disposal, or reinburse the Governnment for analytical data
(to include | abor and costs of analysis) should data be required to
properly identify the waste. Transport packaged waste to the Hazardous
Waste Facility (Bl dg. 850).

Conpl ete the spill report provided in 5090.7 and subnit it to the
Contracting Oficer within 24 hours of spill occurrence. Contractor's
speci al deposit account will be charged for disposal of spilled materia
and associ at ed wast e.

.2.2.5.5 G ly and Hazardous Substances

Linmit the storage of fuels, lubricants, solvents, paints, and hazardous
substances to a total of less than 1040 liter 275 gallons onsite unless
preapproved by the Governnent.

.2.2.5.6 Lead- Acid Batteries

Di spose of |ead-acid batteries that are not damaged or |eaking at the Base
Recycling Center. For lead-acid batteries that are | eaking or have cracked
casi ngs, dispose of battery at the Hazardous Waste Facility (Bl dg. 850).
.2.2.5.7 Mercury Controls

Prior to starting work, renove thernostats, sw tches, and other conponents
that contain nercury. Prior to renoval, obtain proper containers fromthe
Hazar dous Waste Facility (Bl dg. 850).

.2.2.5.8 Pet r ol eum Product s

Di spose of petrol eum products and oily water at the Hazardous Waste
Facility (Bl dg. 850).

.2.2.5.9 Cass | and Class Il Ozone Depl eting Substances (QODS)
Transfer ODS and other refrigerants to DOT-approved recovery cylinders.

Properly label and deliver to the Hazardous Waste Facility (Bl dg. 850) at
the concl usion of the Task Order or project. Do not nmix different
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refrigerants in the sane cylinder

Certified technicians nmust performrefrigerant work using EPA-approved
recovery equi prent. Releases of ODS or refrigerants to the atnosphere is
strictly prohibited.

.2.2.5.10 Vegetation

Renove trees and other |andscape features scarred or damaged by equi pment
operations, and replace with equival ent, undamaged trees and | andscape
features. Cbtain Contracting Oficer's approval before replacenent.

Repl ace trees on a one-to-one basis. Use Regionally native plants as
specified by the station Integrated Natural Resources Managenent Pl an
(I'NRWP) as repl acenent | andscape features.

.2.2.5.11 Contract Completion and C ose- Qut
At project conpletion, renove any hazardous material brought onto the

Station. Account for the quantity of hazardous material brought to the
station, the quantity used or expended during job, and the |eftover

quantity that (1) nmay have additional useful life as a hazardous material
and nust be renoved by the Contractor, or (2) may be a hazardous waste,
whi ch nust then be renoved as specified herein. The sal e of any hazardous

material to other Contractors (or Base entity) nust be specifically
approved in witing by the Contracting O ficer prior to the sale.

Laydown areas, vehicle storage and repair facilities, and sinilar that were
Contractor operated and controlled nmust be returned to a condition simlar
to the tine of the contract award. This includes the renpoval of break
shacks, kitchens, gardens, and sinilar.

-- End of Section --
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