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NOTE: This guide specification covers the

requi renents for furnishing, hauling, placing, and
roll er-conpacting concrete for nass concrete
construction. This section was originally devel oped
for USACE Civil Wrks projects.

Adhere to UFC 1-300-02 Unified Facilities Guide
Speci fications (UFGS) Fornmat Standard when editing
this gui de specification or preparing new project
specification sections. Edit this guide
specification for project specific requirenments by
addi ng, deleting, or revising text. For bracketed
itens, choose applicable iten(s) or insert
appropriate informtion.

Renove information and requirements not required in
respective project, whether or not brackets are
present.

Conment s, suggestions and reconmended changes for
this gui de specification are wel come and shoul d be
subm tted as a Criteria Change Request (CCR)
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PART 1 GENERAL

1.1 UNIT PRICES
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NOTE: If Section 01 22 00.00 10 PRI CE AND PAYMENT
PROCEDURES i s included in the project
specifications, this paragraph title (UNIT PRI CES)
shoul d be deleted fromthis section and the
remai ni ng appropriately edited subparagraphs bel ow
shoul d be inserted into Section 01 22 00.00 10.

See appropriate Design Menorandum (DM for concrete
items that are to be neasured by the neat |ine,

batch or lunmp sum
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1.1.1 Roller-Compacted Concrete (RCC) in |
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NOTE: Repeat this bid itemand its respective
subpar agraphs for each bid item of concrete,
renunmbering the bid itens appropriately.

See the Design Menorandum on the use of the optional
itemon air entrainnent.

I f bedding concrete is to be paid for as a separate
bid item delete the optional words, "Bedding

"
concrete and", bel ow.
*kkkkkhkkhkkkkkhhkhhhhhkhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhhkhhhhkhhriiird

1111 Payment

Payment will be made for costs associated with completing the concrete
work for roller-compacted concrete placed in the ], including all
aggregate [, air-entraining admixture,] and the use of all equipment and
tools to complete the concrete work. However, these costs will not
include the cost of the cement, pozzolan, [water-reducing admixture,] and
embedded parts that are specified to be paid for separately. [Bedding
concrete and] bedding mortar [is] [are] incidental to the RCC and will be
paid for as part of the RCC within the neat lines. [Joint materials,
waterstops, sealants, and bond breakers are incidental to the concrete and
will be paid for as part of the RCC.] No payment will be made for
concrete, as such, that is placed in structures of which payment is made
as a lump sum.

1.1.1.2 Measurement

Roller-compacted concrete will be measured for payment on the basis of the
actual volume of RCC within the pay lines of the structures as indicated

on the drawings. Measurement of RCC placed against the sides of any
excavation without the use of intervening forms shall be made only within
the pay lines of the structure. No deductions shall be made for rounded

or beveled edges, space occupied by metal work, electrical conduits or
reinforcing steel, nor for voids or embedded items that are either less

than 0.14 cubic meter 5 cubic feet in volume or 0.09 square meter 1 square
foot in cross section.

11.1.3 Unit of Measure
Unit of measure: cubic meter yard

[1.1.2 Dental Concrete

1.1.21 Payment
Payment will be made for costs associated with placing dental concrete.

1122 Measurement
Dental concrete will be measured for payment based upon the actual volume
of dental concrete placed. The dental concrete volume in cubic meters
yards will be computed from the mass weight of the material batched at the
batch plant using the theoretical mass per meter weight per yard as
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determined from the design mixture. Any concrete which is wasted or
placed in violation of the specifications will not be measured for payment.

1.1.2.3 Unit of Measure
Unit of measure: cubic meter yard

I 1.1.3 Bedding Concrete
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NOTE: |If bedding concrete is to be paid for as a
separate bid item delete the optional wording
"Beddi ng concrete and" in Bid Item"(1)

Rol | er - Conpact ed Concrete (RCC) in | 1", above.
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1.1.31 Payment
Payment will be made for costs associated with placing bedding concrete.
1.1.3.2 Measurement

Bedding concrete will be measurement for payment based upon the actual
volume of bedding concrete placed. The bedding concrete volume in cubic

meters yards will be computed from the mass weight of the material batched

at the batch plant using the theoretical mass/meter  weight/yard as
determined from the design mixture. Any concrete which is wasted or
placed in violation of the specifications will not be measured for payment.

1.1.33 Unit of Measure

Unit of measure: cubic meter yard
1114 Portland Cement
1.14.1 Payment

Payment will be made for costs associated with portland cement, including
the cost of required unloading, hauling, handling, and storage at the

site, of all portland cement used in the work for all of the concrete bid
items.

1.1.4.2 Measurement

Portland cement will be measured for payment based upon the number of tons

(metric) (2,000 pounds) of portland cement used, excluding amount

specifically excepted, wasted, or used for the convenience of the

Contractor. The quantity to be paid for will be determined by multiplying

the approved batch mass in kg/cubic meter weight in pounds per cubic yard
of portland cement in each type of concrete used by the number of cubic

meters yards of concrete types placed within the pay lines of the

structure, as determined in accordance with the concrete bid items, and

dividing by 1000 2,000

1.1.4.3 Unit of Measure

Unit of measure: tons (metric) (2,000 pounds)
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115 Pozzolan
1.151 Payment
Payment will be made for costs associated with pozzolan, including the
cost of required unloading, hauling, handling, and storage at the site, of
all pozzolan used in the concrete bid items.
1.15.2 Measurement
Pozzolan will be measured for payment based upon the number of cubic meters

feet solid volume of pozzolan used unless specifically excepted, wasted,
or used for the convenience of the Contractor. The quantity to be paid

for will be determined by multiplying the approved batch mass in kg/cubic
meter weight in pounds per cubic yard of pozzolan in each type of concrete
used by the number of cubic meters yards of concrete of the types placed

within the pay lines of the structure, as determined in accordance with

the concrete bid items, and dividing by the product of the average

specific gravity of the pozzolan multiplied by 1000 kg/cubic meter 62.4 pcf
The average specific gravity shall be the average of the test results for

all material accepted during the period covered by the payment.

1.15.3 Unit of Measure
Unit of measure: cubic meter foot solid volume.

1.1.6 Water-Reducing Admixture (WRA)

1.16.1 Payment
[Payment will be made for costs associated with water-reducing admixture
(WRA) at the applicable contract unit price per cubic yard of concrete
containing water-reducing admixture. ]J[Payment will be made for costs

associated with water-reducing admixture (WRA) at the applicable contract
unit cost of concrete containing water-reducing admixture for:

a. "Bid Iltem | a., first | cubic meters yards ".
b. "Bid Item | b., all over | cubic meters yards ".]
1.16.2 Measurement

Water-reducing admixture (WRA) will be measured for payment based upon the
actual volume of roller-compacted concrete containing the admixture and
within the pay lines of the structures, as determined in accordance with
the concrete bid items.
1.1.6.3 Unit of Measure
Unit of measure: cubic meter yard

1.1.7 RCC Test Section

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: The Test Section may be paid for as a |unp
sum pay item provided test section requirenent are

clearly specified.
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1.1.7.1 Payment

Payment will be made for costs associated with completing the
roller-compacted test section, including equipment and tools needed to
complete the test section.

1.1.7.2 Measurement

Roller-compacted concrete test section will be measurement for payment
based upon the actual number of test sections taken.

1.1.7.3 Unit of Measure

Unit of measure: each.

1.2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
thi s paragraph by organization, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a Reference ldentifier (R D) outside of
the Section's Reference Article to automatically

pl ace the reference in the Reference Article. Also
use the Reference Wzard' s Check Reference feature
to update the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project

speci fication when you choose to reconcile
references in the publish print process.
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The publications listed below form a part of this specification to the

extent referenced. The publications are referred to within the text by

the basic designation only.

AMERICAN CONCRETE INSTITUTE (ACI)

ACI 117 (2010; Errata 2011) Specifications for
Tolerances for Concrete Construction and
Materials and Commentary

ACI 305R (2010) Guide to Hot Weather Concreting

ACI 347R (2014, Errata 1 2017) Guide to Formwork
for Concrete

ASTM INTERNATIONAL (ASTM)

ASTM C31/C31M (2019) Standard Practice for Making and
Curing Concrete Test Specimens in the Field

ASTM C33/C33M (2018) Standard Specification for Concrete
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ASTM C39/C39M

ASTM C40

ASTM C40/C40M

ASTM C87/C87M

ASTM C94/C94M

ASTM C117

ASTM C123/C123M

ASTM C127

ASTM C128

ASTM C131/C131M

ASTM C136/C136M

ASTM C138/C138M

ASTM C142/C142M

ASTM C143/C143M

ASTM C150/C150M

ASTM C172/C172M

ASTM C231/C231M

Aggregates

(2018) Standard Test Method for
Compressive Strength of Cylindrical
Concrete Specimens

(2011) Standard Test Method for Organic
Impurities in Fine Aggregates for Concrete

(2019) Standard Test Method for Organic
Impurities in Fine Aggregates for Concrete

(2017) Standard Test Method for Effect of
Organic Impurities in Fine Aggregate on
Strength of Mortar

(2018) Standard Specification for
Ready-Mixed Concrete

(2017) Standard Test Method for Materials
Finer than 75-um (No. 200) Sieve in
Mineral Aggregates by Washing

(2014) Standard Test Method for
Lightweight Particles in Aggregate

(2015) Standard Test Method for Density,
Relative Density (Specific Gravity), and
Absorption of Coarse Aggregate

(2015) Standard Test Method for Density,
Relative Density (Specific Gravity), and
Absorption of Fine Aggregate

(2014) Standard Test Method for Resistance
to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the
Los Angeles Machine

(2014) Standard Test Method for Sieve
Analysis of Fine and Coarse Aggregates

(2017a) Standard Test Method for Density
(Unit Weight), Yield, and Air Content
(Gravimetric) of Concrete

(2017) Standard Test Method for Clay Lumps
and Friable Particles in Aggregates

(2015) Standard Test Method for Slump of
Hydraulic-Cement Concrete

(2018) Standard Specification for Portland
Cement

(2017) Standard Practice for Sampling
Freshly Mixed Concrete

(2017a) Standard Test Method for Air
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ASTM C260/C260M

ASTM C295/C295M

ASTM C441/C441M

ASTM C494/C494M

ASTM C535

ASTM C566

ASTM C618

ASTM C666/C666M

ASTM C989/C989M

ASTM C1040/C1040M

ASTM C1064/C1064M

ASTM C1077

ASTM C1260

ASTM C1567

Content of Freshly Mixed Concrete by the
Pressure Method

(2010a; R 2016) Standard Specification for
Air-Entraining Admixtures for Concrete

(2019) Standard Guide for Petrographic
Examination of Aggregates for Concrete

(2017) Standard Test Method for
Effectiveness of Pozzolans or Ground
Blast-Furnace Slag in Preventing Excessive
Expansion of Concrete Due to the
Alkali-Silica Reaction

(2017) Standard Specification for Chemical
Admixtures for Concrete

(2016) Standard Test Method for Resistance
to Degradation of Large-Size Coarse
Aggregate by Abrasion and Impact in the
Los Angeles Machine

(2013) Standard Test Method for Total
Evaporable Moisture Content of Aggregate
by Drying

(2019) Standard Specification for Coal Fly
Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete

(2015) Resistance of Concrete to Rapid
Freezing and Thawing

(2018a) Standard Specification for Slag
Cement for Use in Concrete and Mortars

(2016) Standard Test Methods for In-Place
Density of Unhardened and Hardened
Concrete, Including Roller Compacted
Concrete, by Nuclear Methods

(2017) Standard Test Method for
Temperature of Freshly Mixed
Hydraulic-Cement Concrete

(2017) Standard Practice for Agencies
Testing Concrete and Concrete Aggregates
for Use in Construction and Criteria for
Testing Agency Evaluation

(2014) Standard Test Method for Potential
Alkali Reactivity of Aggregates
(Mortar-Bar Method)

(2013) Standard Test Method for Potential
Alkali-Silica Reactivity of Combinations

of Cementitious Materials and Aggregate
(Accelerated Mortar-Bar Method)
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ASTM D4318

ASTM D4791

(2017; E 2018) Standard Test Methods for
Liquid Limit, Plastic Limit, and
Plasticity Index of Soils

(2019) Flat Particles, Elongated
Particles, or Flat and Elongated Particles
in Coarse Aggregate

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

NIST HB 44

(2018) Specifications, Tolerances, and
Other Technical Requirements for Weighing
and Measuring Devices

NATIONAL READY MIXED CONCRETE ASSOCIATION (NRMCA)

NRMCA CPMB 100

(2000; R 2006) Concrete Plant Standards

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 53

COE CRD-C 55

COE CRD-C 100

COE CRD-C 104

COE CRD-C 114

COE CRD-C 130

COE CRD-C 143

COE CRD-C 400

COE CRD-C 521

EM 385-1-1

1.3 SUBMITTALS

(2001) Test Method for Consistency of
No-Slump Concrete Using the Modified Vebe
Apparatus

(1992) Test Method for Within-Batch
Uniformity of Freshly Mixed Concrete

(1975) Method of Sampling Concrete
Aggregate and Aggregate Sources, and
Selection of Material for Testing

(1980) Method of Calculation of the
Fineness Modulus of Aggregate

(1997) Test Method for Soundness of
Aggregates by Freezing and Thawing of
Concrete Specimens

(2001) Standard Recommended Practice for
Estimating Scratch Hardness of Coarse
Aggregate Particles

(1962) Specifications for Meters for
Automatic Indication of Moisture in Fine
Aggregate

(1963) Requirements for Water for Use in
Mixing or Curing Concrete

(1981) Standard Test Method for Frequency
and Amplitude of Vibrators for Concrete

(2014) Safety and Health Requirements
Manual
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NOTE: Review submittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submittals
required for the project.

The Gui de Specification technical editors have
designated those itens that require Government
approval, due to their conplexity or criticality,
with a "G" GCenerally, other submittal itenms can be
reviewed by the Contractor's Quality Control

System Only add a “G to an item if the subnittal
is sufficiently inmportant or conplex in context of

t he project.

For submittals requiring Governnent approval on Arnmny
projects, a code of up to three characters within
the submittal tags may be used following the "G
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenent System (RMB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District Office); "AO for Area Ofice; "RO for
Resident Office; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

The "S" following a submittal itemindicates that
the submittal is required for the Sustainability
eNot ebook to fulfill federally mandated sustai nabl e
requi renents in accordance with Section 01 33 29
SUSTAI NABI LI TY REPORTI NG. Locate the "S" subnittal
under the SD nunber that best describes the
submttal item

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed

itemfor Arny projects.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkkhhkkkhhkkkhkhkkkhkhkkhkhkkkkhkhkkkkkhkhkkkkkhkhkkkkkhkhkkx

Government approval is required for submittals with a "G" designation;

submittals not having a "G" designation are for [Contractor Quality

Control approval.] [information only. When used, a designation following

the "G" designation identifies the office that will review the submittal

for the Government.] Submittals with an "S" are for inclusion in the

Sustainability eNotebook, in conformance to Section 013329
SUSTAINABILITY REPORTING. Submit the following in accordance with Section
013300 SUBMITTAL PROCEDURES:

SD-03 Product Data

Batch Plant ; (], 1]

Compaction Equipment ; (], .
Aggregate Production Schedule N CH ]
Regular Lift-Joint Treatment CE |
Curing and Protection CE |
Cold-Weather Protection N 1]
Hot-Weather Protection CH 1]

Contraction Joints
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Gallery
Vertical Facings for RCC Construction CE |

1.4 QUALITY ASSURANCE

1.4.1 Preconstruction Government Testing

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Contact the division |aboratory for guidance
in filling in the blanks.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

The aggregate sources listed in paragraph COMMERCIAL CONCRETE AGGREGATE
SOURCES in PART 2, have been tested and, at the time testing was

performed, were capable of producing materials of the quality required for

this project, provided suitable processing is performed. Samples from any

source selected, whether listed or not listed, consisting of not less than

[ | kg pounds of each size coarse aggregate and | | kg pounds of
fine aggregate, and taken under the supervision of the Contracting Officer
in accordance with COE CRD-C 100, shall be delivered to | within 15

days after Notice to Proceed. Sampling, shipment, and testing of samples
shall be at the Contractor's expense. | days will be required to
complete evaluation of the aggregates. All quality assurance testing will

be performed by the Government in accordance with the applicable COE CRD-C
or ASTM test methods. The material from the proposed source shall meet
the quality requirements of this paragraph to be used for this project.

The Government test data and other information on aggregate quality of
those sources listed in PART 2 are included in the Design Memorandum and
are available for review in the district office. Quality assurance

testing of aggregates by the Government does not relieve the Contractor of
quality control requirements.

1.4.2 Cementitious Materials and Admixtures

[At least | days in advance of submitting samples for mixture
proportioning studies,] [Not later than | days after Notice to
Proceed] notify the Contracting Officer of the source, brand name, type,
and quantity of all materials (other than aggregates) to be used in the
manufacture and curing of the concrete. Assist the Contracting Officer in
obtaining samples of each material. Sampling and testing, as determined
appropriate, will be performed by and at the expense of the Government.
If cement or fly ash are to be obtained from more than one source, the
notification shall state the estimated amount of cement or fly ash to be
obtained from each source and the proposed schedule of shipments. When
pozzolan other than fly ash is used, it shall be from one source.

1.4.3 Government Testing During Construction

The Government will sample and test cementitious materials, admixtures,
aggregates, and concrete during construction as considered appropriate to
determine compliance with the specifications. Provide facilities and

labor as may be necessary for procurement of representative test samples.
Samples of aggregates will be obtained at the point of batching in

accordance with COE CRD-C 100. Slump and air content of conventional
concrete will be determined in accordance with ASTM C143/C143M and
ASTM C231/C231M, respectively, except the point of sampling will be as
specified in paragraph TESTS AND INSPECTIONS in PART 3. Compression test
specimens of conventional concrete will be made and laboratory cured in
accordance with ASTM C31/C31M and will be tested in accordance with
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ASTM C39/C39M. Consistency of the RCC will be determined by the

Government using the modified Vebe apparatus in accordance with paragraph
CONSISTENCY OF RCC above. Compression test specimens of RCC will be made
and tested by the Government. Density of the compacted RCC will be

checked by the Government as considered appropriate.

1.43.1 Aggregates Testing

Testing performed by the Government will not relieve the Contractor of its
responsibility for testing under paragraph TESTS AND INSPECTIONS in PART
3. During construction, aggregates will be sampled for acceptance testing

as delivered to the mixer to determine compliance with specification

provisions. Provide necessary facilities and labor for the ready

procurement of representative samples under Government supervision. The
Government will test such samples at its expense using the specified COE
CRD-C and ASTM methods.

1.4.3.2 Cementitious Materials

Cement or pozzolan will be sampled at the mill, shipping point, or site of

the work by the Government. A list of prequalified cement sources and
prequalified pozzolan sources is available from the Commander and

Director, U.S. Army Engineer Waterways Experiment Station (CEWES-SC-MP),
3909 Halls Ferry Road, Vicksburg, MS 39180-6199. If tests prove that a
material which has been delivered is unsatisfactory, it shall be promptly
removed from the site of the work. Cementitious materials that have not

been used within 6 months after being tested will be retested by the
Government at the expense of the Contractor when directed by the

Contracting Officer.

1.4.3.3 Prequalified Cement Sources

Deliver and use cement directly from a mill of a producer designated as a
prequalified source for the type of cement being used. Samples of cement
for quality-assurance testing will be taken at the project site or
cement-producing plant by the Contracting Officer for testing at the
expense of the Government. A copy of the mill tests from the cement
manufacturer shall be furnished for each lot.

1434 Prequalified Pozzolan Sources

Deliver and use pozzolan directly from a producer designated as a
prequalified source. Samples of pozzolan for check testing will be taken
at the project site by the Contracting Officer for testing at the expense
of the Government. A copy of the test results from the pozzolan
manufacturer shall be furnished for each lot.

1.4.35 Nonprequalified Cement Sources

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: The Contractor's expense rate for excess
testing of cement and Pozzol an by the Governnment can
be obtained fromthe Structures Laboratory, U S.
Arnmy Engi neer Waterways Experinent Station
(CEVEES- SC-MP), 3909 Halls Ferry Road, Vicksburg, M
39180-6199.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkhkkkhkkkkkkhkkkk

Cement, if not from a prequalified source, will be sampled and tested by
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or under the supervision of the Government and at its expense. No cement
shall be used until notice has been given by the Contracting Officer that
test results are satisfactory. In the event of failure, the cement may be
resampled and tested at the request of the Contractor and at the
Contractor's expense. The fill gate or gates of the sampled bin will be
sealed and kept sealed until shipment from the bin has been completed.
Sealing of the fill gate or gates and of conveyances used in shipment will
be done by or under the supervision of the Government. Conveyances will
not be accepted at the site of the work unless received with all seals

intact. If tested cement is rehandled at transfer points, the extra cost

of inspection will be at the Contractor's expense. The cost of testing
cement excess to project requirements will also be at the Contractor's
expense and will be deducted from payments due the Contractor at a rate of

[ | dollars per test.

1.4.3.6 Nonprequalified Pozzolan Sources

Pozzolan, if not from a prequalified source, will be sampled at the source
or at the site of the work and will be stored in sealed bins pending
completion of acceptance tests. Pozzolan may be resampled at the site
when determined necessary. All sampling and testing will be performed by
and at the expense of the Government. Release for shipment and approval
for use will be based on compliance with 7-day lime-pozzolan strength
requirements and other physical, chemical, and uniformity requirements for
which tests can be completed by the time the 7-day lime-pozzolan strength
test is completed. Release for shipment and approval for use on this

basis will be contingent on continuing compliance with the other
requirements of the specifications. If test results of a bin fail, the

contents may be resampled and tested at the Contractor's expense. The
Government will supervise or perform the unsealing and resealing of bins
and shipping conveyances. |If tested pozzolan is rehandled at transfer
points, the extra cost of inspection will be at the Contractor's expense.

The cost of testing excess pozzolan in excess of project requirements will
be at the Contractor's expense at a rate of | | dollars per test. The
amount will be deducted from payment to the Contractor.

1.4.3.7 Admixtures
Provide satisfactory facilities for ready procurement of adequate test
samples. All sampling and testing of an admixture will be by and at the
expense of the Government. Tests will be conducted on the same materials
which will be shipped to the project.

15 DELIVERY, STORAGE, AND HANDLING

151 Cementitious Materials

15.1.1 Transportation
When bulk cement or pozzolan is not unloaded from primary carriers
directly into weather-tight hoppers at the batching plant, transportation
from the railhead, mill, or intermediate storage to the batching plant
shall be accomplished in adequately designed weather-tight trucks,
conveyors, or other means that will protect the material from exposure to
moisture.

1.5.1.2 Storage

Furnish cementitious materials in bulk. Immediately upon receipt at the
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site of the work, all cementitious materials shall be stored in a dry,
weather-tight, and properly ventilated structure. All storage facilities

shall permit easy access for inspection and identification. Sufficient
materials shall be in storage for at least two operating days of

continuous placement. In order that cement may not become unduly aged
after delivery, use any cement that has been stored at the site for 60

days or more before using cement of lesser age.

15.2 Aggregate Storage

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: Consult the nmaterials engineer to select the
appropriate optional phrase and to fill in the blank.

* *kkkkk *% *% *% *% *% *kkkkk *% *kkkkk *kkkk

Fine aggregate and each size of coarse aggregate shall be stored in
separate size groups adjacent to the batch plant and in such a manner as
to prevent the intermingling of size groups or the inclusion of foreign
materials in the aggregate. Sufficient fine and coarse aggregate shall be
maintained at the site for at least [30] | operating days of
continuous placement.

153 Chemical Admixtures
Any admixture that has been in storage at the project site for longer than
recommended by the manufacturer or that has been subjected to freezing

shall not be used in the work and shall be removed from the site.

1.6 ENVIRONMENTAL REQUIREMENTS

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Make sure the clinmatol ogical data is included
if that optional sentence is included.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkhkkkkkkhkkkhkkkkkkkkkk

If unusual adverse weather, such as heavy rain, severe cold, high winds,
heavy snow, etc., occurs or is forecast to occur during placement, the
placement operation shall be suspended until conditions improve. [A
sample of available climatological data for this project based on
historical information is contained herein for general information only.
However, it is the responsibility of the Contractor to maintain the
construction schedule at no additional cost to the Government.]

1.6.1 Cold-Weather Placement

In Cold-weather placement the RCC shall not be placed when the ambient air
temperature drops below O degreesC 32 degrees F . If the ambient air
temperature does drop below O degreesC 32 degrees F | the surface of any
recently placed (within the previous 72 hours) and exposed horizontal RCC

surface shall not remain exposed for more than 4 hours. Surfaces that

will be exposed for longer times shall be protected as specified in

paragraph COLD-WEATHER PROTECTION in PART 3 as a measure to maintain RCC
temperatures above O degreesC 32 degrees F until after the ambient air
temperature rises to above 0 degrees C 32 degrees F and is expected to
remain above 0degreesC 32 degrees F until the end of the curing and
protection period, or until covered by another lift.
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1.6.2 Placing During Rain

RCC shall not be placed during rainfall of 2.5 mm/hr 0.1 inch/hr or more.
During periods of lesser rainfall, placement of RCC may continue if, in

the opinion of the Contracting Officer, no damage to the RCC is

occurring. Work shall commence only after excess free surface water and
contaminated paste or RCC have been removed and the surface has gained
sufficient strength (no less than 4 hours after the RCC placement was
suspended) to prevent rutting, pumping, intermixing of rainwater with the

RCC, or other damage to the RCC. When the RCC surface has been
contaminated or damaged in any manner, the RCC surface shall be washed to
break up and remove laitance and/or mud-like coatings from the surface.

Any undercut coarse aggregate shall be removed. All waste shall be

removed and disposed of in an approved manner.

1.6.3 Hot-Weather Placement

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Refer to the concrete materials DM for use of
t he optional sentences and the correct placing

temperature.
FRIKKEEHIIIKRREFHIIARREHHKIIRRE KRR RREIIRIIRREEFIRIIRREIHRRIRREFHKRAIREE

In hot-weather placement the temperature of the RCC shall be controlled so

that it does not exceed [25] | degrees C [75.0] | degrees F
when placed. Placement shall be suspended as soon as the RCC temperature

exceeds [25] | degrees C [75] | degrees F . Measures that can
be taken to prevent temperatures exceeding [25] | degrees C [75]
[ | degrees F include, but are not limited to, chilling mixing water,

sprinkling aggregate stockpiles, use of a canopy to shade the RCC

placement areas, placing during nighttime and early morning hours, or

restricting placements to cloudy days. Use of any of these systems shall

not be reason for extension of completion dates specified in these

specifications. [In addition, to prevent potential damage to the RCC due

to hot-weather related placement conditions, all RCC operation shall be

suspended between | | [June 15th] and [October 31st] | 1.

PART 2 PRODUCTS

2.1 RCC SYSTEM

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Contact the nmaterials engineer or the

concrete materials DM for information on filling in
t he bl anks.
kkkkkkkhkkkhhkkkhhkkkhkhkkhhkhkkhhkkkhhkkkhhkkkhkhkkkhkkkhhkkkkkhkhkkkkkhkhkkkkkhkkx
2.1.1 General Requirements
Perform all work in accordance with EM 385-1-1 . Provide RCC composed of

cementitious materials, water, fine and coarse aggregates, and possibly
admixtures. The cementitious material shall be portland cement, or

portland cement in combination with pozzolan. An admixture, when approved
or directed, will be a water-reducing/retarding admixture. Air-entraining
admixture will be used in the bedding concrete and other conventional
concrete.
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2.1.2 Mixture Proportions and Studies

RCC mixtures and all conventional concrete mixtures that interface with
the RCC (such as facing concrete and bedding mixtures) will be
proportioned by the Contracting Officer [except that slipformed facing
concrete mixture will be proportioned by the Contractor]. There will be
one primary RCC mixture used for the mass of the dam [, ,] [and

|. The primary mixture will contain approximately [ Jto] ]
kg pounds water, | kg pounds portland cement and | | kg pounds
pozzolan per cubic meter yard . [Secondary RCC mixtures requiring higher
portland cement and pozzolan contents (approximately [ Jto[ ] kg
pounds per cubic meter yard ) will be used for |, ,] [and

|.] There also will be a "bedding mortar" and "bedding concrete."
The bedding mortar is a broomable mixture containing approximately 280 to
355 kg 475 to 600 pounds of portland cement and 135 to 180 kg 225 to 300
pounds pozzolan per cubic meter yard . The bedding mortar will have 9.5 mm
3/8-inch  nominal maximum size aggregate and a slump, when placed, of 175
to 225 mm 7 to 9 inches . The bedding concrete, 75t0 100 mm 3to4inch
slump conventional concrete, shall contain 19.0 mm 3/4-inch nominal
maximum size aggregate and approximately | kg pounds of portland
cement and pozzolan per cubic meter yard . The air content of the bedding
concrete as delivered to the placement site shall be between 4.5 and 7.5
percent. [Preliminary mixture proportioning studies are available for
review in the District office.] Concrete mixtures used for [the upstream

face] [, and ,] and other conventional concrete mixtures shall
contain from [ Jto[ ] kg pounds of cementitious materials and
the slump shall be between 25and 100 mm 1 and 4 inches

2.1.3 Proportioning Responsibility

The proportions of all materials entering the RCC and the conventional
concrete will be furnished. The proportions will be changed as necessary
by the Government. Adjustments will be made to the batch weights,
including cement, pozzolan, and water, to maintain the necessary
consistency to prevent segregation within the RCC and allow full
compaction as determined. Frequent changes to the batch weights shall be
considered usual and can be expected to occur frequently during the course
of each day's placement depending on such variables as humidity, wind
velocity, temperature, and cloud cover. Such changes will be as

directed. The Contractor will be responsible for adjusting the added

water to compensate for changes in aggregate moisture content and to
adjust the amount of air-entraining admixture (if used) to keep the

percent of air within the specified range.

2.1.4 Nominal Maximum Size of Aggregate

The nominal maximum size of coarse aggregate to be used in the various
parts of the work shall be in accordance with following:

FEATURES NOMINAL MAXIMUM SIZE AGGREGATE

[RCC used in the main concrete gravity dam] 75 mm3 inches

[RCC used in construction of the I

[Conventional concrete for the upstream face]
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FEATURES NOMINAL MAXIMUM SIZE AGGREGATE

[Conventional concrete for the I

[RCC used in the ] 37.5 mm 1-1/2 inch

[RCC used in the ]

[Conventional concrete for I

[Conventional concrete bedding mixture] 19.0 mm 3/4 inch

[Bedding mortar] 4.75 mm No. 4

Note: The nominal maximum size aggregate may be changed for applications requiring a
special quality of concrete as directed.

2.15 Consistency of RCC

The Contracting Officer will determine at the placement site on a

continuing basis the proper consistency necessary for adequate hauling,
spreading, and compacting and will direct all necessary changes to achieve
the proper RCC consistency. Changes will be directed based on visual
examination of the RCC during the spreading and compaction process and on
the Vebe time when it varies outside the range considered ideal for
compaction, as determined by the Government using the modified Vebe

apparatus, in accordance with COE CRD-C 53.
2.1.6 Materials for Mixture-Proportioning Studies
NOTE: Contact the Division Lab to fill in the
blanks.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkhkhkkkkkkhkkkk

At least | | days in advance of the time when placing of concrete is
expected to begin, samples of representative materials proposed for this
project and meeting all the requirements of this specification shall be
delivered to | | by the Contractor at its expense. Samples of
aggregates shall be taken under the supervision of the Contracting Officer
in accordance with COE CRD-C 100, accompanied by test reports indicating
conformance with grading and quality requirements hereinafter specified.
Samples of materials other than aggregates shall be representative of
those proposed for the project and shall be submitted accompanied by
manufacturer's test reports indicating compliance with applicable
specified requirements. Quantities of materials required shall be as

follows:
MATERIAL QUANTITY
75 mm 3inches nominal maximum size coarse aggregate ] kg pounds
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MATERIAL QUANTITY
37.5mm 1-1/2 inch nominal maximum size coarse aggregate ] kg pounds
19 mm 3/4inch nominal maximum size coarse aggregate ] kg pounds
Fine aggregate ] kg pounds
Cement ] kg pounds
Pozzolans Jcu meters
feet
Admixtures (each) ] L gallons

Mixture-proportioning studies will be made by the Government at its
expense.

2.2 MATERIALS

221 Cementitious Materials

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: See the appropriate concrete aggregates DM or
thermal study to select the proper requirenents for

cementitious nmaterials opti ons.
FRKRKEEHIIIRRREHHIIARREHHKIIRRE IR RRREFIRIIRREEFIRARRREIRRRIRREFHKKARREE

2211 Portland Cement

Portland cement shall conform to ASTM C150/C150M, Type | , [low

alkali when it is to be used with aggregates listed to require it in the

paragraph COMMERCIAL CONCRETE AGGREGATE SOURCES below or when directed if
a nonlisted source is permitted.] [the heat of hydration requirement at 7

days shall be no greater than | | calories per gram] [including

false-set requirement]. [In lieu of low-alkali cement, the Contractor may

use a combination of portland cement that does not meet the low-alkali

requirement with a suitable pozzolan or ground granulated blast-furnace

slag (GGBFS) provided the following requirement is met. The expansion of

the proposed combination shall be equal to or less than the expansion of a

low-alkali cement meeting the requirements of ASTM C150/C150M when tested
in conformance with ASTM C441/C441M. These two tests shall be performed
concurrently at an independent certified laboratory at the Contractor's

expense. The Government reserves the right to confirm the test results

and to adjust the percentage of pozzolan or GGBFS in the combination to

suit other requirements at no additional cost to the Government.]

Portland cement shall be furnished in bulk.

2.2.1.2 Pozzolan

Pozzolan shall conform to ASTM C618, Class C or F, including low alkali
[multiple factor,] [drying shrinkage,] [uniformity,][ and ][moderate]
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[severe] sulfate resistance requirements of Table 2A. Uniformity
Requirements (for air content) shall apply to all fly ash. [Table 1A,
Supplementary Optional Chemical Requirement for Maximum Alkalies, shall
apply when it is to be used with aggregates listed to require low-alkali
cement]. Pozzolan shall be furnished in bulk.

2.2.1.3 Ground Granulated Blast-Furnace (GGBF) Slag

Ground Granulated Blast-Furnace Slag shall conform to ASTM C989/C989M,
Grade 100 or Grade 120.

2.2.1.4 Temperature of Cementitious Materials

The temperature of the cementitious materials as delivered to the site
shall not exceed 65 degrees C 150 degrees F

222 Admixtures
All chemical admixtures furnished as liquids shall be in a solution of
suitable viscosity and dilution for field use as determined by the
Contracting Officer.
2221 [Water-Reducing Admixture (WRA)
A WRA shall meet the requirements of ASTM C494/C494M, Type D, except that
the 6-month and 1-year compressive strength tests are waived. The
admixture may be added to the concrete mixture only when its use is
approved or directed and after mixture proportioning studies.]
2.2.2.2 Air-Entraining Admixture
Air-entraining admixture shall conform to ASTM C260/C260M.
223 Water
Water for washing aggregates and for mixing and curing concrete shall be
free from injurious amounts of oil, acid, salt, alkali, organic matter, or
other deleterious substances and shall comply with COE CRD-C 400.

224 Aggregates

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: See the concrete materials DMto sel ect the
aggregat e conposition options.

This note may be di sregarded for regi ons where

Al kali-Silica Reactivity (ASR) is not a concern
Sone aggregate sources may exhibit an ASR
potential. ASR is a potentially deleterious
reaction between alkalis present in concrete and
some siliceous aggregates, reference EM 1110-2-2000
par agraph 2-3b(6) and appendix D. Use of
cenentitious materials neeting the | ow al kal

requi renent may be effective in sone applications,
and insufficient in others. |n regions where

i mposi ng the I ow al kali requirenent has not been
effective in controlling ASR, additional effort for
eval uation and nitigation may be required. In which
case, the alternate procedures to proportion
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cementitious materials to nmeet the |ow al kal

requi renent in paragraph 2.1.1.1 Portland Cenent
shoul d not be used with the follow ng requirenents.
VWhere ASR i s known or suspected to pose a concern
for concrete durability, it is recomnmended that
aggregat es proposed for use in concrete be eval uated
to determ ne ASR potential and an effective
mtigation. EM 1110-2-2000, provides
recomendati ons for evaluating and mtigating ASR in
concrete m xtures. Aggregate evaluations may not be
practical for projects requiring small quantities of
concrete (less than 200 cubic neters 250 cubic yards

)-

Section 32 13 14.13 CONCRETE PAVI NG FOR Al RFI ELDS
AND OTHER HEAVY DUTY PAVEMENTS, paragraph 2.3.1.2
Al kali-Silica Reactivity, provides a specification
nmet hod for the Contractor to evaluate and nitigate
ASR in concrete nixtures. The expansion limts
specified in Section 32 13 14.13 are requirenents
for pavenments and exterior slab construction. For
structural concrete applications the neasured
expansi on shall be less than 0.10 percent. It may
not be economi cal or practical to specify different
test limt requirenments for use on the sane
project. In which case the lower lint required by
t he application should be used.

The designer may use the specification method in
Section 32 13 14.13 by incorporating the rel evant
par agraphs into this specification, or nay use the
followi ng requirenents (retain either the 0.10 or
the 0.08 percent expansion limts as
appropriate).included in the set of brackets

hi ghlighted thus "[ ]".

* *kkkkk *% *kkkkk * * *% *% *% *kkkkk *kkkk

2.2.4.1 Composition

[Fine aggregate shall consist of natural sand, manufactured sand, or a

combination of natural and manufactured sands. Coarse aggregate shall

consist of [gravel], [crushed gravel], [crushed stone], [air-cooled

blast-furnace slag], or a combination thereof.] "[Fine and coarse

aggregates proposed for use in concrete shall be tested and evaluated for

alkali-aggregate reactivity in accordance with ASTM C1260. The fine and
coarse aggregates shall be evaluated separately and in combination, which

matches the Contractor's proposed mix design proportioning. All results

of the separate and combination testing shall have a measured expansion

less than 0.10 (0.08) percent at 16 days after casting. Should the test

data indicate an expansion of 0.10 (0.08) percent or greater, the

aggregate(s) shall be rejected or additional testing using ASTM C1260 and
ASTM C1567 shall be performed. The additional testing using ASTM C1260
and ASTM C1567 shall be performed using the low alkali portland cement in

combination with ground granulated blast furnace (GGBF) slag, or Class F

fly ash. GGBF slag shall be used in the range of 40 to 50 percent of the

total cementitious material by mass. Class F fly ash shall be used in the

range of 25 to 40 percent of the total cementitious material by mass.]"
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2.24.2

Quality

kkkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: The tests sel ected should be those which are
applicable to the concrete to be used in the
project. These tests may include those |isted bel ow
in addition to others not |listed. See EM

1110-2- 2000 for schedul e of tests.

Only a limted nunber of |aboratories are now
runni ng ASTM C123/ C123M due to the toxic chenicals
requi red. Recomrend that ASTM C295/ C295M C295M be
specified.

A list of properties and test values are unique to
each project and should be taken fromthe concrete
materials DM Delete the quality tests not required
in the DM

The petrographic exam nation shall be used to
identify del eterious substances in aggregates.

Del et eri ous substances shall be listed individually
with respective limts.

Aggregates delivered to the mixer shall meet the following requirements:

TEST LIMITS
PROPERTY FINE AGGREGATE COARSE AGGREGATE TESTS
Specific Gravity ] ASTM C127
ASTM C128
Absorption ] ASTM C127
ASTM C128
Flat and Elongate 25 percent max. ASTM D4791

Durability Factor
using Procedure A

COE CRD-C 114
ASTM C666/C666M

Clay Lumps and
Friable Particles

ASTM C142/C142M

Material Finer than
75 um No. 200 Sieve

L LD DL

UL L

ASTM C117
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2243

TEST LIMITS

less than 2.00
specific gravity]

PROPERTY FINE AGGREGATE COARSE AGGREGATE TESTS
Liquid Limit and LL 30 max., ] ASTM D4318
Plastic Limit on PI 10 max.
material passing the
75 um No. 200 sieve
size
Organic Impurities Not Darker than ] ASTM C40/C40M

No. 3, Not less ASTM C87/C87M

than 95 percent
L.A. Abrasion [ ] ] ASTM C131/C131M

ASTM C535
Soft Particles [ ] ] COE CRD-C 130
Petrographic List unwanted ] ASTM C295/C295M
Examination deleterious
materials and
their limits

Percent coarse [ ] 20 percent min. [ ]
aggregate with 2 or
more fractured faces
Chert, less than 2.40 [ ] ] ASTM C123/C123M
specific gravity ASTM C295/C295M
[Coal and Lignite, [ ] ] ASTM C123/C123M or

ASTM C295/C295M

Grading

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE:

See DM for appropriate fine aggregate

*%

*%

*%

*%

*% *% *%

*%

*kkkkkk *%

a. Fine Aggregate - The grading of the fine aggregate as delivered to the
mixer for the RCC shall be such that the individual percent retained
on any sieve shall not vary more than 3 percent from the percent
retained on that sieve in a fixed grading selected by the Contractor
after the first 30 days of concrete placement. The minimum percent
retained on each of the
sizes shall be 5 percent. In additional to the grading limits, the
fine aggregate, as delivered to the mixer, shall have a fineness
modulus of not less than 2.10 nor more than 2.75. The grading of the

2.36 mm No. 8

through 75 um
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fine aggregate shall also be controlled so that the fineness moduli

for at least four of five consecutive test samples of the fine

aggregate as delivered to the mixer shall not vary more than 0.10 from

the fineness modulus of the fixed grading selected by the Contractor,

and approved. The fineness modulus shall be determined in accordance

with  COE CRD-C 104. At the option of the Contractor, fine aggregate

may be separated into two or more sizes or classifications, but the

uniformity of the grading of the separate sizes shall be controlled so

that they may be combined throughout the job in fixed proportions

established during the first 30 days of RCC placement. The grading of

the fine aggregate for the bedding concrete and all other conventional

concrete shall conform to the requirements of | ASTM C33/C33M].
[Section 033000 CAST-IN-PLACE CONCRETE] The fixed grading and the
results of individual tests during the first 30 days shall fall within

the following limits:

SIEVE DESIGNATION PERMISSIBLE LIMITS
U.S. STANDARD SQUARE MESH PERCENT BY MASS, PASSING
9.5 mm 3/8 inch 100
4.75 mm No. 4 95 - 100
2.36 mm No. 8 75- 95
1.18 mm No. 16 55- 80
600 um No. 30 35- 60
300 um No. 50 24 - 40
150 pm No. 100 12- 28
75 pm No. 200 *8- 18
* The required fines smaller than the 75 um No. 200 sieve size may substituted
with Class F fly ash, at no additional cost to the Government.

b. Coarse Aggregate - The grading of the coarse aggregate within the
separate size groups shall conform to the following requirements as
delivered to the mixer.

PERCENT BY MASS PASSING INDIVIDUAL SIEVES
U.S. STANDARD SIEVE 475mm No.4 to 19.0 mm 3/4inch to | 37.5mm 1-1/2inch
SIZE 19.0 mm 3/4inch 37.5mm 1-1/2 inch to 75 mm 3inch
100 mm4 inch 100
75 mm3 inch 90 - 100
50 mm2 inch 100 20- 55
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PERCENT BY MASS PASSING INDIVIDUAL SIEVES
U.S. STANDARD SIEVE 475mm No.4 to 19.0 mm 3/4inch to | 37.5mm 1-1/2inch
SIZE 19.0 mm 3/4inch 37.5mm 1-1/2 inch to 75 mm 3inch
37.5 mm 1-1/2 inch 90 - 100 0- 10
25 mm1l inch 100 20 - 45 0- 5
19.0 mm 3/4 inch 90 - 100 0- 10
9.5 mm 3/8 inch 20- 55 0- 5
4.75 mm No. 4 0- 10
2.36 mm No. 8 0- 5

2.2.4.4 Particle Shape
The shape of the particles of the fine aggregate and of the coarse
aggregate shall be generally spherical or cubical. The quantity of flat
and elongated particles at a length-to-width or width-to-thickness ratio
greater than 3 in the separated size groups of coarse aggregate, as
defined and determined by ASTM D4791, shall not exceed 25 percent in any
size group.
2.245 Moisture Content
The fine aggregate shall not be placed in bins at the batch plant until it
is in a stable state of moisture content. A stable moisture content shall
be reached when the variation in the percent of total moisture tested in
accordance with ASTM C566 and when sampled at the same location will not
be more than 0.5 percent during one (1) hour of the two (2) hours prior to
placing the material in the batch plant bins and the variation in moisture
content when sampled at the same location shall not be more than 2.0
percent during the last 8-hour period that the aggregate remains in the
stockpile. The coarse aggregate shall be delivered to the mixers with the
least amount of free moisture and the least variation in free moisture
practicable under the job conditions. Under no conditions shall the
coarse aggregate be delivered to the mixer "dripping wet."

[2.2.4.6 Commercial Concrete Aggregate Sources

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhkhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: The list of sources and required tests wll
be taken fromthe concrete materials DM

*kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Concrete aggregates may be furnished from any source capable of meeting
the quality requirements stated in paragraph QUALITY above. The following
sources were evaluated during the design phase of the project in | |
and were found at that time capable of meeting the quality requirements
when suitably processed. No guarantee is given or implied that any of the
following listed sources are currently capable of producing aggregates

that meet the required quality stated above. A DM containing the results
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of the Government investigation and test results is available for review
in the | | District Office. Contact [ Jat] ] to arrange for
review of the DM. The test results and conclusions shall be considered
valid only for the sample tested and shall not be taken as an indication
of the quality of all material from a source nor for the amount of
processing required.

a. List of Sources

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The concrete materials DMw Il |ist those
sources requiring lowalkali cement, which nust be
not ed herein.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

FINE AGGREGATE COARSE AGGREGATE
FL [ 1011 CL [ 1011

F2: [ ] Cz: [ 1

F3: [ ] ca: [ 1

[1/ Low-alkali cement must be used with these sources.]

b. Selection of Source - After the award of the contract, designate in
writing only one source or combination of sources from which to
furnish aggregates. If the Contractor proposes to furnish aggregates
from a source or sources not listed above, he may designate only a
single source or single combination of sources for aggregates.
Regardless of the source selected, samples for quality-assurance
testing shall be provided as required by PART 1, paragraphs
PRECONSTRUCTION GOVERNMENT TESTING, and MIXTURE PROPORTIONS AND
STUDIES both in PART 1. If a source for coarse or fine aggregate so
designated by the Contractor does not meet the quality requirements
stated in paragraph QUALITY above, the Contractor may not submit for
approval any other unlisted sources but shall furnish the coarse or
fine aggregate, as the case may be, from sources listed, provided it
meets the requirements of the same paragraph, at no additional cost to
the Government.

I 2.2.4.7 Government-Furnished Concrete Aggregate Source

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkkkkkkkkhhkkkhkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: The specification witer should ascertain
that restoration of the pit or quarry site is
speci fied under other sections.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

a. Location - The deposits are [owned] [controlled] by the Government and
are made available to the Contractor free of charge for production of
aggregate required under this contract. Within the designated area,
an adequate supply of material is available from which concrete
aggregate meeting the requirement of these specifications can be
produced with suitable processing. The Government guarantees that a
sufficient amount of material of suitable quality for production of
all of the concrete aggregate required is available within the deposit
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and that concrete aggregates of suitable quality can be produced with
a properly designed and operated plant [without hand-picking or
similar operations]. However, the amount of work involved or the
amount of unsatisfactory materials required to be wasted to produce a
sufficient quantity of suitable concrete aggregate shall be the
responsibility of the Contractor, and the Government shall not be held
liable for costs resulting from such work or waste. Produce the
concrete aggregate from the following sites as shown in the drawings:

QUARRY SITE |BAR TERRACE COORDINATES | DIST. and DIRECTION

Gl

G2

G3

b. Explorations - The deposits listed above have been explored by the
Government to determine the character and extent of the materials
available. The locations of the explorations are shown in the
contract drawings. The logs of the exploratory holes are also shown
in the drawings. Samples of materials secured are available for
inspection at | |. The results of explorations are furnished for
information only. These data are the result of limited explorations
and tests conducted by and for the Government and are accurate to the
extent of the scope of the investigations conducted. The Government
will not be responsible for any deduction, interpretation, or
conclusion drawn therefrom by the Contractor.

12.3 PLANT AND EQUIPMENT

2.3.1 Concrete Plant

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkhkhkkkkkkhkkkk

NOTE: See the concrete materials DM or EM
1110-2-2000 for the plant size requirenents.

See EM 1110-2-2000 and the concrete materials DM for
sel ection of automatic or sem automatic plant and
for use of the rescreening and washi ng pl ant.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

The concrete plant, conveying, placing, compaction, and cleanup systems
shall have a capacity of at least | cubic meters yards per hour.
The concrete plant shall be a batch or a continuous mixing plant.

2.3.2 Location

The concrete plant shall be located at the site of the work in the general
area indicated in the drawings][, or shall be located offsite].

2.3.3 Bins and Silos

Separate bins, compartments, or silos shall be provided for each size or
classification of aggregate and for each of the cementitious materials.
The compartments shall be of ample size and so constructed that the
various materials will be maintained separately under all working
conditions.
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2.3.4 Bulk Cement or Pozzolan

All compartments containing bulk cement or pozzolan shall be separated
from each other by a free-draining air space. The cement and pozzolan
bins shall be equipped with filters which allow air passage but preclude
the venting of cement or pozzolan into the atmosphere. All filling ports
shall be clearly marked with a permanent sign stating the contents.

2.35 Batch Plant

Submit details and data on the concrete plant [| days prior to
assembly] [not later than 30 days after Notice to Proceed] for review by
the Contracting Officer. Final acceptance of any piece of plant is
subject to satisfactory performance during operations. The batch plant
should meet the following requirements.

2.35.1 Batchers

Aggregate shall be weighed in separate weigh batchers with individual
scales [or may be batched cumulatively]. Bulk cement and other
cementitious materials shall each be weighed on a separate scale in a
separate weigh batcher. Water shall be measured by weight or by volume,
but it shall not be weighed or measured cumulatively with another
ingredient. Ice shall be measured separately by weight. Admixtures shall
be batched separately and shall be batched by weight or by volume in
accordance with the manufacturers recommendations.

2.3.5.2 Water Batcher

A suitable water-measuring and batching device shall be provided that will
be capable of measuring and batching the mixing water within the specified
tolerances for each batch. The mechanism for delivering water to the
mixers shall be free from leakage when the valves are closed. The filling
and discharge valves for the water batcher shall be so interlocked that

the discharge valve cannot be opened before the filling valve is fully
closed. When a water meter is used, a suitable strainer shall be provided
ahead of the metering device.

2.3.53 Admixture Dispensers

A separate batcher or dispenser shall be provided for each admixture.
Each plant shall be equipped with the necessary calibration devices that
will permit convenient checking of the accuracy of the dispensed volume of
the particular admixture. The batching or dispensing devices shall be
capable of repetitively controlling the batching of the admixtures to the
accuracy specified. Piping for liquid admixtures shall be free from leaks
and properly valved to prevent backflow or siphoning. The dispensing
system shall include a device or devices that shall detect and indicate

the presence or absence of the admixture or provide a convenient means of
visually observing the admixture in the process of being batched or
discharged. Each system shall be capable of ready adjustment to permit
varying the quantity of admixture to be batched. Each dispenser shall be
interlocked with the batching and discharge operations so that each
admixture is added separately to the batch in solution in a separate

portion of the mixing water in a manner to ensure uniform distribution of
the admixtures throughout the batch during the required mixing period.
Storage and handling of admixtures shall be in accordance with the
manufacturer's recommendations.
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2.3.54 Moisture Control

The plant shall be capable of ready adjustment to compensate for the

varying moisture content of the aggregates and to change the masses of the
materials being batched. A moisture meter complying with the provisions

of COE CRD-C 143 shall be provided for measurement of moisture in the fine
aggregate. The sensing element shall be arranged so that the measurement

is made near the batcher charging gate of the sand bin or in the sand

batcher.

2.3.55 Scales

Adequate facilities shall be provided for the accurate measurement and

control of each of the materials entering each batch of concrete. The

weighing equipment and controls shall conform to the applicable

requirements of NIST HB 44 , except that the accuracy shall be within 0.2
percent of the scale capacity. Provide standard test weights and any

other auxiliary equipment required for checking the operating performance

of each scale or other measuring device. Tests shall be made at the

frequency required in paragraph TESTS AND INSPECTIONS in PART 3 and in the
presence of a Government inspector. Each weighing unit shall include a

visible indicator that shall indicate the scale load at all stages of the

weighing operation and shall show the scale in balance at zero load. The
weighing equipment shall be arranged so that the concrete plant operator

can conveniently observe the indicators.

2.3.5.6 Operation and Accuracy

[The weighing operation of each material shall start automatically when
actuated by a single starter switch and shall end automatically when the
designated amount of each material has been reached. These requirements
can be met by providing an automatic batching system as defined in the
NRMCA CPMB 10(] [The weighing operation of each material shall begin
automatically when actuated by one or more starter switches and shall end
when the designated amount of each material has been reached. These
requirements can be met by providing a semiautomatic or automatic batching
system as defined by the NRMCA CPMB 10(] There shall be equipment to
permit the selection of | preset mixtures each by the movement of

not more than two switches or other control devices. The weigh batchers
shall be so constructed and arranged that the sequence and timing of
batcher discharge gates can be controlled to produce a ribboning and

mixing of the aggregates, water, admixtures, and cementitious materials as
the materials pass through the charging hopper into the mixer. The plant
shall include provisions to facilitate the inspection of all operations at

all times. Delivery of materials from the batching equipment shall be

within the following limits of accuracy:

MATERIAL PERCENT OF REQUIRED MASS
Cementitious materials 0to +2

Water +1

Aggregate smaller than 37.5mm 1-1/2 +2

inch size
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Aggregate larger than 37.5mm 1-1/2 inch +3
size

Chemical admixtures 0to +6

Note: When water or chemical admixtures are measured by volume, they shall meet
the same tolerance percent as stated in the chart.

2.3.5.7 Interlocks
Batchers and mixers shall be interlocked so that:

a. The charging device of each batcher cannot be actuated until all
scales have returned to zero balance within plus or minus 0.2 percent
of the scale capacity and each volumetric device has reset to start or
has signaled empty.

b. The charging device of each batcher cannot be actuated if the
discharge device is open

c. The discharge device of each batcher cannot be actuated if the
charging device is open.

d. The discharge device of each batcher cannot be actuated until the
indicated material is within the allowable tolerances.

e. Admixtures are batched automatically and separately with the water.

f. The mixers cannot be discharged until the required mixing time has
elapsed.

2.3.5.8 Recorder

An accurate recorder or recorders shall be provided and shall conform to
the following detailed requirements:

a. The recorder shall produce a graphical or digital record on a single
visible chart or tape of the weight or volume of each material in the
batchers at the conclusion of the batching cycle. The record shall be
produced prior to delivery of the materials to the mixer. After the
batchers have been discharged, the recorder shall show the return to
empty condition.

O

. A graphical recording or digital printout unit shall be completely
housed in a single cabinet that shall be capable of being locked.

c. The chart or tape shall be so marked that each batch may be
permanently identified and so that variations in batch weights of each
type of batch can be readily observed. The chart or tape shall be
easily interpreted in increments not exceeding 0.5 percent of each
batch weight.

o

. The chart or tape shall show time of day at intervals of not more than
15 minutes.

e. The recorder chart or tape shall become the property of the Government.

-

The recorder shall be placed in a position convenient for observation
by the concrete plant operator and the Government inspector.
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g. The recorded weights or volumes when compared to the weights or
volumes actually batched shall be accurate within plus or minus 2
percent.

2.3.59 Batch Counters

The plant shall include devices for automatically counting the total
number of batches of all concrete batched and the number of batches of
each preset mixture.

[2.3.5.10 Rescreening Plant

Il

A rescreening plant shall be located, arranged, and operated in a manner

that all coarse aggregate will be routed through the plant and that its
operation will ensure delivery to the mixers of graded coarse aggregate

free from variation and conforming to the size groups and grading of
paragraph AGGREGATES above and with moisture content conforming to the
provisions of paragraph TESTS AND INSPECTIONS in PART 3. Coarse aggregate
may be rescreened and delivered to the batch plant bins one size group at

a time or two or more adjacent size groups at a time. Simultaneous
rescreening of nonadjacent size groups is not permitted. All material

passing the bottom screen of the smallest size of coarse aggregate being
screened shall be wasted.

2.3.5.11 Washing Plant

All coarse aggregates shall be washed immediately prior to entering the
rescreening plant. The washing plant shall contain adequate water nozzles
and vibrating screens to remove foreign materials and coatings from
aggregate particles. Water used for washing shall meet the requirements
of paragraph WATER above.

12.3.5.12 Batch Plant Trial Operation

Not less than 7 days prior to commencement of placing the test section, a
test of the batching and mixing plant shall be made in the presence of a
representative of the Contracting Officer to check operational adequacy.
The number of full-scale concrete batches required to be produced in trial
runs shall be as directed, will not exceed 20, and shall be proportioned
as directed by the Contracting Officer. All concrete produced in these
tests shall be wasted or used for purposes other than inclusion in
structures covered by this specification. All deficiencies found in plant
operation shall be corrected to the satisfaction of the Contracting

Officer prior to the start of concrete placing operations. No separate
payment will be made to the Contractor for labor or materials required by
provisions of this paragraph. Mixer uniformity testing, in accordance

with paragraph TESTS AND INSPECTIONS in Part 3, will be performed by the
government near the end of this trial operation period. Notify the
Contracting Officer of the trial operation not less than 7 days prior to

the start of the trial operation.

2.3.5.13 Protection

The weighing, indicating, recording, and control equipment shall be
protected against exposure to dust, moisture, and vibration so that there
is no interference with proper operation of the equipment.
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2.3.6 Continuous Mixing Plant(s)
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NOTE: See the concrete naterials DM or

consult the

materials engineer to fill in the blanks.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

A continuous mixing plant(s) shall be capable of producing RCC of the same
quality and uniformity as would be produced in a conventional batch plant
and shall be capable of producing a uniform continuous product (at both
maximum and minimum production rates) that is mixed so that complete
intermingling of all ingredients occurs without balling, segregation, and

wet or dry portions.

2.3.6.1 Operation and Accuracy

An electronic control system shall be provided. The control system shall
have the capability of changing mixtures instantaneously, producing at

least | different mixtures, producing any of the mixtures at a

variable rate, and tracking a mixture change to a hopper or a conveyor
system. The control panel shall display for each ingredient the designed
formula values and the instantaneous percentage values and shall record
the instantaneous values at a preset time interval or on demand with a
multiple copy printer/recorder. The recorder shall note formula changes

and shall print total quantities of each ingredient and total amounts

produced on command. There shall be weighing devices (belt scale or

other) for continuous weighing of individual ingredients and total

ingredients. The plant control shall not require manual devices to adjust

the material flow. The plant shall be capable of total manual control
operation for a single product at a limited production for short-time
durations in the event of loss of electronic control. The electronic

control system shall incorporate modular replaceable components to reduce
down time in the event of control system malfunction. An inventory shall

be maintained of such replaceable components. The fine aggregate shall
have a device that monitors its content immediately prior to dispensing

into the mixing plant dispensing system. The accuracy of the plant
dispensing systems shall be within the following limits:

MATERIAL PERCENT OF REQUIRED MASS
Pozzolan 0 to +2 percent

Cement 0 to +2 percent

Water + 1 percent

Aggregate smaller than 37.5mm 1-1/2 inch size + 2 percent

Aggregate larger than 37.5mm 1-1/2 inch size + 3 percent

Admixtures 0 to +6 percent
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MATERIAL PERCENT OF REQUIRED MASS

Note: The continuous feeders for each of the ingredients shall be calibrated in
accordance with the manufacturer's specifications. Devices and tools shall be
maintained at the plant location to check the feeder's calibration at the
Contracting Officer's request. A technician shall be provided that is skilled

in calibration of the feed devices and the maintenance and repair of the plant
control system. The technician shall be available within 30 minutes notice
during all scheduled plant operations. The technician could be one or more of
the Contractor's personnel.

2.3.6.2 Cement, Pozzolan, and Aggregate Feed

Cement, pozzolan, and aggregate shall be uniformly, continuously, and
simultaneously fed (at the proper ratios and quantity for the mixture
required) into the mixer by belt, auger, vane feeder, or other acceptable
method. The feed bins or silos for each ingredient shall be kept
sufficiently full and shall be of sufficient size to ensure a uniform flow

at a constant rate for a specific mixture. The feed bins shall have a
low-level indicator that both warns the operator and can shut the plant
down if insufficient material is available for a uniform and continuous
flow.

2.3.6.3 Water and Admixture Dispensers

The liquid-dispensing devices shall be capable of metering and dispensing
within the specified requirements. The liquid valves shall be free from
leakage in the closed position. The dispensers shall have attachments
and/or be installed in such a manner that will permit convenient checking
of their accuracy. Plumbing shall be leak-free and properly valved to
prevent backflow and siphoning. The dispenser shall be interlocked with
the electronic plant control and shall warn the operator and shut down the
plant if insufficient liquid is available. Separate nozzles for each

liquid shall be properly located at the mixer to assure uniform

distribution of each liquid to the materials entering the mixer.

2.3.6.4 Continuous Mixer(s)

The continuous mixer(s) shall have proper introduction of ingredients as
specified by the manufacturer and shall not be charged in excess of the
manufacturer's recommended capacity. Mixer(s) shall be capable of
combining the materials into a uniform homogeneous mixture and of
discharging this mixture without segregation. The mixer(s) shall operate

at the blade speed designated by the manufacturer and shall be capable of
changing retention time of the ingredients in the mixer. This should be
accomplished by manually resetting the mixer(s) blade angles. Mixing time
(ingredient retention time in the mixer) shall be predicated upon the
uniformity, homogeneity, and consistency of the resultant mixture.

Samples for uniformity testing shall be taken at 2-minute intervals and
tested in accordance with COE CRD-C 55 and paragraph MIXER UNIFORMITY
REQUIREMENTS below. The mixer(s) shall be maintained in satisfactory
operating condition and mixer blades shall be kept free of hardened
concrete. Should mixer(s) at any time produce unsatisfactory results, its
use shall be promptly discontinued until it is repaired. Suitable

facilities shall be provided for obtaining representative samples of

concrete for testing. All necessary platforms, shelters, tools, labor,

and equipment shall be provided for obtaining samples.
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2.3.6.5 Segregation

A means shall be used to reduce and minimize segregation and waste which
would otherwise result from the continuous stream of concrete being fed

into the batch haul devices (concrete buckets, dump trucks, etc.). The
equipment shall retain the concrete between tracks or other means of
transport to prevent the need for stopping the mixer. These devices could
include, but not be limited to, small-volume conveyor discharge hopper

with a large gate that is automatically opened on a timed interval,

thereby dumping a series of small batches into larger batch hoppers,

trucks, or truck beds

2.3.6.6 Trial Operation

Not less than 7 days prior to commencement of concrete placing, a test of
the plant shall be made in the presence of a representative of the
Contracting Officer to check operational adequacy. The number of cubic
meters yards required to be produced in trial runs shall be as directed,
but will not exceed 40 cubic meters 50 cubic yards and shall be
proportioned as directed by the Contracting Officer. All concrete

produced in these tests shall be wasted or used for purposes other than
inclusion in structures covered by this specification. All deficiencies

found in plant operation shall be corrected to the satisfaction of the
Contracting Officer prior to the start of concrete placing operations.

Mixer uniformity tests by the Government will be performed near the end of
this trial period. No separate payment will be made to the Contractor for
labor or materials required by provisions of this paragraph. Notify the
Contracting Officer of the trial operation not less than 7 days prior to

the start of the trial operation.

2.3.6.7 Protection

The weighing, indicating, recording, and control equipment shall be
protected against exposure to dust, moisture, and vibration so that there
is no interference with proper operation of the equipment.

2.3.7 Laboratory Areas

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkhkkkkkkhkkkk

NOTE: The specification witer should use this
par agraph unl ess a |l aboratory building is to be
gover nment furni shed.
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A [room] [separate building] shall be provided adjacent to the plant to

house the moisture and grading testing equipment for aggregate and to

provide working space for the Government representative. Another room

shall be provided for testing fresh concrete and for fabricating and

initial curing (approximately 72 hours) of concrete test specimens in

accordance with ASTM C31/C31M. The size, arrangement, and location of
these rooms will be subject to approval by the Contracting Officer.

Provide electricity, air-conditioning, heat, and water as required for use

in these laboratory areas.

2.3.8 Mixers
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on mi xer selection and concrete mxers. Truck

nm xers shall not be allowed for mxing or
transporting RCC or conventional concrete with |ess
than 50 mr 2 inch slunmp or greater than 38 nm 1-1/2
inch nom nal maxi mum si ze aggregate (NVSA).

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Mixers shall be stationary mixers or pugmill mixers. [Truck mixers may be
used for conventional concrete]. Mixers may be batch or continuous
mixing. Each mixer shall combine the materials into a uniform mixture and
discharge this mixture without segregation. Mixers shall not be charged

in excess of the capacity recommended by the manufacturer on the
nameplate. Excessive overmixing requiring additions of water will not be
permitted. The mixers shall be maintained in satisfactory operating
condition, and mixer drums shall be kept free of hardened concrete. Mixer
blades or paddles shall be replaced when worn down more than 10 percent of
their depth when compared with the manufacturer's dimension for new
blades. Should any mixer at any time produce unsatisfactory results, its
use shall be promptly discontinued until it is repaired or replaced.

[2.3.9 Truck Mixers

Truck mixers and the mixing of concrete therein shall conform to the

requirements of ASTM C94/C94M. A truck mixer may be used for conventional
concrete complete mixing (transit-mixed) or to finish the partial mixing

done in a stationary mixer (shrink-mixed). Each truck shall be equipped

with two counters from which it shall be possible to determine the number

of revolutions at mixing speed and the number of revolutions at agitating

speed. Truck mixers shall not be used to mix or agitate concrete with

greater than 37.5mm 1-1/2 inches NMSA or concrete with a slump of 50 mm 2
inches or less. The acceptability of truck mixers for uniform mixing
shall be determined by uniformity tests in accordance with ASTM C94/C94M.

12.3.10 Pugmill Mixers

A batch or continuous mixing twin-shaft pugmill mixer shall be capable of
producing RCC of the same quality and uniformity as would be produced in a
conventional plant that meets all the requirements of these

specification. All pugmill mixers shall meet the requirements of

paragraph CONTINUOUS MIXING PLANT(S) above.

2.3.11 Mixer Uniformity Requirements

All mixers, except for truck mixers, will be tested by the Government in
accordance with this paragraph and in accordance with COE CRD-C 55. When
regular testing is performed, the conventional concrete shall meet the
limits of any five of the six applicable uniformity requirements, and the
RCC shall meet the limits of any three of the four applicable uniformity
requirements. When abbreviated testing is performed, the concrete shall
meet only those requirements listed for abbreviated testing. The initial
mixer evaluation test shall be a regular test and shall be performed prior
to the start of concrete placement. The concrete proportions used for the
evaluation shall contain the largest size aggregate on the project and
shall be as directed by the Contracting Officer. Regular testing shall
consist of performing all tests on three batches of concrete. The range
for regular testing shall be the average of the ranges of the three
batches. Abbreviated testing shall consist of performing the required
tests on a single batch of concrete. The range for abbreviated testing
shall be the range for one batch. If more than one mixer is used and all
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are identical in terms of make, type, capacity, condition, speed of

rotation, etc., the results of tests on one of the mixers shall apply to

the others, subject to the approval of the Contracting Officer. Mixer
evaluations shall be performed by the Government. Provide labor and
equipment as directed by the Contracting Officer to assist the Government

in performing the tests.

PARAMETER

REGULAR TESTS
ALLOWABLE MAXIMUM
RANGE FOR AVERAGE

OF 3 BATCHES

ABBREVIATED TESTS
ALLOWABLE MAXIMUN
RANGE FOR 1 BATCH

=

Unit weight of air-free mortar, 1)

16 kg/cum 2.0 Ib/cu

16 kg/lcum 2.0

ft Ib/cu ft
Air content 1.0 percent
Slump, 1) 25 mmlinch

1.0
Coarse aggregate, 1),2) 6.0 percent 6.0 percent
Compressive strength at 7 days, 1),2) 10.0 10.0
Water content, 1), 2) 1.5 percent 1.5 percent
Consistency, modified Vebe, 2) second 7.0

Note:
1) = Test for conventional concrete mixed in stationary mixer,
2) = Test for RCC

A regular test will be performed before concrete production begins and
when the Contractor requests a reduced mixing time. An abbreviated test
shall be performed every 3 months when concrete is being placed. If a
mixer fails the abbreviated test, a regular test will be performed. Cost

of testing when the Contractor requests a reduced mixing time will be paid

by the Contractor.
2.3.12 Sampling Facilities

2.3.12.1 Sampling Concrete

Provide suitable facilities and labor for obtaining representative samples
of concrete in accordance with ASTM C172/C172M for Contractor quality

control and Government quality assurance testing.

2.3.12.2 Sampling Aggregates

Suitable facilities shall be provided for readily obtaining representative
samples of aggregates for test purposes immediately prior to the material

entering the mixer.

2.3.13 Transporting and Conveying Equipment

The transporting and conveying equipment shall conform to the following

requirements.
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a. The concrete mixtures (RCC, bedding mortar, concrete, and any other
concrete that will interface with the RCC) shall be conveyed from the
plant mixer(s) to placement as rapidly and as continuously as
practical by methods which limit segregation, contamination, and
surface drying.

b. The RCC shall be conveyed from the mixing plant to the structure by
means of main-line conveyor, end-dump truck, front-end loader, or a
combination thereof.

c. Conventional concrete may be transported by ready-mix truck, conveyor,
or agitator truck, or properly designed nonagitating truck.

d. Indicating and signaling devices shall be provided for the control and
identification of types or classes of concrete as they are mixed and
discharged for transfer to the placement site.

e. Each type or class of concrete shall be visually identified by placing
a colored tag or other marker as it leaves the mixing plant so that
the concrete may be positively identified and placed in the structure
in the desired position.

2.3.131 Trucks
Truck mixers or agitators used for transporting central-mixed conventional
concrete shall conform to the applicable requirements of ASTM C94/C94M.
Truck mixers shall not be used to transport concrete with larger than 37.5
mr 1-1/2-inch nominal maximum size aggregate (NMSA) or 50 mm 2inch  slump,

or less. Nonagitating trucks may be used for transporting conventional

central-mixed concrete over a smooth road when the hauling time is less

than 15 minutes and the slump is less than 75 mm 3inches . Bodies of
nonagitating trucks shall be smooth, water-tight, metal containers

specifically designed to transport concrete, shaped with rounded corners

to minimize segregation.

2.3.13.2 Belt Conveyors

Belt conveyors shall be designed and operated to assure a uniform flow of
concrete from mixer or delivery truck to final place of deposit without
segregation of ingredients or loss of mortar and shall be provided with
positive means for preventing segregation of the concrete or loss of
mortar at transfer points and the point of placing. The NMSA required in
mixture proportions furnished by the Government will not be changed to
accommodate the belt width.

2.3.14 Spreading and Remixing Equipment

The spreading and remixing equipment shall conform to the following
requirements:

a. The primary spreading procedure shall be accomplished by dozer.
Graders or other equipment not specified may be used to facilitate the
RCC spreading process only when approved.

b. For open, unrestricted areas, the dozer shall be a minimum size and
weight equivalent to a Caterpillar D-6. For restricted placement
areas, such as placement of RCC near the dam crest or next to
abutments, the dozer shall have as a minimum a size and weight
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equivalent to a Caterpillar D-4.

c. A minimum of one operating dozer for each 150 cubic meters 200 cubic
yards of RCC placed each hour. The dozers shall be equipped with well
maintained grousers. A front-end loader with operator shall be
available to assist with deposition and spreading of RCC as needed in
confined areas.

d. The equipment shall be maintained in good operating condition. The
equipment shall not leak or drip oil, grease, or other visible
contaminants onto the RCC surface.

e. All equipment used for spreading and remixing that leaves the surface
of the structure for maintenance or repairs or, for any other reason,
shall be cleaned of all contaminants by an approved method before
returning to the structure surface. Under no conditions shall a dozer
or other tracked vehicle be operated on other than fresh uncompacted
RCC except to facilitate startup operations for each lift and by
approved procedures.

2.3.15 Compaction Equipment

Submit a listing of the equipment proposed for transporting, handling,
depositing, spreading, and compacting the concrete for review by the
Contracting Officer [ | days before concrete placement begins.] [not
later than 30 days after Notice to Proceed.] Include site drawings or
sketches with locations of equipment and placement site. The compaction
equipment shall conform to the following requirements.

2.3.15.1 Primary Rollers

Self-propelled vibratory rollers shall be used for primary rolling and

shall be double-drum. They shall transmit a dynamic impact to the surface

through a smooth steel drum by means of revolving weights, eccentric

shafts, or other equivalent methods. The compactor shall have a minimum

gross mass of 9000 kg 20,000 pounds  and shall produce a minimum dynamic

force of 60 000 N/m 350 pounds/linear inch of drum width. The operating
frequency shall be variable in the approximate range of 1,700 to 3,000

cycles per minute. The amplitude shall be adjustable between 0.4 and 1.0
mr 0.015 and 0.04 inches . The roller shall be capable of full compaction

in both forward and reverse directions. The roller shall be operated at

speeds not exceeding 0.7m/s 2.2ft/s . Within the range of the operating

capability of the equipment, the Contracting Officer may direct or approve
variations to the frequency, amplitude, and speed of operation which
result in the specified density at the fastest production rate.

2.3.15.2 Small Vibratory Rollers

Small vibratory rollers shall be used to compact the RCC where the larger

vibratory rollers specified above cannot maneuver. The rollers shall

compact the RCC to the required density and shall be so demonstrated

during construction of the test section. Small vibratory rollers cannot

compact the RCC to the same density and thickness as the primary rollers;

therefore, when small rollers are used, total lift thickness of the RCC

layer or lift shall be reduced to not over 150 mm 6inches  uncompacted
thickness to permit adequate compaction. Rollers shall have independent

speed and vibration controls and shall be capable of a wide range of speed

adjustments.
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2.3.15.3 Tampers (Rammers)

The tampers shall compact the RCC to the required density and shall be so
demonstrated during construction of the test section. Tampers cannot
compact the RCC to the same density and thickness as the primary rollers;
therefore, when tampers are used, thickness of each RCC layer that is to
be compacted shall be reduced to not more than 150 mm 6inches  uncompacted
thickness to assure adequate compaction.

2.3.154 Other Requirements

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: See the concrete materials DM or the
materials engineer to fill in the blanks.
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At least | | self-propelled vibratory rollers, at least | small
rollers, and at least | tampers meeting these requirements shall be
maintained full time at the site and ready for service at all times during
production and placement.

2.3.16 Truck-Mounted Vacuum Pickup System

A truck-mounted vacuum pickup system shall be provided for various cleanup
operations from the beginning of foundation cleanup to final placement of

job RCC. The unit(s) shall be capable of pumping 125 cubic meters 4,500
cubic feet of air per minute through an 200-mm 8-inch  diameter opening and
capable of pumping water at a minimum rate of 125L/s 2,000gpm . The

equipment shall be maintained in good operating condition. The equipment
shall not leak cleanup water and other debris during equipment operation
or transit. The equipment shall not leak or drip oil, grease, or other

visible contamination onto the RCC.

2.3.17 Other Motorized Equipment

All other equipment (backhoe with vibratory plate, backhoe with immersion
vibrators, backhoe with mandrel for inserting contraction joint plates,

wash trucks, etc.) necessary for the successful completion of RCC
production, but not previously discussed within these specifications (or
determined to be necessary during the course of the work), shall be
approved prior to actual use. Such equipment shall not result in any
damage to the RCC, shall be maintained in good operating condition, and
shall be operated by skilled contractor-provided personnel.

2.3.18 Nuclear Density Gauge

Tests to determine the density of both the uncompacted and compacted RCC
shall be made by the Contractor using a two-probe nuclear density gauge
supplied by the Contractor. The nuclear density gauge shall meet the

applicable requirements of ASTM C1040/C1040M. The gauge shall be capable
of taking readings along a horizontal path between the probes at 50-mm
2-inch increments from 50 mm 2inches from the surface to 600 mm 24 inches

below the surface. The gauge and operator shall be made available to the
Government until completion of all RCC production at no additional cost.
Obtain all permits and certifications for the equipment and the operators.

2.3.19 Calibration

Nuclear gauges shall have been factory calibrated within 6 months of RCC
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placement. Construct, at no additional costs to the Government, three
conventional concrete test blocks using RCC coarse aggregates and RCC fine
aggregate, and with dimensions 300 mm 12 inches larger than the gauge
dimensions. The concrete shall be formulated to have densities of

approximately 2100, 2300, and 2600 kg/cu m 130, 145, and 160 Ib/cu ft
using the RCC materials and so far as possible, similar relative

proportions. Completed blocks shall be weighed and measured to determine

unit weight. Gauge calibration constants shall be adjusted for

performance on these blocks at least 7 days prior to the evaluation of

test strips. Remedy any inconsistencies in gauge performance prior to the

start of RCC placement. After the start of RCC placement, gauges shall be

field recalibrated against cast blocks every 24 hours.

2.3.20 Vibrators

Internal vibrators of the proper size, frequency, and amplitude for the
work being performed as indicated in the chart below shall be used to
consolidate conventional concrete and the interface between conventional
concrete and RCC. The vibrators for the conventional concrete/RCC
interface shall consist of a minimum of four vibrators "gang-mounted" in a
line on the boom of a backhoe or similar chassis. The gang-mounted

vibrators shall be the large (80 to 150 mm) (3 to 6 inch) models of that

listed below:

APPLICATION HEAD DIAMETERmm) FREQUENCY AMPLITUDE(mm)

(inch) (VPM) (inch)

RCC interface 80to 150 3to6 7,000 to 10,500 0.751t0 1.50
0.03 to 0.06

General construction 50t0 90 2to 3-1/2 8,000 to 12,000 0.65t01.25
0.025 to 0.05

Thin walls 32to 65 1-1/4to 2-1/2 9,000 to 13,500 0.50to 1.00
0.02 to 0.04

Determine the frequency and amplitude in the presence of a Government
representative in accordance with COE CRD-C 521.

[2.3.21 Slipforming Equipment

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

NOTE: Consult the nmaterials engineer or the
concrete materials DM for whether slipforning is to

be al l owed or required.
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The slipforming equipment shall be capable of slipforming facing elements

as specified at a minimum rate of 7.5 mm/s 1.5 ft/min . The slip-former
shall have an automated guidance system which shall guide the slip-former

within the specified tolerances. The slipformer shall have the capability

of turning and guiding the form without damage to the RCC and facing

element. The slipform mold shall be at least 1m 3feet long to allow the
slipform to track easily and to minimize surface tearing caused by

friction between the mold and the concrete. The mold shall be designed to

be mortar-tight and to contain the concrete so that it can be fully

consolidated.
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] PART 3 EXECUTION

3.1 PREPARATION FOR PLACING
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NOTE: Refer to the appropriate DM and the project
coordinator for filling in the correct dates and to

choose t he optional sentences.
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3.1.1 Placing Schedule

RCC Placement for the main structure shall start no later than | and
no earlier than | |. Placement of all RCC shall be completed by

[ ]. Before starting RCC production, a detailed schedule shall be
submitted indicating intended daily and weekly production rates that, when
followed, will meet the beginning and ending specified RCC production
dates. After initiation of RCC production, the Contractor's schedule

shall be updated and adjusted on a weekly basis for the duration of the
RCC placement. If it becomes apparent for any reason that the Contractor
is not pursuing a schedule that will meet the specified RCC production
dates, actions necessary to increase the production rate shall be taken so
that production is once again on schedule, within | calendar days
after written notice. Also, if not back on schedule by the end of the

[ | days calendar period, the Government reserves the right at this
time to direct the Contractor, at no additional cost to the Government, to
increase the amount and size of crews and equipment.

3.1.2 RCC Orientation Session

Prior to or in conjunction with the construction of the RCC test section,
supervisors and all other Contractor personnel which are expected to
participate in the production of RCC for this job (including laborers,
equipment operators, foremen, and QC and inspection staff) shall
participate in a 2-hour orientation session organized by the Contracting
Officer. Provide a facility suitable for slide and videotape

presentation. The intent is to orient all individuals on the goals of the
RCC placement process, provide clarification of specification requirements
if requested, and be provided orientation as to what constitutes good
construction practices. Additional orientation sessions will also be made
available to, and shall be attended by, all new Contractor personnel who
are subsequently hired and that will be involved with the production of
the RCC.

3.1.3 Aggregate Production Schedule

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: See the appropriate DM or the materials
engineer to fill in the bl anks.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

Aggregate production and initial stockpiling shall begin and shall be
producing acceptable material by not later than | days in advance of
the time when placement of the RCC test section is expected to begin. At
least | percent of all RCC aggregates for each size group necessary
for the completed RCC construction shall be manufactured and stockpiled
prior to start of placement of RCC for the permanent RCC structures.
Submit descriptions and details for all methods and operations proposed
for aggregate and concrete operations including daily and weekly
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production rates, [not later than | days after Notice to Proceed]
for review and approval for conformance with specifications.

3.14 RCC Test Section

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: See the materials engineer for information
for filling in the bl anks.
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Prior to placement of any RCC, construct a test section. The purpose of
the test section is to demonstrate the suitability of the Contractor's
equipment, methods, and personnel. The test section shall be at least [5]

[ | lifts in height and be at least [60] | m [200] | feet

longand [12] | m [40] | feet wide at the top. The site of
the test section shall be approved. After evaluation and assessment of
the test section by the Contracting Officer, dispose of the test section

in an approved manner. Under no circumstances shall the test section be
incorporated into or become a part of the permanent RCC structure. The
test section shall demonstrate sustained plant production rates, and
batching, mixing, transporting, spreading, and compaction procedures. It
shall also demonstrate the vertical face construction method along one
side, the sloped face construction method along another side, procedures
for foundation and concrete surface preparation and cleanup, procedures
for placement of bedding concrete, bedding mortar, and other conventional
concrete, and the installation of any contraction joints and waterstops.

Do not begin RCC operations for the main structure until testing and
evaluations by the Government have been completed, and it has been
demonstrated to the satisfaction of the Contracting Officer that all
specification requirements were met. Following completion of test section
construction, [10] | calendar days shall be allowed for testing and
evaluations. If the Contractor does not meet requirements as specified,
an additional test section or sections shall be constructed at no

additional cost to the Government. The date of the test section
construction shall be provided at least 7 days in advance.

3.15 Surface Preparation
3.151 Cleaning

All lift surfaces including any RCC, dental concrete, bedding concrete,
bedding mortar, or other conventional concrete placed adjacent to and at
the same time as the RCC shall be cleaned prior to placing any additional
concrete thereon. After cleaning, bedding concrete and bedding mortar are
to be used specifically for achieving bond between different types of
concrete and/or foundation and eliminating and preventing segregation or
voids along margins or RCC placements. No surfaces to receive bedding
concrete or bedding mortar shall be covered with RCC until the prepared
surfaces have been accepted in writing and that acceptance has been
recorded on an approved checkout form. All surfaces upon which RCC or any
bedding mortar or bedding mix is placed shall be moist (but contain no
visible free water). Prior to placing any concrete adjacent to and at the
same time as the RCC, all surfaces shall be clean and free of loose,
unkeyed, or deteriorated rock; all mud and silt accumulations; vegetation;
laitance; puddles or ponds of free surface water; coatings; and any other
detrimental materials. High-pressure water jetting, and/or wet
sandblasting, followed by mild high-volume, low-pressure washing, shall be
used on all hardened concrete surfaces (cold joints) as necessary for the
removal of laitance, coatings, stains, or other difficult-to-remove
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contaminants. High-volume low-pressure water washing and/or water jetting
may be used for removal of loose materials. Adequate equipment with
operators shall be on hand at the site to clean all surfaces in

conformance with these specifications without disrupting in any way the
RCC production as scheduled.

3.1.5.2 High-Volume Low-Pressure Washing
Washing of loose materials can be accomplished with high-volume

low-pressure water washing and/or air water jetting using equipment of
similar design to that used in large-scale foundation cleanups. The

air-water jets shall have 40-mm 1-1/2-inch nozzles, a water supply of at
least 2L/s 30gpm ,and compressed air at the jet of 550 to 850 kPa 80 to
120 psi . The low-pressure water jets shall have 25-mm 1-inch  nozzles
available and a capacity of at least 13L/s 200 gpm for truck-mounted
devices.

3.1.5.3 High-Pressure Water Jet
A stream of water under a pressure of not less than 10.3 MPa 1,500 psi for

RCC and 27.6 MPa 4,000 psi for conventional concrete shall be used for
cleaning all cold joint surfaces, or surfaces with laitance, mortar

coatings, stains, or other difficult-to-remove contaminants. There shall

be no undercutting of coarse-size aggregates. Aggregate particles that

are undercut shall be removed. For cleaning large open areas larger than

[ | square meters feet , the high-pressure water jet system shall be
truck-mounted. For cleaning small or confined areas, the high-pressure

water jet system shall be portable.

3.1.54 Wet Sandblasting

This method may be used when the RCC has reached sufficient strength to
prevent undercutting of coarse aggregate particles. Wet sandblasting

shall be continued until all accumulated laitance, coatings, stain, or

other difficult-to-remove contaminants are removed. Wet sandblasting may
be used in lieu of or in combination with the high-pressure water jet.

3.1.55 Waste Disposal

Any waste water employed in cutting, washing, and rinsing of concrete
surfaces, and any other surface water shall not stain, or affect exposed
surfaces of the structure(s) or damage the environment of the project
area. The method of disposal shall be subject to approval.

3.2 PLACING

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkkhkkkkhkkkkhkkkkkkhhkkkkhkkkkkkhkkkk

NOTE: Consult the concrete materials DM for the use
of optional sentences and filling in the blanks.
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3.21 Procedures

It is the intent of this contract to raise the structure at essentially

the same level across the entire horizontal surface area. For a dam,
placement shall proceed from abutment to abutment and from downstream to
upstream. Each lift shall be completed in its entirety across the full

surface of the mass. As the advancing edge of the lift progresses, the
exposed leading edges shall be kept "live" by progressively placing out
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from the advancing edge in a sloping and uniform fan-like manner. RCC
shall be deposited (from the conveyor, end-dump truck, or front-end
loader) on the uncompacted RCC of the advancing edge in a forward
direction from the dump pile. RCC shall not be placed in consecutive or
consistent lanes. The dump location shall be varied to avoid "lane"
construction. [See Contract Drawing | showing typical depositing,
spreading, and remixing operations.] The interval between batch plant
mixing and final RCC compaction shall be no greater than 45 minutes for
300 mm 12 inch lifts and 75 minutes for 600 mm 24 inch lifts. Final
compaction is defined as: Any RCC lift composed of layers that have been
worked twice by dozer grousers, receives four passes with the vibratory
roller, and meets the density requirements.

3.2.2 Bedding Mortar

The bedding mortar shall be applied to the existing surface following any

required cleanup. The bedding mortar shall be applied not more than 15

minutes ahead of RCC placement, unless otherwise approved. The bedding

mortar shall be used between hardened conventional concrete and RCC,

between different RCC placements where cold joints occur, and other

locations as directed or as shown in the drawings. The bedding mortar

shall have an average thickness after application of between 6 and 13 mm
1/4 and 1/2 inch and shall cover 100 percent of the lift area.

3.2.3 Bedding Concrete

The bedding concrete, a conventional concrete mixture, shall be used at
the abutment-RCC interface, and except for cast-in-place concrete for the
upstream face, between the RCC and any formed sloping or vertical surface
and other locations as directed or as shown in the drawings. Placement of
the bedding mixture shall occur only after all required surface

preparations have been completed.

3.24 Lift Thickness

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: See the concrete materials DM for the lift
thickness.
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The total lift thickness after final compaction by the vibratory roller

shall be  [300] | mm [12] | inches
3.2.5 Depositing, Spreading, and Remixing

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhkkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: See the appropriate Design Menorandum for use
of the alternate optional paragraphs bel ow
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After the RCC has been deposited, the RCC shall be spread by dozers into

gently sloping layers, approximately 150 mm 6 inches thick, that will,
after final compaction of the several layers by the vibratory roller,

result in the specified lift thickness. During the spreading process, the

dozer operators shall continuously work the RCC surfaces with the dozer

blade and grousers in a manner to remix any RCC that may contain pockets

of segregated material and to compact the material. All surfaces of each

layer shall receive at least two passes with the grousers. The dozers

shall be operating continuously during the spreading process, even if this
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action results in more than two passes. A front-end loader with operator
shall be available to assist with depositing and spreading RCC as needed
in confined areas, at the abutments, and at other locations approved or
directed. In no case shall the RCC, bedding mixes, or bedding mortar be
allowed to dry. Under no conditions shall a dozer or other tracked

vehicle be operated on other than fresh uncompacted RCC except at the
start of each lift placement to facilitate startup operations, and then

only by an approved procedure. No RCC or other concrete shall be placed
on a previous lift which has not met specification. Unacceptable material
shall be removed.

3.2.6 Compaction/Consolidation

After spreading and working with the dozers, the top surface of each lift

shall be compacted with a minimum of four, plus as many additional passes
with a self-propelled double-drum vibratory roller operating in the

vibratory mode as are required to obtain a minimum of 98 percent of the
theoretical density. A round trip over the same material shall count as

two passes (i.e., from point A to point B and return to point A by the

same route is two passes). Rollers shall not be operated in the vibratory
mode unless they are moving. Bedding concrete and any other conventional
concrete that interfaces with the RCC shall be consolidated with internal
vibrators.

3.2.6.1 Theoretical Density (TD) Determination

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: See the appropriate DMto fill in the bl anks.
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The TD is defined as the theoretical density (unit weight) of the

concrete, kg pounds per cubic meter foot , computed to include an air

content of | percent. The TD value to be used during construction

will be determined using job mixture proportions and Contractor supplied

materials; and, using compaction techniques suitable for RCC, and

following the appropriate testing procedures used to determined

theoretical unit weight of concrete as described as in ASTM C138/C138M.

3.2.6.2 Required Compaction Density
All RCC shall be compacted to a minimum of 98 percent of the TD value.
The anticipated TD, estimated from laboratory test data is approximately
[ ] kg pounds per cubic meter foot

3.2.6.3 Density Determination of Compacted RCC
Density shall be measured using a nuclear density meter in accordance with
ASTM C1040/C1040M. RCC density value determinations shall be made
throughout the course of RCC placement to assure that the RCC is compacted
to a minimum 98 percent of the TD and detect segregation and/or voids
throughout the RCC.

3.2.6.4 Additional Compaction

If more than four passes are required to achieve the required density, the
additional passes shall be made at no additional cost to the Government.
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3.2.6.5 Consolidation of Bedding and Other Conventional Concrete

In no case shall vibrators be used to transport concrete. The vibrator
shall be inserted vertically at uniform spacing over the entire area of
conventional concrete placement area. The distance between insertions
shall be approximately one and one-half times the radius of action of the
vibrator. The vibrator shall penetrate rapidly to the bottom of the layer
and at least 150 mm 6 inches into any preceding plastic layer if such
exists. The vibrator shall be held stationary until the entrapped air is
forced to the surface (up to 6 seconds) and the concrete is consolidated
and then withdrawn slowly. An adequate number of vibrators shall be on
hand to meet placing requirements, and spare vibrators shall be available
to maintain production in the event of breakdown.

3.2.7 Lift Joints

The entire RCC mass shall be placed with sufficient continuity so that it
hardens and acts as one monolithic block without discontinuous joints or
potential planes of separation. All lift joints shall be kept clean,
uncontaminated, free from ponded water, and continuously moist until
placement of the succeeding RCC or other concrete.

3.2.7.1 Regular Lift-Joint Treatment

Lift joints that have not hardened or dried and are less than 72 hours old
shall be given the regular lift-joint treatment. Submit the method and
equipment proposed for joint cleanup and waste disposal for review by the
Contracting Officer [ | days before concrete placement begins] [not
later than | days after Notice to Proceed] for conformance with
specifications. Regular lift-joint treatment and maintenance shall

include:

a. Maintaining 100 percent of each compacted lift-joint surface
continuously moist,

b. If necessary, removing all loose contaminants or deteriorated RCC by
low-pressure washing and/or vacuuming, and

c. Application of a 6to13mm  1/4to 1/2 inch thick bedding mortar over
the entire placement surface area immediately before placement of the
next lift.

For regular lift-joint treatment, no washing or vacuuming will be
necessary provided damage or contamination of the lift surface is
prevented.

3.2.7.2 Cold Joints
A cold joint is any vertical or horizontal RCC surface:
a. That does not receive the next RCC lift within 72 hours,

b. In which the RCC has been allowed to dry, or

c. That has been contaminated to the extent that contaminants cannot be
removed using low-pressure water.

Cold joints shall be prepared for the next lift by the methods and
procedures in paragraph SURFACE PREPARATION above, prior to resumption of
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RCC placement. Following this initial preparation, the cold-joint surface

shall be kept continuously moist until application of the bedding mortar.
Whenever a cold joint at any edge or end of any lift occurs, it shall be

located at least 10 m 30feet from the location of other cold joints that
may have previously occurred in the same direction along previous lifts.

3.2.7.3 Vertical Joints

Joints for sloping, near-vertical or vertical RCC surfaces are considered

to be vertical joints. A vertical joint most often will occur when an RCC
placement is terminated before the entire RCC placement for that lift has
been completed. When it does become apparent that placement of RCC will
be terminated prior to completion of a lift, the RCC spreading procedure

at the leading zone of the placement shall be adjusted to provide a

gradual tapered slope to complete that lift. The taper shall be no

steeper than 25 horizontal on 1 vertical. Where the tapered slope meets

the underlying hardened lift surface, care shall be taken to prevent or
remove any segregated or uncompacted material. The tapered surface shall
be compacted in accordance with paragraph COMPACTION/CONSOLIDATION above.
Prior to resumption of RCC placements, the tapered surface shall be
prepared in accordance with paragraph SURFACE PREPARATION above.

3.2.8 Downstream Face

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: See the concrete naterials DMto sel ect one
of the two optional systens for the downstream face.

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkkhkkkkkkkkkkhkkkkhkkkkkkhkkkk

[3.2.8.1 Using Sacrificial Concrete

The downstream sloped face of the dam and the exposed slopes of the

stilling basin training walls shall be constructed using sacrificial RCC

on || | vertical to | | horizontal slope] [1 vertical to 0.85

horizontal slope]. The slope shall be constructed to the tolerances

specified. Each RCC lift shall be overbuilt at least 300 mm 12 inches
and it shall subsequently be trimmed to the surface smoothness tolerance.

Trimming shall be performed before the RCC is more than 48 hours old. The

process shall be demonstrated during the test section. Trimming shall be

done in such a manner to prevent damage to the surface and interior RCC.

I 3.2.8.2 Using Conventional Concrete

The downstream face shall be constructed of conventional concrete in
accordance with paragraph VERTICAL FACINGS FOR RCC CONSTRUCTION below.

13.3 CURING AND PROTECTION

Submit the curing media and methods to be used for review to the
Contracting Officer [ | days before concrete placement begins] for
conformance with specifications.

3.3.1 Curing

The surface of every RCC lift shall be kept continuously moist, commencing
immediately after compaction, by use of water trucks equipped with fog
sprayers for 14 days or until the surface is covered with the next lift.

The sloping downstream surface of the Dam, [and the ] if
constructed of uncompacted sacrificial RCC, need not be cured. Curing and
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protection for all conventional concrete used in the construction of the
vertical faces and any horizontal RCC surfaces that will not receive a
subsequent concrete covering shall be moist cured. Conventional concrete
made with Type Il portland cement, or any type of portland cement with
pozzolan, and all RCC shall be moist cured for 14 days. Conventional
concrete made with Type | portland cement shall be moist cured for 7

days. Conventional concrete shall be moist cured by covering with
saturated nonstaining burlap or cotton mats. New burlap or cotton mats
shall be rinsed to remove soluble substances before using. Concrete that
is moist cured shall be maintained continuously, not periodically, wet for
the duration of the entire curing period. Water for curing shall comply

with the requirements of paragraph WATER in PART 2. If the water or mats
cause staining or discoloration of permanently exposed concrete surfaces,
the surfaces shall be cleaned by a method approved by the Contracting
Officer. When wood or metal forms are left in place during curing, the
forms shall be kept continuously wet, except for sealed insulation curing

in cold weather. RCC may be cured with saturated cotton or burlap mats in
lieu of the approved fog spraying equipment.

3.3.2 Cold-Weather Protection

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkkhkkkkkkkkkkhkhkkkhkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: See the concrete materials DM or thermal
study for the optional nunbers.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

The air and forms in contact with the RCC and any conventional concrete

shall be maintained at a temperature above O degreesC 32 degrees F for
[14] days. In addition, at the time insulation or protection is

removed, the air temperature adjacent to the RCC surfaces shall be

controlled so that the concrete near the surface will not be subjected to

a temperature differential of more than 15 degrees C 25 degrees F (as
determined by observation of ambient air and concrete temperatures).

Submit a description of the materials and methods proposed for protection

of the concrete, when concrete is to be placed under cold-weather

conditions, to the Contracting Officer for review | days in advance

of anticipated need date.

3.3.3 Special Cold-Weather Insulation Protection

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhhkkkkkkkkkhhkkhkkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: See the appropriate DM for use of this
paragraph and to fill in the blanks.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

In addition to the requirements specified above, all RCC and any
conventional concrete placed at the same time and in direct contact with
the RCC shall receive special insulation protection as described for the
following time periods:

a. .

b. .

The insulation shall provide an R value not less than | square meter
degree Celsius per watt hour square foot degree Fahrenheit per BTU
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3.34 Hot-Weather Protection

When ambient air temperatures exceeds 30 degrees C 90 degrees F and as
soon as the conventional concrete and RCC is sufficiently hard to

withstand washing of surface mortar, water by fog spraying shall be

applied in a controlled manner to provide evaporative cooling. Water

shall be applied at such a rate that it quickly evaporates and such that

the surface remains continuously moist without ponding. In addition, when
surface materials begin to dry and while the RCC placement, spreading, and
compaction process is still underway and until the concrete has

sufficiently hardened to permit the above water spray, hand-held fog
spraying shall be applied to the concrete surfaces as directed to prevent
drying out of concrete materials and replace moisture lost to

evaporation. These hot-weather protection procedures will require
additional labor(s) to assure complete coverage of the entire surface

areas to prevent unacceptable damage to the RCC and conventional
concrete. Submit a description of the materials and methods proposed for
protection of the concrete, when concrete is to be placed under

hot-weather conditions, to the Contracting Officer for review | days

in advance of anticipated need date.

3.4 VERTICAL FACINGS FOR RCC CONSTRUCTION

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTE: See the concrete naterials DMto sel ect the
appropriate nethod or nethods specified below It
shoul d be noted that the nethod used for other
vertical conventional concrete work may be different
fromthe nmethod used for construction of the
upstream face. See paragraphs GALLERY and SPI LLWAY
CONSTRUCTI ON, bel ow.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

The vertical faces of the RCC structure are to be constructed using [a

form and cast-in-place conventional concrete system] [a slipform facing
system] [a precast concrete panel system] as shown and specified. Submit
details of the construction methods and equipment for review within

[ | days after Notice to Proceed. The vertical facings system shall

be demonstrated on one side of the RCC test section.

[3.4.1 Form and Cast-in-Place Conventional Concrete

Vertical and near-vertical facings shall be as shown in the drawings. The
contract drawings are based on designs whereby all vertical and

near-vertical faces are constructed of conventional slump concrete at the
same time and rate as used in placement of each RCC lift. In construction

of vertical facings, a 0.75to 1.25 meter 2.51t0 4.0 foot wide zone of
conventional concrete shall be placed against the forms or other hard

surface. The design and engineering of the formwork, as well as its
construction, shall be the responsibility of the Contractor. The formwork

shall be designed for loads, lateral pressure, and allowable stresses in
accordance with Chapter 1 of ACI 347R . Forms shall have sufficient
strength to withstand the pressure resulting from placement and vibration

of the concrete and shall have sufficient rigidity to maintain specified
tolerances. The required sequence of construction operations after all

forms and concrete surface preparations have been approved is: place
conventional concrete full height of each RCC lift and full width against

the forms; using dozer action, spread each thin RCC layer into and

abutting against the conventional concrete while at the same time tracking
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the interface between the two with dozer grousers; after full-lift

thickness of the RCC is in place next to the conventional concrete,
consolidate 100 percent of the conventional concrete and the interface;
and finally, compact the RCC (to include the interface) using the

vibratory roller. The interface between the RCC and conventional concrete
shall be consolidated and "knitted" together using the gang heavy-duty,
machine-mounted, immersion vibrators. Extreme care shall be taken to
stage activities to assure all time restrictions are met and to prevent

the occurrence of any openwork, honeycombing, or voids at the conventional
concrete/RCC interface. All conventional concrete and bedding concrete
placed along the RCC and the interface shall be thoroughly consolidated
and intermixed by use of immersion vibrators. The Contractor's
construction techniques and equipment used shall be satisfactorily
demonstrated during construction of the test section.

3.4.2 Slipformed Facing Elements

A slipformed conventional concrete face shall be constructed on the
upstream face of the dam [and []. Concrete for the slipformed
facing elements shall conform to requirements of this section. The
configuration for the facing elements shall be as shown. The concrete
mixture for the facing elements shall be proportioned by the Contractor to
be formed by a slipform curbing machine and to have sufficient early
strength to allow compaction for RCC against its surface within 4 hours.

3.4.2.1 Prequalification of Equipment

Prior to placing any slipformed facing elements for incorporation into the

dam, a demonstration of the slipform equipment and concrete mixture as a
part of the test section shall be performed by the Contractor. Form one

side of the test section using his proposed slipforming equipment, in
accordance with paragraph RCC TEST SECTION above. If necessary, adjust
the concrete mixture and make any adjustments or modifications to the
slipforming equipment and concrete supply procedures and equipment as may
be required to produce a satisfactory slipformed facing element. A

starting block shall be constructed to enable the first facing element to

be formed without modification to the slipform.

3.4.2.2 Slipform Operations

The equipment shall be operated in such a manner as to prevent damage to
the RCC surface and facing element. The slipformer shall carry a surge
hopper of sufficient capacity to enable the slipformer to continue to

extrude facing element between concrete deliveries. If the slipformer is
stopped, concrete shall be thoroughly consolidated, a joint shall be made,
and unacceptable concrete shall be removed from the mold. The slipformer
shall have an automated guidance system which shall guide the slipformer
within the specified tolerances. A smooth, mortar-tight joint between
successive elements shall be achieved. Molds and vibrators shall be
available in sufficient quantities to replace worn or damaged ones.

Vibrators shall be capable of being adjusted and relocated to achieve
complete consolidation.

3.4.2.3 Slipforming - Preparation for Placing

Placement shall not begin until after all preparations are complete and
the authorized representative of the Contracting Officer has approved in
writing completion of all preparations for that placement. No facing
element concrete shall be placed until the surfaces to receive facing
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element concrete are free of deleterious substances including but not
limited to: uncompacted, loose, deteriorated, or improperly cured RCC or
facing element concrete, laitance, dirt, ice, curing compounds, and
visible free surface water.

4.2.4 Slipforming - Placing

All joint surfaces more than 24 hours old, or in any other way damaged or
not meeting the specification requirements, shall be wet sandblasted,
washed with air-water jets, and surface dried prior to placement of
adjoining facing elements. The molds for the slipform shall be kept
continually full, and concrete vibrated, to prevent voids. The slipformed
facing element shall be uniform, dense, and free of surface blemishes and
tears.

4.2.5 Slipforming - Finishing

The class of finish and the requirements for finishing of slipformed

facing elements shall be as specified in this paragraph, paragraph

CONSTRUCTION TOLERANCES in PART 1, and as indicated. The finished surface
shall be smooth and free from rock pockets and surface voids. Light

surface pitting (voids up to 6 mm 1/4inch  diameter) and light slipforming
marks are not considered objectionable. Where the surface produced meets

specified requirements, no further finishing operations will be required.

3.4.3 Precast Reinforced Panels

Design the precast panel systems as specified in [Section 034133 PRECAST
STRUCTURAL PRETENSIONED CONCRETE]03 4500 PRECAST ARCHITECTURAL
CONCRETE] [03 4533 PRECAST [PRESTRESSED] STRUCTURAL CONCRETE] |
Typical panel systems shall consist of interlocked panels measuring 1m 4
ft by as much as 5m 16 ft, 4 inches thick (min.), and anchored at four

locations. Anchor bars, straps, and connections shall be oversized or

treated to compensate for deterioration due to exposure to moisture.

Panels shall be adequately braced with either external strongbacks or by

staggering panel placement and connection to adjacent panels. Bby design,

assure the safety and immobility of the panel system. The panel system

shall include upstream face [, downstream face] [, spillway crest] |,

spillway training wall] [, and stilling basin training wall panels].

Panel joints shall match with pier noses, spillway cap, intake structure,

and transverse joints.

3.4.3.1 Leveling Pad

No concrete leveling pad for setting panels is required unless the panel
design so requires, however, the base of the panels shall be embedded at
least 300 mm 1foot into concrete, RCC, or backfill material. The initial
row of panels shall be adequately braced, aligned, and leveled.

3.4.3.2 Alignment

Install panels so that horizontal joint lines of the upstream and
downstream faces and the spillway crest panel joints align and meet the
tolerances in paragraph CONSTRUCTION TOLERANCES.

135 CONTRACTION JOINTS

kkkkkkkkkkkkkkkkkkkkkhhkkhkkkkkkkkkhkkkhkkkkkkhkkkkhkkkhkkkkkkhhkkkhkkkkkkhkkkk

NOTE: See the appropriate DMto fill in the bl anks.
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Contraction joints shall be formed by inserting plates into non-compacted

full lift thickness RCC at locations as shown on the drawings. The

plates, when installed adjacent to each other (at the same structure

stationing within each lift) shall form a bond breaker that serves as a

contraction joint. The plates shall be [900] | mm [36] |
inches wide, [300] | mm [12] | inches deep, up to 6 mm 1/4 inch
thick, and made out of | . The plates shall be installed vertically

into the RCC by means of a vibrating plate mounted on a backhoe. Submit

the exact details for the design of the contraction joints, as well as

installation and methods of maintaining tolerances, alignment, etc.,

within | days after the Notice to Proceed. Plate alignment shall

be controlled by laser or other approved survey technique. Waterstops,

drains, and contraction joints within any conventional concrete shall be

in accordance with Section 033000 CAST-IN-PLACE CONCRETE and as
indicated.

[3.6  GALLERY

kkkkkkkkkkkkkkkkkkkkkkhkkhkkkkkkkkkkhhkkkkkkkkkkhhkkhkkkkhkkkkkkhkkkkhkkkkkkhkkkk

NOTE: See the concrete naterials DM for use of this
optional paragraph and to select the optional
methods.

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *kkkk

Submit details of the construction methods within | days after the
Notice to Proceed. The gallery shall be constructed using one of the
following schemes or combination thereof, the details which shall be
Contractor's responsibility:

a. Precast gallery segments,

b. Removable rigid forms against which conventional concrete, or RCC is
placed, and

c. A noncementing fill as a temporary filler in the gallery area and
removing it to form the gallery after the RCC has gained sufficient
strength to be self-supporting.

Regardless of which procedure is used, the gallery shall be sloped to

drain and shall include a gutter along the downstream gallery wall as

shown in the drawings. In no case shall the gallery floor surface be

allowed to pond more than 25mm 1inch of water. The size and shape of
the gallery shall be as shown in the drawings.

[3.6.1 Precast Gallery Segments

If stay-in-place precast gallery units are used to form the gallery, they

shall be constructed in accordance with [Section 034133 PRECAST
STRUCTURAL PRETENSIONED CONCRETE]03 45 33 PRECAST [PRESTRESSED]
STRUCTURAL CONCRETE] ]. The design shall be submitted for review

and comment. The sections shall be designed to carry the full load of the

vibratory roller over the first lift of fresh RCC above the ceiling

section with a safety factor of 4 and shall be designed to carry the

vibrating load of subsequent compaction without excessive deflection that

could damage the previously placed RCC. For each lift, a ribbon of

bedding concrete, approximately 0.09 cubic meter per linear meter 1 cubic
foot per linear foot of precast panel, shall be placed between the RCC and
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panels. The RCC bedding concrete interface shall be thoroughly vibrated
with immersion vibrators to eliminate any voids or segregation within the
RCC. A permanent reinforced precast slab may be used to construct the
gallery ceiling section in combination with other gallery construction
schemes chosen by the contractor.

3.6.2 Temporary Forms

The design of any temporary gallery form system and its adequacy shall be
the responsibility of the Contractor. Forms shall comply with the

requirements of 033000 CAST-IN-PLACE CONCRETE, except that they need not

be mortar-tight, and they shall meet the tolerances in paragraph

CONSTRUCTION TOLERANCES in PART 1. The design of the ceiling form shall

be such that it can safely carry the load of the vibratory roller with a

safety factor of 4 and shall be stiff enough to prevent damage to the

fresh RCC from elastic deflection and rebound while compaction is being
accomplished. The forms shall not be removed until the RCC has gained

sufficient strength to be self supporting (estimated to be 90 days) and

not until at least 10 m 40feet of RCC has been placed above the gallery
ceiling.

3.6.3 Noncementing Fill Method

The gallery section may be constructed by placing a noncementitious fill

in the cross-sectional area where the gallery is to be located, compacting

it at the same time that the adjacent RCC is compacted, and later removing
the fill. Details of how this procedure will be followed, what the
noncementitious will consist of, how the fill will be removed later, and

how the gallery doors will be set shall be submitted for review and

comment in accordance with paragraph SUBMITTALS. To form the outline of
the gallery, braced partitions (or forms) shall be placed along the

perimeter of the gallery section between the RCC and non-cementitious

fill. Separate partitions (or forms) shall be installed for each lift,

shall be of such size and configuration, and be positioned on the previous
lift's partitions (or forms) to ultimately form the gallery section. The

braced partitions shall be removed during the excavation process.

Alignment of partitions (or forms) shall not result in offsets and

irregularities that exceed construction tolerances specified in paragraph
CONSTRUCTION TOLERANCES in PART 1. The noncementitious fill material may
be one or more of the standard RCC aggregates or any other approved fill
material, without portland cement or pozzolan; however, nhominal
maximum-size aggregate shall not exceed 19.0 mm (3/4 inch). Excavation of
the gallery fill shall not start until the RCC has gained sufficient

strength to be self supporting (a minimum of 30 days) and until at least

10 m 35feet  of RCC has been placed above the gallery section. As soon as
the strength and cover requirements have been met, removal of the gallery
shall begin. The excavated fill material shall be disposed of in an

approved manner.

11 3.7  SPILLWAY CONSTRUCTION

3.7.1 Spillway Chute and Ogee Section

The spillway floor shall be constructed as shown. The drawings are based
on a design whereby the spillway is constructed at the same time and rate
as used in placement of each RCC lift. The same technology and
construction procedures as used in the construction of the vertical
upstream face shall be used. The major difference being, instead of
placing conventional concrete for the floor against vertical cantilevered
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forms, conventional concrete will be placed against sloping cantilevered
forms to form the spillway chute. The design and engineering of the
formwork, as well as its construction and methods of maintaining
tolerances, etc., shall be the responsibility of the Contractor. The
formwork shall be designed for loads, lateral pressures, and allowable
stresses in accordance with Chapter 1 of ACI 347R . Forms shall be of
sufficient strength to withstand the pressure resulting from placement and
vibration of the concrete and shall have sufficient rigidity to maintain
specified tolerances. Extreme care shall be taken to prevent the
occurrence of any permanent openwork, honeycombing, or voids at the
conventional concrete/RCC interface, or next to the forms. The
Contractor's construction techniques shall be satisfactorily demonstrated
during placement of the test section. The unformed portion of the
spillway will be finished by placing concrete slightly above grade and
striking off to grade by accurate screeding. The surface shall be

finished as specified in paragraph FLOAT FINISH below.

3.7.2 Training Walls

Concrete for training walls shall be as shown in the drawings and as
specified in paragraph VERTICAL FACINGS FOR RCC CONSTRUCTION above.

3.7.3 Finishing

3.7.31 General
The ambient temperature of spaces adjacent to surfaces being finished
shall be not less than 10 degrees C 50 degrees F . In hot weather when the
rate of evaporation of surface moisture, as determined by use of Figure
2.1.5 of ACI 305R , may reasonably be expected to exceed lkg/sgm 0.2

Ib/sq ft per hour, provisions for windbreaks, shading, fog spraying, or
wet covering with a light-colored material shall be made in advance of
placement, and such protective measures shall be taken as quickly as
finishing operations will allow. All unformed surfaces that are not to be
covered by additional concrete or backfill shall have a float finish,

unless a trowel finish is specified, and shall be true to the elevation
shown. Surfaces to receive additional concrete or backfill shall be
brought to the elevation shown in the drawings and left true and regular.
Exterior surfaces shall be sloped for drainage unless otherwise shown or
as directed. Joints shall be carefully made with a jointing or edging

tool. The finished surfaces shall be protected from stains or abrasions.

3.7.3.2 Float Finish

Surfaces shall be screeded and darbied or bullfloated to bring the surface

to the required finish level with no coarse aggregate visible. No water,

cement, or mortar shall be added to the surface during the finishing

operation. The concrete, while still green but sufficiently hardened to

bear a man's weight without deep imprint, shall be floated to a true and

even plane. Floating may be performed by use of suitable hand floats or

power-driven equipment. Hand floats shall be made of magnesium or

aluminum. Tolerance for a floated finish shall be true plane within 8 mm
in 3000 mm 5/16 inch in 10 feet as determined by a 3-m 10-foot

straightedge placed anywhere on the slab in any direction.

13.8 CONSTRUCTION TOLERANCES
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NOTE: Delete any of the follow ng tables that are
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parts of the structure.
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The definitions of the terms used in the following tables shall be as

defined in ACI 117 .

Make level and grade tolerance measurements of slabs

as soon as possible after finishing. When forms or shoring are used, the
measurements shall be made prior to removal. Tolerances are not
cumulative. The most restrictive tolerance controls. Tolerances shall
not extend the structures beyond legal boundaries. Except as specified
otherwise, plus tolerance increases the amount or dimension to which it
applies or raises a level alignment, and minus tolerance decreases the
amount or dimension to which it applied or lowers a level alignment. A
tolerance without sign means plus or minus. Where only one signed

tolerance is specified, there is no limit in the other direction.

3.8.1 Conventional Concrete Surfaces

TOLERANCES FOR CAST-IN-PLACE, VERTICALLY SLIPFORMED BUILDING ELEMENTS

Vertical alignment
Translation and rotation from a fixed point at the base of the structure:

For heights 30 m or less

50 mm2 inches

For heights greater than 30 m, 1/600 times the height
but not more than

200 mm8 inches

Lateral alignment
Between adjacent elements

50 mm2 inches

Cross-sectional dimensions
Wall thickness

plus 19 mm 3/4inch
minus 10 mm 3/8 inch

Relative alignment
Formed surface slope with respect to the plane
indicated

18 mm in 3000 mm

TOLERANCES FOR CONCRETE STRUCTURES OTHER THAN BUILDINGS

Vertical alignment

Visible surfaces

30 mm1-1/4 inch

Concealed surfaces

65 mm2-1/2 inches

Side walls for radial gates and similar water-tight
joints

5 mnB/16 inch

Lateral alignment

Visible surfaces

30 mm1-1/4 inch

Concealed surfaces

65 mm2-1/2 inches

Level alignment

Visible flatwork and formed surfaces

13 mm1/2 inch

Concealed flatwork and formed surfaces

25 mml inch
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Sills for radial gates and similar water-tight joints 5 mm3/16 inch

Relative alignment: Formed surface slope with respect to the specified plane.

Slopes in lateral and level alignments

Visible surfaces 6 mm in 3000 mm 1/4 inch in
10 feet
Concealed surfaces 12 mm in 3000 mm 1/2 inchin
10 feet
Slopes in vertical alignment
Visible surfaces 12 mm in 3000 mm 1/2 inchin
10 feet
Concealed surfaces 25 mm in 3000 mm 1inchin
10 feet

TOLERANCE FOR FINISHED OR FORMED CONVENTIONAL CONCRETE SURFACES

Vertical alignment
Formed surfaces slope with respect to the specified plane

Vertical alignment of exposed corner columns and 9 mm in 3000 mm 3/8inchin
control joint grooves in concrete exposed to view 10 feet

All other conditions 12 mm in 3000 mm 1/2 inch in
Abrupt variation in spillway surface: The offset 3 mml/8 inch

between concrete surfaces under adjacent pieces of

formwork

Gradual variation: Surface finish tolerances as 6 mml/4 inch

measured by placing a freestanding (unleveled),
1500-mmor 5-ft straightedge for plane surface or
curved template for curved surface anywhere on the
surface and allowing it to rest upon two high spots
within 72 hr after concrete placement. The gap at
any point between the straightedge or template and
the surface shall not exceed

Offsets of adjacent precast gallery segments shall 25 mmlinch
not exceed

3.8.2 RCC Surfaces

a. Variations from the lines and grades of the gallery walls and ceiling
from that shown in the drawings shall not exceed plus or minus 75mm 3
inches except tolerances at the gallery entrances shall be kept within
the limits necessary for the bulkheads and doorways to fit and
function as designed.

b. Allowable variation from lines and grades of the downstream face of
the dam (measured in any direction) shall be minus zero (-0) (no under
build allowed) and plus 100 mm 4 inches , [except that the elevation
and shape of the spillway stilling basin training walls shall be such
that the training walls match with the downstream face as shown in the
drawings or otherwise provided for]. See additional restrictions in
paragraph DOWNSTREAM FACE in Part 3.
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c. The thickness of compacted lifts of RCC shall be within plus or minus
50 mm 2 inches  of that specified.

d. The elevation of the surfaces of RCC lifts upon which subsequent RCC

or conventional concrete is placed shall not vary more than 150 mm 0.5
ft from the design elevation, except that the elevation of the top
three lifts of the dam shall be within 60 mm 0.2 ft of that shown.

e. The location of anchor bars, waterstops, contraction joints, and drain
holes shall be within 150 mm 0.5 ft of the designated locations shown.

f. The spacing of individual reinforcing steel bars in RCC shall be within
50 mm 2inches  of that shown.

g. Tolerances for exposed surfaces of upstream face concrete [, the face
of the spillway chute,] and any other conventional concrete that
interfaces with the RCC shall be in accordance with paragraph
CONVENTIONAL CONCRETE SURFACES above.

3.9 TESTS AND INSPECTIONS
3.9.1 General

Perform the inspection and tests as described below, and based upon the
results of these inspections and tests, he shall take the action required

and submit reports as required. When, in the opinion of the Contracting
Officer, the concreting operation is out of control, concrete placement

shall cease. The laboratory performing the tests shall be on-site and

shall conform with ASTM C1077. The individuals who sample and test
concrete or the constituents of concrete as required in this specification

shall have demonstrated a knowledge and ability to perform the necessary
test procedures equivalent to the ACI minimum guidelines for certification

of Concrete Field Testing Technicians, Grade |. The individual who

performs the inspection shall have demonstrated a knowledge and ability
equivalent to the ACI minimum guidelines for certification of [Concrete
Transportation Construction Inspector (CTCI)] [Concrete Construction
Inspector (CCI)], Level Il. The Government will inspect the laboratory,
equipment, and test procedures prior to start of concreting operations and

at least once per year thereafter for conformance with ASTM C1077.

3.9.2 Testing and Inspection Requirements
3.9.21 Fine Aggregate
3.9.2.11 Grading

At least once during each shift when the concrete plant is operating,

there shall be one sieve analysis and fineness modulus determination in

accordance with ASTM C136/C136M, ASTM C117,and COE CRD-C 104 for the fine
aggregate or for each fine aggregate if it is batched in more than one

size or classification. The location at which samples are taken may be

selected by the Contractor as the most advantageous for control. However,

the Contractor is responsible for delivering fine aggregate to the mixer

within specification limits. The results shall be recorded on a sheet on

which are also shown the specification limits applicable to the project.

3.9.2.1.2 Fineness-Modulus Control Chart

Results for fineness modulus shall be grouped in sets of three consecutive
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tests, and the average and range of each group shall be plotted on a
control chart. The upper and lower control limits for average shall be
drawn 0.10 units above and below the target fineness modulus, and the
upper control limit for range shall be 0.20.

3.9.2.1.3 Corrective Action for Fine Aggregate Grading

When the amount passing on any sieve is outside the specification limits,
the fine aggregate shall be immediately resampled and retested. If there
is another failure on any sieve, the fact shall immediately be reported to
the Contracting Officer. Whenever a point on the fineness modulus control
chart, either for average or range, is beyond one of the control limits,

the frequency of testing shall be doubled. If two consecutive points are
beyond the control limits, the process shall be considered out of control
and concreting shall be stopped. The Contracting Officer shall be
notified, and immediate steps shall be taken to rectify the situation.

After two consecutive points have fallen within the control limits,

testing at the normal frequency may be resumed.

3.9.2.14 Moisture Content Testing

When in the opinion of the Contracting Officer the electric moisture meter
is not operating satisfactorily, there shall be at least four tests for

moisture content in accordance with ASTM C566 during each 8-hour period of
mixing plant operation. The times for the tests shall be selected

randomly within the 8-hour period. An additional test shall be made
whenever the slump is out of control or excessive variation in workability
is reported by the placing foreman. When an electric moisture meter is
operating satisfactorily, at least two direct measurements of moisture
content shall be made per week to check the calibration of the meter. The
results of tests for moisture content shall be used to adjust the added
water in the control of the batch plant.

3.9.2.15 Moisture Content Corrective Action

Whenever the moisture content of the fine aggregate changes by 0.5 percent
or more from the previous sample, the scale settings for the fine

aggregate batcher and water batcher shall be adjusted (directly or by

means of a moisture compensation device).

3.9.2.2 Coarse Aggregate
3.9.2.2.1 Grading

At least once during each shift in which the concrete plant is operating,

there shall be a sieve analysis in accordance with ASTM C136/C136M for
each size of coarse aggregate. The location at which samples are taken

may be selected by the Contractor as the most advantageous for production

control. A test record of samples of aggregate taken at the same

locations shall show the results of the current test as well as the

average results of the five most recent tests including the current test.

The Contractor may adopt limits for control coarser than the specification

limits for samples taken other than as delivered to the mixer to allow for

degradation during handling. When facilities are available to test

samples five times as large as those required in ASTM C136/C136M, no
averaging shall be done.
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3.9.2.2.2 Corrective Action for Grading

When the amount passing any sieve is outside the specification limits, the
coarse aggregate shall be immediately resampled and retested. If the
second sample fails on any sieve, that fact shall be reported to the
Contracting Officer. Where two consecutive averages of five tests (or two
consecutive tests where large samples are used) are outside specification
limits, the operation shall be considered out of control, and that fact

shall be reported to the Contracting Officer, concreting shall be stopped,
and immediate steps shall be taken to correct the grading.

3.9.2.2.3 Coarse Aggregate Moisture Content

A test for moisture content of each size group of coarse aggregate shall

be made at least once a shift. When two consecutive readings for smallest
size coarse aggregate differ by more than 1.0 percent, frequency of

testing shall be increased to that specified previously for fine aggregate.

3.9.2.24 Coarse Aggregate Moisture Corrective Action

Whenever the moisture content of any size of coarse aggregate changes by
0.5 percent or more from the previous sample, the scale setting for the
coarse aggregate batcher and the water batcher shall be adjusted to
compensate for this.

3.9.2.25 Material Finer than the 75 um No. 200 Sieve

When in the opinion of the Contracting Officer, a problem exists in
connection with the cleanliness of the coarse aggregate, tests shall be
made in accordance with ASTM C117. Testing frequency shall be as directed.

3.9.2.2.6 Corrective Action for material finer than the 75 um No. 200 Sieve

When material finer than the No. 200 sieve exceeds 1.0 percent of the

weight of the coarse aggregate finer than 37.5mm 1-1/2 inch or0.5
percent of the weight of the aggregate coarser than 37.5mm 1-1/2 inch ,
the Contracting Officer shall be notified, and steps, such as washing or

other corrective action, shall be initiated immediately.

3.9.2.3 Quality of Aggregates

* *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *% *kkkkk *%

NOTES: Tests should be those listed in paragraph
QUALITY in PART 2. The petrographi c exam nation
shall be used to identify del eterious substances in
aggregates. Deleterious substances shall be listed
individually with respective limts.

Only a limted nunber of |aboratories are now
runni ng ASTM C123/ C123M due to the toxic chenicals
requi red. Recommend that ASTM C295/ C295M C295M be

specified.
kkkkkkkkkkkkkkkkkkkkkkkkkkkhhhhhhkhkkkkkkkkkkkkhkhhhhhkkkkkkkkhkkkhkhhhhhhhhk

3.9.23.1 Frequency of Quality Tests
Prior to submitting samples for mixture proportioning studies, perform the

tests for aggregate quality in the following list. In addition, after the
start of concrete placement, perform tests for aggregate quality during
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concrete or aggregate production, in accordance with the following

frequency schedule. Samples tested after the start of concrete placement

shall be taken immediately prior to entering the concrete mixer.

3.9.2.3.2

FREQUENCY
PROPERTY FINE AGGREGATE | COARSE AGGREGAT] TEST
Specific Gravity Every 3 months Every 3 months ASTM C127
ASTM C128
Absorption Every 3 months Every 3 months ASTM C127
ASTM C128
Flat and Elongate Not applicable Every 3 months ASTM D4791

Durability Factor using
Procedure A

Every 12 months

Every 12 months

COE CRD-C 114
ASTM C666/C666M

Clay Lumps and Friable

Every 3 months

Every 3 months

ASTM C142/C142M

Particles

Material Finer than the 75 Not applicable Every 3 months ASTM C117
um No. 200 Sieve

Organic Impurities Every 3 months Not applicable ASTM C40

ASTM C87/C87M

L.A. Abrasion Not applicable Every 6 months ASTM C131/C131M
ASTM C535

Liquid Limit and Plasticity Every 3 months Not applicable [ ]

Limits of - 75m No. 200

Sieve Size

Soft and Friable (Scratch Not applicable Every 6 months COE CRD-C 130

Hardness)

Petrographic Examination

Every 6 months

Every 6 months

L1

[Chert, less than 2.40
specific gravity]

Every 6 months

Every 6 months

ASTM C123/C123M

[Coal and Lignite, less than
2.00 specific gravity]

Every 6 months

Every 6 months

ASTM C123/C123M
or
ASTM C295/C295M

Corrective Action for Aggregate Quality

If the result of a quality test fails to meet the requirements for quality
during submittal of samples for mixture-proportioning studies or

immediately prior to start of concrete placement, production procedures or

materials shall be changed and additional tests shall be performed until
the material meets the quality requirements prior to proceeding with
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either mixture-proportioning studies or starting concrete placement.
After concrete placement commences, whenever the result of a test for
quality fails the requirements, the test shall be rerun immediately. If
the second test fails the quality requirement, the fact shall be reported
to the Contracting Officer and immediate steps taken to rectify the

situation.
3.9.24 Scales
3.9.24.1 Weighing Accuracy

The accuracy of the scales shall be checked by test weights at least once

a month for conformance with the applicable requirements of paragraphs

BATCH PLANT and CONTINUOUS MIXING PLANT both in PART 2. Such tests shall
also be made as directed whenever there are variations in properties of

the fresh concrete that could result from batching errors.

3.9.2.4.2 Batching and Recording Accuracy

Once a week the accuracy of each batching and recording device shall be
checked during a weighing operation by noting and recording the required
weight, recorded weight, and the actual weight batched. Confirm that the
calibration devices described in paragraph BATCH PLANT in PART 2 for
checking the accuracy of dispensed admixtures are operating properly. If
a continuous mixing plant is provided, the accuracy and operation of all
feeding and dispensing units shall be checked before the start of
operation each day.

3.9.243 Scales Corrective Action

When the weighing accuracy or batching accuracy does not comply with
specification requirements, the plant shall not be operated until
necessary adjustments or repairs have been made. Discrepancies in
recording accuracies shall be corrected immediately.

3.9.25 Concrete Plant Control

The measurement of all constituent materials including cementitious

materials, each size of aggregate, water, and admixtures shall be

continuously controlled. The aggregate weights and amount of added water

shall be adjusted as necessary to compensate for free moisture in the

aggregates. A report shall be prepared indicating type and source of

cement used, type and source of pozzolan or slag used, amount and source

of admixtures used, aggregate source, the required aggregate and water

weights per cubic yard, amount of water as free moisture in each size of

aggregate, and the as-mixed aggregate and water weights per cubic meter
yard for each class of concrete placed during plant operation.

3.9.2.6 Concrete
3.9.26.1 Conventional Concrete Slump Testing
At least two slump tests shall be made in accordance with ASTM C143/C143M

on each conventional concrete mixture, including bedding mortar produced
during each 8-hour period or less of concrete production each day.
Additional tests shall be made when excessive variation in workability is
reported by the placing foreman or Government inspector. The result of
each test for each mixture shall be plotted on a control chart on which

the upper and lower limits are set as specified in paragraph MIXTURE
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PROPORTIONS AND STUDIES in PART 1. The range shall be plotted on a

control chart on which the upper control limit is 50 mm 2.0 inches
Samples for slump shall be taken at the mixer, however the Contractor is

responsible for delivering the concrete to the placement site at the

stipulated slump. If the Contractor's materials or transportation methods

cause slump loss between the mixer and the placement, samples shall be

taken at the placement site as often as required by the Contracting

Officer.

3.9.2.6.2 Slump Corrective Action

Whenever points on the control chart approach the upper or lower control
limits, an adjustment shall be made in the batch weights of water and fine
aggregate. The adjustments are to be made so that the total water content
does not exceed that amount specified in the mixture proportions provided
by the Contracting Officer based on the free water available with the
aggregates and that amount of water batched. If the adjustments to the
batch weights of water and aggregates do not satisfactorily produce the
required slump, the Contracting Officer may adjust the mixture proportions
if the fine-aggregate moisture content is found to be stable and within

the required limits. When a single slump is outside the control limits,

such adjustment is mandatory. As soon as practical after each adjustment,
another test shall be made to verify the correctness of the adjustment.
Whenever two consecutive individual slump tests, made during a period when
there was no adjustment of batch weights, produce a point on the control
chart for range above the upper control limits, the slump shall be
considered to be out of control, the concreting operation halted, and the
additional testing for aggregate moisture content required shall be
undertaken, and action taken immediately to correct the problem.

3.9.2.6.3 Air Content

At least one test for air content of conventional concrete shall be made

on a randomly selected batch of each concrete mixture produced during each
8-hour period of concrete production. Additional tests shall be made when
excessive variation in workability is reported by the placing foreman or
Government inspector. Tests shall be made in accordance with

ASTM C231/C231M. The average of each test for each mixture shall be
plotted on control charts on which the average percent and upper and lower
limits are set in accordance with paragraph MIXTURE PROPORTIONS AND
STUDIES in PART 1. The range between two consecutive tests for each
mixture shall be plotted on a control chart on which the upper control

limits is 3.0 percent.

3.9.26.4 Air Content Corrective Action

Whenever points on the control chart approach the upper or lower control
limits, an adjustment should be made in the amount of air-entraining
admixture batched. If a single test result is outside the specification

limit, immediate adjustment is mandatory. As soon as practical after each
adjustment, another test shall be made to verify the correction of the
adjustment. Whenever a point falls above the upper control for range, the
dispenser shall be calibrated to ensure that it is operating correctly and
with good reproducibility. Whenever two consecutive points either for
average or range are outside the control limits, the Contracting Officer
shall be notified.
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3.9.2.7 Field Density

3.9.2.71 Testing and Checking
Density shall be determined for [each 450 square meters 5,000 square feet
of completed lift] [at least eight locations per RCC lift] with a
calibrated nuclear density gauge in accordance with ASTM C1040/C1040M.
Densities shall be taken at depths of 100 and 200 mm 4 and 8 inches f
the densities at 100 and 200 mm 4 and 8 inches conflict, acceptance shall

be at the 200 mm 8inch  depth.
3.9.2.7.2 Action Required

Whenever the nuclear gauge indicates density less than the specified
density, a retest shall be made. If the retest indicates unacceptable
density, the Contracting Officer's Representative shall be notified,
additional rolling shall be immediately provided, and a determination

shall be made as to whether the lower density resulted from insufficient
passes of the roller or a change in the mix properties. If the mix
properties have changed, adjustments such as increasing or decreasing the
moisture content shall be made at the batch plant. If the problem
persists, the Contracting Officer may adjust the proportions of
aggregates, cement, and/or pozzolan. If the lower density is the result

of incomplete rolling, the operator shall be notified and the Contracting
Officer may require removal of the incompletely compacted material at no
cost to the Government.

3.9.2.8 Inspection Before Placing

Foundation or construction joints, forms, and embedded items shall be

inspected in sufficient time prior to each concrete placement to certify

to the Contracting Officer that they are ready to receive concrete. The

results of each inspection shall be reported in writing. The inspection

of the lift surfaces of the RCC will be a continuing activity and shall be
accomplished in accordance with paragraph REGULAR LIFT-JOINT TREATMENT
above.

3.9.2.9 Placing Inspection
3.9.2.9.1 Inspection

Provide full time supervision of all placing operations to insure that the
correct quality of RCC, conventional concrete, or grout is placed in each
location and that all other aspects of the placing operation are performed

in accordance with the contract. During placing operations, the quality
control staff shall measure and record concrete temperatures in accordance
with  ASTM C1064/C1064M, ambient temperature hourly, record weather
conditions, time of placement, yardage placed, and method of placement.

3.9.2.9.2 Corrective Action

The placing foreman shall not permit placing to begin until he has

verified that an adequate number of vibrators, spreaders, and compactors

in working order and with competent operators are available. Placing

shall not be continued if any conventional concrete is inadequately
consolidated or if any lift of RCC is not fully compacted. Additional

compaction, if necessary, shall be performed in accordance with paragraph
ADDITIONAL COMPACTION above. If any batch of conventional concrete fails
to meet the temperature requirements, immediate steps shall be taken to
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improve temperature controls.
3.9.2.10 Vibrator Tests
3.9.2.10.1 Vibrator Testing and Use

The frequency and amplitude of each vibrator shall be determined in
accordance with COE CRD-C 521 prior to initial use and at least once a
month when concrete is being placed. Additional tests shall be made as
directed when a vibrator does not appear to be adequately consolidating

the concrete. The frequency shall be determined while the vibrator is
operating in concrete with the tachometer being held against the upper end
of the vibrator head while almost submerged and just before the vibrator

is withdrawn from the concrete. The amplitude shall be determined with

the head vibrating in air. Two measurements shall be taken, one near the

tip and another near the upper end of the vibrator head, and these results
averaged. The make, model, type, and size of the vibrator and frequency
and amplitude results shall be reported in writing. In addition, the
self-propelled vibratory rollers, as specified in PART 2, paragraph

PRIMARY ROLLERS, shall be checked for frequency and amplitude prior to use
and once every 3 months when RCC is being placed.

3.9.2.10.2 Vibrator Corrective Action

Any vibrator not meeting the requirements of paragraph VIBRATORS shall be
immediately removed from service and repaired or replaced.

3.9.2.11 Curing Inspection

3.9.2.11.1 Moist Curing Inspections
At least twice each shift, and twice per day on nonwork days an inspection
shall be made of all areas subject to moist curing. The surface moisture
condition shall be noted and recorded.

3.9.2.11.2 Moist Curing Corrective Action
When a daily inspection report lists an area of inadequate curing,
immediate corrective action shall be taken, and the required curing period
for those areas shall be extended by one day.

3.9.2.12 Cold-Weather and Hot-Weather Protection
At least once each shift and once per day on nonwork days an inspection
shall be made of all areas subject to cold-weather or hot-weather
protection. Any deficiencies shall be noted, corrected, and reported.

3.9.2.13 Cold-Weather and Hot-Weather Protection Corrective Action

When a daily inspection report lists deficiencies, the deficiency shall be
corrected immediately and the period of protection extended for one day.

3.9.3 Reports

All results of tests or inspections conducted shall be reported informally
as they are completed and in writing daily. A weekly report shall be
prepared for the updating of control charts covering the entire period
from the start of the construction season through the current week.
During periods of cold-weather protection, reports of pertinent
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temperatures shall be made daily. These requirements do not relieve the
Contractor of the obligation to report certain failures immediately as
required in preceding paragraphs. Such reports of failures and the action
taken shall be confirmed in writing in the routine reports. The
Contracting Officer has the right to examine all contractor quality

control records.

-- End of Section --
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