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CONCRETE PAVEMENT FOR AIRFIELDS AND OTHER HEAVY-DUTY PAVEMENTS MORE THAN
10,000 CUBIC YARDS

05/04

**************************************************************************
NOTE:  This guide specification covers the 
requirements for construction of concrete pavement 
for Army, Navy and Air Force airfields and 
heavy-duty roads and hardstands, and vehicular 
pavement greater than 8000 cubic meters (10,000 
cubic yards.

Comments and suggestions on this guide specification 
are welcome and should be directed to the technical 
proponent of the specification.  A listing of 
technical proponents, including their organization 
designation and telephone number, is on the Internet.

Recommended changes to a UFGS should be submitted as 
a  Criteria Change Request (CCR).

Use of electronic communication is encouraged.

This guide specification includes tailoring options 
for ARMY/AIR FORCE versus NAVY service-specific 
requirements, and BEAMS versus CYLINDERS/BEAMS 
strength basis.  Selection or deselection of a 
tailoring option will include or exclude that option 
in the section, but editing the resulting section to 
fit the project is still required.

Brackets are used in the text to indicate designer 
choices or locations where text must be supplied by 
the designer.

**************************************************************************

PART 1   GENERAL

**************************************************************************
NOTE:  In preparing contract specifications for 
concrete pavement, the designer will use TM 5-822-7 
STANDARD PRACTICE FOR CONCRETE PAVEMENTS for 
guidance.  State highway specifications may only be 
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used for non organizational parking, roads, streets, 
and driveways where the paving index is less than 5. 
 All organizational vehicle parking, roads and 
airfield concrete pavements will use the Unified 
Facilities guide specifications without exception.  
This UFGS or UFGS 02751N may be used for smaller 
quantity Navy projects.  For smaller quantity Army 
or Air Force projects, use this UFGS or UFGS 02754A.

Contact the Corps of Engineers Transportation 
Systems Center (TSMCX), the Air Force Civil Engineer 
Support Agency (AFCESA), or the Navy's Engineering 
Field Divisions (EFD) or Naval Facilities 
Engineering Service Center (NFESC) for guidance on 
interpreting and editing this specification section.

This specification section is structured for 
Contractor sampling and testing of materials and 
mixture proportioning.  If Government sampling, 
testing and mixture proportioning is required, 
contact the TSMCX, AFCESA, Navy EFD or NFESC for 
specification language.

**************************************************************************

1.1   REFERENCES

**************************************************************************
NOTE: Issue (date) of references included in project 
specifications need not be more current than 
provided by the latest guide specification.  Use of 
SpecsIntact automated reference checking is 
recommended for projects based on older guide 
specifications.

**************************************************************************

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

ACI INTERNATIONAL (ACI)

ACI 211.1 (1991; R 2002) Standard Practice for 
Selecting Proportions for Normal, 
Heavyweight, and Mass Concrete

ACI 214.3R (1988; R 1997) Simplified Version of the 
Recommended Practice for Evaluation of 
Strength Test Results of Concrete

ACI 305R (1999) Hot Weather Concreting

ACI 306R (1988; R 2002) Cold Weather Concreting

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 182 (1991; R 2000) Burlap Cloth Made from Jute 
or Kenaf
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ASTM INTERNATIONAL (ASTM)

ASTM A 184/A 184M (2001) Fabricated Deformed Steel Bar Mats 
for Concrete Reinforcement

ASTM A 497/A 497M (2002) Steel Welded Wire Reinforcement, 
Deformed, for Concrete

ASTM A 615/A 615M (2004b) Deformed and Plain Billet-Steel 
Bars for Concrete Reinforcement

ASTM A 775/A 775M (2001) Epoxy-Coated Reinforcing Steel Bars

ASTM A 996/A 996M (2004) Rail-Steel and Axle-Steel Deformed 
Bars or Concrete Reinforcement

ASTM C 1017/C 1017M (2003) Chemical Admixtures for Use in 
Producing Flowing Concrete

ASTM C 1064/C 1064M (2004) Temperature of Freshly Mixed 
Portland Cement Concrete

ASTM C 1077 (2003a) Laboratories Testing Concrete and 
Concrete Aggregates for Use in 
Construction and Criteria for Laboratory 
Evaluation

ASTM C 117 (2004) Materials Finer Than 75 micrometer 
(No. 200) Sieve in Mineral Aggregates by 
Washing

ASTM C 123 (2004) Lightweight Particles in Aggregate

ASTM C 1260 (2001) Potential Alkali Reactivity of 
Aggregates (Mortar-Bar Method)

ASTM C 131 (2003) Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion 
and Impact in the Los Angeles Machine

ASTM C 136 (2004) Sieve Analysis of Fine and Coarse 
Aggregates

ASTM C 142 (1997; R 2004) Clay Lumps and Friable 
Particles in Aggregates

ASTM C 143/C 143M (2003) Slump of Hydraulic Cement Concrete

ASTM C 150 (2004a) Portland Cement

ASTM C 172 (2004) Sampling Freshly Mixed Concrete

ASTM C 174/C 174M (1997) Measuring Thickness of Concrete 
Elements Using Drilled Concrete Cores

ASTM C 192/C 192M (2002) Making and Curing Concrete Test 
Specimens in the Laboratory

ASTM C 231 (2004) Air Content of Freshly Mixed 
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Concrete by the Pressure Method

ASTM C 260 (2001) Air-Entraining Admixtures for 
Concrete

ASTM C 29/C 29M (1997; R 2003) Bulk Density ("Unit 
Weight") and Voids in Aggregate

ASTM C 294 (2004) Standard Descriptive Nomenclature 
for Constituents of Concrete Aggregates

ASTM C 295 (2003) Petrographic Examination of 
Aggregates for Concrete

ASTM C 309 (2003) Liquid Membrane-Forming Compounds 
for Curing Concrete

ASTM C 31/C 31M (2003a) Making and Curing Concrete Test 
Specimens in the Field

ASTM C 33 (2003) Concrete Aggregates

ASTM C 39/C 39M (2004) Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C 494/C 494M (2004) Chemical Admixtures for Concrete

ASTM C 595 (2003) Blended Hydraulic Cements

ASTM C 618 (2003) Coal Fly Ash and Raw or Calcined 
Natural Pozzolan for Use as a Mineral 
Admixture in Concrete

ASTM C 78 (2002) Flexural Strength of Concrete 
(Using Simple Beam With Third-Point 
Loading)

ASTM C 88 (1999a) Soundness of Aggregates by Use of 
Sodium Sulfate or Magnesium Sulfate

ASTM C 881/C 881M (2002) Epoxy-Resin-Base Bonding Systems 
for Concrete

ASTM C 94/C 94M (2004a) Ready-Mixed Concrete

ASTM C 989 (2004) Ground Granulated Blast-Furnace 
Slag for Use in Concrete and Mortars

ASTM D 1751 (1999) Preformed Expansion Joint Filler 
for Concrete Paving and Structural 
Construction (Nonextruding and Resilient 
Bituminous Types)

ASTM D 1752 (2004a) Preformed Sponge Rubber and Cork 
Expansion Joint Fillers for Concrete 
Paving and Structural Construction

ASTM D 2995 (1999; R 2004) Determining Application 
Rate of Bituminous Distributors
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ASTM D 3665 (2002) Random Sampling of Construction 
Materials

ASTM D 4791 (1999) Flat Particles, Elongated 
Particles, or Flat and Elongated Particles 
in Coarse Aggregate

ASTM D 75 (2003) Sampling Aggregates

NATIONAL READY MIXED CONCRETE ASSOCIATION (NRMCA)

NRMCA QC 3 (2002) Quality Control Manual: Section 3, 
Plant Certifications Checklist: 
Certification of Ready Mixed Concrete 
Production Facilities

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)

CDT Test 526 (2000) Operation of California 
Profilograph and Evaluation of Profiles

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 114 (1997) Test Method for Soundness of 
Aggregates by Freezing and Thawing of 
Concrete Specimens

COE CRD-C 130 (2001) Standard Recommended Practice for 
Estimating Scratch Hardness of Coarse 
Aggregate Particles

COE CRD-C 143 (1962) Specifications for Meters for 
Automatic Indication of Moisture in Fine 
Aggregates

COE CRD-C 171 (1994) Standard Test Method for 
Determining Percentage of Crushed 
Particles in Aggregate

COE CRD-C 300 (1990) Specifications for Membrane-Forming 
Compounds for Curing Concrete

COE CRD-C 521 (1981) Standard Test Method for Frequency 
and Amplitude of Vibrators for Concrete

COE CRD-C 55 (1992) Test Method for Within-Batch 
Uniformity of Freshly Mixed Concrete

1.2   SYSTEM DESCRIPTION

This section is intended to stand alone for construction of concrete 
pavement.  However, where the construction covered herein interfaces with 
other sections, the construction at each interface shall conform to the 
requirements of both this section and the other section, including 
tolerances for both.
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1.3   SUBMITTALS

**************************************************************************
NOTE:  Submittals must be limited to those necessary 
for adequate quality control.  The importance of an 
item in the project should be one of the primary 
factors in determining if a submittal for the item 
should be required.

A “G” following a submittal item indicates that the 
submittal requires Government approval.  Some 
submittals are already marked with a “G”.  Only 
delete an existing “G” if the submittal item is not 
complex and can be reviewed through the Contractor’s 
Quality Control system.  Only add a “G” if the 
submittal is sufficiently important or complex in 
context of the project.

For submittals requiring Government approval on Army 
projects, a code of up to three characters within 
the submittal tags may be used following the "G" 
designation to indicate the approving authority.  
Codes for Army projects using the Resident 
Management System (RMS) are:  "AE" for 
Architect-Engineer; "DO" for District Office 
(Engineering Division or other organization in the 
District Office); "AO" for Area Office; "RO" for 
Resident Office; and "PO" for Project Office.  Codes 
following the "G" typically are not used for Navy 
projects.

Submittal items not designated with a "G" are 
considered as being for information only for Army 
projects and for Contractor Quality Control approval 
for Navy projects.

**************************************************************************

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for [Contractor Quality Control 
approval.] [information only.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.]  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Equipment

  a.  Details and data on the batching and mixing plant prior to 
plant assembly including manufacturer's literature showing that 
the equipment meets all requirements specified herein.

  b.  A certified copy of the NRMCA QC Manual Section 3 Concrete 
Plant Certification Checklist and Calibration documentation on all 
measuring and weighing devices, submitted prior to uniformity 
testing.

  c.  A description of the equipment proposed for transporting 
concrete mixture from the central mixing plant to the paving 
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equipment.

  d.  A description of the equipment proposed for the machine and 
hand placing, consolidating and curing of the concrete mixture, 
method of control, and manufacturer's literature on the paver and 
finisher, together with the manufacturer's written instructions on 
adjustments and operating procedures necessary to assure a tight, 
smooth surface on the concrete pavement.  The literature shall 
show that the equipment meets all details of these specifications. 
 [Detailed information on automatic laser controlled systems shall 
be submitted if proposed for use.]

Proposed Techniques[; G][; G, [_____]]

  Placing and protection methods; paving sequence; jointing 
pattern; data on curing equipment and profilographs; demolition of 
existing pavements; as specified.

SD-05 Design Data

Proportioning Studies; G, ED

  The results of the mixture proportioning studies shall be signed 
and stamped by the registered professional engineer having 
technical responsibility for the mix design study and submitted at 
least 30 days prior to commencing concrete placing operations.  
The results shall include a statement giving the maximum nominal 
coarse aggregate size and the weights and volumes of each 
ingredient proportioned on a one cubic  meter yard basis.  
Aggregate quantities shall be based on the mass in a saturated 
surface dry condition.  The recommended mixture proportions shall 
be accompanied by test results demonstrating that the proportions 
selected will produce concrete of the qualities indicated. The 
submittal shall include:

   a.  Coarse and fine aggregate gradations and plots.
   b.  Combined aggregate gradation and [coarseness/workability] 
plots.
   c.  Coarse aggregate quality test results, including 
deleterious materials.
   d.  Fine aggregate quality test results.
   e.  Mill certificates for cement, pozzolan, and GGBF slag.
   f.  Certified test results for air entraining, water reducing, 
retarding, non-chloride accelerating[, and Lithium Nitrate] 
admixtures.
   g.  Specifed flexural strength, slump, and air content.
   h.  Documentation for average CQC flexural strength increase.
   i.  Recommended proportions/volumes for proposed mixture and 
each of three trial water-cementitious materials ratios.
   j.  Individual beam [and cylinder] breaks.
   k.  Flexural [and compressive ]strength summaries and plots.
   l.  Correlation ratios for acceptance testing and CQC testing.
   m.  Historical record of test results, documenting production 
standard deviation (if available).

SD-06 Test Reports

Sampling and Testing; G, ED
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  Certified copies of laboratory test reports and sources for 
cement, pozzolan, GGBF, aggregates, admixtures, curing compound, 
epoxy, and proprietary patching materials proposed for use on this 
project.  All aggregate tests  shall have been performed no 
earlier than 6 months prior to contract award.

SD-07 Certificates

Contractor Quality Control Staff; G, ED

  American Concrete Institute certification for Contractor Quality 
Control staff.  Qualifications and resumes for petrographer, 
surveyor, concrete batch plant operator, and profilograph operator.

Laboratory Accreditation; G, ED

  Accreditation of the commercial laboratory by an independent 
evaluation authority, indicating conformance to ASTM C 1077, 
including all applicable test procedures.

**************************************************************************
NOTE:  The USACE validation letter requirement does 
not apply to the Navy.

**************************************************************************

Commercial Laboratory; G, ED

  USACE validation letter for commercial laboratory.

1.4   MEASUREMENT AND PAYMENT

**************************************************************************
NOTE:  Any project large enough to use this guide 
specification must have Unit Price payment.  For 
Lump Sum payment, include concrete unit price from 
Government estimate in paragraph Payment to provide 
cost basis for calculating payment reduction.

**************************************************************************

1.4.1   Measurements

The quantity of concrete to be paid for will be the volume of concrete in 
cubic meters yards including thickened edges [monolithic curb], where 
required, placed in the completed and accepted pavement.  Concrete will be 
measured in place in the completed and accepted pavement only within the 
neat line dimensions shown in the plan and cross section.  No deductions 
will be made for rounded or beveled edges or the space occupied by pavement 
reinforcement, dowel bars, tie bars, or electrical conduits, nor for any 
void, or other structure extending into or through the pavement slab, 
measuring 0.1 cubic meter 3 cubic feet or less in volume.  No other 
allowance for concrete will be made unless placed in specified locations in 
accordance with written instructions previously issued by the Contracting 
Officer.  The quantity of other materials specified herein, and used in the 
construction of the work covered by this section, will not be measured for 
payment, but will be considered a subsidiary obligation of the Contractor, 
covered under the price per cubic meter yard for concrete.  Joint sealing 
materials are covered in Section 02760 FIELD MOLDED SEALANTS FOR SEALING 
JOINTS IN RIGID PAVEMENTS or Section 02762 COMPRESSION JOINT SEALS FOR 
CONCRETE PAVEMENTS.
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1.4.2   Payments

**************************************************************************
NOTE:  Use the applicable paragraph from the two 
choices below and delete the other.

**************************************************************************

1.4.2.1   Unit Price

The quantity of concrete measured as specified above will be paid for at 
the contract unit price when placed in completed and accepted pavements.  
Payment shall be made at the contract price for cubic meter yard for the 
scheduled item, with necessary adjustments as specified in paragraph 
ACCEPTABILITY OF WORK AND PAYMENT ADJUSTMENTS.  Payment will constitute 
full compensation for furnishing all materials, equipment, plant and tools, 
and for all labor and other incidentals necessary to complete the concrete 
pavement, except for other items specified herein for separate payment.

1.4.2.2   Lump Sum

The quantity of concrete will be paid for and included in the lump-sum 
contract price.  If less than 100 percent payment is due based on the pay 
factors stipulated in paragraph: ACCEPTABILITY OF WORK AND PAYMENT 
ADJUSTMENTS, a unit price of [_____] per cubic meter yard shall be used for 
purposes of calculating the payment reduction.

1.5   ACCEPTABILITY OF WORK AND PAYMENT ADJUSTMENTS

1.5.1   Pavement Lots

**************************************************************************
NOTE:  The lot size can be specified on the basis of 
time or volume of production.  Normally, it is most 
practical for construction oversight if a lot is 
made equal to one shift, but not over 10 hours.  If 
the lot size is based on the amount of production, 
it should be selected to be approximately equal to 
the amount of concrete pavement produced in one 
shift (one day) of operation.  The lot size should 
never exceed 750 cubic meters (1000 cu. yd.) of 
concrete pavement.  When the total job does not 
exceed 750 cubic meters (1000 cu. yd.), the lot size 
becomes the total job.  The following paragraphs 
will be edited accordingly.  Do not change 
terminology (computed percent payment, actual 
percent payment, etc.).

**************************************************************************

A lot will be that quantity of construction that will be evaluated for 
acceptance with specification requirements.  A lot will be equal to one 
shift of production not to exceed 750 cubic meters 1000 cubic yards.  In 
order to evaluate thickness, each lot will be divided into four equal 
sublots.  Grade determinations will be made on the lot as a whole.  Surface 
smoothness determinations will be made on every 0.1 km 0.1 mile segment in 
each lot. Location of all samples shall be selected on a random basis in 
accordance with ASTM D 3665.  When operational conditions cause a lot to be 
terminated before the specified four sublots have been completed, the 
following procedure shall be used to adjust the lot size and number of 
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tests for the lot.  Where three sublots have been completed, they shall 
constitute a lot.  Where one or two sublots have been completed, they shall 
be incorporated into the next lot (except for the last lot), and the total 
number of sublots shall be used and acceptance criteria adjusted 
accordingly.

1.5.2   Acceptance of Lots

When a lot of material fails to meet the specification requirements, that 
lot will be accepted at a reduced price or shall be removed and replaced.  
The lowest computed percent payment determined for any pavement 
characteristic (i.e., thickness, grade, and surface smoothness) discussed 
below shall be the actual percent payment for that lot.  The actual percent 
payment will be applied to the bid price and the measured quantity of 
concrete in the lot to determine actual payment.  Results of strength tests 
shall be used to control concreting operations.  Strength will be 
evaluated, but will not be considered for payment adjustment.  Any pavement 
not meeting the required 'specified strength' shall be removed and replaced 
at no additional cost to the Government.

1.5.3   Evaluation

The Contractor shall provide all sampling and testing required for 
acceptance and payment adjustment at the Contractor's expense.  Individuals 
performing sampling, testing and inspection duties shall meet the 
requirements of paragraph: QUALIFICATIONS.

1.5.4   Additional Sampling and Testing

The Contracting Officer reserves the right to direct additional samples and 
tests for any area which appears to deviate from the specification 
requirements.  Testing in these areas will be in addition to the sublot or 
lot testing, and the requirements for these areas will be the same as those 
for a sublot or lot.  The Contractor shall provide facilities for and, 
where directed, personnel to assist in obtaining samples for any Government 
testing.

1.5.5   Surface Smoothness

**************************************************************************
NOTE:  Edit these paragraphs as appropriate to the 
project.  If it is desired to restrict surface 
smoothness testing and evaluation to either 
straightedge method or profilograph method, retain 
the one and delete the other; otherwise, retain both 
as a Contractor's option.  Require use of the 
profilograph method for airfield taxiways and 
runways.  When the profilograph method is allowed, 
and there are areas with dimensions less than 60 m 
(200 feet) in any direction, retain the straightedge 
method for these short runs.

**************************************************************************

The profilograph method shall be used for all longitudinal testing, except 
for paving lanes less than 60 m 200 feet in length.  The straightedge 
method shall be used for transverse testing, for longitudinal testing where 
the length of each pavement lane is  less than 60 m 200 feet, and at the 
ends of the paving limits for the project.  Where drawings show required 
deviations from a plane surface (crowns, drainage inlets, etc.), the 
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surface shall be finished to meet the approval of the Contracting Officer.  
Detailed notes shall be kept of the results of the testing and a copy 
furnished to the Government after each day's testing.

1.5.5.1   Smoothness Requirements

**************************************************************************
NOTE: Delete or retain paragraphs in brackets for 
roads and streets features, as required.

**************************************************************************

a.  Straightedge Testing:  The finished surfaces of the pavements shall 
have no abrupt change of 6 mm 1/4 inch or more, and all pavements shall 
be within the limits specified herinafter when checked with an approved 
4 m 12 foot straightedge.  Runways and taxiways shall have a variation 
from the specified straight edge not greater than 3 mm 1/8 inch in the 
longitudinal direction and  not greater than 6 mm 1/4 inch in the 
transverse direction.  All other airfield areas shall have a variation 
from a straight edge not greater than 6 mm 1/4 inch in either the 
longitudinal or transverse direction.  [Roads, streets, tank 
hardstands, vehicular parking areas, and open storage areas shall have 
a variation from the specified straight edge not greater than 6 mm 1/4 
inch in either the longitudinal or transverse direction.]

b.  Profilograph Testing:  The finished surfaces of the pavements shall 
have no abrupt change of 6 mm 1/4 inch or more, and each 0.1 km 0.1 mile
 segment of each pavement lot shall have a Profile Index not greater 
than specified herinafter when tested with an approved California-type 
profilograph.  Runways and taxiways shall have a Profile index not 
greater than 110 mm per km 7 inches per mile in the longitudinal 
direction.  Runway and taxiway transverse smoothness shall be measured 
with the straight edge method and the straight edge requirements shall 
apply.  All other airfield areas shall have a Profile Index not greater 
than 140 mm per km 9 inches per mile in the longitudinal direction.  
[Roads, streets, tank hardstands, vehicular parking areas and open 
storage areas shall have a Profile index not greater than 140 mm per km 
9 inches per mile in the longitudinal direction.]

1.5.5.2   Testing Method

After the concrete has hardened sufficiently to permit walking thereon, but 
not later than 48 hours after placement, the entire surface of the pavement 
in each lot shall be tested by the Contractor in such a manner as to reveal 
all surface irregularities exceeding the tolerances specified above.  If 
any pavement areas are ground, these areas shall be retested immediately 
after diamond grinding.  The entire area of the pavement shall be tested in 
both a longitudinal and a transverse direction on parallel lines.  The 
transverse lines shall be 4.5 m 15 feet or less apart, as directed.  The 
longitudinal lines shall be at the centerline of each paving lane shown on 
the drawings, regardless of whether the Contractor is allowed to pave two 
lanes at a time, and at the 1/8th point in from each side of the lane.  
Other areas having obvious deviations shall also be tested.  Longitudinal 
testing lines shall be continuous across all joints.  Transverse testing 
lines for pilot lanes shall be carried to construction joint lines and for 
fill-in lanes shall be carried 600 mm 24 inches across construction joints, 
and the readings in this area applied to the fill-in lane.  Straightedge 
testing of the longitudinal edges of slipformed pilot lanes shall also be 
performed before paving fill-in lanes as specified in paragraph "Edge Slump 
and Joint Face Deformation".
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a.  Straightedge Testing:  The straightedge shall be held in contact 
with the surface and moved ahead one-half the length of the 
straightedge for each successive measurement.  The amount of surface 
irregularity shall be determined by placing the freestanding 
(unleveled) straightedge on the pavement surface and measuring the 
maximum gap between the straightedge and the pavement surface.  
Measurements shall be determined along the entire length of the 
straight edge.

b.  Profilograph Testing:  Profilograph testing shall be performed 
using approved equipment and procedures described in CDT Test 526.  The 
equipment shall utilize electronic recording and automatic computerized 
reduction of data to indicate "must-grind" bumps and the Profile Index 
for each 0.1 km 0.1 mile segment of the pavement lot.  Grade breaks on 
aprons [parking lots] shall be accomodated by breaking the profile 
segment into short sections and repositioning the blanking band on each 
section.  The "blanking band" shall be 5 mm 0.2 inches wide and the 
"bump template" shall span 25 mm 1 inch with an offset of 10 mm 0.4 inch. 
 The profilograph testing of the last 9.1 m 30 feet of a paving lane in 
the longitudinal direction from each day's paving operation shall be 
counted on the following day's continuation lane.  The profile index 
shall be computed for each pass of the profilograph (3 per lane) in 
each 0.1 km 0.1 mile segment.  The profile index for each segment shall 
be the average of the profile indices for each pass in each segment.  
Profilographs of unequal lengths shall be scaled and proportioned to an 
equivalent 0.1 km 0.1 mile as outlined in the CDT Test 526.  A copy of 
the reduced tapes shall be furnished the Government at the end of each 
day's testing.

1.5.5.3   Payment Adjustment for Smoothness

a.  Straightedge Testing:  Location and deviation from straightedge for 
all measurements shall be recorded.  When between 5.0 and 10.0 percent 
of all measurements made within a lot exceed the tolerance specified in 
paragraph "Smoothness Requirements" above, after any reduction of high 
spots or removal and replacement, the computed percent payment based on 
surface smoothness will be 95 percent.  When more than 10.0 percent and 
less than 15.0 percent of all measurements exceed the tolerance, the 
computed percent payment will be 90 percent.  When between 15.0 and 
20.0 percent of all measurements exceed the tolerance, the computed 
percent payment will be 75 percent.  When 20.0 percent or more of the 
measurements exceed the tolerance, the lot shall be removed and 
replaced at no additional cost to the Government.

b.  Profilograph Testing:  Location and data from all profilograph 
measurements shall be recorded.  When the Profile Index of a 0.1 km 0.1 
mile segment of a lot exceeds the tolerance specified in paragraph 
"Smoothness Requirements" above by 16 mm per km 1.0 inch per mile but 
less than 32 mm per km 2.0 inches per mile, after any reduction of high 
spots or removal and replacement, the computed percent payment based on 
surface smoothness will be 95 percent.  When the Profile Index exceeds 
the tolerance by 32 mm per km 2.0 inches per mile but less than 47 mm 
per km 3.0 inches per mile, the computed percent payment will be 90 
percent.  When the Profile Index exceeds the tolerance by 47 mm per km 
3.0 inches per mile but less than 63 mm per km 4.0 inches per mile, the 
computed percent payment will be 75 percent.  When the Profile Index 
exceeds the tolerance by 63 mm per km 4.0 inches per mile or more, the 
lot shall be removed and replaced at no additional cost to the 
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Government.

c.  Bumps ("Must Grind" Areas):  Any bumps ("must grind" areas) shown 
on the profilograph trace which exceed 10 mm 0.4 inch in height shall 
be reduced by diamond grinding in accordance with subparagraph "Areas 
Defective In Plan Grade Or Smoothness" until they do not exceed 7.5 mm 
0.3 inch when retested.  Such grinding shall be tapered in all 
directions to provide smooth transitions to areas not requiring 
grinding.

1.5.6   Edge Slump and Joint Face Deformation

**************************************************************************
NOTE:  Delete this series of paragraphs if no 
pavements are 250 mm (10 inches) or more in 
thickness or if slipform paving is not allowed.

**************************************************************************

1.5.6.1   Edge Slump

When slip-form paving is used, not more than 15.0 percent of the total free 
edge of each  pavement lot shall have an edge slump exceeding 6 mm 1/4 inch 
and none of the free edge of the pavement lot  shall have an edge slump 
exceeding 9 mm 3/8 inch as determined in accordance with the measurements 
specified in paragraph: "Determination of Edge Slump".  (The total free 
edge of the pavement will be considered to be the cumulative total linear 
measurement of pavement edge originally constructed as non-adjacent to any 
existing pavement; i.e., 30 m 100 feet of pilot lane originally constructed 
as a separate lane, will have 60 m 200 feet of free edge; 30 m 100 feet of 
fill-in lane will have no free edge, etc.,).  The area affected by the 
downward movement of the concrete along the pavement edge shall not exceed 
450 mm 18 inches back from the edge.

1.5.6.2   Joint Face Deformation

In addition to the edge slump limits specified above, the vertical joint 
face shall have a surface within the maximum limits shown below:

Offset from           Offset from      Offset From     Abrupt     Offset of
Straightedge          Straightedge     Straightedge    Offset     Joint Face
Applied               Applied          Applied         in Any     From True
Longitudinally        Longitudinally   Top to Bottom   Direction  Vertical
To Pavement Surface   To Vertical      Against the
                      Face             Joint Face
_________________________________________________________________________________

Airfield Pavement    
                                                            
  3 mm                 6 mm             9 mm            3 mm     8 mm/100 mm
 (1/8 in)             (1/4 in)         (3/8 in)        (1/8 in)  (1 in/12 in)

All other Pavement
  6 mm                 All other items same as airfield pavement
 (1/4 in)              All other items same as airfield pavement

1.5.6.3   Determination of Edge Slump and Joint Face Deformation

Immediately after the concrete has hardened sufficiently to permit walking 
thereon, the pavement surface of each lot shall be tested by the 
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Contractor.  Testing shall be performed with a minimum 1.25 m 4 foot 
straightedge to reveal irregularities exceeding the edge slump tolerance 
specified above.  The edge slump shall be determined at each free edge of 
each slipformed paving lane constructed.  The straightedge shall be placed 
transverse to the direction of paving and the end of the straightedge 
located at the edge of the paving lane.  Measurements shall be made at 1.5 
to 4.5 m 5 to 15 foot spacings, as directed, commencing at the header where 
paving was started.  Initially measurements shall be made at 1.5 m 5 foot 
intervals in each lane.  When no deficiencies are present, the Contracting 
Officer may approve an increase in the interval.  When any deficiencies 
exist, the interval will be returned to 1.5 m 5 feet.  In no case shall the 
interval exceed 4.5 m 15 feet.  In addition to the transverse edge slump 
determination above, the Contractor, at the same time, shall check the 
longitudinal surface smoothness of the joint on a continuous line 25 mm 1 
inch back from the joint line using the 4 m 12 foot straightedge advanced 
one-half its length for each reading.  Other tests of the exposed joint 
face shall be made to ensure that a uniform, true vertical joint face is 
attained.  The measurements shall be made by the Contractor, shall be 
properly referenced in accordance with paving lane identification and 
stationing, and a report given to the Contracting Officer within 24 hours 
after measurement is made.  The report shall also identify areas requiring 
replacement in accordance with paragraph: "Excessive Edge Slump".

1.5.6.4   Excessive Edge Slump

When edge slump exceeding the limits specified above is encountered on 
either side of the paving lane, additional straightedge measurements shall 
be made, if required, to define the linear limits of the excessive slump.  
The concrete slabs having excessive edge slump or joint deformation shall 
be removed and replaced to the next transverse joint in conformance with 
paragraph: REPAIR, REMOVAL, REPLACEMENT OF NEWLY CONSTRUCTED SLABS.  Use of 
slip-form paving equipment and procedures that fail to consistently provide 
edges within the specified tolerances on edge slump and joint face 
deformation shall be discontinued and the pavements shall be constructed by 
means of standard paving procedures using fixed forms.

1.5.7   Plan Grade

1.5.7.1   Grade Conformance Tests

Within 5 days after paving of each lot, the finished surface of the 
pavement area shall be tested by the Contractor, by running lines of levels 
at intervals corresponding with every longitudinal and transverse joint to 
determine the elevation at each joint intersection.  The results of this 
survey shall be recorded and a copy given to the Government at the 
completion of the survey of each lot.  The finished surfaces of airfield 
runway, taxiway, and apron pavements shall vary not more than 12 mm 1/2 inch
 above or below the plan grade line or elevation indicated.  The surfaces 
of other pavements shall vary not more than 18 mm 3/4 inch.

1.5.7.2   Payment Adjustment for Plan Grade

When more than 5.0 and less than 10.0 percent of all measurements made 
within a lot are outside the specified tolerance, the computed percent 
payment for that lot will be 95 percent.  When more than 10.0 percent are 
outside the specified tolerances, the computed percent payment for the lot 
will be 75 percent.  However, in any areas where the deviation from grade 
exceeds the specified tolerances by 50 percent or more, the deficient area 
shall be removed and replaced at no additional cost to the Government.  The 
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above deviations from the approved grade line and elevation will not be 
permitted in areas where closer conformance with the planned grade and 
elevation is required for the proper functioning of appurtenant structures. 
 The finished surfaces of new abutting pavements shall coincide at their 
juncture.

1.5.8   Flexural Strength

**************************************************************************
NOTE:  Normally, concrete for airfield pavement 
should be proportioned and accepted on the basis of 
90-day flexural strength.  However, if, because of 
scheduling time limits, it is necessary to 
proportion on the basis of 28-day flexural strength, 
modify these subparagraphs as appropriate.  If it is 
desired to use 28-day strength for design of 
airfield pavement, approval must be obtained through 
the TSMCX, AFCESA, Navy EFD or NFESC.  Make the same 
changes if this is concrete for road pavement 
proportioned for 28-day strength (no approval 
needed).

**************************************************************************

Each lot of pavement will be evaluated for acceptance in accordance with 
the following procedures.

1.5.8.1   Sampling and Testing

**************************************************************************
NOTE:  The designer may choose the first Option 
"Cylinders/Beam" or the second Option "Beams" for 
strength testing.

**************************************************************************

For acceptance, one composite sample of concrete from each sublot shall be 
obtained in accordance with ASTM C 172 from one batch or truckload.  Test 
cylinders 152 x 305 mm 6 x 12 inches shall be fabricated and cured in 
accordance with ASTM C 31/C 31M, and tested in accordance with ASTM C 39/C 
39M.  Two test cylinders per sublot (8 per lot) shall be tested at 14 days.
For acceptance, one composite sample of concrete from each sublot shall be 
obtained in accordance with ASTM C 172 from one batch or truckload.  Test 
beams 152 x 152 mm 6 x 6 inches shall be fabricated and cured in accordance 
with ASTM C 31/C 31M; and tested in accordance with ASTM C 78.  Two test 
beams per sublot (8 per lot) shall be tested at 14 days.

1.5.8.2   Computations

Average the eight 14-day strength tests for the lot.  The average strength 
shall be used in accordance with paragraph "Concrete Strength for Final 
Acceptance".

1.5.9   Thickness

**************************************************************************
NOTE:  Edit for pavement thickness.

**************************************************************************

Each lot of pavement will be evaluated for acceptance and payment 
adjustment in accordance with the following procedure.  The Contractor 
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shall be responsible for drilling the cores, measuring the cores, and for 
filling the core holes with a non-shrink concrete, as approved.

1.5.9.1   Drilling, Measuring, and Computations

Two cores, between 100 and 150 mm 4 and 6 inches in diameter, shall be 
drilled from the pavement, per sublot (8 per lot).  Eight measurements of 
thickness shall be made around the circumference of each core and one in 
the center, in accordance with ASTM C 174/C 174M, using calibrated calipers 
for specimens longer than 250 mm 10 inches.  The pavement thickness from 
the 8 cores for the lot shall be averaged and shall be evaluated as 
described below.

1.5.9.2   Evaluation and Payment Adjustment for Thickness

Using the Average Thickness of the lot, the computed percent payment for 
thickness shall be determined by entering the following table:

                     Computed Percent Payment for Thickness

                                    Deficiency in Thickness
   Determined by Cores         Pavements Over        Pavements Less than
      millimeters               200 mm Thick                200 mm Thick

      0.00 to 6.0                  100                    100
      6.5 to 12.5                   75                     65
      13.0 to 18.5                  50                      0
      19.0 or greater                0                      -

                      Computed Percent Payment for Thickness
                                            
                                      Deficiency in Thickness
   Determined by Cores         Pavements Over         Pavements Less than
         Inches                  8 Inches Thick            8 Inches Thick

      0.00 to 0.24                  100                     100
      0.25 to 0.49                   75                      65
      0.50 to 0.74                   50                       0
      0.75 or greater                 0                       -

Where 0 percent payment is indicated, the entire lot shall be removed and 
replaced at no additional cost to the Government.  Where either of the two 
cores from a sublot show a thickness deficiency of 19 mm 0.75 inch or 
greater, two more cores shall be drilled in the sublot and the average 
thickness of the four cores computed.  If this average shows a thickness 
deficiency of 19 mm 0.75 inch or more [13 mm 0.50 inch for pavements 200 mm 
8 inches or less in thickness] the entire sublot shall be removed.

1.5.10   Areas Defective in Plan Grade or Smoothness

In areas not meeting the specified limits for surface smoothness and plan 
grade, high areas shall be reduced to attain the required smoothness and 
grade, except as depth is limited below.  High areas shall be reduced by 
grinding the hardened concrete with an approved diamond grinding machine 
after the concrete is 14 days or more old.  The area corrected by grinding 
the surface of the hardened concrete shall not exceed 5 percent of the area 
of any integral slab, and shall not exceed 1 percent of the total area of 
any sublot.  The depth of diamond grinding shall not exceed 6 mm 1/4 inch.  
All pavement areas requiring plan grade or surface smoothness corrections 
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in excess of the limits specified above, shall be removed and replaced in 
conformance with paragraph REPAIR, REMOVAL, REPLACEMENT OF NEWLY 
CONSTRUCTED SLABS.  [In pavement areas given a wire comb or tined texture, 
areas exceeding 2 square meters 25 square feet that have been corrected by 
diamond grinding shall be retextured by transverse grooving using an 
approved grooving machine of standard manufacture.  The grooves shall be 3 
mm 1/8 inch deep by 6 mm 1/4 inch wide on 50 mm 2 inch centers and shall be 
carried into, and tapered to zero depth within the non-corrected surface, 
or shall match any existing grooves in the adjacent pavement.]  All areas 
in which diamond grinding has been performed will be subject to the 
thickness tolerances specified in paragraph: Thickness.  Any diamond 
grinding performed on individual slabs with excessive deficiencies shall be 
performed at the Contractor's own decision without entitlement to 
additional compensation if eventual removal of the slab is required.

1.6   ACCEPTABILITY OF WORK

The materials and the pavement itself will be accepted on the basis of 
tests made by the Contractor.  The Government may, at its discretion, make 
check tests to validate the results of the Contractor's testing.  If the 
results of the Contractor tests vary by less than 2.0 percent of the 
Government's test results, the results of the Contractor's tests will be 
used.  If the results of the Government and Contractor tests vary by 2.0 
percent or more, but less than 4.0 percent, the average of the two will be 
considered the value to be used.  If these vary by 4.0 percent or more, 
each sampling and testing procedure shall be carefully evaluated and both 
the Government and the Contractor shall take another series of tests on 
duplicate samples of material.  If these vary by 4.0 percent or more, the 
results of the tests made by the Government shall be used and the 
Government will continue check testing of this item on a continuous basis 
until the two sets of tests agree within less than 4.0 percent on a regular 
basis.  Testing performed by the Government will in no way at any time 
relieve the Contractor from the specified testing requirements.

1.7   PRECONSTRUCTION TESTING OF MATERIALS

**************************************************************************
NOTE:  Designer must edit this paragraph and 
following subparagraphs as appropriate.   For Design 
Build Contracts the testing shall be performed by 
the Contractor utilizing an approved petrographer 
and commercial testing laboratory.  Delete any 
subparagraphs which are not applicable.  Fill in 
blanks as appropriate.

**************************************************************************

All sampling and testing shall be performed by, and at the expense of, the 
Contractor, using an approved commercial laboratory or, for cementitious 
materials and chemical admixtures, a laboratory maintained by the 
manufacturer of the material.  No material shall be used until notice of 
acceptance has been given.  The Contractor shall not be entitled to any 
additional payment or extension of time because of delays caused by 
sampling and testing additional materials, necessitated by failure of any 
materials.  Additional tests may be performed by the Government at the 
discretion of the Contracting Officer; such Government testing will not 
relieve the Contractor of any testing responsibilities.
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1.7.1   Aggregates

Aggregates shall be sampled by the Contractor in the presence of a 
Government representative.  Samples shall be obtained in accordance with 
ASTM D 75 and shall be representative of the materials to be used for the 
project.  Test results shall be submitted 7 days before commencing mixture 
proportioning studies.

1.7.2   Chemical Admixtures, Curing Compounds and Epoxies

At least 30 days before the material is used, the Contractor shall submit 
certified copies of test results for the specific lots or batches to be 
used on the project.  Chemical admixtures that have been in storage at the 
project site for longer than 6 months or that have been subjected to 
freezing will be retested at the expense of the Contractor and shall be 
rejected if test results are not satisfactory.

1.7.3   Cementitious Materials

Cement[, ground granulated blast furnace (GGBF) slag,] [and pozzolan] will 
be accepted on the basis of manufacturer's certification of compliance, 
accompanied by mill test reports showing that the material in each shipment 
meets the requirements of the specification under which it is furnished.  
No cementitious material shall be used until notice of acceptance has been 
given by the Contracting Officer.  Cementitious material may be subjected 
to check testing by the Government from samples obtained at the mill, at 
transfer points, or at the project site.  If tests prove that a 
cementitious material that has been delivered is unsatisfactory, it shall 
be promptly removed from the site of the work.  Cementitious material that 
has not been used within 6 months after testing shall be retested at the 
Contractor's expense and shall be rejected if test results are not 
satisfactory.

1.8   TESTING DURING CONSTRUCTION

During construction, the Contractor shall be responsible for sampling and 
testing aggregates, cementitious materials, and concrete as specified 
herein.  The Government will sample and test concrete and ingredient 
materials as considered appropriate.  The Contractor shall provide 
facilities and labor as may be necessary for procurement of representative 
test samples.  Testing by the Government will in no way relieve the 
Contractor of the specified testing requirements.

1.9   QUALIFICATIONS

**************************************************************************
NOTE:  Where they are available, specify only ACI 
certified personnel.  Check the American Concrete 
Institute (ACI) website for local availability 
(www.concrete.org/Certification).

**************************************************************************

1.9.1   Contractor Quality Control Staff

All Contractor Quality Control personnel assigned to concrete construction 
shall be American Concrete Institute (ACI) certified in the following grade 
(or shall have written evidence acceptable to the Contracting Officer's 
representative of having completed similar qualification programs):
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1. CQC personnel responsible for inspection of concrete paving 
operations: ACI Concrete Transportation Inspector.

2. Lead Foreman or Journeyman of the Concrete Placing, Finishing, and 
Curing Crews: ACI Concrete Flatwork Technician/Finisher.

3. Field Testing Technicians: ACI Concrete Field Testing Technician, 
Grade I.

4. Laboratory Testing Technicians: ACI Concrete Strength Testing 
Technician and Laboratory Testing Technician, Grade I or II.

1.9.2   Other Staff

Submit for approval, the qualifications and resumes for the following staff:

1.  Petrographer: Bachelor of Science degree in geology or petrography, 
trained in petrographic examination of concrete aggregate according to 
ASTM C 294 and ASTM C 295 and trained in identification of the specific 
deleterious materials and tests identified in this specification.  
Resume shall detail the education, training and experience related to 
the project-specific test methods and deleterious materials and shall 
be submitted at least 20 days before petrographic and deleterious 
materials examination is to commence.

2.  Licensed Surveyor: All survey work shall be performed under the 
supervision of a Licensed Surveyor.

3.  Concrete Batch Plant Operator: National Ready Mix Concrete 
Association (NRMCA) Level 2.

4.  Profilograph Operator: Certification by equipment manufacturer or a 
state Department of Transportation.

1.9.3   Laboratory Accreditation

Laboratory and testing facilities shall be provided by and at the expense 
of the Contractor.  The laboratories performing the tests shall be 
accredited in accordance with ASTM C 1077, including ASTM C 78 and ASTM C 
1260.  The accreditation shall be current and shall include the required 
and optional test methods, as specified throughout this SECTION.  Onsite 
temperature-controlled concrete curing facilities shall be provided.

1.  Aggregate Testing and Mix Proportioning:  Aggregate testing and 
mixture proportioning studies shall be performed by a commercial 
laboratory.

2.  Acceptance Testing:  The Contractor shall furnish all materials, 
labor, and facilities required for molding, curing, testing, and 
protecting test specimens at the site and in the laboratory.  Steel 
molds shall be used for molding the beam specimens.  The Contractor 
shall furnish and maintain boxes or other facilities suitable for 
storing and curing the specimens at the site while in the mold within 
the temperature range stipulated by ASTM C 31/C 31M.  Flexural loading 
equipment shall be in accordance with ASTM C 78.

3.  Contractor Quality Control:  All sampling and testing shall be 
performed by an approved, onsite, independent, commercial laboratory, 
or for cementitious materials and admixtures, the manufacturer's 
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laboratory.

4.  Laboratory Inspection:  The Government will inspect the laboratory 
equipment and test procedures prior to the start of concreting 
operations for conformance to ASTM C 1077.  The laboratory shall 
maintain this certifications for the duration of the project.

1.10   TEST SECTION

**************************************************************************
NOTE:  Retain this paragraph if slipforming of 
pavements more than 250 mm (10 inches) thick is 
permitted.  Where desired for other pavements, 
retain it; otherwise, delete.  Contact the Navy EFD  
regarding use of a test section on Navy projects. 
Edit bracketed items as appropriate.  Use bracketed 
item requiring cutting of cores and beams only for 
special concerns.

**************************************************************************

At least 10 days but not more than 60 days prior to construction of the 
concrete pavement, a test section shall be constructed [near the job site] 
[,but not as part of the production pavement area,] [as part of the 
production paving area at an outer edge as indicated on the drawings].  The 
Contractor shall use the test section to develop and demonstrate to the 
satisfaction of the Contracting Officer the proposed techniques of mixing, 
hauling, placing, consolidating, finishing, curing, initial saw cutting, 
start-up procedures, testing methods, plant operations, and the preparation 
of the construction joints.  The test section shall consist of one paving 
lane at least 130 m 400 feet long and shall be constructed to the same 
thickness as the thickest portion of pavement shown on the Drawings.  The 
lane width shall be the same as that required for use in the project.  The 
test section shall contain at least one transverse construction joint.  If 
[keyed or ]doweled longitudinal construction joints are required in any of 
the production pavements, they shall be installed full length along one 
side of the test strip throughout the test section.  [If both keys and 
dowels are required, each shall be installed in half of the test section.]  
Two separate days shall be used for construction of the test section.  
Variations in mixture proportions other than water shall be made if 
directed.  The Contractor shall vary the water content, as necessary, to 
arrive at the appropriate content.  The mixing plant shall be operated and 
calibrated prior to start of placing the test section.  The Contractor 
shall use the same equipment, materials, and construction techniques on the 
test section as will be used in all subsequent work.  Base course 
preparation, concrete production, placing, consolidating, curing, 
construction of joints, and all testing shall be in accordance with 
applicable provisions of this specification.  Three days after completion 
of the test section, the Contractor shall provide eight cores at least 150 
mm 6 inch diameter by full depth cut from points selected in the test 
section by the Government.  The cores will be evaluated for homogeneity, 
consolidation and segregation.  The Contractor shall construct the test 
section meeting all specification requirements and being acceptable to the 
Contracting Officer in all aspects, including surface texture.  Failure to 
construct an acceptable test section will necessitate construction of 
additional test sections at no additional cost to the Government.  Test 
sections allowed to be constructed as part of the production paving which 
do not meet specification requirements shall be removed at the Contractor's 
expense.  If the Contractor proposes to use slipform paving and is unable 
to construct an acceptable test section, or if the slipform paving 
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equipment and procedures are found to be unable to produce acceptable 
pavement at any time, the slipform paving equipment shall be removed from 
the job and the construction completed using stationary side forms and 
equipment compatible with them.  Production paving may be started 
immediately after the results on aggregates and concrete, including 
evaluation of the cores, and all pavement measurements for edge slump, 
joint face deformation, actual plan grade, surface smoothness and thickness 
have been submitted and approved. 

1.11   DELIVERY, STORAGE, AND HANDLING OF MATERIALS

**************************************************************************
NOTE:  Delete bracketed items if not appropriate.

**************************************************************************

1.11.1   Bulk Cementitious Materials

All cementitious material shall be furnished in bulk.  The temperature of 
the cementitious material, as delivered to storage at the site, shall not 
exceed 65 degrees C 150 degrees F.  Sufficient cementitious materials shall 
be in storage to sustain continuous operation of the concrete mixing plant 
while the pavement is being placed.  Separate facilities shall be provided 
which will prevent any intermixing during unloading, transporting, storing, 
and handling of each type of cementitious material.

1.11.2   Aggregate Materials

Aggregate shall be stored at the site of the batching and mixing plant 
avoiding breakage, segregation, intermixing or contamination by foreign 
materials.  Each size of aggregate from each source shall be stored 
separately in free-draining stockpiles.  Aggregate stored on ground shall 
have a minimum 0.6 m 24 inch thick sacrificial layer left undisturbed.  
Fine aggregate and the smallest size coarse aggregate shall remain in 
free-draining storage for at least 24 hours immediately prior to use.  
Sufficient aggregate shall be maintained at the site at all times to permit 
continuous uninterrupted operation of the mixing plant at the time concrete 
pavement is being placed.  Tracked equipment shall not be allowed on coarse 
aggregate stockpiles.

1.11.3   Other Materials

Reinforcing bars and accessories shall be stored above the ground on 
supports.  All materials shall be stored avoiding contamination and 
deterioration.

1.12   EQUIPMENT

All plant, equipment, tools, and machines used in the work shall be 
maintained in satisfactory working conditions at all times.

1.12.1   Batching and Mixing Plant

1.12.1.1   Location of Batching and Mixing Plant

**************************************************************************
NOTE:  The batching and mixing plant should be on 
the construction site or as close as possible, but 
should be no farther than 15 minutes haul time from 
the placing site during all periods of the work day. 
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 Edit bracketed items as appropriate.
**************************************************************************

The batching and mixing plant shall be located [on project site as 
indicated on the drawings] [off Government premises no more than 15 minutes 
haul time from the placing site].  There shall be operable telephonic or 
radio communication between the plant and the placing site at all times 
concreting is taking place.

1.12.1.2   Type and Capacity of Batching and Mixing Plant

**************************************************************************
NOTE:  Edit as appropriate.  Plant capacity should 
be governed by the laydown pattern or the size of 
the job to prevent delay of paving operations.

**************************************************************************

The batching and mixing plant shall be a stationary-type central mix plant. 
 The plant shall be designed and operated to produce concrete within the 
specified tolerances, and shall have a capacity of at least 200 cubic 
meters 250 cubic yards [_____] per hour.  The batching and mixing plant 
shall conform to the requirements of NRMCA QC 3 including provisions 
addressing:

1.  Material Storage and Handling
2.  Batching Equipment
3.  Central Mixer
4.  Ticketing System
5.  Delivery System

1.12.1.3   Batching Tolerances

The following tolerances shall apply.

                                   Percentage of Required
        Materials                          Mass
       ____________                      _________
         Cementitious Materials        plus or minus 1
         Aggregate                     plus or minus 2
         Water                         plus or minus 1
         Admixture                     plus or minus 3

For volumetric batching equipment for water and admixtures, the above 
numeric tolerances shall apply to the required volume of material being 
batched.  Concentrated admixtures shall be uniformly diluted, if necessary, 
to provide sufficient volume per batch to ensure that the batchers will 
consistently operate within the above tolerance.

1.12.1.4   Moisture Control1.12.1.4   Moisture Control

**************************************************************************
NOTE:  Edit as appropriate for project.  Electric 
moisture meters should be required for large paving 
jobs.

**************************************************************************

The plant shall be capable of ready adjustment to compensate for the 
varying moisture contents of the aggregates and to change the quantities of 
the materials being batched.  [An electric moisture meter complying with 
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the provisions of COE CRD-C 143 shall be provided for measuring of moisture 
in the fine aggregate.  The sensing element shall be arranged so that 
measurement is made near the batcher charging gate of the fine aggregate 
bin or in the fine aggregate batcher.]

1.12.2   Concrete Mixers

**************************************************************************
NOTE:  Edit bracketed items according to whether use 
of truck mixers is to be permitted.  Truck mixers 
should not be permitted for mixing or transporting 
concrete if slipform paving is permitted.

**************************************************************************

Mixers shall be [stationary] [truck] mixers.  [Truck mixers shall not be 
used for mixing or transporting slipformed paving concrete.]  Mixers shall 
be capable of combining the materials into a uniform mixture and of 
discharging this mixture without segregation.  The mixers shall not be 
charged in excess of the capacity recommended by the manufacturer.  The 
mixers shall be operated at the drum or mixing blade speed designated by 
the manufacturer.  The mixers shall be maintained in satisfactory operating 
condition, and the mixer drums shall be kept free of hardened concrete.  
Mixer blades or paddles shall be replaced when worn down more than 10 
percent of their depth when compared with the manufacturer's dimension for 
new blades or paddles.

1.12.2.1   Stationary, Central Plant, Mixers

Stationary mixers shall be [drum mixers of [tilting] [nontilting] 
[horizontal-shaft] [vertical-shaft] type].  Mixers shall be provided with 
an acceptable device to lock the discharge mechanism until the required 
mixing time has elapsed.

1.12.2.2   Truck Mixers

**************************************************************************
NOTE:  Retain this subparagraph only if truck mixers 
have been permitted above.

**************************************************************************

[The only truck mixers used for mixing or transporting paving concrete 
shall be those designed with extra large blading and rear opening 
specifically for low-slump paving concrete.  Truck mixers, the mixing of 
concrete therein, and concrete uniformity and testing thereof shall conform 
to the requirements of ASTM C 94/C 94M.  The number of revolutions between 
70 to 100 for truck-mixed concrete and the number of revolutions for 
shrink-mixed concrete shall be determined by uniformity tests as specified 
in ASTM C 94/C 94M and in requirements for mixer performance stated in 
paragraph TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL.  If 
requirements for the uniformity of concrete are not met with 100 
revolutions of mixing after all ingredients including water are in the 
truck mixer drum, the mixer shall not be used until the condition is 
corrected.  Water shall not be added after the initial introduction of 
mixing water except, when on arrival at the job site, the slump is less 
than specified and the water-cement ratio is less than that given as a 
maximum in the approved mixture.  Additional water may be added to bring 
the slump within the specified range provided the approved water-cement 
ratio is not exceeded.  Water shall be injected into the head of the mixer 
(end opposite the discharge opening) drum under pressure, and the drum or 
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blades shall be turned a minimum of 30 additional revolutions at mixing 
speed.  Water shall not be added to the batch at any later time.]

1.12.2.3   Mixing Time and Uniformity

**************************************************************************
NOTE:  Retain bracketed subparagraph if truck mixers 
are permitted.  Otherwise, delete.

**************************************************************************

a.  Stationary Mixers:  For stationary mixers, before uniformity data 
are available, the mixing time for each batch after all solid materials 
are in the mixer, provided that all of the mixing water is introduced 
before one-fourth of the mixing time has elapsed, shall be 1 minute for 
mixers having a capacity of 0.75 cubic meter 1 cubic yard.  For mixers 
of greater capacity, this minimum time shall be increased 20 seconds 
for each additional cubic meter 1.33 cubic yard or fraction thereof.  
After results of uniformity tests are available, the mixing time may be 
reduced to the minimum time required to meet uniformity requirements; 
but if uniformity requirements are not being met, the mixing time shall 
be increased as directed.  The mixing time for full batch production 
shall be a minimum of 75 seconds.  Mixer performance tests at new 
mixing times shall be performed immediately after any change in mixing 
time.  When regular testing is performed, the concrete shall meet the 
limits of any five of the six uniformity requirements listed in Table 1 
below.  When abbreviated testing is performed, the concrete shall meet 
only those requirements listed for abbreviated testing.  The concrete 
proportions used for uniformity tests shall be as used on the project.  
Regular testing shall consist of performing all six tests on three 
batches of concrete.  The range for regular testing shall be the 
average of the ranges of the three batches.  Abbreviated testing shall 
consist of performing the three required tests on a single batch of 
concrete.  The range for abbreviated testing shall be the range for one 
batch.  If more than one mixer is used and all are identical in terms 
of make, type, capacity, condition, speed of rotation, etc., the 
results of tests on one of the mixers shall apply to the others, 
subject to the approval of the Contracting Officer.  All mixer 
performance (uniformity) testing shall be performed in accordance with 
COE CRD-C 55 and with paragraph titled TESTING AND INSPECTION FOR 
CONTRACTOR QUALITY CONTROL.

TABLE 1
                 UNIFORMITY REQUIREMENTS--STATIONARY MIXERS

                              Regular Tests          Abbreviated Tests
                                Allowable                Allowable
                            Maximum Range for          Maximum Range
        Parameter           Average of 3 Batches        for 1 Batch
       ___________         ______________________   ____________________

 Unit weight of air-free mortar      32 kg/cubic m       32 kg/cubic m
(Unit weight of air-free mortar     2.0 lbs/cubic ft    2.0 lbs/cubic ft)

  Air content                       1.0 percent          --

  Slump                              25 mm               25 mm
 (Slump                             1.0 inch            1.0 inch)

  Coarse aggregate                  6.0 percent         6.0 percent
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TABLE 1
                 UNIFORMITY REQUIREMENTS--STATIONARY MIXERS

                              Regular Tests          Abbreviated Tests
                                Allowable                Allowable
                            Maximum Range for          Maximum Range
        Parameter           Average of 3 Batches        for 1 Batch
       ___________         ______________________   ____________________

  Compressive strength at 7 days,  10.0 percent         0.0 percent

  Water content                     1.5 percent          --

[b.  Truck Mixers:  Mixer performance (uniformity) tests for truck 
mixers shall be made in accordance with ASTM C 94/C 94M.]

1.12.3   Transporting Equipment

**************************************************************************
NOTE:  Retain bracketed phrase permitting truck 
mixers only if truck mixers are permitted by 
paragraph Concrete Mixers above.

**************************************************************************

Concrete shall be transported to the paving site in nonagitating equipment 
conforming to ASTM C 94/C 94M [in approved truck mixers designed with extra 
large blading and rear opening specifically for low slump concrete] or in 
approved agitators.  All transporting equipment shall be designed and 
operated to deliver and discharge the required concrete mixture completely 
without segregation.

1.12.4   Transfer and Spreading Equipment

**************************************************************************
NOTE:  Edit bracketed items as appropriate.  A 
transfer spreader shall be required for all airfield 
paving projects.  A travelling surge hopper should 
be considered for major airfield paving projects.  
Coordinate requirements with Part 3 requirements in 
sub-paragraph: Traffic on Underlying Material.

**************************************************************************

Equipment for transferring concrete from the transporting equipment to the 
paving lane in front of the paver shall be specially manufactured, 
self-propelled transfer equipment which will accept the concrete outside 
the paving lane and will transfer and spread it evenly across the paving 
lane in front of the paver and strike off the surface evenly to a depth 
which permits the paver to operate efficiently.  [The travelling surge 
hopper shall be a specially manufactured, self-propelled transfer-placer 
which will operate in front of the paver and accept the concrete from the 
transporting equipment outside the paving lane, store it as necessary, and 
feed it out evenly across the lane in front of the paver at a depth which 
permits the paver to operate efficiently.]

1.12.5   Paver-Finisher

The paver-finisher shall be a heavy-duty, self-propelled machine designed 
specifically for paving and finishing high quality pavement.  The 
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paver-finisher shall weigh at least 3280 kg/m 2200 lb/foot of lane width, 
and shall be powered by an engine having at least 15,000 W/m 6.0 
horsepower/foot of lane width.  The paver-finisher shall spread, 
consolidate, and shape the plastic concrete to the desired cross section in 
one pass.  The mechanisms for forming the pavement shall be easily 
adjustable in width and thickness and for required crown.  In addition to 
other spreaders required by paragraph Transfer and Spreading Equipment, the 
paver-finisher shall be equipped with a full width knock-down auger or 
paddle mechanism, capable of operating in both directions, which will 
evenly spread the fresh concrete in front of the screed or extrusion plate. 
 Immersion vibrators shall be gang mounted at the front of the paver on a 
frame equipped with suitable controls so that all vibrators can be operated 
at any desired depth within the slab or completely withdrawn from the 
concrete, as required.  The vibrators shall be automatically controlled so 
that they will be immediately stopped as forward motion of the paver 
ceases.  [The paver-finisher shall be equipped with an electronic vibrator 
monitoring device displaying the operating frequency of each individual 
internal vibrator.  The monitoring device shall have a readout display 
visible to the paver operator.  It shall operate continuously while paving, 
and shall display all vibrator frequencies with manual or automatic 
sequencing among all individual vibrators.] The spacing of the immersion 
vibrators across the paving lane shall be as necessary to properly 
consolidate the concrete, but the clear distance between vibrators shall 
not exceed 750 mm 30 inches.  The outside vibrators shall not be more than 
300 mm 12 inches from the lane edge.  Spud vibrators shall operate at a 
frequency of not less than 135 Hz 8000 impulses/minute and an amplitude of 
not less than 0.75 mm 0.03 inch and tube vibrators at a frequency of not 
less than 80 Hz 5000 impulses/minute and an amplitude of not less than 0.75 
mm 0.03 inch, as determined by COE CRD-C 521.  The paver-finisher shall be 
equipped with a transversely oscillating screed or an extrusion plate to 
shape, compact, and smooth the surface and shall so finish the surface that 
no significant amount of hand finishing, except use of cutting 
straightedges, is required.  The screed or extrusion plate shall be 
constructed to provide adjustment for crown in the pavement.  The entire 
machine shall provide adjustment for variation in lane width or thickness 
and to prevent more than 200 mm 8 inches of the screed or extrusion plate 
extending over previously placed concrete on either end when paving fill-in 
lanes.  Machines that cause displacement of properly installed forms or 
cause ruts or indentations in the prepared underlying materials and 
machines that cause frequent delays due to mechanical failures shall be 
replaced as directed.

1.12.5.1   Paver-Finisher with Fixed Forms

The paver-finisher shall be equipped with wheels designed to ride the 
forms, keep it aligned with the forms, and spread the load so as to prevent 
deformation of the forms.

1.12.5.2   Slipform Paver-Finisher

The slipform paver-finisher shall be automatically controlled and crawler 
mounted with padded tracks so as to be completely stable under all 
operating conditions.  The paver-finisher shall finish the surface and 
edges so that no edge slump beyond allowable tolerance occurs.  Suitable 
moving side forms shall be provided that are adjustable and will produce 
smooth, even edges, perpendicular to the top surface and meeting 
specification requirements for alignment and freedom from edge slump.
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1.12.5.3   Longitudinal Mechanical Float

A longitudinal mechanical float shall be specially designed and 
manufactured to smooth and finish the pavement surface without working 
excess paste to the surface.  It shall be rigidly attached to the rear of 
the paver-finisher or to a separate self-propelled frame spanning the 
paving lane.  The float plate shall be at least 1.5 m 5 feet long by 200 mm 
8 inches wide and shall automatically be oscillated in the longitudinal 
direction while slowly moving from edge to edge of the paving lane, with 
the float plate in contact with the surface at all times.

1.12.5.4   Nonrotating Pipe Float

A pipe float if used, shall be a nonrotating pipe 150 to 250 mm 6 to 10 
inches in diameter and sufficiently long to span the full paving width when 
oriented at an angle of approximately 60 degrees with the centerline.  The 
pipe float shall be mounted on a self-propelled frame that spans the paving 
lane.  No means of applying water to the surface shall be incorporated in 
the pipe float.

1.12.5.5   Other Types of Finishing Equipment

Clary screeds, other rotating tube floats, or bridge deck finishers shall 
not be allowed on mainline paving, but may be allowed on irregular or 
odd-shaped slabs, and near buildings or trench drains, subject to the 
Contracting Officer's approval.  Bridge deck finishers shall have a minimum 
operating weight of 3400 kg 7500 pounds and shall have a transversely 
operating carriage containing a knock-down auger and a minimum of two 
immersion vibrators. Vibrating screeds or pans shall be used only for 
isolated slabs where hand finishing is permitted as specified, and only 
where specifically approved.  Concrete finishing equipment of types other 
than specified above may be demonstrated on a test section outside the 
production pavement if approved in writing.

1.12.6   Curing Equipment

Equipment for applying membrane-forming curing compound shall be mounted on 
a self-propelled frame that spans the paving lane.  The reservoir for 
curing compound shall be constantly mechanically (not air) agitated during 
operation and shall contain means for completely draining the reservoir.  
The spraying system shall consist of a mechanically powered pump which will 
maintain constant pressure during operation, an operable pressure gauge, 
and either a series of spray nozzles evenly spaced across the lane to give 
uniformly overlapping coverage or a single spray nozzle which is mounted on 
a carriage which automatically traverses the lane width at a speed 
correlated with the forward movement of the overall frame.  All spray 
nozzles shall be protected with wind screens.  Calibrate the spraying 
system in accordance with ASTM D 2995, Method A, for the rate of 
application required in paragraph: Membrane Curing.  Any hand-operated 
sprayers allowed by paragraph: Membrane Curing shall be compressed air 
supplied by a mechanical air compressor.  If the curing equipment fails to 
apply an even coating of compound at the specified rate, it shall 
immediately be replaced.

1.12.7   Texturing Equipment

**************************************************************************
NOTE:  Edit the following paragraphs to correlate 
with the drawings and with paragraph Texturing.  Do 
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not specify artificial turf drag for Air Force 
airfield  projects.  Do not specify deep texturing 
equipment for airfield projects.

**************************************************************************

Texturing equipment shall be as specified below.  Before use, the texturing 
equipment shall be demonstrated on a test section, and the equipment shall 
be modified as necessary to produce the texture directed.

1.12.7.1   Burlap Drag

A burlap drag shall consist of a piece of material as long as the lane 
width securely attached to a separate wheel mounted frame spanning the 
paving lane or to one of the other similar pieces of equipment.  Width of 
the material shall provide 600 to 900 mm 24 to 36 inches dragging flat on 
the pavement surface.  Length shall be at least equal to the width of the 
slab.  The material shall be clean, reasonably new burlap, completely 
saturated with water before attachment to the frame, always resaturated 
before start of use, and kept clean and saturated during use.  Burlap shall 
conform to AASHTO M 182, Class 3 or 4.

1.12.7.2   Artificial Turf

The artificial turf drag shall be full-width and the leading transverse edge 
shall be securely fastened to a lightweight pole on a traveling bridge.  A 
variety of different types of artificial turf are available and approval of 
any one type will be done only after it has been demonstrated by the 
Contractor to provide a satisfactory texture.  One type that has provided 
satisfactory texture consists of 7,200 approximately 0.85-inches-long 
polyethylene turf blades per square foot.

1.12.7.3   Deep Texturing Equipment

Texturing equipment shall consist of [a stiff bristled broom] [a comb with 
spring wire tines] [spring strips which will produce true, even grooves] 
forming a drag at least 1.2 m 4 feet long.  This drag shall be mounted in a 
wheeled frame spanning the paving lane and so constructed that the drag is 
mechanically pulled in a straight line across the paving lane perpendicular 
to the centerline.

1.12.8   Sawing Equipment

**************************************************************************
NOTE:  Retain bracketed sentence as necessary to 
correlate with paragraph Removal of Existing 
Pavement Slab.  Otherwise delete.

**************************************************************************

Equipment for sawing joints and for other similar sawing of concrete shall 
be standard diamond-type concrete saws mounted on a wheeled chassis which 
can be easily guided to follow the required alignment.  Blades shall be 
diamond tipped.  If demonstrated to operate properly, abrasive blades may 
be used.  Provide spares as required to maintain the required sawing rate.  
[Wheel saws used in the removal of concrete shall be saws with large 
diameter tungsten carbide tipped blades mounted on a heavy-duty chassis 
which will produce a saw kerf at least 40 mm 1-1/2 inch wide.]  All saws 
shall be capable of sawing to the full depth required.  Early-entry saws 
may be used, subject to demonstration and approval of the Contracting 
Officer.  No change to the initial sawcut depth shall be permitted.

SECTION 02753  Page 32



1.12.9   Straightedge

The Contractor shall furnish and maintain at the job site, in good 
condition, one 4 m 12 foot straightedge for each paving train for testing 
the hardened portland cement concrete surfaces.  These straightedges shall 
be constructed of aluminum or magnesium alloy and shall have blades of box 
or box-girder cross section with flat bottom, adequately reinforced to 
insure rigidity and accuracy.  Straightedges shall have handles for 
operation on the pavement.

PART 2   PRODUCTS

**************************************************************************
NOTE:  Delete any reference to any products which 
are not to be used on the project.  Coordinate all 
product requirements with the appropriate federal 
Government Pavements or Materials Engineer.

**************************************************************************

2.1   CEMENTITIOUS MATERIALS

**************************************************************************
NOTE:  Edit these paragraphs as appropriate for the 
particular project.  Guidance for use of 
cementitious materials should be sought from the 
Pavment Materials engineer or from the TSMCX, Navy 
EFD, NFESC, or AFCESA, especially for areas subject 
to alkali-aggregate reactivity, or sulfate attack.

 When sulfate bearing soil or water is encountered, 
specify Type II cement for moderate sulfate 
concentration and Type V cement for high 
concentration and consider requiring use of fly ash 
or GGBF slag for partial replacement.  Do not 
specify Type I or III cement.  See TM 5-822-7 for 
guidance.  Specify limit on false set if it is a 
problem in the area.

Type III cement should not be specified unless 
accelerated paving is involved and then only after 
laboratory mixture proportioning studies and tests 
during the design stage of the project.

**************************************************************************

Cementitious materials shall be portland cement, [blended cement] or only 
portland cement in combination with natural pozzolan or fly ash [or ground 
granulated blast furnace slag] and shall conform to appropriate 
specifications listed below.

2.1.1   Portland Cement

Portland cement shall conform to ASTM C 150, Type [I] [II] [V], low alkali 
[except that the maximum amount of C3A in Type I cement shall be 15 
percent] [including false set requirements] [Type III with C3A limited to 8 
percent].  [Type III cement shall be used only in concrete in the following 
locations [_____].] Low alkali cement is not required only if it is not 
readily available and if the proposed aggregates are found to be 
non-Alkali-Silica reactive, when tested in accordance with paragraph: 
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AGGREGATES.

2.1.2   Blended Cements

**************************************************************************
NOTE:  Blended cement is not used by the Navy.

**************************************************************************

Blended cement shall conform to ASTM C 595, Type [IP] [IP (MS)] [IS] [IS 
(MS)], including the optional requirement for mortar expansion.Not Used.

2.1.3   Pozzolan 

2.1.3.1   Fly Ash

**************************************************************************
NOTE:  For Navy projects, Class F fly ash is 
required in all paving concrete.  For Army and Air 
Force projects, Class F fly ash is permitted, but 
not mandatory.  Class C fly ash is not permitted for 
paving concrete.  Use loss on ignition not exceeding 
3 percent for frost areas to reduce carbon 
interference with air entraining admixture.

**************************************************************************

Fly ash shall conform to ASTM C 618, Class F, including the optional 
requirements for drying shrinkage, uniformity, and effectiveness in 
controlling Alkali-Silica reaction and shall have a loss on ignition not 
exceeding [3] [6] percent.  Class F fly ash shall have a Calcium Oxide 
(CaO) content of less than 8 percent.

2.1.3.2   Raw or Calcined Natural Pozzolan

Natural pozzolan shall be raw or calcined and conform to ASTM C 618, Class 
N, including the optional requirements for drying shrinkage, uniformity, 
and effectiveness in controlling Alkali-Silica reaction and shall have a 
loss on ignition not exceeding [3] [6] percent.  Class N pozzolan shall 
have a Calcium Oxide (CaO) content of less than 5 percent.

2.1.4   Ground Granulated Blast-Furnace (GGBF) Slag

Ground Granulated Blast-Furnace Slag shall conform to ASTM C 989, Grade 100 
or Grade 120.

2.2   AGGREGATES

**************************************************************************
NOTE:  The designer will ensure that aggregates 
available in the area meet the requirements of these 
specifications.  Otherwise, the specification 
requirements must be modified to allow use of 
available material.  This concern must be discussed 
and validated in the Design Analysis before 
preparation of the project specifications.  During 
the design stage, the designer must assure that all 
aggregate materials in the area which meet the 
project specifications will also produce concrete of 
the specified flexural strength with a reasonable 
cementitious material content.  Otherwise, 
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specifications and design assumptions must be 
modified.  It is imperative that all aggregate be 
investigated for problems related to 
alkali-aggregate reactions.

**************************************************************************

2.2.1   Aggregate Sources

2.2.1.1   Durability

**************************************************************************
NOTE:  Use first option for Army and Air Force; 
second option is for Navy projects only.

**************************************************************************

Aggregate shall have a satisfactory service record in freezing and thawing 
of at least 5 years successful service in three concrete paving projects.  
The service record shall include a condition survey of the existing 
concrete and a review of the concrete-making materials, including coarse 
and fine aggregates, cement, and mineral admixtures.  This review should 
consider the previous aggregate source and test results, cement mill 
certificate data, mineral admixture chemical and physical composition, and 
the mix design (cement factor and water-cementitious material ratio).  
Aggregate not having a satisfactory demonstrable service record shall have 
a durability factor of 50 or more when subjected to freezing and thawing in 
concrete in accordance with COE CRD-C 114.  Fine and coarse aggregates to 
be used in all concrete shall be evaluated and tested by the contractor for 
durability in accordance with ASTM C 88.  Results shall not show more than 
18 percent loss when subjected to 5 cycles using Magnesium Sulfate.  If 
Sodium Sulfate is used, results shall not show more than 12 percent loss 
when subjected to 5 cycles.

2.2.1.2   Alkali-Silica Reactivity

**************************************************************************
NOTE:  Use options a, b, and c for Navy projects; 
use options a and b for Army and Air Force.

**************************************************************************

Fine and coarse aggregates to be used in all concrete shall be evaluated 
and tested by the Contractor for alkali-aggregate reactivity in accordance 
with ASTM C 1260.  Both coarse aggregate size groups shall be tested if 
from different sources.  The fine and coarse aggregates shall be evaluated 
separately and in combination, which matches the Contractor's proposed mix 
design proportioning, utilizing the modified version of ASTM C 1260.  Test 
results of the combination shall have a measured expansion equal to or less 
than 0.08 percent at 16 days after casting.  Should the test data indicate 
an expansion of greater than 0.08 percent, the aggregate(s) shall be 
rejected or additional testing, using a modified version of ASTM C 1260 
shall be performed using one of the following options:ASTM C 1260 shall be 
modified as follows to included one of the following options:

a. Utilize the Contractor's proposed low alkali portland cement and 
Class F fly ash or Class N pozzolan in combination with the proposed 
aggregate percentage for the test proportioning.  Class F fly ash or 
Class N pozzolan shall be used in the range of 25 percent to 40 percent 
of the total cementitious material by mass.  The quantity shall be 
determined that will meet all the requirements of these specifications 
and that which will lower the expansion equal to or less than 0.08 
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percent at 16 days after casting.

b. Utilize the Contractor's proposed low alkali portland cement and 
ground granulated blast furnace (GGBF) slag in combination with the 
proposed aggregate percentage for the test proportioning.  GGBF slag 
shall be used in the range of 40 percent to 50 percent of the total 
cementitious material by mass.  The quantity shall be determined that 
will meet all the requirements of these specifications and that which 
will lower the expansion equal to or less than 0.08 percent at 16 days.

**************************************************************************
NOTE:  The use of Lithium Nitrate for mitigation of 
alkali-silica reaction is an alternative for Navy 
projects only.  However, do not include in a project 
specification without Navy EFD or NFESC concurrence.

**************************************************************************

c. Utilize the Contractor's proposed low alkali portland cement and a 
lithium nitrate admixture.  The lithium nitrate admixture may be used 
in combination with either Class "F" fly ash, Class N pozzolan, or 
ground granulated blast furnace (GGBF) slag, at a dosage rate as 
recommended by the manufacturer.

If any of the above options does not lower the expansion to less than 0.08 
percent at 16 days after casting, the aggregate(s) shall be rejected and 
the contractor shall submit new aggregate sources for retesting.  The 
results of testing shall be submitted to the Contracting Officer for 
evaluation and acceptance.

2.2.1.3   Combined Aggregate Gradation

**************************************************************************
NOTE:  For Air Force Projects include the following 
gradation requirements 

**************************************************************************

In addition to the grading requirements specified for coarse aggregate and 
for fine aggregate, the combined aggregate grading shall meet the following 
requirement.

a.  The materials selected and the proportions used shall be such that 
when the Coarseness Factor (CF) and the Workability Factor (WF) are 
plotted on a diagram as described in d. below, the point thus 
determined shall fall within the parallelogram described therein.

b.  The Coarseness Factor (CF) shall be determined from the following 
equation:

CF = (cumulative percent retained on the 9.5 mm 
sieve)(100)/(cumulative percent retained on the 2.36 mm sieve) CF 
= (cumulative percent retained on the 3/8 in. 
sieve)(100)/(cumulative percent retained on the No. 8 sieve)

c.  The Workability Factor WF is defined as the cumulative percent 
passing the 2.36 mm No. 8 sieve.  However, WF shall be adjusted, 
upwards only, by 2.5 percentage points for each 42 kg 94 pounds of 
cementitious material per cubic meter yard greater than 335 kg per 
cubic meter 564 pounds per cubic yard.
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d.  A diagram shall be plotted using a rectangular scale with WF on the 
Y-axis with units from 20 (bottom) to 45 (top), and with CF on the 
X-axis with units from 80 (left side) to 30 (right side).  On this 
diagram a parallelogram shall be plotted with corners at the following 
coordinates (CF-75, WF-28), (CF-75, WF-40), (CF-45, WF-32.5), and 
(CF-45, WF-44.5.  If the point determined by the intersection of the 
computed CF and WF does not fall within the above parallelogram, the 
grading of each size of aggregate used and the proportions selected 
shall be changed as necessary.)

e.  A blending aggregate shall be used to meet the required combined 
grading. This blending aggregate shall be batched separately.  The 
combined grading of all aggregates used, in the proportions selected, 
shall be computed on the basis of cumulative percent retained on each 
sieve specified for fine and coarse aggregate.

2.2.2   Coarse Aggregate

2.2.2.1   Material Composition 

**************************************************************************
NOTE:  Crushing gravel tends to improve quality and 
bond characteristics and generally results in higher 
flexural strength of concrete.  When mixture 
proportioning studies or local experience indicates 
that low flexural strength concrete will be produced 
with an uncrushed gravel, the possibility of 
producing higher strength concrete by crushing the 
gravel should be investigated.  When desirable to 
limit coarse aggregate to crushed materials, modify 
this paragraph appropriately.

Do not, under any conditions, permit use of steel 
furnace slag for any aggregate.  (It is markedly 
different from iron blast furnace slag.)

In power check pads, the high temperatures from jet 
blast can cause distress in aggregates in the 
concrete.  Include bracketed item if power check 
pads are to be constructed.  If no service record is 
available, lab study of available aggregates should 
be made.

Special attention should be given to aggregates to 
be used for compass calibration pads.  Aggregates 
with magnetic properties, such as, but not limited 
to, magnetite in granites, high-iron minerals in 
traprock, pyrite in limestone, and free iron or iron 
oxide in slag aggregate should not be used.  When 
the paving of compass calibration pads is required, 
add the bracketed item concerning compass pads as 
additional requirements for coarse and fine 
aggregates.

If reclaimed portland cement concrete is permitted, 
retain the bracketed portion regarding reclaimed 
PCC; otherwise, delete.  If reclaimed PCC is 
permitted to be used, laboratory studies must be 
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performed during the design stage to validate 
mixture proportions and to evaluate relative 
durability of the concrete produced.

Retain the bracketed requirement for washing coarse 
aggregate if aggregates in the area require it.  Add 
the requirement to use a log washer or other 
specific equipment if experience in the area shows 
the need.  Delete if not needed.  It is permissible 
to list certain aggregate sources that do not 
require washing, if that is appropriate.  The 
designer must make the decision during preparation 
of specifications; do not make the Resident Engineer 
decide after award if aggregates need to be washed.

**************************************************************************

Coarse aggregate shall consist of [[crushed] [uncrushed] gravel], crushed 
stone, [crushed adequately seasoned air-cooled iron blast-furnace slag; 
steel furnace slag will not be permitted], [reclaimed portland cement 
concrete] [or a combination thereof].  [Crushed gravel shall contain not 
less than 75 percent of crushed particles by mass in each sieve size, as 
determined by COE CRD-C 171.] [Aggregate used for paving compass 
calibration hardstands shall be free of materials having undesirable 
magnetic properties, including magnetite in granite, high-iron minerals in 
traprock, and pyrite in limestone.]  [Coarse aggregate used for paving 
power check pads shall be limestone, dolomite, basalt or other approved 
material which will not cause thermal distress from jet blast.] [Reclaimed 
concrete pavement or granular base produced from required removal 
operations may be used for aggregate, provided it meets all requirements 
specified herein for aggregates.]  Aggregates as delivered to the mixers 
shall consist of clean, hard, uncoated particles meeting the requirements 
of ASTM C 33 except as specified herein.  [Coarse aggregate shall be 
washed.  Washing shall be sufficient to remove dust and other coatings.] 
[Coarse aggregate shall be cleaned by processing with an approved log 
washer.]  [Iron blast-furnace slag conforming to the grading to be used in 
the concrete shall have a compact density of not less than 1125 kg/cubic 
meter 70 lb/cu. ft. determined in accordance with ASTM C 29/C 29M].  Coarse 
aggregate shall not show more than 40 percent loss when subjected to the 
Los Angeles abrasion test in accordance with ASTM C 131.

2.2.2.2   Particle Shape Characteristics

Particles of the coarse aggregate shall be generally spherical or cubical 
in shape.  The quantity of flat and elongated particles in any size group 
shall not exceed 20 percent by weight as determined by the Flat Particle 
Test and the Elongated Particle Test of ASTM D 4791.  A flat particle is 
defined as one having a ratio of width to thickness greater than 3; an 
elongated particle is one having a ratio of length to width greater than 3.

2.2.2.3   Size and Grading

**************************************************************************
NOTE:  Fill in the blank according to the size 
aggregate available in the project area, and the 
type of paving.  For thin bonded overlays, limit the 
nominal maximum aggregate size to less than 
one-third of the uniform overlay thickness (not 
including levelling portion).  Use nominal maximum 
aggregate size of 37.5 mm (1-1/2 inch) whenever 
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possible.  A 25 mm (1-inch) nominal maximum 
aggregate size may be used to avoid durability 
problems associated with some larger size aggregate.

**************************************************************************

The nominal maximum size of the coarse aggregate shall be [37.5] [_____] mm 
[1.5] [_____] inches.  When the nominal maximum coarse size is greater than 
25 mm 1 inch, the coarse aggregates shall be graded and furnished in two 
size groups meeting the individual grading requirements of ASTM C 33, Size 
No. 4 (37.5 to 19.0 mm) (1.5 to 0.75 inches) and Size No. 67 (19.0 to 4.75 
mm) (0.75 inches to No. 4).

2.2.2.4   Deleterious Materials - Airfield Pavements

**************************************************************************
NOTE:  Include these deleterious material 
requirements for airfield paving projects only, 
otherwise, delete.  In Table 5 select columns 
showing appropriate percentage by weight in 
accordance with the following.  Delete the 
inapplicable column in the table and the heading of 
the column used.

                             Air Freezing            Average
                              Index             Precipitation for any
         Weather            Coldest year        Single Month during
         Severity           in 30 (a)           the Freezing Period
       _____________       ________________     ________________________

         Moderate           500 or less             Any Amount

         Moderate (b)       501 or more         Less than 25 mm (1 inch)

         Severe             501 or more         25 mm (1 inch) or more

(a)  Calculated as described in TM 5-852-1.  See 
ASTM C 33 for simplified map of CONUS weather 
severity.

(b)  In poorly drained areas, the weather should be 
considered severe even though the other criteria 
indicate a rating of moderate.

(c)  For Navy projects, select "Negligible Weather" 
column of Table 5. Delete the inapplicable columns 
and delete paragraphs a through h. 

**************************************************************************

The amount of deleterious material in each size group of coarse aggregate 
shall not exceed the limits shown in Table 5 below, determined in 
accordance with the test methods shown.
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TABLE 5
LIMITS OF DELETERIOUS MATERIALS IN COARSE AGGREGATE

FOR AIRFIELD PAVEMENTS
Percentage by Mass

                                       
                                       Severe   Moderate  Negligible     

          Materials (h)                 Weather  Weather   Weather
         ____________                 _______________________________________

  Clay lumps and friable                  0.2     0.2        1.0
  particles (ASTM C 142)

  Shale (a) (ASTM C 295)                  0.1     0.2         --

  Material finer than 0.075 mm            0.5     0.5        1.0
  (No. 200 sieve) (b) (ASTM C 117)

  Lightweight particles (c)               0.2     0.2        1.0
  (ASTM C 123)

  Clay ironstone (d)                      0.1     0.5         -- 
  (ASTM C 295)

  Chert and cherty stone (less than       0.1     0.5         --
  2.40 Mg/cubic meter density SSD
  (2.40 Sp. Gr.)) (e) 
( ASTM C 123) followed by ASTM C 295)

  Claystone, mudstone, and                0.1     0.1         --  
  siltstone (f) (ASTM C 295)

  Shaly and argillaceous                  0.2     0.2         -- 
  limestone (g) (ASTM C 295)

  Other soft particles                    1.0     1.0         1.0 
  (COE CRD-C 130)

  Total of all deleterious                1.0     2.0         3.0 
  substances exclusive of material
  finer than 0.075 mm (No. 200 sieve)

a.  Shale is defined as a fine-grained, thinly laminated or fissile 
sedimentary rock.  It is commonly composed of clay or silt or both.  It 
has been indurated by compaction or by cementation, but not so much as 
to have become slate.

b.  Limit for material finer than 0.075 mm (No. 200 sieve) will be 
increased to 1.5 percent for crushed aggregates if the fine material 
consists of crusher dust that is essentially free from clay or shale.

c.  The separation medium shall have a density of 2.0 Mg/cubic meter 
(Sp. Gr. of 2.0).  This limit does not apply to coarse aggregate 
manufactured from blast-furnace slag unless contamination is evident.

d.  Clay ironstone is defined as an impure variety of iron carbonate, 
iron oxide, hydrous iron oxide, or combinations thereof, commonly mixed 
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with clay, silt, or sand.  It commonly occurs as dull, earthy 
particles, homogeneous concretionary masses, or hard-shell particles 
with soft interiors.  Other names commonly used for clay ironstone are 
"chocolate bars" and limonite concretions.

e.  Chert is defined as a rock composed of quartz, chalcedony or opal, 
or any mixture of these forms of silica.  It is variable in color.  The 
texture is so fine that the individual mineral grains are too small to 
be distinguished by the unaided eye.  Its hardness is such that it 
scratches glass but is not scratched by a knife blade.  It may contain 
impurities such as clay, carbonates, iron oxides, and other minerals.  
Cherty stone is defined as any type of rock (generally limestone) that 
contains chert as lenses and nodules, or irregular masses partially or 
completely replacing the original stone.

f.  Claystone, mudstone, or siltstone, is defined as a massive 
fine-grained sedimentary rock that consists predominantly of indurated 
clay or silt without laminations or fissility.  It may be indurated 
either by compaction or by cementation.

g.  Shaly limestone is defined as limestone in which shale occurs as 
one or more thin beds or laminae.  These laminae may be regular or very 
irregular and may be spaced from a few inches down to minute fractions 
of an inch.  Argillaceous limestone is defined as a limestone in which 
clay minerals occur disseminated in the stone in the amount of 10 to 50 
percent by weight of the rock; when these make up from 50 to 90 
percent, the rock is known as calcareous (or dolomitic) shale (or 
claystone, mudstone, or siltstone).

h.  Testing shall be performed in accordance with the referenced test 
methods, except that the minimum sample size shall be as specified in 
Paragraph: Testing Deleterious Materials-Airfields Only.

2.2.2.5   Testing Sequence  Deleterious Materials -- Airfields Only

**************************************************************************
NOTE:  Contact TSMCX for guidance on available 
petrographers in USACE.  Use first option for Navy 
projects; second option applies to Army and Air 
Force.

**************************************************************************

The Contractor will not be entitled to any extension of time or additional 
payment due to any delays caused by the testing, evaluation, or personnel 
requirements. Sample sizes shall be in accordance with the referenced test 
methods.  The size of the sample shall be at least 90 kg 200 pounds for the 
19 to 37 mm 3/4 to 1-1/2 inch size and 12 kg 25 pounds for the 4.75 to 19 
mm No. 4 to 3/4 inch coarse aggregate and 5 kg 10 pounds for the fine 
aggregate.  The Contractor shall provide facilities for the ready 
procurement of representative test samples.  The testing procedure on each 
sample of coarse aggregate for compliance with limits on deleterious 
materials shall be as follows:

Step 1:  Test full sample for material finer than the 0.075 mm No. 200 
sieve.  Discard material finer than the 0.075 mm No. 200 sieve.

Step 2:  Test remaining full sample for clay lumps and friable 
particles and remove.
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Step 3:  Test remaining full sample for lightweight particles 
(Sp.Gr.2.0) and remove.

Step 4.  Test remaining full sample for chert and/or cherty stone with 
SSD density of less than 2.40 Mg/cubic meter (Sp. Gr. 2.40).  Remove 
lightweight chert and/or cherty stone.  Restore other materials less 
than 2.40 to the sample.

Step 5:  Test remaining sample for clay-ironstone, shale, claystone, 
mudstone, siltstone, shaly and/or argillaceous limestone, and remove.

Step 6:  Test approximately one-fifth of remaining full sample for 
other soft particles.

2.2.2.6   Deleterious Material-Road Pavements

**************************************************************************
NOTE:  Use this paragraph only for heavy-duty 
pavements, roads, streets, and parking lots for 
vehicular and tracked traffic.  Otherwise, delete.

**************************************************************************

The amount of deleterious material in each size group of coarse aggregate 
shall not exceed the limits in the following table when tested as indicated.

LIMITS OF DELETERIOUS MATERIALS IN COARSE
AGGREGATE FOR ROAD PAVEMENTS

Percentage by Mass

          Clay lumps and friable particles                    2.0
          (ASTM C 142)

          Material finer than 0.075 mm                        1.0
          (No. 200 sieve) (ASTM C 117)

          Lightweight particles                               1.0
          (ASTM C 123)

          Other soft particles                                2.0
          (COE CRD-C 130)

         Total of all deleterious substances,                 5.0 
         exclusive of material finer than 
         0.075 mm No. 200 sieve

The limit for material finer than the 0.075 mm No. 200 sieve will be 
increased to 1.5 percent for crushed aggregates consisting of crusher dust 
that is essentially free from clay or shale.  The separation medium for 
lightweight particles shall have a density of 2.0 Mg/cubic meter (Sp. Gr. 
2.0).  This limit does not apply to coarse aggregate manufactured from 
blast-furnace slag unless contamination is evident.

2.2.3   Fine Aggregate

2.2.3.1   Composition

Fine aggregate shall consist of natural sand, manufactured sand, or a 
combination of the two, and shall be composed of clean, hard, durable 
particles.  [Aggregate used for paving compass calibration hardstands shall 
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be free of materials having undesirable magnetic properties, including 
magnetite in granite, high-iron minerals in traprcok, and pyrite in 
limestone.] Irrespective of the source from which it is obtained, all fine 
aggregate shall be composed of clean, hard, durable particles meeting the 
requirements of ASTM C 33.  Each type of fine aggregate shall be stockpiled 
and batched separately.  Particles of the fine aggregate shall be generally 
spherical or cubical in shape.

2.2.3.2   Grading

Grading of the fine aggregate, as delivered to the mixer, shall conform to 
the requirements of ASTM C 33 and shall have a fineness modulus of not less 
than 2.50 nor more than 3.00.

2.2.3.3   Deleterious Material

The amount of deleterious material in the fine aggregate shall not exceed 
the following limits by mass:

                   Material                        Percentage by Mass
                  __________                       ___________________

  Clay lumps and friable particles ASTM C 142                    1.0

  Material finer than 0.075 mm (No. 200 sieve) ASTM C 117        3.0

  Lightweight particles ASTM C 123 using a medium                0.5
  with a density of 2.0 Mg/cubic meter (Sp. Gr. of 2.0))

                        Total of all above                       3.0

2.3   CHEMICAL ADMIXTURES

2.3.1   General Requirements

Chemical admixtures may only be used when the specific admixture type and 
manufacturer is the same material used in the mixture proportioning 
studies.  The air-entraining admixture shall conform to ASTM C 260.  An 
accelerator conforming to ASTM C 494/C 494M, Type C, may be used only when 
specified in paragraph: SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES 
and shall not be used to reduce the amount of cementitious material used.  
Calcium chloride and admixtures containing calcium chloride shall not be 
used.  Retarding or water-reducing admixture shall meet the requirements of 
ASTM C 494/C 494M, Type A,  B, or D, except that the 6-month and 1-year 
compressive strength tests are waived.  ASTM C 494/C 494M, Type F and G 
high range water reducing admixtures and ASTM C 1017/C 1017M  flowable 
admixtures shall not be used.

2.3.2   Lithium Nitrate

**************************************************************************
NOTE: Contact the TSCMX, Navy EFD, NFESC, or AFCESA 
before specifying Lithium Nitrate to mitigate 
Aggregate-Silica Reaction (ASR).  Coordinate with 
manufacturer regarding Lithium Nitrate dosage.

**************************************************************************

The lithium admixture shall be a nominal 30 percent aqueous solution of 
Lithium Nitrate, with a density of 1.2 kilograms per liter 10 pounds per 
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gallon, and shall have the approximate chemical form as shown below:

               Constituent              Limit (Percent by Mass)
            LiNo (Lithium Nitrate)           30 +/- 0.5
            SO   (Sulfate Ion)              0.1  (max)
            Cl   (Chloride Ion)             0.2  (max)
            Na   (Sodium Ion)               0.1  (max)
            K    (Potassium Ion)            0.1  (max)

The Lithium Nitrate manufacturer shall provide a trained representative to 
supervise the lithium nitrate admixture dispensing and mixing operations.

2.4   MEMBRANE FORMING CURING COMPOUND

**************************************************************************
NOTE:  ASTM C 309 may be used for roads and streets 
and Navy airfield pavements.  Use CRD-C 300 for Army 
or Air Force airfield pavement projects.

**************************************************************************

Membrane forming curing compound shall [be a white pigmented compound 
conforming to COE CRD-C 300.] [conform to ASTM C 309, white-pigmented Type 
2, Class B].

2.5   WATER

Water for mixing and curing shall be fresh, clean, potable, and free of 
injurious amounts of oil, acid, salt, or alkali, except that non-potable 
water may be used if it meets the requirements of ASTM C 94/C 94M.

2.6   JOINT MATERIALS

**************************************************************************
NOTE:  Edit as appropriate for project requirements. 
 Coordinate with UFGS 02760A and 02762A for Army and 
Air Force projects.  Coordinate with UFGS 02762N for 
Navy projects.

**************************************************************************

2.6.1   Expansion Joint Material

Expansion joint filler shall be a preformed material conforming to [ASTM D 
1751 or] [ASTM D 1752 Type [II] [III].]  Expansion joint filler shall be 20 
mm 3/4 inch thick, and shall be furnished in a single full depth piece.

2.6.2   Slip Joint Material

Slip joint material shall be 6 mm 1/4 inch thick expansion joint filler 
conforming to para: Expansion Joint Material.

2.7   REINFORCING

**************************************************************************
NOTE:  Edit these paragraphs to conform to project 
requirements.  Delete those not needed.  Add 
epoxy-coated bars (ASTM A 775) or low-alloy bars 
(ASTM A 706) when required by design.

**************************************************************************
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All reinforcement shall be free from loose, flaky rust, loose scale, oil, 
grease, mud, or other coatings that might reduce the bond with concrete.  
Removal of thin powdery rust and tight rust is not required.  However, 
reinforcing steel which is rusted to the extent that it does not conform to 
the required dimensions or mechanical properties shall not be used.

2.7.1   Reinforcing Bars and Bar Mats

Reinforcing bars shall conform to [ASTM A 615/A 615M, billet-steel] [ASTM A 
996/A 996M, rail and axle steel], Grade 60 [_____].  Bar mats shall conform 
to ASTM A 184/A 184M.  The bar members shall be [billet] [rail] [axle] 
steel.

2.7.2   Deformed Welded Wire Reinforcement

Deformed Welded Wire Reinforcement shall conform to ASTM A 497/A 497M, and 
shall be furnished in flat sheets.

2.8   DOWELS AND TIE BARS

**************************************************************************
NOTE:  Retain paragraph on dowels.  Even if not 
required, design should normally allow dowels as an 
option.  Edit tie bars as required by design.

**************************************************************************

2.8.1   Dowels

Dowels shall be single piece bars fabricated or cut to length at the shop 
or mill before delivery to the site.  Dowels shall be free of loose, flaky 
rust and loose scale and shall be clean and straight.  Dowels may be 
sheared to length provided that the deformation from true shape caused by 
shearing does not exceed 1 mm 0.04 inch on the diameter of the dowel and 
does not extend more than 1 mm 0.04 inch from the end of the dowel.  Dowels 
shall be plain (non-deformed) steel bars conforming to ASTM A 615/A 615M, 
Grade 40 or 60; ASTM A 996/A 996M, Grade 50 or 60.  Dowel bars shall be 
epoxy coated in conformance with ASTM A 775/A 775M.  Grout retention rings 
shall be fully circular metal or plastic devices capable of supporting the 
dowel until the epoxy hardens.

2.8.2   Dowel Bar Assemblies

Dowel bar assemblies shall consist of a framework of metal bars or wires 
arranged to provide rigid support for the dowels throughout the paving 
operation, with a minimum of four continuous bars or wires extending along 
the joint line.  The dowels shall be welded to the assembly or held firmly 
by mechanical locking arrangements that will prevent them from rising, 
sliding out, or becoming distorted during paving operations.

2.8.3   Tie Bars

Tie bars shall be deformed steel bars conforming to ASTM A 615/A 615M, or 
ASTM A 996/A 996M, Grade 60 [_____], and of the sizes and dimensions 
indicated.  Deformed rail steel bars and high-strength billet or axle steel 
bars, Grade 50 or higher, shall not be used for bars that are bent and 
straightened during construction.
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2.9   EPOXY RESIN

All epoxy-resin materials shall be two-component materials conforming to 
the requirements of ASTM C 881/C 881M, Class as appropriate for each 
application temperature to be encountered, except that in addition, the 
materials shall meet the following requirements:

a.  Material for use for embedding dowels and anchor bolts shall be 
Type IV, Grade 3.

b.  Material for use as patching materials for complete filling of 
spalls and other voids and for use in preparing epoxy resin mortar 
shall be Type III, Grade as approved.

c.  Material for use for injecting cracks shall be Type IV, Grade 1.

d.  Material for bonding freshly mixed portland cement concrete or 
mortar or freshly mixed epoxy resin concrete or mortar to hardened 
concrete shall be Type V, Grade as approved.

2.10   SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES

**************************************************************************
NOTE:  Fill in blanks as appropriate.  Specified 
strength must be the flexural strength used in the 
structural design of the pavement and should not 
exceed 650 psi (4.5 MPa) at 90 days of age.  
Designer must also ensure that this strength is 
attainable with the available aggregates, without 
excessive cement content.  Air content should be 
specified as 6 percent where freezing and thawing is 
a concern and 4 percent where it is not a concern.  
Specify strength at 90 days.  However, modify to 
28-days in line 2 if 28-day strength is used in 
paragraph, Flexural Strength and Thickness.  Be sure 
this and succeeding paragraphs correlate.

**************************************************************************

2.10.1   Specified Flexural Strength

**************************************************************************
NOTE:  The designer has the option "Beams" or 
"Cylinders/Beams" to specify flexural strength for 
concrete.

**************************************************************************

Specified flexural strength, R, for concrete is [_____] MPa psi at [28] 
[90] days, as determined by tests made in accordance with ASTM C 78 of 
beams fabricated and cured in accordance with ASTM C 192/C 192M, as 
determined by equivalent flexural strength, as specified in paragraph: 
Mixture Proportioning for Flexural Strength.  Maximum allowable 
water-cementitious material ratio is 0.45.  The water-cementitious material 
ratio will be the equivalent water-cement ratio as determined by conversion 
from the weight ratio of water to cement plus pozzolan, and ground 
granulated blast furnace slag by the mass equivalency method described in 
ACI 211.1.  The concrete shall be air-entrained with a total air content of 
[_____] plus or minus 1.5 percentage points, at the point of placement.  
Air content shall be determined in accordance with ASTM C 231.  The maximum 
allowable slump of the concrete at the point of placement shall be 50 mm 2 
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inches for pavement constructed with fixed forms.  For slipformed pavement, 
at the start of the project, the Contractor shall select a maximum 
allowable slump which will produce in-place pavement meeting the specified 
tolerances for control of edge slump.  The selected slump shall be 
applicable to both pilot and fill-in lanes.

2.10.2   Concrete Temperature

The temperature of the concrete as delivered shall conform to the 
requirements of paragraphs, Paving in Hot Weather and Paving in Cold 
Weather.  Temperature of concrete shall be determined in accordance with 
ASTM C 1064/C 1064M.

2.10.3   Concrete Strength for Final Acceptance

**************************************************************************
NOTE:  The designer has the option to specify 
concrete strength by using "Cylinders/Beams" or 
"Beams".

**************************************************************************

The strength of the concrete will be considered acceptable when the average 
equivalent [90-day] [28-day] flexural strengths for each lot are above 
the'Specified Flexural Strength' as determined by correlation with 14-day 
compressive strength tests specified in paragraph: Mixture Proportioning 
for Flexural Strength, The strength of the concrete will be considered 
acceptable when the equivalent [90-day] [28-day] flexural strengths for 
each lot are above the'Specified Flexural Strength' as determined by 
correlation with 14-day flexural strength tests specified in paragraph: 
Mixture Proportioning for Flexural Strength, and no individual set (2 
specimens per sublot) in the lot are 170 kPa 25 psi or more below the 
equivalent 'Specified Flexural Strength'.  If any lot or sublot, 
respectively, fails to meet the above criteria, the lot or sublot shall be 
removed and replaced at no additional cost to the Government.  This is in 
addition to and does not replace the average strength required for 
day-to-day CQC operations as specified in paragraph: Average CQC Flexural 
Strength Required for Mixtures.

2.11   MIXTURE PROPORTIONS

**************************************************************************
NOTE:  Edit bracketed items as appropriate.  
Normally, permit accelerator only with fast-track 
paving.  If approval has been obtained and airfield 
pavement has been designed and specified for 28-day 
flexural strength in paragraph: Specified Flexural 
Strength, modify the following subparagraphs 
accordingly.  Do the same if this is road pavement 
designed for 28-day strength.  Use the higher 
bracketed cement content if pozzolan is used.

**************************************************************************

2.11.1   Composition

**************************************************************************
NOTE:  Use the first option for Army and Air Force 
jobs; use the second option for Navy jobs only.

**************************************************************************
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Concrete shall be composed of cementitious material, water, fine and coarse 
aggregates, and admixtures.  Class F flyash or Class N Pozzolan, if used 
with non alkali reactive aggregates, shall consist of not less than 15 
percent of the cementitious material by mass and not more than 35 percent. 
GGBF slag, if used with non alkali reactive aggregates, shall consist of 
not less than 20 percent of the cementitious material by mass and not more 
than 50 percent.  If Class F fly ash, Class N pozzolan, or GGBF slag is 
required to mitigate potential alkali-aggregate reactivity, the percentage 
by mass, as determined from the modified ASTM C 1260 testing shall be used 
in the mixture proportioning studies.  Class F pozzolan or GGBF slag shall 
be used in all concrete mixtures.  Class F pozzolan shall consist of not 
less than 25 percent of cementitious materials by mass and not more than 40 
percent.  GGBF slag shall consist of not less than 40 percent of the 
cementitious material by mass and not more than 50 percent.  The total 
cementitious material content shall be at least [280 kg/cubic meter 470 
lb./cu. yd.] [310 kg/cubic meter 517 lb./cu. yd.].  Admixtures shall 
consist of air entraining admixture [and shall also include] [and may also 
include, as approved] [accelerator] [retarder] [water-reducing admixture].

2.11.2   Proportioning Studies

Trial design batches, mixture proportioning studies, and testing 
requirements shall be the responsibility of the Contractor.  Trial mixtures 
having proportions, slumps, and air content suitable for the work shall be 
based on methodology described in ACI 211.1, modified as necessary to 
accommodate flexural strength.

2.11.2.1   Water-Cement Ratio

At least three different water-cement ratios, which will produce a range of 
strength encompassing that required on the project, shall be used.  The 
maximum allowable water-cement ratio required in paragraph: Specified 
Flexural Strength will be the equivalent water-cement ratio as determined 
by conversion from the mass ratio of water to cement plus pozzolan, and 
ground granulated blast furnace (GGBF) slag by the weight equivalency 
method as described in ACI 211.1.  In the case where GGBF slag is used, the 
mass of the GGBF slag shall be included in the equations in ACI 211.1 for 
the term P, which is used to denote the mass of pozzolan.  Laboratory trial 
mixtures shall be proportioned for maximum permitted slump and air content.

2.11.2.2   Trial Mixture Studies

Separate sets of trial mixture studies shall be made for each combination 
of cementitious materials and each combination of admixtures proposed for 
use.  No combination of either shall be used until proven by such studies, 
except that, if approved in writing and otherwise permitted by these 
specifications, an accelerator or a retarder may be used without separate 
trial mixture study.  Separate trial mixture studies shall also be made for 
concrete for each placing method proposed.  The temperature of concrete in 
each trial batch shall be reported.  Each mixture shall be designed to 
promote easy and suitable concrete placement, consolidation and finishing, 
and to prevent segregation and excessive bleeding.

2.11.2.3   Mixture Proportioning for Flexural Strength

**************************************************************************
NOTE:  The first option, "Beams", includes items a 
through i; the second option "Cylinders/Beams" 
includes the second listing of items a through j.
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**************************************************************************

The following step by step procedure shall be followed:

a.  Fabricate all beams for each mixture from the same batch or blend 
of batches.  Fabricate and cure all beams in accordance with ASTM 
C 192/C 192M, using 152 x 152 mm 6 x 6 inch steel beam forms.

b.  Test beams in accordance with ASTM C 78.

c.  Fabricate and cure test beams from each mixture for 3, 7, 14, [28] 
and [90]-day flexural tests; 6 beams to be tested per age.

d.  Using the average strength for each w/c at each age, plot all 
results from each of the three mixtures on separate graphs for w/c 
versus:
3-day flexural strength
7-day flexural strength
14-day flexural strength
[28-day flexural strength]
[90-day flexural strength]

e.  From these graphs select a w/c that will produce a mixture giving 
a [28] [90]-day flexural strength equal to the required strength 
determined in accordance with paragraph "Average CQC Flexural 
Strength Required for Mixtures".

f.  Using the above selected w/c, select from the graphs the expected 
3, 7 and 14-day flexural strengths.

g.  From the above expected strengths for the selected mixture, 
determine the Ratio of the 7-day flexural strength of the selected 
mixture to the [28] [90]-day flexural strength of the mixture (for 
CQC control).

h.  From the above expected strengths for the selected mixture, 
determine the Ratio of the 14-day flexural strength of the 
selected mixture to the [28] [90]-day flexural strength of the 
mixture (for acceptance).

i.  No concrete pavement shall be placed until the Contracting Officer 
has approved the Contractor's mixture proportions.

a.  Fabricate all beams and cylinders for each mixture from the same 
batch or blend of batches.  Fabricate and cure all beams and 
cylinders in accordance with ASTM C 192/C 192M, using 152 x 152 mm 
6 x 6 inch steel beam forms  and 152 x 305 mm 6 x 12 inch steel 
cylinder forms.

b.  Test beams in accordance with ASTM C 78, cylinders in accordance 
with ASTM C 39/C 39M.

c.  Fabricate and cure test beams from each mixture for 3, 7, 14, [28] 
and [90]-day flexural tests; 6 beams to be tested per age.

d.  Fabricate and cure test cylinders from each mixture for 3, 7, 14, 
[28] and [90]-day compressive strength tests; 6 cylinders to be 
tested per age.
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e.  Using the average strength for each w/c at each age, plot all 
results from each of the three mixtures on separate graphs for w/c 
versus:
3-day flexural strength
7-day flexural strength
14-day flexural strength
[28-day flexural strength]
[90-day flexural strength]

3-day compressive strength
7-day compressive strength
14-day compressive strength
[28-day compressive strength]
[90-day compressive strength]

f.  From these graphs select a w/c that will produce a mixture giving 
a [28] [90]-day flexural strength equal to the required strength 
determined in accordance with paragraph "Average CQC Flexural 
Strength Required for Mixtures".

g.  Using the above selected w/c, select from the graphs the expected 
3, 7, 14, [28] [90]-day flexural strengths and the expected 3, 7, 
14, [28] [90]-day compressive strengths for the mixture.

h.  From the above expected strengths for the selected mixture 
determine the following Correlation Ratios:

(1)  Ratio of the 14-day compressive strength of the selected 
mixture to the [28] [90]-day flexural strength of the mixture (for 
acceptance).

(2)  Ratio of the 7-day compressive strength of the selected 
mixture to the [28] [90]-day flexural strength of the mixture (for 
CQC control).

i.  If there is a change in materials, additional mixture design 
studies shall be made using the new materials and new Correlation 
Ratios shall be determined.

j.  No concrete pavement shall be placed until the Contracting Officer 
has approved the Contractor's mixture proportions.

2.11.3   Contractor Quality Control for Average Flexural Strength

**************************************************************************
NOTE:  The first option at the end of this paragraph 
is for "Cylinders/Beams" and the second option is 
for "Beams".

**************************************************************************

The Contractor's day to day production shall be controlled (CQC) in 
accordance with the criteria herein, in the following subparagraphs, and in 
paragraph: Concrete Strength Testing for CQC.  This is entirely different 
from the acceptance requirements of paragraph: Concrete Strength for Final 
Acceptance, and it is mandatory that both sets of requirements must be met. 
 In order to ensure meeting the strength requirements specified in 
paragraph: SPECIFIED CONCRETE STRENGTH AND OTHER PROPERTIES, during 
production, the mixture proportions selected during mixture proportioning 
studies and used during construction shall produce a required average CQC 
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flexural strength exceeding the specified strength, R, by the amount 
indicated below.  This required average CQC flexural strength, Ra, will be 
used only for CQC operations as specified in paragraph: TESTING AND 
INSPECTION FOR CONTRACTOR QUALITY CONTROL and as specified in the previous 
paragraph.  During production, the required Ra shall be adjusted , as 
appropriate and as approved, based on the standard deviation of equivalent 
[28] [90] average [28] [90]-day strengths being attained during paving.

a.  From Previous Test Records:  Where a concrete production facility 
has previous test records current to within 18 months, a standard 
deviation shall be established in accordance with the applicable 
provisions of ACI 214.3R.  Test records from which a standard 
deviation is calculated shall represent materials, quality control 
procedures, and conditions similar to those expected, shall 
represent concrete produced to meet a specified flexural strength 
or strengths within 1 MPa 150 psi of the [28] [90]-day flexural 
strength specified for the proposed work, and shall consist of at 
least 30 consecutive tests.  The Contractor shall perform 
verification testing, as directed by the Contracting Officer, to 
document the current strength.  A strength test shall be the 
average of the strengths of two specimens made from the same 
sample of concrete and tested at [28] [90] days.  Required average 
CQC flexural strength, Ra, used as the basis for selection of 
concrete proportions shall be the value from the equation that 
follows, using the standard deviation as determined above:

Ra = R + 1.34S

Where:  S    = standard deviation
R    = specified flexural strength
Ra = required average flexural strength

Where a concrete production facility does not have test records 
meeting the requirements above but does have a record based on 15 
to 29 consecutive tests, a standard deviation shall be established 
as the product of the calculated standard deviation and a 
modification factor from the following table:

                                          MODIFICATION FACTOR
          NUMBER OF TESTS                FOR STANDARD DEVIATION

               15                                 1.16
               20                                 1.08
               25                                 1.03
            30 or more                            1.00

b.  Without Previous Test Records:  When a concrete production 
facility does not have sufficient field strength test records for 
calculation of the standard deviation, the required average 
strength, Ra, shall be determined by adding 15 percent to the 
specified flexural strength, R.

PART 3   EXECUTION

3.1   PREPARATION FOR PAVING

Before commencing paving, the following shall be performed.  If used, forms 
shall be in place, cleaned, coated, and adequately supported.  Any 
reinforcing steel needed shall be at the paving site.  All transporting and 
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transfer equipment shall be ready for use, clean, and free of hardened 
concrete and foreign material.  Equipment for spreading, consolidating, 
screeding, finishing, and texturing concrete shall be at the paving site, 
clean and in proper working order.  All equipment and material for curing 
and for protecting concrete from weather or mechanical damage shall be at 
the paving site, in proper working condition, and in sufficient amount for 
the entire placement.

3.1.1   Weather Prevention

When windy conditions during paving appear probable, equipment and material 
shall be at the paving site to provide windbreaks, shading, fogging, or 
other action to prevent plastic shrinkage cracking or other damaging drying 
of the concrete.

3.1.2   Proposed Techniques

**************************************************************************
NOTE:  Include joint layout and typical detail of 
joint/dowel bar spacing in drawings and coordinate 
with paragraph:  Placing Dowels and Tie Bars.  
Insert office title for approval of joint plan 
changes.

**************************************************************************

The Contractor shall submit for approval the following items:

  a.  A description of the placing and protection methods proposed 
when concrete is to be placed in or exposed to hot, cold, or rainy 
weather conditions.

  b.  A detailed paving sequence plan and proposed paving pattern 
showing all planned construction joints; transverse and 
longitudinal dowel bar spacing; and identifying pilot lanes and 
hand placement areas.  No deviation from the jointing pattern 
shown on the drawings shall be made without written approval of 
the [design engineer] [_____].

  c.  Plan and equipment proposed to control alignment of sawn 
joints within the specified tolerances.

  d.  Data on the curing equipment, media and methods to be used.

  e.  Data on profilograph and methods to measure pavement 
smoothness.

  f.  Pavement demolition work plan, presenting the proposed 
methods and equipment to remove existing pavement and protect 
pavement to remain in place.

3.2   CONDITIONING OF UNDERLYING MATERIAL

3.2.1   General Procedures

Underlying material, upon which concrete is to be placed shall be clean, 
damp, and free from debris, waste concrete or cement, frost, ice, and 
standing or running water.  Prior to setting forms or placement of 
concrete, the underlying material shall be well drained and shall have been 
satisfactorily graded and uniformly compacted in accordance with the 
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applicable Section of these specifications.  The surface of the underlying 
material shall be tested as to crown, elevation, and density in advance of 
setting forms or of concrete placement using slip-form techniques.  High 
areas shall be trimmed to proper elevation.  Low areas shall be filled and 
compacted to a condition similar to that of surrounding grade, or filled 
with concrete monolithically with the pavement.  Low areas filled with 
concrete shall not be cored for thickness to avoid biasing the average 
thickness used for evaluation and payment adjustment.  Any underlying 
material disturbed by construction operations shall be reworked and 
recompacted to specified density immediately in front of the paver.  If a 
slipform paver is used, the same underlying material under the paving lane 
shall be continued beyond the edge of the lane a sufficient distance and 
shall be thoroughly compacted and true to grade to provide a suitable 
trackline for the slipform paver and firm support for the edge of the 
paving lane.

3.2.2   Traffic on Underlying Material

**************************************************************************
NOTE:  Transporting equipment should not be allowed 
to operate on the prepared underlying material for 
airfield paving.  Operating hauling equipment in the 
paving lane will cause the paver to stop frequently, 
producing a discontinuity in the pavement surface.  
Edit bracketed items as appropriate and coordinate 
with Part 1, subparagraph: Transfer and Spreading 
Equipment.

**************************************************************************

After the underlying material has been prepared for concrete placement, no 
equipment shall be permitted thereon.  Subject to specific approval, 
crossing of the prepared underlying material at specified intervals for 
construction purposes may be permitted, provided rutting or indentations do 
not occur.  The surface shall be reworked and reprepared to the 
satisfaction of the Contracting Officer before concrete is placed.  No 
transporting equipment shall be allowed to operate on the prepared and 
compacted underlying material in front of the paver-finisher.  [Equipment 
shall be allowed to operate on the underlying material only if approved in 
writing and only if no damage is done to the underlying material and its 
degree of compaction.  Any disturbance to the underlying material that does 
occur shall be corrected, as approved, before the paver-finisher or the 
deposited concrete reaches the location of the disturbance and the 
equipment shall be replaced or procedures changed to prevent any future 
damage.]

3.3   WEATHER LIMITATIONS

3.3.1   Placement and Protection During Inclement Weather

The Contractor shall not commence placing operations when heavy rain or 
other damaging weather conditions appear imminent.  At all times when 
placing concrete, the Contractor shall maintain on-site sufficient 
waterproof cover and means to rapidly place it over all unhardened concrete 
or concrete that might be damaged by rain.  Placement of concrete shall be 
suspended whenever rain, high winds, or other damaging weather commences to 
damage the surface or texture of the placed unhardened concrete, washes 
cement out of the concrete, or changes the water content of the surface 
concrete.  All unhardened concrete shall be immediately covered and 
protected from the rain or other damaging weather.  Any slab damaged by 
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rain or other weather shall be completely removed full depth, by full slab 
width, to the nearest original joint, and replaced at the Contractor's 
expense as specified in paragraph: REPAIR, REMOVAL AND REPLACEMENT OF NEWLY 
CONSTRUCTED SLABS, 

3.3.2   Paving in Hot Weather

**************************************************************************
NOTE:  Additional information concerning hot weather 
concreting may be obtained from ACI 305R.  Do not 
delete this paragraph or the next paragraphs dealing 
with weather.

**************************************************************************

When the ambient temperature during paving is expected to exceed 32 degrees 
C 90 degrees F, the concrete shall be properly placed and finished in 
accordance with procedures previously submitted, approved, and as specified 
herein.  The concrete temperature at time of delivery to the forms shall 
not exceed the temperature shown in the table below when measured in 
accordance with ASTM C 1064/C 1064M.  Cooling of the mixing water or 
aggregates or placing in the cooler part of the day may be required to 
obtain an adequate placing temperature.  Steel forms and reinforcing shall 
be cooled as needed to maintain steel temperatures below 49 degrees C 120 
degrees F.  Transporting and placing equipment shall be cooled or protected 
if necessary to maintain proper concrete placing temperature.  The finished 
surfaces of the newly laid pavement shall be kept damp by applying a fog 
spray (mist) with approved spraying equipment until the pavement is covered 
by the curing medium.

Maximum Allowable Concrete Placing Temperature

    Relative Humidity, Percent,           Maximum Allowable Concrete
    During Time of Concrete Placement     Temperature in Degrees C  
   ___________________________________   _________________________   

         Greater than 60                           33                    
              40-60                                30                    
         Less than 40                              27                    

Maximum Allowable Concrete Placing Temperature

    Relative Humidity, Percent,           Maximum Allowable Concrete
    During Time of Concrete Placement     Temperature in Degrees F
   ___________________________________   _____________________________

         Greater than 60                           90
              40-60                                85
         Less than 40                              80

3.3.3   Prevention of Plastic Shrinkage Cracking

During weather with low humidity, and particularly with high temperature 
and appreciable wind, the Contractor shall develop and institute measures 
to prevent plastic shrinkage cracks from developing.  If plastic shrinkage 
cracking occurs, further placement of concrete shall be halted until 
protective measures are in place to prevent further cracking.  Periods of 
high potential for plastic shrinkage cracking can be anticipated by use of 
Fig. 2.1.5 of ACI 305R.  In addition to the protective measures specified 
in the previous paragraph, the concrete placement shall be further 
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protected by erecting shades and windbreaks and by applying fog sprays of 
water, the addition of monomolecular films, or wet covering.  When such 
water treatment is stopped, curing procedures shall be immediately 
commenced.  Plastic shrinkage cracks that occur shall be repaired in 
accordance with paragraph: REPAIR, REMOVAL, REPLACEMENT OF NEWLY 
CONSTRUCTED SLABS.  Plastic shrinkage cracks shall never be troweled over 
or filled with slurry.

3.3.4   Paving in Cold Weather

Cold weather paving shall conform to ACI 306R.  Special protection 
measures, as specified herein, shall be used if freezing temperatures are 
anticipated before the expiration of the specified curing period.  
Placement of concrete shall not begin unless the ambient temperature is at 
least 2 degrees C 35 degrees F and rising.  Thereafter, placement of 
concrete shall be halted whenever the ambient temperature drops below 5 
degrees C 40 degrees F.  When the ambient temperature is less than 10 
degrees C 50 degrees F, the temperature of the concrete when placed shall 
be not less than 10 degrees C 50 degrees F nor more than 25 degrees C 75 
degrees F.  Heating of the mixing water or aggregates will be required to 
regulate the concrete placing temperature.  Materials entering the mixer 
shall be free from ice, snow, or frozen lumps.  Salt, chemicals or other 
materials shall not be incorporated in the concrete to prevent freezing.  
If allowed under paragraph: MIXTURE PROPORTIONS, an accelerating admixture 
may be used when the ambient temperature is below 10 degrees C 50 degrees F. 
 Covering and other means shall be provided for maintaining the concrete at 
a temperature of at least 10 degrees C 50 degrees F for not less than 72 
hours after placing, and at a temperature above freezing for the remainder 
of the curing period.  Pavement slabs damaged by freezing shall be removed 
full depth, by full slab width, to the nearest original joint, and replaced 
at the Contractor's expense as specified in paragraph: REPAIR, REMOVAL, 
REPLACEMENT OF NEWLY CONSTRUCTED SLABS.

3.4   CONCRETE PRODUCTION

**************************************************************************
NOTE:  Designer must correlate these paragraphs with 
paragraph EQUIPMENT.  Delete item in brackets if 
truck mixers are not permitted.

**************************************************************************

Batching, mixing, and transporting equipment shall have a capacity 
sufficient to maintain a continuous, uniform forward movement of the paver 
of not less than 0.8 m 2.5 feet per minute.  Concrete shall be deposited in 
front of the paver within 45 minutes from the time cement has been charged 
into the mixing drum, except that if the ambient temperature is above 32 
degrees C 90 degrees F, the time shall be reduced to 30 minutes.  Every 
load of concrete delivered to the paving site shall be accompanied by a 
batch ticket from the operator of the batching plant.  Tickets shall be on 
approved forms and shall show at least the mass, or volume, of all 
ingredients in each batch delivered, [the water meter and revolution meter 
reading on truck mixers] and the time of day.  Tickets shall be delivered 
to the placing foreman who shall keep them on file and deliver them to the 
Government weekly.

3.4.1   Batching and Mixing Concrete

Scale pivots and bearings shall be kept clean and free of rust.  Any 
equipment which fails to perform as specified shall immediately be removed 
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from use until properly repaired and adjusted, or replaced.

3.4.2   Transporting and Transfer - Spreading Operations

Non-agitating equipment shall be used only on smooth roads and for haul 
time less than 15 minutes.  Concrete shall be deposited as close as 
possible to its final position in the paving lane.  All equipment shall be 
operated to discharge and transfer concrete without segregation.  In no 
case shall dumping of concrete in discrete piles be permitted.  No transfer 
or spreading operation which requires the use of front-end loaders, dozers, 
or similar equipment to distribute the concrete will be permitted.  All 
batching and mixing, transporting, transferring, paving, and finishing 
shall be properly coordinated and controlled such that the paver-finisher 
has a continuous forward movement at a reasonably uniform speed from 
beginning to end of each paving lane, except for inadvertent equipment 
breakdown.  Failure to achieve this shall require the Contractor to halt 
operations, regroup, and modify operations to achieve this requirement.

3.5   PAVING

**************************************************************************
NOTE:  Designer must correlate these paragraphs with 
paragraph EQUIPMENT.

**************************************************************************

3.5.1   General Requirements

Pavement shall be constructed with paving and finishing equipment utilizing 
rigid fixed forms or by use of slipform paving equipment.  Paving and 
finishing equipment and procedures shall be capable of constructing paving 
lanes of the required width at a rate of at least 30 m 100 feet of paving 
lane per hour on a routine basis.  Paving equipment and its operation shall 
be controlled, and coordinated with all other operations, such that the 
paver-finisher has a continuous forward movement, at a reasonably uniform 
speed, from beginning to end of each paving lane, except for inadvertent 
equipment breakdown.  Workmen with foreign material on their footwear or 
construction equipment that might deposit foreign material shall not be 
permitted to walk or operate in the plastic concrete.  Where an open-graded 
granular base is required under the concrete, the Contractor shall select 
paving equipment and procedures which will operate properly on the base 
course without causing displacement or other damage.

3.5.2   Consolidation

Concrete shall be consolidated with the specified type of lane-spanning, 
gang-mounted, mechanical, immersion type vibrating equipment mounted in 
front of the paver, supplemented, in rare instances as specified, by 
hand-operated vibrators.  The vibrators shall be inserted into the concrete 
to a depth that will provide the best full-depth consolidation but not 
closer to the underlying material than 50 mm 2 inches.  Excessive vibration 
shall not be permitted.  If the vibrators cause visible tracking in the 
paving lane, the paving operation shall be stopped and equipment and 
operations modified to prevent it.  Concrete in small, odd-shaped slabs or 
in isolated locations inaccessible to the gang-mounted vibration equipment 
shall be vibrated with an approved hand-operated immersion vibrator 
operated from a bridge spanning the area.  Vibrators shall not be used to 
transport or spread the concrete.  Hand-operated vibrators shall not be 
operated in the concrete at one location for more than 20 seconds.  For 
each paving train, at least one additional vibrator spud, or sufficient 
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parts for rapid replacement and repair of vibrators shall be maintained at 
the paving site at all times.  Any evidence of inadequate consolidation 
(honeycomb along the edges, large air pockets, or any other evidence) shall 
require the immediate stopping of the paving operation and approved 
adjustment of the equipment or procedures.

3.5.3   Operation

When the paver approaches a header at the end of a paving lane, a 
sufficient amount of concrete shall be maintained ahead of the paver to 
provide a roll of concrete which will spill over the header.  The amount of 
extra concrete shall be sufficient to prevent any slurry that is formed and 
carried along ahead of the paver from being deposited adjacent to the 
header.  The spud vibrators in front of the paver shall be brought as close 
to the header as possible before they are lifted.  Additional consolidation 
shall be provided adjacent to the headers by hand-manipulated vibrators.  
When the paver is operated between or adjacent to previously constructed 
pavement (fill-in lanes), provisions shall be made to prevent damage to the 
previously constructed pavement.  Screeds or extrusion plates shall be 
electronically controlled from the previously placed pavement so as to 
prevent them from applying pressure to the existing pavement and to prevent 
abrasion of the pavement surface.  The overlapping area of existing 
pavement surface shall at all times be kept completely free of any loose or 
bonded foreign material as the paver-finisher operates across it.  When the 
paver travels on existing pavement, approved provisions shall be made to 
prevent damage to the existing pavement.  Pavers using transversely 
oscillating screeds shall not be used to form fill-in lanes that have 
widths less than a full width for which the paver was designed or adjusted.

3.5.4   Required Results

The paver-finisher, and its gang-mounted vibrators, together with its 
operating procedures shall be adjusted and operated and coordinated with 
the concrete mixture being used to produce a thoroughly consolidated slab 
throughout, true to line and grade within specified tolerances.  The 
paver-finishing operation shall produce a surface finish free of 
irregularities, tears, voids of any kind, and any other discontinuities.  
The paver-finisher shall make only one pass across the pavement; multiple 
passes will not be permitted.  The equipment and its operation shall 
produce a finished surface requiring no hand finishing other than the use 
of cutting straightedges, except in very infrequent instances.  If any 
equipment or operation fails to produce the above results, the paving shall 
be stopped, the equipment shall be replaced or properly adjusted, the 
operation shall be appropriately modified, or the mixture proportions 
modified, in order to produce the required results before recommencing 
paving.  No water, other than fog sprays (mist) as specified in paragraph: 
Prevention of Plastic Shrinkage Cracking, shall be applied to the concrete 
or the concrete surface during paving and finishing.

3.5.5   Fixed Form Paving

**************************************************************************
NOTE:  Fixed-form paving should always be included 
as an option or mandatory item as appropriate. Edit 
bracketed items in subparagraph a.  Keys are only 
permitted for roads and streets with a thickness of 
230 mm (9 inches) or greater.  Do not permit keys 
for airfield pavements.

**************************************************************************
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Paving equipment for fixed-form paving and the operation thereof shall 
conform to the requirements of paragraph EQUIPMENT, all requirements 
specified above under paragraph PAVING and as specified herein.

3.5.5.1   Forms for Fixed-Form Paving

**************************************************************************
NOTE:  Delete subparagraph d. when overlay pavements 
are not required.

**************************************************************************

a.  Straight forms shall be made of steel and shall be furnished 
in sections not less than 3 m 10 feet in length.  Flexible or 
curved forms of proper radius shall be used for curves of 31 m 
100-foot radius or less.  Wood forms for curves and fillets shall 
be made of well-seasoned, surfaced plank or plywood, straight, and 
free from warp or bend.  Wood forms shall be adequate in strength 
and rigidly braced.  Forms shall have a depth equal to the 
pavement thickness at the edge.  Where the project requires 
several different slab thicknesses, forms may be built up by 
bolting or welding a tubular metal section or by bolting wood 
planks to the bottom of the form to completely cover the underside 
of the base of the form and provide an increase in depth of not 
more than 25 percent.  Maximum vertical deviation of top of any 
side form, including joints, shall not vary from a true plane more 
than 3 mm 1/8 inch in 3 m 10 feet, and the upstanding leg shall 
not vary more than 6 mm 1/4 inch.  [Where keyway forms are 
required, they shall be rigidly attached to the main form so no 
displacement can take place.  Metal keyway forms shall be 
tack-welded to steel forms.  Keyway forms shall be so aligned that 
there is no variation over 6 mm 1/4 inch either vertically or 
horizontally, when tested with a 4 m 12 foot template after forms 
are set, including tests across form joints.]

b.  Form sections shall be tightly locked and shall be free from play 
or movement in any direction.  Forms shall be provided with 
adequate devices for secure settings so that when in place they 
will withstand, without visible spring or settlement, the impact 
and vibration of the consolidating and finishing equipment.

c.  Set forms for full bearing on foundation for entire length and 
width and in alignment with edge of finished pavement.  Support 
forms during entire operation of placing, compaction, and 
finishing so that forms will not deviate vertically more than 3 mm 
0.01 foot from required grade and elevations indicated.  
Conformity to the alignment and grade elevations shown on the 
drawings shall be checked and necessary corrections shall be made 
immediately prior to placing the concrete.  The forms shall be 
cleaned and oiled each time before concrete is placed.  No 
concrete shall be placed until setting of forms has been checked 
and approved by the CQC team.

d.  Forms for overlay pavements and for other locations where forms 
must be set on existing pavements shall be held securely in place 
with stakes or by other approved methods.  Holes in existing 
pavements for form stakes shall be carefully drilled by methods 
which will not crack or spall the existing pavement.  After use, 
the holes shall be filled flush with the surrounding surface using 
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approved material, prior to overlying materials being placed.  Any 
method which does not hold the form securely or which damages the 
existing pavement shall be immediately discontinued.  Prior to 
setting forms for paving operations, the Contractor shall 
demonstrate his proposed form setting procedures at an approved 
location and shall not proceed further until the proposed method 
is approved by the Contracting Officer.

3.5.5.2   Form Removal

Forms shall remain in place at least 12 hours after the concrete has been 
placed.  When conditions are such that the early strength gain of the 
concrete is delayed, the forms shall be left in place for a longer time, as 
directed.  Forms shall be removed by procedures that do not injure the 
concrete.  Bars or heavy metal tools shall not be used directly against the 
concrete in removing the forms.  Any concrete found to be defective after 
form removal shall be repaired promptly, using procedures specified 
hereinafter or as directed.

3.5.6   Slipform Paving

**************************************************************************
NOTE:  Retain slipform paving as an option unless 
there are specific, valid reasons for deleting it.  
Be sure all other paragraphs correlate with choice 
made here.

**************************************************************************

3.5.6.1   General

Paving equipment for slipform paving and the operation thereof shall 
conform to the requirement of paragraph EQUIPMENT, all requirements 
specified above in subparagraphs, General, Consolidation, Operation, and 
Required Results, and as specified herein.  The slipform paver shall shape 
the concrete to the specified and indicated cross section, meeting all 
tolerances, in one pass.  The slipform paver shall finish the surface and 
edges so that only a very minimum isolated amount of hand finishing is 
required.  If the paving operation does not meet the above requirements and 
the specified tolerances, the operation shall be immediately stopped, and 
the Contractor shall regroup and replace or modify any equipment as 
necessary, modify paving procedures or modify the concrete mix, in order to 
resolve the problem.  The slipform paver shall be automatically 
electronically controlled from a taut wire guideline for horizontal 
alignment and on both sides from a taut wire guideline for vertical 
alignment, except that electronic control from a ski operating on a 
previously constructed adjoining lane shall be used where applicable for 
either or both sides.  Automatic, electronic controls for vertical 
alignment shall always be used on both sides of the lane.  Control from a 
slope-adjustment control or control operating from the underlying material 
shall never be used.  Side forms on slipform pavers shall be properly 
adjusted so that the finished edge of the paving lane meets all specified 
tolerances.  Dowels in longitudinal construction joints shall be installed 
as specified below.  The installation of these dowels by dowel inserters 
attached to the paver or by any other means of inserting the dowels into 
the plastic concrete shall not be permitted.  [If a keyway is required, a 
0.45 to 0.55 mm 26 gauge thick metal keyway liner shall be installed as the 
keyway is extruded.  Keyway forms shall not vary more than plus or minus 3 
mm 1/8 inch from the dimensions indicated and shall not deviate more than 
plus or minus 6 mm 1/4 inch from the mid-depth of the pavement.  There 
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shall be no abrupt offset either horizontally or vertically in the 
completed keyway.  The keyway liner shall be protected and shall remain in 
place and become part of the joint.]

3.5.6.2   Guideline for Slipform Paving

Guidelines shall be accurately and securely installed well in advance of 
concrete placement.  Supports shall be provided at necessary intervals to 
eliminate all sag in the guideline when properly tightened.  The guideline 
shall be high strength wire set with sufficient tension to remove all sag 
between supports.  Supports shall be securely staked to the underlying 
material or other provisions made to ensure that the supports will not be 
displaced when the guideline is tightened or when the guideline or supports 
are accidentally touched by workmen or equipment during construction.  The 
appliances for attaching the guideline to the supports shall be capable of 
easy adjustment in both the horizontal and vertical directions.  When it is 
necessary to leave gaps in the guideline to permit equipment to use or 
cross underlying material, provisions shall be made for quickly and 
accurately replacing the guideline without any delay to the forward 
progress of the paver.  Supports on either side of the gap shall be secured 
in such a manner as to avoid disturbing the remainder of the guideline when 
the portion across the gap is positioned and tightened.  The guideline 
across the gap and adjacent to the gap for a distance of 60 m 200 feet 
shall be checked for horizontal and vertical alignment after the guideline 
across the gap is tightened.  Vertical and horizontal positioning of the 
guideline shall be such that the finished pavement shall conform to the 
alignment and grade elevations shown on the drawings within the specified 
tolerances for grade and smoothness.  The specified tolerances are intended 
to cover only the normal deviations in the finished pavement that may occur 
under good supervision and do not apply to setting of the guideline.  The 
guideline shall be set true to line and grade.

3.5.6.3   Laser Controls

If the Contractor proposes to use any type of automatic laser controls, a 
detailed description of the system shall be submitted and a trial field 
demonstration shall be performed in the presence of the Contracting Officer 
at least one week prior to start of paving.  Approval of the control system 
will be based on the results of the demonstration and on continuing 
satisfactory operation during paving.

3.5.7   Placing Reinforcing Steel

**************************************************************************
NOTE:  Delete bracketed item if CRCP is not being 
constructed.

**************************************************************************

The type and amount of steel reinforcement shall be as shown on the 
drawings.  For pavement thickness of 300 mm 12 inches or more, the 
reinforcement steel shall be installed by the strike-off method wherein a 
layer of concrete is deposited on the underlying material, consolidated, 
and struck to the indicated elevation of the steel reinforcement.  The 
reinforcement shall be laid upon the prestruck surface, and the remaining 
concrete shall then be placed and finished in the required manner.  When 
placement of the second lift causes the steel to be displaced horizontally 
from its original position, provisions shall be made for increasing the 
thickness of the first lift and depressing the reinforcement into the 
unhardened concrete to the required elevation.  The increase in thickness 
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shall be only as necessary to permit correct horizontal alignment to be 
maintained.  Any portions of the bottom layer of concrete that have been 
placed more than 30 minutes without being covered with the top layer shall 
be removed and replaced with newly mixed concrete without additional cost 
to the Government.  For pavements less than 300 mm 12 inches thick, the 
reinforcement shall be positioned on suitable chairs securely fastened to 
the subgrade prior to concrete placement.  Concrete shall be vibrated after 
the steel has been placed.  Regardless of placement procedure, the 
reinforcing steel shall be free from coatings which could impair bond 
between the steel and concrete, and laps in the reinforcement shall be as 
indicated.  In lieu of the above, automatic reinforcement depressing 
attachments may be used to position the reinforcement provided the entire 
operation is approved by the Contracting Officer.  Regardless of the 
equipment or procedures used for installing reinforcement, the Contractor 
shall ensure that the entire depth of concrete is adequately consolidated.  
[If reinforcing for Continuously Reinforced Concrete Pavement (CRCP) is 
required, the entire operating procedure and equipment proposed shall be 
submitted for approval at least 30 days prior to proposed start of paving.]

3.5.8   Placing Dowels and Tie Bars

**************************************************************************
NOTE:  Delete references to slipform paving 
installation of dowels and tie bars if slipform 
paving is not allowed.  Delete references to 
installation in contraction joints if not required.  
Delete bracketed references to tie bars, if tie bars 
are not used.

**************************************************************************

The method used in installing and holding dowels in position shall ensure 
that the error in alignment of any dowel from its required horizontal and 
vertical alignment after the pavement has been completed will not be 
greater than 3 mm per 300 mm 1/8 in. per ft..  Except as otherwise 
specified below, horizontal spacing  of dowels shall be within a tolerance 
of plus or minus 15 mm 5/8 inch.  The vertical alignment of the dowels 
shall be measured parallel to the designated top surface of the pavement, 
except for those across the crown or other grade change joints.  Dowels 
across crowns and other joints at grade changes shall be measured to a 
level surface.  Horizontal alignment shall be checked perpendicular to the 
joint edge.  The horizontal alignment shall be checked with a framing 
square.  Dowels [and tie bars] shall not be placed closer than 0.6 times 
the dowel bar [tie bar] length to the planned joint line.  If the last 
regularly spaced dowel [tie bar] is closer than that dimension, it shall be 
moved away from the joint to a location 0.6 time the dowel bar [tie bar] 
length.  Dowels shall be installed as specified in the following 
subparagraphs.

3.5.8.1   Contraction Joints

Dowels [and tie bars] in longitudinal and transverse contraction joints 
within the paving lane shall be held securely in place, as indicated, by 
means of rigid metal frames or basket assemblies of an approved type.  The 
basket assemblies shall be held securely in the proper location by means of 
suitable pins or anchors.  At the Contractor's option, in lieu of the 
above, dowels [and tie bars] in contraction joints shall be installed near 
the front of the paver by insertion into the plastic concrete using 
approved equipment and procedures.  Approval will be based on the results 
of a preconstruction demonstration which the Contractor shall conduct, 
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showing that the dowels [and tie bars] are installed within specified 
tolerances.

3.5.8.2   Construction Joints-Fixed Form Paving

Installation of dowels [and tie bars] shall be by the bonded-in-place 
method.  Installation by removing and replacing in preformed holes will not 
be permitted.  Dowels [and tie bars] shall be prepared and placed across 
joints where indicated, correctly aligned, and securely held in the proper 
horizontal and vertical position during placing and finishing operations, 
by means of devices fastened to the forms.  The spacing of dowels [and tie 
bars] in construction joints shall be as indicated, except that, where the 
planned spacing cannot be maintained because of form length or interference 
with form braces, closer spacing with additional dowels [or tie bars] shall 
be used.

3.5.8.3   Dowels Installed in Hardened Concrete

**************************************************************************
NOTE:  The first option is for "Cylinders/Beams" and 
the second option is for "Beams".

**************************************************************************

Dowels installed in hardened concrete shall be installed by bonding the 
dowels into holes drilled into the hardened concrete.  The concrete shall 
have cured for 7 days or reached a minimum compressive strength of 17 MPa  
2500 psi flexural strength of 3.1 MPa 450 psi before drilling commences.  
Holes approximately 3 mm 1/8 inch greater in diameter than the dowels shall 
be drilled into the hardened concrete.  Any damage to the concrete face 
during drilling shall be repaired as directed; continuing damage shall 
require modification of the equipment and operation.  Dowels shall be 
bonded in the drilled holes using epoxy resin.  Epoxy resin shall be 
injected at the back of the hole before installing the dowel and extruded 
to the collar during insertion of the dowel so as to completely fill the 
void around the dowel.  Application by buttering the dowel will not be 
permitted.  The dowels shall be held in alignment at the collar of the 
hole, after insertion and before the grout hardens, by means of a suitable 
metal or plastic grout retention ring fitted around the dowel.  Dowels 
required to be installed in any joints between new and existing concrete 
shall be grouted in holes drilled in the existing concrete, all as 
specified above.  [Where tie bars are required in longitudinal construction 
joints of slipform pavement, bent tie bars shall be installed at the paver, 
in front of the transverse screed or extrusion plate.  If tie bars are 
required, a standard keyway shall be constructed, and the bent tie bars 
shall be inserted into the plastic concrete through a 0.45 to 0.55 mm 26 
gauge thick metal keyway liner.  Tie bars shall not be installed in 
preformed holes.  The keyway liner shall be protected and shall remain in 
place and become part of the joint.  When bending tie bars, the radius of 
bend shall not be less than the minimum recommended for the particular 
grade of steel in the appropriate material standard.  Before placement of 
the adjoining paving lane, the tie bars shall be straightened, using 
procedures which will not spall the concrete around the bar.]

3.5.8.4   Lubricating Dowel Bars

The portion of each dowel intended to move within the concrete or expansion 
cap shall be wiped clean and coated with a thin, even film of lubricating 
oil before the concrete is placed.
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3.6   FINISHING

**************************************************************************
NOTE:  Edit bracketed items as appropriate.  Retain 
slipform paving subparagraph except when it is 
prohibited elsewhere.  Delete Other Types of 
Finishing Equipment here and in PART 1, if not 
wanted.  Hand finishing is to be allowed only for 
isolated, small, odd-shaped slabs or places 
inaccessible to the paver.

**************************************************************************

Finishing operations shall be a continuing part of placing operations 
starting immediately behind the strike-off of the paver.  Initial finishing 
shall be provided by the transverse screed or extrusion plate.  The 
sequence of operations shall be transverse finishing, longitudinal machine 
floating if used, straightedge finishing, texturing, and then edging of 
joints.  Finishing shall be by the machine method.  The hand method shall 
be used only on isolated areas of odd slab widths or shapes and in the 
event of a breakdown of the mechanical finishing equipment.  Supplemental 
hand finishing for machine finished pavement shall be kept to an absolute 
minimum.  Any machine finishing operation which requires appreciable hand 
finishing, other than a moderate amount of straightedge finishing, shall be 
immediately stopped and proper adjustments made or the equipment replaced.  
Every effort shall be made to prevent bringing excess paste to the surface 
and any operations which produce more than 3 mm 1/8 inch of paste (mortar, 
water, laitance, etc.) over the top layer of coarse aggregate shall be 
halted immediately and the equipment, mixture, or procedures modified as 
necessary.  Compensation shall be made for surging behind the screeds or 
extrusion plate and settlement during hardening and care shall be taken to 
ensure that paving and finishing machines are properly adjusted so that the 
finished surface of the concrete (not just the cutting edges of the 
screeds) will be at the required line and grade.  Finishing equipment and 
tools shall be maintained clean and in an approved condition.  At no time 
shall water be added to the surface of the slab with the finishing 
equipment or tools, or in any other way, except for fog (mist) sprays 
specified to prevent plastic shrinkage cracking.

3.6.1   Machine Finishing With Fixed Forms

The machine shall be designed to ride the forms and shall be operated to 
screed and consolidate the concrete.  Machines that cause displacement of 
the forms shall be replaced.  The machine shall make only one pass over 
each area of pavement.  If the equipment and procedures do not produce a 
surface of uniform texture, true to grade, in one pass, the operation shall 
be immediately stopped and the equipment, mixture, and procedures adjusted 
as necessary.

3.6.2   Machine Finishing with Slipform Pavers.

The slipform paver shall be operated so that only a very minimum of 
additional finishing work is required to produce pavement surfaces and 
edges meeting the specified tolerances.  Any equipment or procedure that 
fails to meet these specified requirements shall immediately be replaced or 
modified as necessary.  A self-propelled nonrotating pipe float may be used 
 while the concrete is still plastic, to remove minor irregularities and 
score marks.  Only one pass of the pipe float shall be allowed.  If there 
is concrete slurry or fluid paste on the surface that runs over the edge of 
the pavement, the paving operation shall be immediately stopped and the 
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equipment, mixture, or operation modified to prevent formation of such 
slurry.  Any slurry which does run down the vertical edges shall be 
immediately removed by hand, using stiff brushes or scrapers.  No slurry, 
concrete or concrete mortar shall be used to build up along the edges of 
the pavement to compensate for excessive edge slump, either while the 
concrete is plastic or after it hardens.

3.6.3   Surface Correction and Testing

After all other finishing is completed but while the concrete is still 
plastic, minor irregularities and score marks in the pavement surface shall 
be eliminated by means of cutting straightedges.  Such straightedges shall 
be 4 m 12 feet in length and shall be operated from the sides of the 
pavement and from bridges.  A straightedge operated from the side of the 
pavement shall be equipped with a handle 1 m 3 feet longer than one-half 
the width of the pavement.  The surface shall then be tested for trueness 
with a straightedge held in successive positions parallel and at right 
angles to the center line of the pavement, and the whole area covered as 
necessary to detect variations.  The straightedge shall be advanced along 
the pavement in successive stages of not more than one-half the length of 
the straightedge.  Depressions shall be immediately filled with freshly 
mixed concrete, struck off, consolidated, and refinished.  Projections 
above the required elevation shall also be struck off and refinished.  The 
straightedge testing and finishing shall continue until the entire surface 
of the concrete is free from observable departure from the straightedge and 
conforms to the surface requirements specified in paragraph: ACCEPTABILITY 
OF WORK AND PAYMENT ADJUSTMENTS.  This straightedging shall not be used as 
a replacement for the straightedge testing of paragraph: Surface 
Smoothness.  Long-handled, flat bull floats shall be used very sparingly 
and only as necessary to correct minor, scattered surface defects.  If 
frequent use of bull floats is necessary, the paving operation shall be 
stopped and the equipment, mixture or procedures adjusted to eliminate the 
surface defects.  Finishing with hand floats and trowels shall be held to 
the absolute minimum necessary.  Extreme care shall be taken to prevent 
overfinishing joints and edges.  The surface finish of the pavement shall 
be produced essentially by the finishing machine and not by subsequent hand 
finishing operations.  All hand finishing operations shall be subject to 
approval and shall be modified when directed.

3.6.4   Hand Finishing

Hand finishing operations shall be used only as specified below.

3.6.4.1   Equipment

In addition to approved mechanical internal vibrators for consolidating the 
concrete, a strike-off and tamping template and a longitudinal float shall 
be provided for hand finishing.  The template shall be at least 300 mm 1 
foot longer than the width of pavement being finished, of an approved 
design, and sufficiently rigid to retain its shape, and shall be 
constructed of metal or other suitable material shod with metal.  The 
longitudinal float shall be at least 3 m 10 feet long, of approved design, 
and rigid and substantially braced, and shall maintain a plane surface on 
the bottom.  Grate tampers (jitterbugs) shall not be used.

3.6.4.2   Finishing and Floating

As soon as placed and vibrated, the concrete shall be struck off and 
screeded to the crown and cross section and to such elevation above grade 
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that when consolidated and finished, the surface of the pavement will be at 
the required elevation.  In addition to previously specified complete 
coverage with handheld immersion vibrators, the entire surface shall be 
tamped with the strike-off and tamping template, and the tamping operation 
continued until the required compaction and reduction of internal and 
surface voids are accomplished.  Immediately following the final tamping of 
the surface, the pavement shall be floated longitudinally from bridges 
resting on the side forms and spanning but not touching the concrete.  If 
necessary, additional concrete shall be placed and screeded, and the float 
operated until a satisfactory surface has been produced.  The floating 
operation shall be advanced not more than half the length of the float and 
then continued over the new and previously floated surfaces.

3.6.5   Texturing

**************************************************************************
NOTE:  Designer must select type of texturing 
desired, retain that subparagraph, and delete the 
others.  A genuine effort should be made to 
determine the type of texturing, if any, desired by 
the using service.  If no guidance is given, the 
usual default method should be burlap drag.  Edit 
bracketed phrases as appropriate.  For Air Force 
airfield paving projects, do not specify artificial 
turf, wire comb, or surface grooving textures.  Use 
UFGS 02986, Grooving for Airfield Pavements, to 
specify saw-cut grooves. If other than a burlap drag 
textured finish is required, add the appropriate 
paragraph(s) as shown below.  Spring tine grooving 
is limited to use on roads and streets only.

**************************************************************************

Before the surface sheen has disappeared and before the concrete hardens, 
the surface of the pavement shall be given a texture as described herein.  
After curing is complete, all textured surfaces shall be thoroughly power 
broomed to remove all debris.

3.6.5.1   Burlap Drag Surface

Surface texture shall be applied by dragging the surface of the pavement, 
in the direction of the concrete placement, with an approved burlap drag.  
The drag shall be operated with the fabric moist, and the fabric shall be 
cleaned or changed as required to keep clean.  The dragging shall be done 
so as to produce a uniform finished surface having a fine sandy texture 
without disfiguring marks.

3.6.5.2   Artificial Turf Drag Surface

Artificial turf texture shall be applied by dragging the surface of the 
pavement in the direction of concrete placement with an approved full-width 
drag made with artificial turf. At least 600 mm 2 feet of the artificial 
turf shall be in contact with the concrete surface during texturing 
operations.  The corrugations shall be uniform in appearance and 
approximately 2 mm 1/16 inch in depth.

3.6.5.3   Broom Texturing

Surface texture shall be applied using an approved mechanical stiff bristle 
broom drag of a type that will uniformly score the surface transverse to 

SECTION 02753  Page 65



the pavement center line.  The broom shall be capable of traversing the 
full width of the pavement in a single pass at a uniform speed and with a 
uniform pressure.  Successive passes of the broom shall be overlapped the 
minimum necessary to obtain a uniformly textured surface.  Brooms shall be 
washed thoroughly at frequent intervals during use.  Worn or damaged brooms 
shall be removed from the job site.  Brooming should be completed before 
the concrete has hardened to the point where the surface will be unduly 
torn or roughened, but after hardening has progressed enough so that the 
mortar will not flow and reduce the sharpness of the scores.  The scores 
shall be uniform in appearance and approximately 1.5 mm 1/16 inch in depth 
but not more than 3 mm 1/8 inch in depth.  Hand brooming will be permitted 
only on isolated odd shaped slabs or slabs where hand finishing is 
permitted.  For hand brooming, the brooms shall have handles longer than 
half the width of slab to be finished.  The hand brooms shall be drawn 
transversely across the surface from the center line to each edge with 
slight overlapping strokes.

3.6.5.4   Wire-Comb Texturing

Surface texture shall be applied using an approved mechanical wire comb 
drag operated to comb the surface transverse to the pavement center line.  
The comb shall be capable of traversing the full width of the pavement in a 
single pass at a uniform speed and with a uniform pressure.  Successive 
passes of the comb shall be overlapped the minimum necessary to obtain a 
continuous and uniformly textured surface.  Texturing shall be completed 
before the concrete has hardened to the point where the surface and edges 
will be unduly torn, but after hardening has progressed to the point where 
the serrations will not close up.  The serrations shall be 2 to 5 mm 1/16 
to 3/16 inch deep, 1.5 to 3 mm 1/16 to 1/8 inch wide, and spaced 9.5 mm 3/8 
inch apart.  Transverse texturing shall produce grooves in straight lines 
across each lane within a tolerance of plus or minus 12 mm 1/2 inch of a 
true line.

3.6.5.5   Surface Grooving

The areas indicated on the drawings shall be grooved with a spring tine 
drag producing individual grooves 6 mm 1/4 inch deep and 6 mm 1/4 inch wide 
at a spacing between groove centerlines of 50 mm 2 inches.  These grooves 
shall be cut perpendicular to the centerline.  Before grooving begins, the 
concrete shall be allowed to attain sufficient strength to prevent 
aggregate spalling.  Grooves shall not be cut within 150 mm 6 inches of a 
runway centerline, transverse joint, or crack; and they shall not be cut 
through neoprene compression seals.  Transverse texturing shall produce 
grooves in straight lines across each lane within a tolerance of plus or 
minus 12 mm 1/2 inch of a true line.

3.6.6   Edging

After texturing has been completed, the edge of the slabs along the forms, 
along the edges of slipformed lanes, and at the joints shall be carefully 
finished with an edging tool to form a smooth rounded surface of 3 mm 1/8 
inch radius.  Tool marks shall be eliminated, and the edges shall be smooth 
and true to line.  No water shall be added to the surface during edging.  
Extreme care shall be taken to prevent overworking the concrete.

3.6.7   Outlets in Pavement

Recesses for the tie-down anchors, lighting fixtures, and other outlets in 
the pavement shall be constructed to conform to the details and dimensions 

SECTION 02753  Page 66



shown.  The concrete in these areas shall be carefully finished to provide 
a surface of the same texture as the surrounding area that will be within 
the requirements for plan grade and surface smoothness.

3.7   CURING

**************************************************************************
NOTE:  Retain bracketed item at end of first 
paragraph mandating 24 hour moist cure only where 
locally required and only where approved by the 
using service.  Membrane curing should be the first 
choice of curing methods.

**************************************************************************

3.7.1   Protection of Concrete

Concrete shall be continuously protected against loss of moisture and rapid 
temperature changes for at least 7 days from the completion of finishing 
operations.  All equipment needed for adequate curing and protection of the 
concrete shall be on hand and ready for use before actual concrete 
placement begins.  If any selected method of curing does not afford the 
proper curing and protection against concrete cracking, the damaged 
pavement shall be removed and replaced, and another method of curing shall 
be employed as directed.  Curing shall be accomplished by one of the 
following methods [except that only moist curing shall be used for the 
first 24 hours].

3.7.2   Membrane Curing

**************************************************************************
NOTE:  The first option is for Army and Air Force 
jobs; the second option is for Navy projects only.

**************************************************************************

A uniform coating of white-pigmented, membrane-forming, curing compound 
shall be applied to the entire exposed surface of the concrete as soon as 
the free water has disappeared from the surface after [finishing] [moist 
curing ceases].  Along the formed edge faces, it shall be applied 
immediately after the forms are removed.  Concrete shall not be allowed to 
dry before the application of the membrane.  If any drying has occurred, 
the surface of the concrete shall be moistened with a fine spray of water, 
and the curing compound applied as soon as the free water disappears.  The 
curing compound shall be applied to the finished surfaces by means of an 
approved automatic spraying machine.  The curing compound shall be applied 
with an overlapping coverage that will give a two-coat application at a 
coverage of 10 square meters per L 400 square feet per gallon, plus or 
minus 5.0 percent for each coat.  A one-coat application may be applied 
provided a uniform application  and coverage of 5 square meters per L 200 
square feet per gallon, plus or minus 5.0 percent is obtained.  The curing 
compound shall be applied with a single overlapping application that will 
give a uniform coverage of 3.7 square meters/L 150 square feet per gallon.  
The application of curing compound by hand-operated, mechanical powered 
pressure sprayers will be permitted only on odd widths or shapes of slabs 
and on concrete surfaces exposed by the removal of forms.  When the 
application is made by hand-operated sprayers, a second coat shall be 
applied in a direction approximately at right angles to the direction of 
the first coat.  If pinholes, abrasions, or other discontinuities exist, an 
additional coat shall be applied to the affected areas within 30 minutes.  
Concrete surfaces that are subjected to heavy rainfall within 3 hours after 
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the curing compound has been applied shall be resprayed by the method and 
at the coverage specified above.  Areas where the curing compound is 
damaged by subsequent construction operations within the curing period 
shall be immediately resprayed.  Concrete surfaces to which membrane-curing 
compounds have been applied shall be adequately protected during the entire 
curing period from pedestrian and vehicular traffic, except as required for 
joint-sawing operations and surface tests, and from any other possible 
damage to the continuity of the membrane.

3.7.3   Moist Curing

Concrete to be moist-cured shall be maintained continuously wet for the 
entire curing period, or until curing compound is applied, commencing 
immediately after finishing.  If forms are removed before the end of the 
curing period, curing shall be carried out as on unformed surfaces, using 
suitable materials.  Surfaces shall be cured by ponding, by continuous 
sprinkling, by continuously saturated burlap or cotton mats, or by 
continuously saturated plastic coated burlap.  Burlap and mats shall be 
clean and free from any contamination and shall be completely saturated 
before being placed on the concrete.  Lap sheets to provide full coverage.  
The Contractor shall have an approved work system to ensure that moist 
curing is continuous 24 hours per day and that the entire surface is wet.

3.8   JOINTS

**************************************************************************
NOTE:  Edit bracketed items in following 
subparagraphs to conform to design requirements.  
Even if not required, dowels should be permitted for 
construction joints.  The effect of tie bars on the 
pavement action and potential cracking should be 
analyzed before requiring or permitting their use.  
Remove joint types not required in the project.

**************************************************************************

3.8.1   General Requirements for Joints

Joints shall conform to the locations and details indicated and shall be 
perpendicular to the finished grade of the pavement.  All joints shall be 
straight and continuous from edge to edge or end to end of the pavement 
with no abrupt offset and no gradual deviation greater than 12 mm 1/2 inch. 
 Where any joint fails to meet these tolerances, the slabs adjacent to the 
joint shall be removed and replaced at no additional cost to the 
Government.  No change from the jointing pattern shown on the drawings 
shall be made without written approval of the Contracting Officer.  Joints 
shall be sealed immediately following curing of the concrete or as soon 
thereafter as weather conditions permit.  Joints shall be sealed as 
specified in Section [02760 FIELD MOLDED SEALANTS FOR SEALING JOINTS IN 
RIGID PAVEMENTS] [02762COMPRESSION JOINT SEALS FOR CONCRETE PAVEMENTS].

3.8.2   Longitudinal Construction Joints

Dowels [or keys] [or tie bars] shall be installed in the longitudinal 
construction joints, or the edges shall be thickened as indicated.  
[Dowels] [Tie bars] shall be installed in conformance with paragraph, 
Placing Dowels and Tie Bars.  [If any length of completed keyway of 1.5 m 5 
feet or more fails to meet the previously specified tolerances, dowels 
shall be installed in that part of the joint by drilling holes in the 
hardened concrete and grouting the dowels in place with epoxy resin.]  
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After the end of the curing period, longitudinal construction joints shall 
be sawed to provide a groove at the top for sealant conforming to the 
details and dimensions indicated.

3.8.3   Transverse Construction Joints

Transverse construction joints shall be installed at the end of each day's 
placing operations and at any other points within a paving lane when 
concrete placement is interrupted for 30 minutes or longer.  The transverse 
construction joint shall be installed at a planned transverse joint.  
Transverse construction joints shall be constructed by utilizing headers or 
by paving through the joint, then full-depth sawcutting the excess 
concrete.  Pavement shall be constructed with the paver as close to the 
header as possible, and the paver shall be run out completely past the 
header.  Transverse construction joints installed at a planned transverse 
joint shall be constructed as shown or, if not shown otherwise, shall be 
dowelled.  Dowels shall be inserted through the header into the fresh 
concrete and consolidated with hand-held vibrators.

3.8.4   Expansion Joints

Expansion joints shall be formed where indicated, and about any structures 
and features that project through or into the pavement, using joint filler 
of the type, thickness, and width indicated, and shall be installed to form 
a complete, uniform separation between the structure and the pavement.  The 
filler shall be attached to the original concrete placement with adhesive 
or other fasteners and shall extend the full slab depth.  Adjacent sections 
of filler shall be fitted tightly together, and the filler shall extend 
across the full width of the paving lane or other complete distance in 
order to prevent entrance of concrete into the expansion space.  Edges of 
the concrete at the joint face shall be finished with an edger with a 
radius of 3 mm 1/8 inch.  The joint filler strips shall be installed 20 mm 
3/4 inch below the pavement surface with a slightly tapered, 
dressed-and-oiled wood strip or other approved material temporarily secured 
to the top of the filler to form a recess to be filled with joint sealant.  
Expansion joints shall be constructed with [dowels] [thickened edges] for 
load transfer.

3.8.5   Slip Joints

Slip joints shall be installed where indicated using the specified 
materials.  Preformed joint filler material shall be attached to the face 
of the original concrete placement with adhesive or other fasteners.  A 20 
mm 3/4 inch deep reservoir for joint sealant shall be constructed at the 
top of the joint.  Edges of the joint face shall be finished with an edger 
with a radius of 3 mm 1/8 inch.

3.8.6   Contraction Joints

Transverse and longitudinal contraction joints shall be constructed by 
sawing an initial groove in the concrete with a 3 mm 1/8 inch blade to the 
indicated depth.  During sawing of joints, and again 24 hours later, the 
CQC team shall inspect all exposed lane edges for development of cracks 
below the saw cut, and shall immediately report results to the Contracting 
Officer.  If the Contracting Officer determines that there are more 
uncracked joints than desired, the Contractor will be directed to saw 
succeeding joints 25 percent deeper than originally indicated at no 
additional cost to the Government.  The time of initial sawing shall vary 
depending on existing and anticipated weather conditions and shall be such 
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as to prevent uncontrolled cracking of the pavement.  Sawing of the joints 
shall commence as soon as the concrete has hardened sufficiently to permit 
cutting the concrete without chipping, spalling, or tearing.  The sawed 
faces of joints will be inspected for undercutting or washing of the 
concrete due to the early sawing, and sawing shall be delayed if 
undercutting is sufficiently deep to cause structural weakness or excessive 
roughness in the joint.  The sawing operation shall be carried on as 
required during both day and night regardless of weather conditions.  The 
joints shall be sawed at the required spacing consecutively in the sequence 
of the concrete placement.  Adequate lighting shall be provided for night 
work. Illumination using vehicle headlights will not be permitted. A chalk 
line or other suitable guide shall be used to mark the alinement of the 
joint.  Before sawing a joint, the concrete shall be examined closely for 
cracks, and the joint shall not be sawed if a crack has occurred near the 
planned joint location.  Sawing shall be discontinued when a crack develops 
ahead of the saw cut.  Immediately after the joint is sawed, the saw cut 
and adjacent concrete surface shall be thoroughly flushed with water and 
vacuumed until all waste from sawing is removed from the joint and adjacent 
concrete surface.  The surface shall be resprayed with curing compound as 
soon as free water disappears.  Necessary precautions shall be taken to 
insure that the concrete is properly protected from damage and cured at 
sawed joints, but that no curing compound enters the joints.  The top of 
the joint opening and the joint groove at exposed edges shall be tightly 
sealed with cord backer rod before the concrete in the region of the joint 
is resprayed with curing compound, and shall be maintained until removed 
immediately before sawing joint sealant reservoir.  After expiration of the 
curing period, the upper portion of the groove shall be widened by sawing 
to the width and depth indicated for the joint sealer.

3.8.7   Thickened Edge Joints

Thickened edge joints shall be constructed as indicated on the drawings.  
Underlying material in the transition area shall be graded as shown and 
shall meet the requirements for smoothness and compaction specified for all 
other areas of the underlying material.

3.9   REPAIR, REMOVAL, REPLACEMENT OF NEWLY CONSTRUCTED SLABS

3.9.1   General Criteria

New pavement slabs that are broken, have spalled edges, or contain cracks 
shall be removed and replaced or repaired, as specified hereinafter at no 
cost to the Government.  Removal of partial slabs is not permitted. Not 
more than 15.0 percent of each slab's edge shall be spalled.  Slabs with 
spalls exceeding this quantity, regardless of spall size, shall be sawn 
full depth to remove the spalled face, or removed, as directed.  The 
Contracting Officer will determine whether cracks extend full depth of the 
pavement and may require cores to be drilled on the crack to determine 
depth of cracking.  Such cores shall be at least 150 mm 6 inch diameter, 
and shall be drilled and backfilled with a well consolidated concrete 
mixture bonded to the walls of the hole with Type V, Grade 3 epoxy resin.  
Drilling of cores and refilling holes shall be performed by the Contractor 
at no expense to the Government.

3.9.2   Slabs with Cracks 

Cracks that do not exceed 25 percent of the design thickness in depth shall 
be cleaned and then pressure injected full depth with epoxy resin, Type IV, 
Grade 1.  Slabs containing cracks deeper than 25 percent of the design 
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thickness shall be removed.

3.9.3   Removal and Replacement of Full Slabs

Where it is necessary to remove full slabs, removal shall be in accordance 
with paragraph: Removal of Existing Pavement Slab.  Removal and replacement 
shall be full depth, by full width of the slab, and the limit of removal 
shall be normal to the paving lane and extend to each original joint.  
Where there are no dowels, tie bars, or keys on an edge, or where they have 
been damaged, dowels of the size and spacing as specified for other joints 
in similar pavement shall be installed by epoxy grouting them into holes 
drilled into the existing concrete using procedures as specified in 
paragraph: Placing Dowels and Tie Bars.  Original damaged dowels or tie 
bars shall be cut off flush with the joint face.  Protruding portions of 
dowels shall be painted and lightly oiled.  All four edges of the new slab 
shall thus contain dowels [or original keys or original tie bars].  
Placement of concrete shall be as specified for original construction.  
Prior to placement of new concrete, the underlying material shall be 
recompacted and shaped as specified in the appropriate section of these 
specifications, and the surfaces of all four joint faces shall be cleaned 
of all loose material and contaminants and coated with a double application 
of membrane forming curing compound as bond breaker.  Care shall be taken 
to prevent any curing compound from contacting dowels or tie bars.  The 
resulting joints around the new slab shall be prepared and sealed as 
specified for original construction.  In lieu of protecting existing tie 
bars, tie bars may be cut off, and replaced by epoxying new tie bars into 
drilled holes to match design plans.

3.9.4   Repairing Spalls Along Joints

Where directed, spalls along joints of new slabs, along edges of adjacent 
existing concrete, and along parallel cracks shall be repaired by first 
making a vertical saw cut at least 25 mm 1 inch outside the spalled area 
and to a depth of at least 50 mm 2 inches.  Saw cuts shall be straight 
lines forming rectangular areas.  The concrete between the saw cut and the 
joint, or crack, shall be chipped out to remove all unsound concrete and 
into at least 12 mm 1/2 inch of visually sound concrete.  Spalls along 
joints to be sealed with compression seals shall be sawn, chipped out, and 
repaired to a depth to restore the full joint-face support.  The cavity 
thus formed shall be thoroughly cleaned with high pressure water jets 
supplemented with oil-free compressed air to remove all loose material.  
Immediately before filling the cavity, a prime coat shall be applied to the 
dry cleaned surface of all sides and bottom of the cavity, except any joint 
face.  The prime coat shall be applied in a thin coating and scrubbed into 
the surface with a stiff-bristle brush.  Prime coat for portland cement 
repairs shall be a neat cement grout and for epoxy resin repairs shall be 
epoxy resin, Type III, Grade 1.  The prepared cavity shall be filled with: 
Portland cement concrete or latex modified mortar for larger cavities, 
those more than 0.009 cubic meter 1/3 cu. ft. in size after removal 
operations; Portland cement mortar for cavities between 0.00085 cubic meter 
0.03 cu. ft. and 0.009 cubic meter 1/3 cu. ft.; and epoxy resin mortar or 
epoxy resin or latex modified mortar for those cavities less than 0.00085 
cubic meter 0.03 cu. ft.in size.  Portland cement concretes and mortars 
shall be very low slump mixtures, 12 mm 1/2 inch slump or less, 
proportioned, mixed, placed, consolidated by tamping, and cured, all as 
directed.  Epoxy resin mortars shall be made with Type III, Grade 1, epoxy 
resin, using proportions and mixing and placing procedures as recommended 
by the manufacturer and approved by the Contracting Officer.  Proprietary 
patching materials may be used, subject to approval by the Contracting 
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Officer.  The epoxy resin materials shall be placed in the cavity in layers 
not over 50 mm 2 inches thick.  The time interval between placement of 
additional layers shall be such that the temperature of the epoxy resin 
material does not exceed 60 degrees C 140 degrees F at any time during 
hardening.  Mechanical vibrators and hand tampers shall be used to 
consolidate the concrete or mortar.  Any repair material on the surrounding 
surfaces of the existing concrete shall be removed before it hardens.  
Where the spalled area abuts a joint, an insert or other bond-breaking 
medium shall be used to prevent bond at the joint face.  A reservoir for 
the joint sealant shall be sawed to the dimensions required for other 
joints.  The reservoir shall be thoroughly cleaned and then sealed with the 
sealer specified for the joints.  [In lieu of sawing, spalls not adjacent 
to joints and popouts, both less than 150 mm 6 inches in maximum dimension, 
may be prepared by drilling a core 50 mm 2 inches in diameter greater than 
the size of the defect, centered over the defect, and 50 mm 2 inches deep 
or 12 mm 1/2 inch into sound concrete, whichever is greater.  The core hole 
shall be repaired as specified above for other spalls.]

3.10   EXISTING CONCRETE PAVEMENT REMOVAL AND REPAIR

**************************************************************************
NOTE:  It is imperative that sufficient exploration 
be made (not just reference to as-built drawings) 
for the designer to know exactly what the in-place 
existing pavement thickness and load-transfer are at 
the jointing area--dowels, keys, tie bars, etc--and 
its condition.  Normally, the joint between the new 
pavement and existing pavement should be made at an 
existing joint in the old pavement.

**************************************************************************

Existing concrete pavement shall be removed at locations indicated on the 
drawings.  Prior to commencing pavement removal operations, the Contractor 
shall inventory the pavement distresses (cracks, spalls, and corner breaks) 
along the pavement edge to remain.  After pavement removal, the remaining 
edge shall again be surveyed to quantify any damage caused by Contractor's 
removal operations.  Both surveys shall be performed by the Contractor, in 
the presence of the Contracting Officer.  Repairs shall be made as 
indicated and as specified herein.  All operations shall be carefully 
controlled to prevent damage to the concrete pavement and to the underlying 
material to remain in place.  All saw cuts shall be made perpendicular to 
the slab surface, forming rectangular areas.

3.10.1   Removal of Existing Pavement Slab

**************************************************************************
NOTE:  The saw cut at a distance from the joint 
should be sawed with a wheel saw which produces a 38 
mm (1-1/2 inch) or wider kerf and better prevents 
stress from propagating across the saw cut.

**************************************************************************

When existing concrete pavement is to be removed and adjacent concrete is 
to be left in place, the joint between the removal area and adjoining 
pavement to stay in place shall first be cut full depth with a standard 
diamond-type concrete saw.  Next, a full depth saw cut shall be made 
parallel to the joint at least 600 mm 24 inches from the joint and at least 
150 mm 6 inches from the end of any dowels.  This saw cut shall be made 
with a wheel saw as specified in paragraph: Sawing Equipment.  All pavement 
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to be removed beyond this last saw cut shall be removed in accordance with 
the approved demolition work plan.  All pavement between this last saw cut 
and the joint line shall be removed by carefully pulling pieces and blocks 
away from the joint face with suitable equipment and then picking them up 
for removal.  In lieu of this method, this strip of concrete may be 
carefully broken up and removed using hand-held jackhammers, 14 kg 30 lb or 
less, or other approved light-duty equipment which will not cause stress to 
propagate across the joint saw cut and cause distress in the pavement which 
is to remain in place.  In lieu of the above specified removal method, the 
slab may be sawcut full depth to divide it into several pieces and each 
piece lifted out and removed.  Suitable equipment shall be used to provide 
a truly vertical lift, and safe lifting devices used for attachment to the 
slab.  [The Contractor shall then install new dowels, of the size and 
spacing used for other similar joints, by epoxy resin bonding them in holes 
drilled in the joint face as specified in paragraph: Placing Dowels and 
Tie-bars.  All this shall be at no additional cost to the Government.] 
[Dowels of the size and spacing indicated shall be installed as shown on 
the drawings by epoxy resin bonding them in holes drilled in the joint face 
as specified in paragraph: Placing Dowels and Tie Bars.]

3.10.2   Edge Repair

The edge of existing concrete pavement against which new pavement abuts 
shall be protected from damage at all times.  Areas which are damaged 
during construction shall be removed and replaced as directed by the 
Contracting Officer at no cost to the Government. Repair of previously 
existing damage areas will be considered a subsidiary part of concrete 
pavement construction.

3.10.2.1   Spall Repair

Not more than 15.0 percent of each slab's edge shall be spalled as a result 
of the Contractor's actions.  Slabs with spalls exceeding this quantity, 
regardless of spall size, shall be sawn full depth to remove the spalled 
face.  Spalls along joints and along cracks shall be repaired where 
indicated and where directed.  Repair materials and procedures shall be as 
previously specified in paragraph: Repairing Spalls Along Joints.

3.10.2.2   Underbreak and Underlying Material

All underbreak shall be repaired by removal and repair of the damaged slabs 
in accordance with paragraph:  Removal and Replacement of Full Slabs.  The 
underlying material adjacent to the edge of and under the existing pavement 
which is to remain in place shall be protected from damage or disturbance 
during removal operations and until placement of new concrete, and shall be 
shaped as shown on the drawings or as directed.  Sufficient underling 
material shall be kept in place outside the joint line to completely 
prevent disturbance of material under the pavement which is to remain in 
place.  Any material under the portion of the concrete pavement to remain 
in place which is disturbed or loses its compaction shall be carefully 
removed and replaced with concrete.

3.11   PAVEMENT PROTECTION

The Contractor shall protect the pavement against all damage prior to final 
acceptance of the work by the Government.  Aggregates, rubble, or other 
similar construction materials shall not be piled on airfield pavements.  
Traffic shall be excluded from the new pavement by erecting and maintaining 
barricades and signs until the concrete is at least 14 days old, or for a 
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longer period if so directed.  As a construction expedient in paving 
intermediate lanes between newly paved pilot lanes, operation of the 
hauling equipment will be permitted on the new pavement after the pavement 
has been cured for 7 days and the joints have been sealed or otherwise 
protected.  Also, the subgrade planer, concrete paving and finishing 
machines, and similar equipment may be permitted to ride upon the edges of 
previously constructed slabs when the concrete has attained a minimum field 
cured flexural strength of 3.6 MPa 550 psi and approved means are furnished 
to prevent damage to the slab edge.  All new and existing pavement carrying 
construction traffic or equipment shall be continuously kept completely 
clean, and spillage of concrete or other materials shall be cleaned up 
immediately upon occurrence.  Special care shall be used where Contractor's 
traffic uses or crosses active airfield pavement.  Other existing pavements 
used by the Contractor shall be power broomed at least daily when traffic 
operates.  For fill-in lanes, equipment shall be used that will not damage 
or spall the edges or joints of the previously constructed pavement.

3.12   TESTING AND INSPECTION FOR CONTRACTOR QUALITY CONTROL

3.12.1   Testing and Inspection by Contractor

During construction, the Contractor shall be responsible for sampling and 
testing aggregates, cementitious materials (cement, GGBF and pozzolan), and 
concrete to determine compliance with the specifications.  The Contractor 
shall provide facilities and labor as may be necessary for procurement of 
representative test samples.  The Contractor shall furnish sampling 
platforms and belt templates to obtain representative samples of aggregates 
from charging belts at the concrete plant.  Samples of concrete shall be 
obtained at the point of delivery to the paver.  Testing by the Government 
will in no way relieve the Contractor of the specified testing 
requirements.  The Contractor shall perform the inspection and tests 
described below, and based upon the results of these inspections and tests, 
shall take the action required and submit reports as required.  This 
testing shall be performed by the Contractor regardless of any other 
testing performed by the Government, either for pay adjustment purposes or 
for any other reason.

3.12.2   Testing and Inspection Requirements

Contractor CQC sampling, testing, inspection and reporting shall be in 
accordance with the following Table.

TABLE 6
CONTRACTOR TESTING AND INSPECTION REQUIREMENTS

Frequency     Test Method        Control Limit/Corrective Action

Fine Aggregate Gradation and Fineness Modulus
2 per lot      ASTM C 136       9 of 10 tests vary <0.15 from average
              sample at belt    Outside limits on any sieve-retest
                                2nd failure-stop, repair, retest

Coarse Aggregate Gradation
2 per lot      ASTM C 136       Outside limits on any sieve-retest
              sample at belt    2nd failure-report to COR, correct
                                2 consecutive avgs of 5 tests out-
                                report to COR, stop ops, repair, retest
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Frequency     Test Method        Control Limit/Corrective Action
Aggregate Deleterious Materials

Every [30]    see paragraph:    Stop production, retest, replace aggregate  
[60] days     AGGREGATES        Increase testing interval to 90 days
                                if previous 2 tests pass

Plant - Scales, Weighing Accuracy
Monthly       NRMCA QC 3         Stop plant ops, repair, recalibrate

Plant - Batching and Recording Accuracy
Weekly        Record/Report     Record required/recorded/actual batch mass
                                Stop plant ops, repair, recalibrate

Plant - Batch Plant Control
Every lot     Record/Report     Record type/amt of each material per lot

Plant - Mixer Uniformity - Stationary Mixers
Every 4      COE CRD-C 55          After initial approval, use abbreviated
months                          method.  Increase mixing time, change
during                          batching sequence, reduce batch size to 
paving                          bring into compliance.  Retest

Plant - Mixer Uniformity - Truck Mixers
Every 4      ASTM C 94/C 94M    Random selection of truck.  Increase mixing
months                          time, change batching sequence, reduce
during                          batch size to bring into compliance.  Retest.
paving 

Concrete Mixture - Air Content
When test     ASTM C 231        Individual test control chart:
specimens     sample at           Warning +/-1.0 - adjust AEA, retest
prepared      paving site         Action +/-1.5 - halt ops, repair, retest
+ 2 random                      Range between 2 consecutive tests:
                                  Warning +2.0 - recalibrate AEA dispenser
                                  Action +3.0 - halt ops, repair, retest

Concrete Mixture - Slump
When test     ASTM C 143/C 143M      Individual test control chart:
specimens     sample at           Upper Warning - 12 mm 1/2 inch below max-  
prepared      paving site         adjust batch masses within max W/C ratio
+ 4 random                        Upper Action - maximum allowable slump
                                  stop operations, adjust, retest
                                Range between each consecutive test:
                                  38 mm 1-1/2 inches
                                  stop operations, repair, retest

Concrete Mixture - Temperature
When test    ASTM C 1064/C 1064M      See paragraph:  WEATHER LIMITATIONS
specimens    sample at
prepared     paving site

Concrete Mixture - Strength
8 per lot    ASTM C 31/C 31M       See Paragraph: Concrete Strength Testing 
             sample at          for CQC
             paving site

Paving - Inspection Before Paving
Prior to     Report             Inspect underlying mateials, construction 
each paving                     joint faces, forms, reinforcing, dowels, 
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Frequency     Test Method        Control Limit/Corrective Action
operation                       and embedded items

Paving - Inspection During Paving
During each                     Monitor and control paving operation,
paving                          including placement, consolidation,
operation                       finishing, texturing, curing, and
                                joint sawing.

Paving - Vibrators
Weekly,     COE CRD-C 521       Test frequency (in concrete), and amplitude
during                          (in air), measure at tip/head and average.
paving                          Repair or replace defective vibrators.

Moist Curing
2 per lot,  Visual              Repair defects, extend curing by 1 day
min 4 per
day

Membrane Compound Curing
Daily       Visual              Calculate coverage based on quantity/area
                                Respray areas where coverage defective
                                Recalibrate equipment

Cold Weather Protection
Once per    Visual              Repair defects, report conditions to COR

                                          
3.12.3   Concrete Strength Testing for Contractor CQC

**************************************************************************
NOTE:  If paragraph Flexural Strength and Thickness 
is based on 28-day flexural strength for acceptance, 
modify this subparagraph to match it.  The first 
option "Cylinders/Beams" includes items a through g; 
the second option "Beams" includes listing a through 
f.

**************************************************************************

Contractor Quality Control operations for concrete strength shall consist 
of the following steps:

a.  Take samples for strength tests at the paving site.  Fabricate and 
cure test cylinders in accordance with ASTM C 31/C 31M; test them 
in accordance with ASTM C 39/C 39M.

b.  Fabricate and cure 2 test cylinders per sublot from the same batch 
or truckload and at the same time acceptance cylinders are 
fabricated and test them for compressive strength at 7-day age.

c.  Average all 8 compressive tests per lot.  Convert this average 
7-day compressive strength per lot to equivalent [28] [90]-day 
flexural strength using the Correlation Ratio determined during 
mixture proportioning studies.

d.  Compare the equivalent [28] [90]-day flexural strength from the 
conversion to the Average Flexural Strength Required for Mixtures 
from paragraph of same title.
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e.  If the equivalent average [28][90]-day strength for the lot is 
below the Average Flexural Strength Required for Mixtures by 138 
kPa 20 psiflexural strength or more, at any time, adjust the 
mixture to increase the strength, as approved.

f.  Fabricate and cure two beams for every 1500 cubic meters 2000 
cubic yards of concrete placed.  Fabricate and cure in accordance 
with ASTM C 31/C 31M; test at 14-days of age in accordance with 
ASTM C 78.

g.  The Contractor's CQC testing agency shall maintain up-to-date 
control charts for strength, showing the 7-day CQC compressive 
strength, the 14-day compressive strength (from acceptance tests) 
and the [28] [90]-day equivalent flexural strength of each of 
these for each lot.

 
a.  Take samples for strength tests at the paving site.  Fabricate and 

cure test beams in accordance with ASTM C 31/C 31M; test them in 
accordance with ASTM C 78.

 
b.  Fabricate and cure 2 test beams per sublot from the same batch or 

truckload and at the same time acceptance beams are fabricated and 
test them for flexural strength at 7-day age.

c.  Average all 8 flexural tests per lot. Convert this average 7-day 
flexural strength per lot to equivalent [28] [90]-day flexural 
strength using the Correlation Ratio determined during mixture 
proportioning studies.

d.  Compare the equivalent [28] [90]-day flexural strength from the 
conversion to the Average Flexural Strength Required for Mixtures 
from paragraph of same title.

e.  If the equivalent average [28] [90]-day strength for the lot is 
below the Average Flexural Strength Required for Mixtures by 490 
kPa 69 psi flexural strength or more, at any time, adjust the 
mixture to increase the strength, as approved.

f.  The Contractor's CQC testing agency shall maintain up-to-date 
control charts for strength, showing the 7-day CQC flexural 
strength and the [28] [90]-day flexural strength (from acceptance 
tests) of each of these for each lot.

3.12.4   Reports

All results of tests or inspections conducted shall be reported informally 
as they are completed and in writing daily.  A weekly report shall be 
prepared for the updating of control charts covering the entire period from 
the start of the construction season through the current week.  During 
periods of cold-weather protection, reports of pertinent temperatures shall 
be made daily.  These requirements do not relieve the Contractor of the 
obligation to report certain failures immediately as required in preceding 
paragraphs.  Such reports of failures and the action taken shall be 
confirmed in writing in the routine reports.  The Contracting Officer has 
the right to examine all contractor quality control records.

        -- End of Section --
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