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NOTE: This specification covers the requirenents
for tenporary construction facilities, safety
systens, construction traffic provisions,
construction signage and controls over contractor
operations required for use in all projects.

Edit this guide specification for project specific
requi renents by addi ng, deleting, or revising text.
For bracketed itens, choose applicable itens(s) or
i nsert appropriate information

Remove information and requirements not required in
respective project, whether or not brackets are
present.

Comrent s and suggestions on this guide specification
are wel cone and should be directed to the technica
proponent of the specification. A listing of
techni cal proponents, including their organization
desi gnation and tel ephone nunber, is on the Internet.

Recommended changes to a UFGS should be subnmitted as
a Criteria Change Request (CCR)

This gui de specification includes tailoring options
for SOUTHDIV; SWDIV; NAVY; NASA; ARMY, NAVY;
LANTDI V; LANTDI V, PACDIV; PACDIV; and EFA MN

Sel ection or deselection of a tailoring option wll
i nclude or exclude that option in the section, but
editing the resulting section to fit the project is
still required.

EE R I R R I R I R I R R R I R I R I R I R R R R R R S R R I R

PART 1 GENERAL
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NOTE: TO DOWNLOAD UFGS GRAPHI CS go to:
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htt p: // waw. wbdg. or g/ ccb/ NAVGRAPH gr apht oc. pdf .

On the drawi ngs, show

1. Location of tenporary buildings and storage
areas, if specified;

2. Location of tenporary utility connections, if
speci fi ed.
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1.1 SUMVARY

Requirements of this Section apply to, and are a conponent of, each section
of the specifications.

1.2 REFERENCES
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NOTE: This paragraph is used to list the
publications cited in the text of the guide
specification. The publications are referred to in
the text by basic designation only and listed in
this paragraph by organi zation, designation, date,
and title.

Use the Reference Wzard' s Check Reference feature
when you add a RID outside of the Section's
Reference Article to automatically place the
reference in the Reference Article. Al so use the
Ref erence Wzard's Check Reference feature to update
the issue dates.

Ref erences not used in the text will automatically
be deleted fromthis section of the project
speci ficati on when you choose to reconcile

references in the publish print process.
ER R IR I I R R R R I I I R R R R I I R R R R I I R R R S R R I I R S I I O O I I S kR S O

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

AVERI CAN WATER WORKS ASSOCI ATI ON ( AWAA)

AWM C511 (2007) Standard for Reduced- Pressure
Princi pl e Backfl ow Prevention Assenbly

FOUNDATI ON FOR CROSS- CONNECTI ON CONTROL AND HYDRAULI C RESEARCH

( FCCCHR)
FCCCHR Li st (continuously updated) List of Approved
Backfl ow Prevention Assenblies
FCCCHR Manual (1988e9) Manual of Cross-Connection Control

NATI ONAL FI RE PROTECTI ON ASSOCI ATI ON ( NFPA)

NFPA 241 (2009) Saf eguardi ng
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Construction, Alteration, and Denolition
Oper ati ons

NFPA 70 (2007; AMD 1 2008) National Electrical
Code - 2008 Edition

U. S. FEDERAL AVI ATI ON ADM NI STRATI ON ( FAA)
FAA AC 70/ 7460-1 (Rev K) Qostruction Marking and Lighting
U S. FEDERAL HI GAWAY ADM NI STRATI ON ( FHWA)

MUTCD (2000) Manual of Uniform Traffic Control
Devi ces

1.3 SUBM TTALS
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NOTE: Review subnmittal description (SD) definitions
in Section 01 33 00 SUBM TTAL PROCEDURES and edit
the following list to reflect only the submttals
required for the project. Submittals should be kept
to the mininmumrequired for adequate quality control.

A“G following a subnittal itemindicates that the
submittal requires CGovernnent approval. Sone
submittals are already marked with a “G'. Only
delete an existing “G if the submttal itemis not
conpl ex and can be revi ewed through the Contractor’s
Quality Control system Only add a “G if the
subnmittal is sufficiently inportant or conplex in
context of the project.

For submittals requiring Governnent approval on Arny
projects, a code of up to three characters within
the subnittal tags nay be used following the "G'
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenment System (RMB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO for Area Ofice; "RO' for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy,
Air Force, and NASA projects.

Choose the first bracketed itemfor Navy, Air Force
and NASA projects, or choose the second bracketed
itemfor Army projects.

Rk Ik kb Sk R IR Rk kS e S S b R AR Ik R R R Rk O R I R R R

Government approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for [Contractor Quality Control
approval .][information only. Wen used, a designation following the "G'
designation identifies the office that will review the submittal for the
CGovernment.] Submitted the followi ng in accordance with Section 01 33 00
SUBM TTAL PROCEDURES:

SD-01 Preconstruction Submttals
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NOTE: The follow ng submttal nust be included for
SOUTHDI V projects at the Charleston Air Force Base
and for other SOUTHDI V projects, as deternined by
the Contracting O ficer, based on project size,
scope, conplexity, and visibility.

R IR I S Sk S S I Sk I S S S R R kI Sk Sk S R kI S R Rk kS Sk kS S kR

Construction site plan[; CG[; G [
Traffic control plan[; Q[: G [____ 111

SD- 03 Product Data

R SRR I Sk S Sk I S I S S R R kI kR Sk Sk bk I I S Rk R S Ik kI S kS S

NOTE: Include the following for all projects
connecting to a potable water supply.
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Backfl ow preventers[; C|[; G |
SD-06 Test Reports

Backfl ow Preventer Tests[; C[; G [____ 11
SD-07 Certificates

Backfl ow Tester Certification[; CG[; G [___ 11

EE R I R I R R I R I R I R R I R I I R I R I R R R I R I R R R I R

NOTE: Include the following for all projects

connecting to a potable water supply.
EE R I Sk S S O S S S S R kS kS R R Rk I 2 kR Sk S S

Backfl ow Preventers Certificate of Full Approval]
[1.4 CONSTRUCTI ON SI TE PLAN

Prior to the start of work, submt a site plan showing the |locations and

di mensi ons of tenporary facilities (including | ayouts and details,

equi prent and nmaterial storage area (onsite and offsite), and access and

haul routes, avenues of ingress/egress to the fenced area and details of

the fence installation. Ildentify any areas which nay have to be gravel ed
to prevent the tracking of mud. Indicate if the use of a supplenmental or
other staging area is desired. Show | ocations of safety and construction

fences, site trailers, construction entrances, trash dunpsters, tenporary
sanitary facilities, and worker parking areas.

]11.5 BACKFLOW PREVENTERS CERTI FI CATE

Certificate of Full Approval from FCCCHR List, University of Southern
California, attesting that the design, size and make of each backfl ow
preventer has satisfactorily passed the conpl ete sequence of perfornmance
testing and eval uation for the respective |evel of approval. Certificate
of Provisional Approval wll not be acceptable.

[1.5.1 Backfl ow Tester Certificate

Prior to testing, subnmit to the Contracting Oficer certification issued by
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the State or local regulatory agency attesting that the backfl ow tester has
successfully completed a certification course sponsored by the regul atory
agency. Tester must not be affiliated with any company participating in
any ot her phase of this Contract.

]1.5.2 Backfl ow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that states
the Contractor has conpleted at |east 10 hours of training in backfl ow
preventer installations. The certificate nust be current.

PART 2 PRODUCTS
2.1 TEMPORARY S| GNAGE
2.1.1 Bul l eti n Board

| mredi at el y upon begi nning of work, provide a weatherproof gl ass-covered
bulletin board not less than 915 by 1220 nmw 36 by 48 inches in size for

di spl ayi ng the Equal Enpl oynent COpportunity poster, a copy of the wage

deci sion contained in the contract, Wage Rate Infornmation poster, and other
informati on approved by the Contracting Officer. Locate the bulletin board
at the project site in a conspicuous place easily accessible to all

enpl oyees, as approved by the Contracting O ficer

2.1.2 Project and Safety Signs

[ The requirenments for the signs, their content, and |ocation are as shown
on the drawi ngs.][Construct sign with a face sheet of 1220 by 2438
mllineter 4- by 8-foot exterior grade plywod, 13 mr 1/2-inch thick,
nmounted on a substantial frane of treated |lunber. Provide one coat of

| ead-free al kyd primer paint and two coats of an exterior type white enanel
to frame and sign.] Erect signs within 15 days after receipt of the notice
to proceed. Correct the data required by the safety sign daily, with |ight
colored netallic or non-netallic nunerals.

2.2 TEMPORARY TRAFFI C CONTROL
2.2.1 Haul Roads

At contractors expense construct access and haul roads necessary for proper
prosecuti on of the work under this contract. Construct with suitable
grades and wi dths; sharp curves, blind corners, and dangerous cross traffic
are be avoided. Provide necessary lighting, signs, barricades, and
distinctive markings for the safe novenent of traffic. The method of dust
control, although optional, nust be adequate to ensure safe operation at

all tinmes. Location, grade, width, and alignnent of construction and
haul i ng roads are subject to approval by the Contracting Officer. Lighting
must be adequate to assure full and clear visibility for full width of hau
road and work areas during any night work operations.

2.2.2 Barri cades

Erect and nmaintain tenporary barricades to limt public access to hazardous
areas. \Wenever safe public access to paved areas such as roads, parking
areas or sidewal ks is prevented by construction activities or as otherw se
necessary to ensure the safety of both pedestrian and vehicular traffic
barricades will be required. Securely place barricades clearly visible
with adequate illumination to provide sufficient visual warning of the
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2.

2.

[2.2.5

hazard during both day and ni ght.

2.3

Fenci ng

EE R R R R I R I O R R R I I I R I R I R R R I S R I R S R S S

NOTE: Fencing requirenents nust be eval uat ed based
on the exposure potential of the construction site
to the public. The public is considered as any
non- constructi on personnel. M ninum fencing may
range fromnylon fabric (reinforced by a top
supporting cable to provide adequate strength to
provi de needed physical protection) to 2400 nm (8
foot) chain link fencing.

Use the second (optional) paragraph for SOUTHDI V
projects at the Charleston Air Force Base and for

ot her SOUTHDI V projects, as deternined by the
Contracting O ficer, based on project size, scope,
conplexity, and visibility. Consult the Contracting
O ficer for base tenporary fencing standards and for
base standard col or

R IR I S bk S b I S kR Sk kS b S b R Sk kS b Rk S S S Sk Sk

2.4

a. Provide fencing along the construction site at all open excavations
and tunnels to control access by unauthorized people. Fencing nust be
installed to be able to restrain a force of at |east 114.00 kg 250
pounds against it.

b. [Enclose the project work area and Contractor |ay-down area with a
2400 mr 8 ft high [shadow box type, wooden fence and gates][chain |ink
fence and gates with brown, UV light resistant, plastic fabric nesh
netting (simlar to tennis court or other screening)]. Renove the
fence upon conpl etion and acceptance of the work. Intent is to block
(screen) public view of the construction

c. In addition, prior to the start of work, enclose those ares at the
construction site which are not within the construction fence with a
temporary safety fence, including gates and warning signs, to protect
the public fromconstruction activities. The safety fence shall match
the base standard color (or bright orange where it protects excavated
areas), shall be nade of [high density polyethylene grid or approved
equal ][ plastic fence fromrecovered naterials containing 60-100 percent
recovered content |evel plastic], a mnimmof 1100 nmr 42 inches high
supported and tightly secured to steel posts |located on m nimumr 3000 nmr
10 foot centers. Renove the fence fromthe work site upon conpl etion
of the contract.]

Tenporary Wring

Provide tenporary wiring in accordance with NFPA 241 and NFPA 70, Article
305-6(b), Assured Equi pment G oundi ng Conductor Program Include frequent
i nspection of all equi pnent and appar at us.

Backf | ow Preventers

Rk Ik kR IR Rk ko o S S S S R R Rk R Rk kR R I I I R Ik b o b o

NOTE: Include the following for all projects
connecting to a potable water supply.
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For SOUTHWESTNAVFACENGCOM i nformati on on FCCCHR
Li st approved reduced pressure principle backfl ow
devi ces may be obtained fromthe Navy Public Wrks
Center, San Diego, Uilities Departnent, (619)
556- 7964.

EE R R R R R R R R R R I R I R R R R I R S R R I I R R S S

Reduced pressure principle type conformng to the applicable requirenents
AWMA C511. Provide backfl ow preventers conplete with [65 kg][150 pound]
[ ] flanged [cast iron], [bronze][brass] nounted gate val ve [and
strainer], [304][__ ] stainless steel or bronze, internal parts. [The
particul ar make, nodel/design, and size of backflow preventers to be
installed nust be included in the latest edition of the List of Approved
Backfl ow Prevention Assenblies issued by the FCCCHR Li st and be acconpani ed
by a Certificate of Full Approval from FCCCHR List.] After installation
conduct Backfl ow Preventer Tests and provide test reports verifing that the
installation nmeets the FCCCHR Manual Standards.

]PART 3 EXECUTI ON

Rk Ik kR IR Rk I ARk Ik kS R R Rk o R R Ik R I kI SRRk S b o

NOTE: Del ete inapplicable paragraphs, selecting
desired options for electricity, water, gas, heating
and ventilating, sanitary, and fire protection
facilities.

Rk Ik Sk kR IR Rk I S S S I ARk Ik kb S R R Rk Ok S Rk Ik R

3.1 EMPLOYEE PARKI NG

Contractor enployees will park privately owned vehicles in an area
designated by the Contracting Oficer. This area will be within reasonabl e
wal ki ng di stance of the construction site. Contractor enployee parking
must not interfere with existing and established parking requirenents of
the governnment installation

3.2 AVAILABILITY AND USE OF UTILITY SERVI CES
3.2.1 Tenmporary Utilities

Provide tenporary utilities required for construction. Materials may be
new or used, mnust be adequate for the required usage, not create unsafe
conditions, and not violate applicable codes and standards.

3.2.2 Payment for Utility Services

LR R R R SRR R R RS SRR R R R R RS EEREREEEEREEREEEEREEREEEREEREE R R RS R RS

NOTE: Use the follow ng subparts related to paynent
of utilities for Arny and Navy projects only. NASA
does not nornally charge for the use of utilities.

Thi s paragraph nmust be coordinated with the
Contracting O ficer. Coordinate with FAR C ause
52.236-14. Choose one of the follow ng options.

For LANTNAVFACENGCOM delete the article if utility
service is covered in a Section "Special Conditions
for Projects at (__ )"; used for some stations on
a regi onal basis.

Governnent utilities listed in this paragraph nay be
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furnished, if available without interfering with
Covernnment needs. These services are not nmade free
of charge except: (1) on Air Force projects; (2) on
ot her projects when adm nistrative costs exceed the
val ue of the services; or (3) when otherw se

advant ageous to the Governnent. |Indicate the point
at which the Governnment will deliver each utility
speci fied and shoul d show pertinent data such as
voltage, L/mn (gal/mn), and pipe sizes on the
general layout plan or other appropriate draw ng.
Information regarding the types of utilities
avai |l abl e, the rates, the points of connection' and
the quantities avail abl e should be obtained fromthe
Cover nnent .

Rk Sk S R R R R Sk kSR Ik b S R Rk Sk S R S S I Sk b Sk R

a. The CGovernnent will nmake all reasonably required utilities

avail able to the Contractor fromexisting outlets and supplies, as
specified in the contract. Unless otherw se provided in the contract,
t he amount of each utility service consuned will be charged to or paid
for by the Contractor at prevailing rates charged to the Governnent or,
where the utility is produced by the Governnent, at reasonable rates
determ ned by the Contracting Officer. Carefully conserve any
utilities furnished wi thout charge.

b. Reasonable amounts of the following utilities will be made
avail able to the Contractor [w thout charge.] [at the prevailing
rates.] [at the follow ng rates:]

[Electricity - [: $ per 11

[ Potabl e Water - [: $ per 11
[Salt water - [ $ per 11

[ Conpressed Air - [ $ per 11
[Steam- [: $ per 1]

[Natural Gas - [: % per 11

[Sanitary Sewer - [: $ per 11

c. The point at which the Governnent will deliver such utilities or

services and the quantity available is as indicated. Pay all costs
incurred in connecting, converting, and transferring the utilities to
the work. WMake connections, including [providing backfl ow preventing
devi ces on connections to donestic water lines;] [providing neters;]
and providing transforners; and make di sconnections. [Under no
circunstances will taps to base fire hydrants be all owed for obtaining
donestic water. ]

3.2.3 Meters and Tenporary Connections

At the Contractors expense and in a manner satisfactory to the Contracting
O ficer, provide and maintain necessary tenporary connections, distribution
lines, and neter bases (CGovernment will provide nmeters) required to neasure
the ampbunt of each utility used for the purpose of determ ning charges.
Notify the Contracting Officer, in witing, 5 working days before fina

el ectrical connection is desired so that a utilities contract can be
established. The Governnment will provide a nmeter and nake the final hot
connection after inspection and approval of the Contractor's tenporary
wiring installation. The Contractor will not make the final electrica
connecti on.
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3.2.4 Advance Deposit

An advance deposit for utilities consisting of an estinmated nonth's usage
or a mnimm of $50.00 will be required. The last nonthly bills for the
fiscal year will nornmally be offset by the deposit and adjustnents will be
billed or returned as appropriate. Services to be rendered for the next
fiscal year, beginning 1 Cctober, will require a new deposit. Notification
of the due date for this deposit will be mailed to the Contractor prior to
the end of the current fiscal year.

3.2.5 Fi nal Meter Reading

Before conpletion of the work and final acceptance of the work by the
Covernment, notify the Contracting Officer, in witing, 5 working days
before term nation is desired. The Government will take a final neter
readi ng, disconnect service, and renove the neters. Then renove all the
tenmporary distribution lines, nmeter bases, and associ ated paraphernali a.
Pay all outstanding utility bills before final acceptance of the work by
t he Government.

3.2.6 Uilities at Special Locations
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NOTE: For LANTNAVFACENGCOM proj ects choose one of
the follow ng options. For the first option, in the
first set of brackets, insert the name of the
activity to which application should be nmade.

I ncl ude the second bracketed expression for projects
| ocated at MCAS Cherry Point.

EE R I R I R R R I R I I I R R R R I R R I I R I R I R R R R I R R R R I R R R I I R

a. [Reasonable anpbunts of utilities will be nmade available to the
Contractor at the prevailing CGovernment rates. These rates may be
obt ai ned upon application to the Commanding Oficer, [__ ], by way of

the Contracting Officer. The Contractor will be responsible for naking
connections, providing transforners and neters, and naking

di sconnections; and for providing backfl ow preventer devices on
connections to donestic water lines. [Neither potable water nor
sanitary facilities will be available at the nain Contractor |aydown
area at Marine Corps Air Station (MCAS), Cherry Point, NC]]

EE R R I R I R I I R O I R R R R I R R I R I I R R R I R R R R R R R R I R R R I I R

NOTE: Use the follow ng option for projects |ocated
in Argentina and the Azores and for Air Force
projects in the Atlantic Division. Use this
paragraph for other activities only when approved by
the activity.

EE R R I R R R I R O I R R R R R R I I R R I R R R R I R R R R I R R R I R

b. [Reasonable amounts of utilities will be made avail abl e wi thout
charge. The Contractor will be responsible for naking connections,
providing transforners and neters, and naking di sconnections; and for
provi di ng backfl ow preventer devices on connections to donestic water
lines. Under no circunstances will taps to base fire hydrants be

al l owed for obtaining donmestic water.]

Rk Ik R R R R Sk O kS R R Ik b Sk bk S Rk S S S R S kb Sk S S R

NOTE: Use the follow ng option only for MCON funded
and non-appropriated funds projects at Marine Corps
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Base, Canp Lejeune and Marine Corps Air Station
(Helicopter (H)), New River

Rk b Sk Sk R R R S S kSRR o b S IR Rk S S o S S R R R Sk kb S I R o

[ Reasonabl e anpbunts of utilities will be nade available to the
Contractor at the prevailing Governnent rates and nay be obtai ned upon
application to the Base Mai ntenance O ficer, Bldg. 1202, Marine Corps
Base, Canp Lejeune. A refundable security deposit to the Resident
Oficer in Charge of Construction shall be nade prior to application
for services. The Contractor shall be responsible for providing
transformers, neter bases, electrical service poles and drops for

el ectrical services, and backfl ow preventer devices on connections to
donestic water lines. Final taps and tie-ins to the Governnent utility
grid will be made by Base Mintenance who will also provide and seal a
120 or 208 volt, three-wire kWh meter. Tap-in cost, if any, shall be
the responsibility of the Contractor. Tanpering or novenent of a
seal ed neter without notification to base mai ntenance is grounds for

di sconti nuance of electrical service. The Contractor shall be
responsi ble for providing larger neters required if not available from
the Government. The Contractor shall be responsible for the cost of
utility services required until the date of Government acceptance.
Under no circunstances will taps to base fire hydrants be allowed for
obt ai ni ng donestic water.]

[3.2.6.1 Uilities at Guam by Contractor for Special Projects

Contact the Governnment of Guam for water and electricity.

113. 2.

113. 2.

6.2 Uility Services at M dway

a. Potable water is rationed during dry periods and not available for
construction purposes during the nonths of June and July.

b. Electrical power available, primary voltage is 2400 volt 3 phase, 3
wire, 60 cycle AC. Secondary voltages may be 120/208 or 120/ 240 volts.

c. Provide new neters for potable water, brackish water and
electricity. The cost of utility services furni shed may be reduced by
the cost the Governnent would normally pay for comparable neters if, at
the end of the job, the neters are delivered to the Governnent in good
condi ti on.

7 Uility Services for Diego Garcia Projects

a. Potable water will be made available to Contractor's office and
housing. The prevailing rate for potable water is $2.07 per thousand
gal | ons.

b. No charge for brackish water.

c. FElectrical power available is primary, 2400 volt 3 phase, 3 wire,
60 cycle AC, secondary voltages may be 120/208 or 120/240 volts. The
prevailing rate for electricity is $0.0647 per Kkilowatt hour (KW).

d. Sewage costs at $1.09 per 3800 L KGAL.

e. Provide new neters for potable water and electricity. The cost of

utility services furnished may be reduced by the cost the Governnent
woul d normal |y pay for conparable neters if, at the end of the job, the
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neters are delivered to the Governnent in good condition.

[3.2.7.1 Contractor-Owmed and Operated Radi o Tel ecomuni cati ons

EE R R I R I R I I I R R R R R R I I R R R I R R R R I R R R R R R I R

NOTE: Use for Diego Garcia projects.

EE IR R R R I R I R R I I I O R Rk R Rk S kI kR I R R I

| f approved, the Contractor nmay erect a transmtter/receiver and antenna.
Submit for approval, 30 cal endar days prior to the use of the equipnent,
the type of radi o equipnent power and band wi dth of the equi pnent.

1[3.2.7.2 Of-1sland

Rk Sk S R R R R Sk kSR Ik b S R Rk Sk S R S S I Sk b Sk R

NOTE: Use for Diego Garcia projects.
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The Government will provide military nessage comuni cation from D ego
Garcia at no cost. The Contractor is responsible for the cost of
retransmtting nessages through comrercial sources. Process nessages
through the Contracting Oficer. Mssages will be screened and Iinmted use
of comunication facilities will be pernmitted. Private nessages wll be
permitted only for energencies. The Navy voice communication systemwill
not be available for use by the Contractor. A |ocal vendor provides
comercial voice and tel etype services for [$3.32]] ] per nminute

113.2.8 Uility Services for Wake Island

[a. Potable water nmay not be available for construction during dry
periods. Desalinized water available during dry periods at $1300. 00
per day for 114-150 kL 30, 000-40, 000 gal | ons per day.

b. Available primary voltage is 4160 volts, 3 phase, 3 wire, 60
cycl e. Secondary is 120/208 volts, 3 phase, 60 cycle.]

[3.2.9 Tel ephones at M dway, Wake, and Diego CGarcia

On-1sland service may be obtained if lines are available. Mke
arrangenents through the Contracting Officer. The prevailing rate for
cable or wireless is $100.00 per phone. There is no charge for on-island
tel ephone service. [Current rates are [$ ] per nonth for each private
tel ephone line plus an installation charge of [$ ] for each instrunent
_____ ] per nonth for each
extension. Pay for the cost of the wiring on runs in excess of two

spans]. Long distance services are usually available at commercial rates.
The Navy Radi o Conmuni cation System or Defense Switch Network will not be
available for use. [Limted teletypewiter circuit service is available.]

13.2.10 Electricity

R IR I bk S S I S R R S o S R Rk S kR Sk I R Sk kS kS Rk

NOTE: Use the follow ng subparts for NASA projects
only.

EE IR R R I I kR I I I R Rk R Rk I R Sk kR I R kI

Provi de connections, sized to provide service required for power and
lighting. Locate feeder and branch wiring with area distribution boxes so
that power is available throughout the project site by use of power cords.
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[ 120/ 240][ and ][480] electrical volt feeder service is available. Provide
l[ighting as required for safe and secure operations. Electricity used wll
[not ]be furnished by the Governnent. [ Maxi num power supplied by the
Government will be [ 1.1

3.2.11 Wat er

Make connections to existing facilities to provide water for construction
purposes. Water used will[ not] be furnished by the Governnent.

3.2.12 Sani tation

a. Provide and maintain within the construction area mni mum
field-type sanitary facilities approved by the Contracting O ficer and
periodically enpty wastes into a nunicipal, district, or station
sanitary sewage system or renove waste to a comercial facility.
ot ai n approval fromthe systemowner prior to discharge into any
nmuni ci pal, district, or conmercial sanitary sewer system Any
penalties and / or fines associated with inproper discharge will be the
responsibility of the Contractor. Coordinate with the Contracting
Oficer and follow station regul ati ons and procedures when di schargi ng
into the station sanitary sewer system Maintain these conveni ences at
all times wthout nuisance. |nclude provisions for pest control and
elimnation of odors. Government toilet facilities will not be

avail able to Contractor's personnel

b. [Provide tenporary sewer and sanitation facilities that are

sel f-contained units with both urinals and stool capabilities.

Ventilate the units to control odors and fumes and enpty and clean them
at | east once a week or nore often if required by the Contracting
Oficer. The doors shall be self-closing. The exterior of the unit
shall match the base standard color. Locate the facility behind the
construction fence or out of the public view]

3.2.13 Tel ephone
Make arrangenents and pay all costs for tel ephone facilities desired.

3.2.14 ostruction Lighting of Cranes
Provide a mninmumof 2 aviation red or high intensity white obstruction
lights on tenporary structures (including cranes) over 30 neter 100 feet
above ground level. Light construction and installation nust conply with
FAA AC 70/ 7460-1. Lights nust be operational during periods of reduced
visibility, darkness, and as directed by the Contracting O ficer.

3.2.15 Fire Protection
Provide tenporary fire protection equipnent for the protection of personnel
and property during construction. Renove debris and flammable nmaterials
[dai | y][weekl y][monthly] to minimze potential hazards.

3.3  TRAFFI C PROVI SI ONS

3.3.1 Mai nt enance of Traffic

a. Conduct operations in a manner that will not close any thoroughfare

or interfere in any way with traffic on railways or hi ghways except
with witten pernission of the Contracting Oficer at |east 15 cal endar
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3.

days prior to the proposed nodification date, and provide a Traffic
Control Plan detailing the proposed controls to traffic novement for
approval. The plan nust be in accordance with State and | oca

regul ations and the MJUTCD, Part VI. [Mke all notifications and obtain
any pernits required for nodification to traffic novenents outside
Station's jurisdiction.]. Contractor nay nove oversi zed and

sl ow nmovi ng vehicles to the worksite provided requirenents of the

hi ghway aut hority have been net.

b. Conduct work so as to minimze obstruction of traffic, and maintain
traffic on at least half of the roadway width at all tines. Obtain
approval fromthe Contracting Officer prior to starting any activity
that will obstruct traffic.

c. Provide, erect, and maintain, at contractors expense, lights,
barriers, signals, passageways, detours, and other itens, that may be
required by the Life Safety Signage, overhead protection authority
havi ng jurisdiction.

3.2 Protection of Traffic

Mai ntain and protect traffic on all affected roads during the construction
period except as otherwi se specifically directed by the Contracting
Oficer. Measures for the protection and diversion of traffic, including
the provision of watchnmen and flagnmen, erection of barricades, placing of
lights around and in front of equiprment the work, and the erection and

mai nt enance of adequate warning, danger, and direction signs, will be as
required by the State and | ocal authorities having jurisdiction. Protect
the traveling public fromdanage to person and property. Mninize the
interference with public traffic on roads selected for hauling naterial to
and fromthe site. Investigate the adequacy of existing roads and their
allowable load linmt. Contractor is responsible for the repair of any
damage to roads caused by construction operations.

.3.3 Rush Hour Restrictions

Do not interfere with the peak traffic flows preceding and during normal
operations for [__ ] without notification to and approval by the
Contracting O ficer.

.3.4 Dust Contro

Dust control nethods and procedures nust be approved by the Contracting
Oficer. Treat dust abatement on access roads with applications of calcium
chloride, water sprinklers, or simlar methods or treatnent.

[3.3.5 Conmerci al Vehicles In/fQut of NAVSTA/ NAS Norfol k, VA

EEE R I I I R I I R R R I I I I R I R Ik Rk I R R R I Rk S kO

NOTE: Use the follow ng paragraphs only for
projects |ocated at Naval Station (NAVSTA) or Nava
Air Station (NAS), Norfolk, VA
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a. Definitions. Commercial vans and trucks are differentiated as
fol |l ows:

(1) dosed truck. A truck enclosed on four sides, top, and
bottomto which entry can be nmade only through end or side doors

SECTION 01 50 00 Page 15



and to which a seal can be applied.

(2) Open truck. A truck which is either fully open, such as
flatbed, or contained by wooden sl ats or sideboards; or any truck
to which a seal cannot be appli ed.

(3) Conmercial vehicles. A conmon contract or commercial truck
wi t hout a decal issued by Norfolk, VA

(4) Trailer. A non-self-propelled enclosed cargo container used
for the transportation of goods, e.g., a trailer pulled by a truck

b. Instructions and directions. Ensure that comercial trucks and
trailers follow the instructions belowto provide for effective contro
over their entry and exit fromthe base, novenent within the base, and
to reduce congestion both at the gates and within the base. 1In
general, comercial trucks and conmon carriers are required to enter
and exit through specified gates and process inmediately to a truck
control point for cargo manifest check. The driver shall be issued a
Mat eri al Movenent Control and Gate Pass, routing instructions, and
directions to depart the base via a designated exit point where the
pass is to be turned in.

(1) Common contract and commercial trucks going to the area of
Bui l ding LP-84 (MAC Terminal), NAS Norfolk shall enter and exit
Gate 22. Gate 22 hours of operations are 5:30 a.m through 6:30
p.m and 10:30 p.m through 3:00 a.m, 7 days a week. The gate is
cl osed on hol i days.

(2) Oher common contract and commercial trucks, except as noted
bel ow are allowed to enter the Naval Base through any Gate and
exit through Gate 2.

(3) Common contract and commercial trucks which enter the base
may depart through Gate 5, Gate 4, and Gate 22 only. The exit
Truck Control Point at Gate 4 is operated from7:00 a.m to 5:00
p. m

(4) For concrete- and asphalt-carrying trucks, the Resident
O ficer in Charge of Construction (RO CC), Norfolk VA shal
arrange entry and exit through any gate other than Gate 2.

(5) Contractor vehicles with black Norfol k Naval Base decal s
shall be granted routine access to the base at all tinmes. These
trucks shall not enter or exit the base through Gate 2. These
trucks are subject to random checks and searches at exit gates
i ke other personal and conmercial vehicles to ensure that
CGovernnent property is not being taken off the base w thout

aut hori zation and docunentati on.

c. Myvenent and Exit
(1) WMaterial novenent control and gate pass. A Material Movenent
Control and Gate Pass (5ND GEN 5510/1) is required for the renoval
of Governnent, public, or private property from NAVSTA and NAS
Nor fol k conpl ex via comercial vans and truck
(a) The Material Myvenent Control and Gate Pass shall be
originated by the Naval Base Police Truck Control O ficer, and
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shal | be given to drivers of conmercial trucks for retention
during transit to internmedi ate stops and to the exit gates. The
pass shall be presented by the driver to the Truck Control O ficer

at the exit truck stop. |If the driver has nore than one delivery
or pickup point, the driver shall present the pass at each stop so
the new activity may fill in appropriate informati on on the pass.

A copy of the pass shall be retained by each activity after
appropriate informati on has been entered; remaining copies of the
pass shall be returned to the driver. Passes are subject to
review by the Naval Base Police Departnment during transit and

wi thin conmand areas by activity officials for verification of
cargo content and to determine if drivers are transiting pronptly
and by the proper route. For trailers expecting to be picked up
and depart outside normal working hours, pre-prepared passes shal
be provided by the activity duty officer or authorized supervising
person prior to close of working hours. Trucking conpanies
expecting to pick up trailers after working hours should be
instructed to pick up a Material Mvenent Control and Gate Pass
fromthe responsible activity. The activity duty officer or

of ficial shall notify Base Police Headquarters to clear the truck
for exit at Gate 5 if the seal and Material Myvenent Control and
Gate Pass are in order.

(b) When filling out a Material Mvenent Control and Gate Pass,
the last activity where business is conducted on the base is
responsi ble to ensure that the original of the pass is given to
the driver to turn in to the Truck Control officer at the truck
control stops.

(c) The Material Myvenent Control and Gate Pass shall be turned
in by the vehicle driver to a base police officer at a truck
control stop when he departures fromthe base.

(d) Governnent or commercial vehicles departing Naval Base,
Norfol k with Governnent, public, or private property shall possess
a Material Myvenent Control and Gate Pass filled out by a nava
of ficer or equivalent grade civilian within the driver's chain of
command. The Material Myvenent Control and Gate Pass shall be
i nspected and verified during random gate departure searches.

(2) Car Seals

(a) Commercial, sealable, closed trailers and trucks, full
partially full, or enpty, destined to | eave the base shall be
seal ed upon departure fromany activity. The seal nunber and
trailer or truck nunmber shall be entered on the Material Myvenent
Control and Gate Pass.

(b) Commercial closed trailers and trucks received enpty for
| oading with Government material shall have a Navy car sea
affixed to cargo doors after |oading and prior to departing
t hrough desi gnat ed gates.

(c) Closed trailers and trucks which have been only partially
| oaded or off-1loaded shall be seal ed conpletely at the end of
wor ki ng hours with a Navy car seal

(d) Application of Navy car seals is the responsibility of the
activity in charge of |oading and unl oading of trailers and trucks.
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(e) The Naval Base Police Departnent will conduct random checks
of contents, seals, and fornms of trailers and trucks on the Nava
Base conpl ex.

(f) A truck driver whose van or truck does not have a properly
conpl eted Material Myvenent Control and Gate Pass or car seal wll
be refused exit clearance.

13.4 CONTRACTOR' S TEMPORARY FACI LI TI ES

EIEE R R R I R I R R R I R R I I R R I R R R I R R I R I R R R R

NOTE: For NASA projects use the follow ng paragraph
and insert NASA center regul atory docunment nunber
and tinme period conpliance.
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Contractor-owned or -leased trailers nust be identified by Governnent

assi gned nunbers. Size and location of the nunber will conply with

[ ]. Apply the nunber to the trailer within [14]]_ ] cal endar days
of notification, or sooner, if directed by the Governnent.

3.4.1 Saf ety

Protect the integrity of any installed safety systens or personnel safety
devices. |If entrance into systens serving safety devices is required, the
Contractor must obtain prior approval fromthe Contracting Officer. If it
is tenporarily necessary to renove or disable personnel safety devices in
order to acconplish contract requirenments, provide alternative neans of
protection prior to renoving or disabling any pernanently installed safety
devi ces or equi prrent and obtain approval fromthe Contracting Oficer

3.4.2 Admi nistrative Field Ofices

Provide and maintain administrative field office facilities within the
construction area at the designated site. Governnent office and warehouse
facilities will [not] be available to the Contractor's personnel

3.4.3 Storage Area

Construct a tenporary 1.8 m 6 foot high chain |ink fence around trailers
and materials. |Include plastic strip inserts, colored [green][brown], so
that visibility through the fence is obstructed. Fence posts nmay be
driven, in lieu of concrete bases, where soil conditions pernmit. Do not

pl ace or store Trailers, materials, or equi pnment outside the fenced area
unl ess such trailers, materials, or equi pnent are assigned a separate and
distinct storage area by the Contracting Oficer away fromthe vicinity of
the construction site but within the installation boundaries. Trailers,
equi prent, or nmaterials nust not be open to public view with the exception
of those itens which are in support of ongoing work on any given day. Do
not stockpile materials outside the fence in preparation for the next day's
work. Park nobile equipnent, such as tractors, wheeled lifting equi pnent,
cranes, trucks, and |like equi pnent within the fenced area at the end of
each work day.

3.4.4 Suppl erent al St orage Area
Upon Contractor's request, the Contracting Officer will designate another

or supplenental area for the Contractor's use and storage of trailers,
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equi prent, and materials. This area may not be in close proxinmty of the
construction site but will be within the installation boundaries. Fencing
of materials or equiprment will not be required at this site; however, the
Contractor is responsible for cleanliness and orderliness of the area used
and for the security of any material or equipnent stored in this area.
Uilities will not be provided to this area by the Governnent.

3.4.5 Appearance of Trailers

a. Trailers utilized by the Contractor for administrative or nateria
st orage purposes nust present a clean and neat exterior appearance and
be in a state of good repair. Trailers which, in the opinion of the
Contracting Oficer, require exterior painting or naintenance will not
be allowed on installation property.

R R R R EE RS EEEEEREEEEEEEEEREEEREEEEREEEREEEEREEEEEEEREEEEEEEE SRR SRR SRR LSRR SR EEERS

NOTE: For SOUTHDIV projects at the Charleston Air
Force Base and for other SOUTHDIV projects as
determi ned by the Contracting O ficer, use the first
pai nting option. Consult the Contracting Oficer
for base paint standards.
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b. [Paint in accordance with facility standards][Paint using suitable
paint] and maintain the tenporary facilities. Failure to do so will be
sufficient reason to require their renoval.

3.4.6 Trailers or Storage Buil dings

EIE R R R I I R I R R I I I I R I R R R R I R I R I R R R R

NOTE: Use this paragraph for projects |located on
t he Naval Base Conplex, Norfolk, Virginia.
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a. Trailers or storage buildings will be permtted, where space is
avai | abl e, subject to the approval of the Contracting Oficer. The
trailers or buildings shall be in good condition, free fromvisible
damage rust and deterioration, and neet all applicable safety
requirenents. Trailers shall be roadworthy and comply with al
appropriate state and |l ocal vehicle requirenents. Failure to maintain
storage trailers or buildings to these standards shall result in the
renoval of non-conplying units at the Contractor's expense. A sign not
smal | er than 600 by 600 mr 24 by 24 inches shall be conspi cuously

pl aced on the trailer depicting the conpany nanme, business phone
nunber, and energency phone nunber. Trailers shall be anchored to
resi st high wi nds and nust neet applicable state of |ocal standards for
anchoring nobile trailers.

b. LANTNAVFACENGCOM Trailer Sign. A sign shall be nounted on the
trailer or building that shows the conpany nane, phone numnber
enmer gency phone nunber and conforns to the follow ng requirenments and
sketch :

Graphi c panel: Al um num painted bl ue

Copy: Screen painted or vinyl die-cut, white

Typeface: Univers 65 u/lc
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3.

See Sketch No. 01500 (graphic).
4.7 Mai nt enance of Storage Area

a. Keep fencing in a state of good repair and proper alignnent.

Grassed or unpaved areas, which are not established roadways, wll be
covered with a layer of gravel as necessary to prevent rutting and the
tracking of mud onto paved or established roadways, should the
Contractor elect to traverse themw th constructi on equi prent or ot her
vehicl es; gravel gradation will be at the Contractor's discretion. Mw
and nmaintain grass located within the boundaries of the construction
site for the duration of the project. Gass and vegetation al ong
fences, buildings, under trailers, and in areas not accessible to
mowers will be edged or trimed neatly.

EE R R R R I I I R R I R R I R R I R R I R I R S R R R I

NOTE: Use the followi ng paragraph for SOUTHDI V
projects at the Charleston Air Force Base and for
ot her SOUTHDI V projects as deterni ned by the
Contracting O ficer based on project size, scope,
conplexity, and visibility.
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b. Cut grass (or annual weeds) within the construction and storage
sites to a nmaxi murr 100 mr 4 inch height at |east once a week during the
growi ng season unless the grass area is not visible to the public
Trimthe grass around fences at time of grass cutting. Mintain grass
or weeds on stockpiled earth as descried above.

3.4.8 New Bui | di ng

In the event a new building is constructed for the tenporary project field
office, it will be a mninmum 3.6 m 12 feet in width, 5 m 16 feet in length
and have a mnimumof 2.1 nm 7 feet headroom Equip the building with
approved el ectrical wiring, at |east one double convenience outlet and the
required switches and fuses to provide 110-120 volt power. Provide a work
table with stool, desk with chair, two additional chairs, and one |ega

size file cabinet that can be | ocked. The building nmust be waterproof,
supplied with a heater, have a m ninmumof two doors, electric lights, a

tel ephone, a battery operated snoke detector alarm a sufficient nunber of
adj ust abl e wi ndows for adequate |light and ventilation, and a supply of
approved drinking water. Approved sanitary facilities nmust be furnished.
Screen the wi ndows and doors and provide the doors with dead bolt type

| ocki ng devices or a padl ock and heavy duty hasp bolted to the door. Door
hi nge pins will be non-renovable. Arrange the wi ndows to open and to be
securely fastened fromthe inside. Protect glass panels in w ndows by bars
or heavy nesh screens to prevent easy access. |In warmweather, furnish air
condi tioning capable of maintaining the office at 50 percent relative

hum dity and a roomtenperature 11 degrees C 20 degrees F bel ow the outside
tenperature when the outside tenperature is 35 degrees C 95 degrees F. Any
new buil ding erected for a tenporary field office nust be nmintained by the
Contractor during the life of the contract and upon conpl etion and
acceptance of the work becone the property of the Contractor and renoved
fromthe site. Al charges for tel ephone service for the tenporary field
office will be borne by the Contractor, including |ong distance charges up
to a maxi mum of $75.00 per nonth.
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3.4.9 Security Provisions

Provi de adequate outside security lighting at the Contractor's tenporary
facilities. The Contractor will be responsible for the security of its own
equi pnent; in addition, the Contractor wll notify the appropriate | aw

enf orcenment agency requesting periodic security checks of the tenporary
project field office.

[3.4.10 Storage Size and Location

The [roof ed][encl osed][open] site available for storage nust be [confined
to the indicated operations area][within 300 nm 1,000 feet of the operations

area][as indicated]. The storage area will be approximately [__ ] square
nmeter square feet.

1[3.4.11 Storage in Existing Buildings
The Contractor will be working [in][around] existing building[s]; the
storage of material [will be allowed ina [__ ] square neter square foot
area] [where indicated][will not be allowed in the building[s]]. [Provide

2.4 m 8 foot high security fence with a | ockabl e gate around the storage
area. Renpbve at the conpletion of work.]

13.4.12 Weat her Protection of Tenporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critica
openings in the building are nonitored carefully. Take i mediate actions
required to seal off such openings when rain or other detrinental weather
is immnent, and at the end of each workday. Ensure that the openings are
conpletely sealed off to protect materials and equi pnent in the building
from damage

3.4.12.1 Buil ding and Site Storm Protection

When a warning of gale force winds is issued, take precautions to mninze
danger to persons, and protect the work and nearby Government property.
Precautions rmust include, but are not limted to, closing openings;
renovi ng | oose materials, tools and equi pnent from exposed | ocations; and
renovi ng or securing scaffol ding and other tenporary work. C ose openings
in the work when storns of |esser intensity pose a threat to the work or
any nearby Government property.

[3.4.12.2 [ Typhoon] [ Hurri cane] Condition of Readi ness
Unl ess directed otherwi se, conply with:

a. Condition FOUR (Sustained winds of 93 kmlhr 50 knots or greater
expected within 72 hours): Nornmal daily jobsite cleanup and good
housekeepi ng practices. Collect and store in piles or containers scrap
| unber, waste material, and rubbish for removal and di sposal at the

cl ose of each work day. Mintain the construction site including
storage areas, free of accunulation of debris. Stack formlunber in
neat piles |less than one m 4 feet high. Renove all debris, trash, or
obj ects that could becone mssile hazards. [Contact Contracting
Oficer for [Condition Requirenents][Condition of Readi ness (COR)
updat es and conpl etion of required actions].]

b. Condition THREE (Sustai ned wi nds of 93 knihr 50 knots or greater
expected within 48 hours): Miintain "Condition FOUR' requirenments and
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conmence securing operations necessary for "Conditi on ONE' whi ch cannot
be conpleted within 18 hours. Cease all routine activities which m ght
interfere with securing operations. Conmence securing and stow all
gear and portable equi pmrent. Make preparations for securing

buil di ngs. Review requirenents pertaining to "Condition TWO' and
continue action as necessary to attain "Condition THREE" readi ness.
Contact Contracting O ficer for weather and COR updates and conpl etion
of required actions.

c. Condition TWD (Sustained winds of 93 kmihr 50 knots or greater
expected within 24 hours): Curtail or cease routine activities unti
securing operation is conplete. Reinforce or renove formwork and
scaffol ding. Secure machinery, tools, equipnment, materials, or renove
fromthe jobsite. Expend every effort to clear all mssile hazards and
| oose equi prent from general base areas. Contact Contracting Oficer
for weather and Condition of Readiness (COR) updates and conpl etion of
requi red actions.

d. Condition ONE. (Sustained winds of 93 kmihr 50 knots or greater
expected within 12 hours): Secure the jobsite, and | eave Governnent
prem ses.

13.5 GOVERNMENT FI ELD OFFI CE
3.5.1 Resi dent Engi neer's O fice

Provi de the CGovernnent Resident Engineer with an office, approximtely 19
square neters 200 square feet in floor area, |ocated where directed and
provi ding space heat, electric light and power, and toilet facilities
consisting of one lavatory and one water closet conplete with connections
to water and sewer mains. Provide a mail slot in the door or a |ockable
mai | box nmounted on the surface of the door. |Include a 1200 by 2400 mr 4
by 8 foot plan table,[ conputer work space] a standard size office desk and
chair, and tel ephone. At conpletion of the project, the office will renmain
the property of the Contractor and be renoved fromthe site. UWilities

wi | | be connected and di sconnected in accordance with |ocal codes and to the
satisfaction of the Contracting O ficer.

[3.5.2 Quality Control Manager Records and Field Ofice
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NOTE: I nclude this paragraph when project has
separate QC Manager and project Superintendent.

Edit to suit the size and | ocation of the project.
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Provide on the jobsite an office with approximately [9][18][__ ] square
neter [100][200][__ ] square feet of useful floor area for the exclusive
use of the QC Manager. Provide a weathertight structure wth adequate
[heating and cooling,] toilet facilities, lighting, ventilation, a 1200 by
2400 mr 4 by 8 foot plan table, a standard size office desk and chair,
conputer station, and working comuni cations facilities. [Provide either a
1,500 watt radi ant heater and a wi ndownmounted air conditioner rated at 2.6
kW 9,000 Btus mininmumor a w ndow nounted heat punp of the sane m ni num
heating and cooling ratings.] Provide a door with a cylinder |ock and

wi ndows with | ocking hardware. Make utility connections. Locate [as
directed][where indicated]. File quality control records in the office and
nake available at all times to the Government. After conpletion of the
work, renove the entire structure fromthe site.
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13.5.3 Trail er-Type Mbile Ofice

The Contractor may, at its option, furnish and maintain a trailer-type
nobil e office acceptable to the Contracting O ficer and providing as a
mnimumthe facilities specified above. Securely anchor the trailer to the
ground at all four corners to guard agai nst nmovenent during high w nds.

3.6 PLANT COVMUNI CATI ON

Whenever the Contractor has the individual elements of its plant so | ocated
that operation by normal voice between these el enents is not satisfactory,
the Contractor rmust install a satisfactory means of comunication, such as
tel ephone or other suitable devices and nade avail able for use by

Gover nment per sonnel

3.7 TEMPCRARY PRQIECT SAFETY FENCI NG

As soon as practicable, but not later than 15 days after the date

establi shed for commencenent of work, furnish and erect tenporary project
safety fencing at the work site. The safety fencing nust be a high
visibility orange col ored, high density polyethylene grid or approved
equal, a minimumof 1.1 m 42 inches high, supported and tightly secured to
steel posts located on nmaximum 3 m 10 foot centers, constructed at the
approved location. Mintain the safety fencing during the life of the
contract and, upon conpletion and acceptance of the work, will becone the
property of the Contractor and be renpved fromthe work site.

3.8 CLEANUP

Renove construction debris, waste materials, packaging material and the
like fromthe work site daily. Any dirt or nud which is tracked onto paved
or surfaced roadways must be cleaned away. Store within the fenced area
descri bed above or at the supplenental storage area any nmaterials resulting
fromdenolition activities which are sal vageable. Neatly stacked stored
materials not in trailers, whether new or sal vaged.

3.9 RESTORATI ON OF STORACE AREA

Upon conpl etion of the project renove the bulletinboard, signs, barricades,
haul roads, and any ot her tenporary products fromthe site. After renoval
of trailers, materials, and equi pnent fromw thin the fenced area, renove
the fence that will becone the property of the Contractor. Restore to the
original or better condition, areas used by the Contractor for the storage
of equiprment or material, or other use. Gavel used to traverse grassed
areas nust be renpved and the area restored to its original condition,
including top soil and seeding as necessary.

-- End of Section --
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