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SECTION 01 11 00

SUMVARY COF WORK
01/ 08
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NOTE: This guide specification covers the
requirenents for a description of work covered in
this contract and is required for use in all projects.

Edit this guide specification for project specific
requi renents by addi ng, deleting, or revising text.
For bracketed itenms, choose applicable itens(s) or
insert appropriate information

Renmove information and requirenents not required in
respective project, whether or not brackets are
present.

Comment s and suggestions on this guide specification
are wel come and shoul d be directed to the technical
proponent of the specification. A listing of
techni cal proponents, including their organization
designation and tel ephone nunber, is on the Internet.

Recommended changes to a UFGS should be submitted as
a Citeria Change Request (CCR)

Thi s gui de specification includes tailoring options
for regional requirenments. Selection or deselection

of a tailoring option will include or exclude that
option in the section, but editing the resulting
section to fit the project is still required.

EE R R I R R I R I R I R R I R I R I R I R R R I R R R I R R I R
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NOTE: When using this section, a Project

I nformati on Form should be filled out for the
Contract Specialist. This formis available from
the Construction Criteria Base website at
http://ww. wbdg. org/ccbh. The formis found in the
Speci fication Library, NAVFAC Specifications

Cat egory, Project Information Form  For
SOUTHNAVFANCENGCOM proj ects, do not use this Project
I nformati on Form

EIE R R R R I I I I R R I I I I R I R R I I I R I R R R R
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NOTE: Include on the draw ng:

1. Location of project.

2. Limts of contractor's work area.

3. Location of CGovernnent-furni shed work.
4. Location of CGovernnent installed work.

5. Contractor's on-base route to site.
EIR IR IR R R S I I I I b I I I I I I R S b I I b I I I I I I I S I I b I b I I I I I b I b b b b e b I b I b I b I b I b I b I b I b o
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NOTE: See "FAC 5252.211-9301, Phased Construction
Schedul e. "

EE IR R R I R R R I I I O R Rk R Rk kI Ik kI Rk I kR kI

PART 1 GENERAL

1.1 REFERENCES

khkkhkkhkkhhkkhhkkhhkhhkhhkhdhhdhhdhdhdhhkhhkhdhhdhdhdhdhkhhkhdhhdhdhdhdhhkhhkhdhdhdhddk hkhhkhdkhd,h*x*x*%
NOTE: |ssue (date) of references included in
proj ect specifications need not be nore current than
provided by the | atest guide specification. Use of
Specsl ntact autonated reference checking is
recommended for projects based on ol der guide

speci fications.
ER R R I I E R R R R I I R R R R S S I I R R R I I I R R R SR R I I O S I I I S I O Sk S I I S Sk R R S S O

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

ASTM | NTERNATI ONAL ( ASTM)

ASTM E 2114 (2008) Standard Term nol ogy for
Sustainability Relative to the Performance
of Buil di ngs

GREEN BUI LDI NG | NI TI ATI VE (GBI)

Green d obes (2004) Green dobes(tnm US Green Building
Rating System

U. S. ENVI RONVENTAL PROTECTI ON AGENCY ( EPA)

Energy Star (1992; R 2006) Energy Star Energy
Ef ficiency Labeling System

U. S. CGREEN BUI LDI NG COUNCI L (USGBC)
LEED (2002; R 2005) Leadership in Energy and
Envi ronnmental Design(tm G een Building

Rating System for New Construction
( LEED- NO)
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1

2 DEFI NI TI ONS

Definitions pertaining to sustainable devel opnent are as defined in
ASTM E 2114, [Section 01 35 40.00 20 ENVI RONVENTAL MANAGEMENT] [ Secti on
01 57 20.00 10 ENVI RONVENTAL PROTECTION], and as specified.

a. "Environnentally preferable products" have a | esser or reduced
effect on the environment in conparison to conventional products and
services. This conparison nmay consider raw materials acquisition,
production, manufacturing, packaging, distribution, reuse, operation,
mai nt enance, or disposal of the product.

b. "Indoor environmental quality" is the physical characteristics of
the building interior that inpact occupants, including air quality,
illumnation, acoustics, occupant control, thermal confort,
dayl i ghting, and views.

c. "Operational performance" is the functional behavior of the
buil ding as a whole or of the building conponents.

d. "Sustainability" is the bal ance of environnental, econonmc, and
soci etal considerations.

3 SUBM TTALS

Rk R Sk kR R Rk O kSRR Ik b Sk b Sk R Rk Ik kS Sk kS IR o b o

NOTE: Submittals nust be limted to those necessary
for adequate quality control. The inportance of an
itemin the project should be one of the prinary
factors in determining if a submittal for the item
shoul d be required.

A “G following a submittal itemindicates that the
submittal requires Governnent approval. Sone
submittals are already marked with a “G'. Only
delete an existing “G" if the subnmittal itemis not
conpl ex and can be reviewed through the Contractor’s
Quality Control system Only add a “G if the
submittal is sufficiently inportant or conplex in
context of the project.

For submittals requiring Governnment approval on Arny
projects, a code of up to three characters within
the submittal tags nmay be used followi ng the "G
designation to indicate the approving authority.
Codes for Arny projects using the Resident
Managenment System (RVB) are: "AE" for
Architect-Engineer; "DO' for District Ofice

(Engi neering Division or other organization in the
District OOfice); "AO" for Area Ofice; "RO for
Resident O fice; and "PO' for Project Ofice. Codes
following the "G' typically are not used for Navy
proj ects.

Submittal items not designated with a "G' are

consi dered as being for information only for Arny
projects and for Contractor Quality Control approval
for Navy projects.
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Covernment approval is required for subnmttals with a "G' designation;
submttals not having a "G' designation are for [Contractor Quality Control
approval .] [information only. Wen used, a designation followi ng the "G
designation identifies the office that will review the subnmittal for the

Government.] The follow ng shall be submitted in accordance with Section
01 33 00 SUBM TTAL PROCEDURES:

SD-01 Preconstruction Submttals

Upon recei pt of Governnent Furni shed Equi pnent, the Contractor
shal |l submit records in accordance with paragraph entitl ed,
"Gover nnent Furni shed Property,"” of this section.

Submt the following itens to the Contracting Oficer:

Uility Qutage Requests
Utility Connection Requests
Borrow Pernmits

Excavation Pernits

Wl ding Pernits

Burning Pernits

[ SD-07 Certificates

Ener gy Perfornance Rati ng]
1.4 WORK COVERED BY CONTRACT DOCUMENTS
1.4.1 Proj ect Description

Rk Ik kR IR Rk I kI AR Sk R R R R o b Sk R IRk I S b S b

NOTE: Describe the project and the types of work
involved in sufficient detail so as to present a
general picture which is self contained but does not
refer to the drawings or to other parts of the
specification. Mention peculiar or hazardous work,
and nonitoring of archaeol ogical resources. Do not
provide quantities in the description.

EE R R R I I R R R R R I R I R R R I R I R R R I I R I R S S I

The work includes [ ] and incidental related work.

1.4.2 Locati on

EE R R R R I I I I R R R R R I R R R R R I R R R R I I R I R S R I O

NOTE: Include station name and geographic | ocation
in the blank provided.

Rk Ik kb Sk R IR Rk kS e S S b R AR Ik R R R Rk O R I R R R

The work shall be located at the [ ], approximately as indicated. The
exact location will be shown by the Contracting Oficer.

1.5 CONTRACT DRAW NGS

The foll owi ng drawi ngs acconpany this specification and are a part thereof.
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Sheets 1 through [ ]

[Fivel] [___ ] sets of full size contract draw ngs, maps, and
specifications will be furnished to the Contractor w thout charge.
Ref erence publications will not be furnished.

Contractor shall imediately check furnished drawi ngs and notify the
Covernment of any di screpanci es.

.6 WORK RESCHEDULI NG

Contractor shall allow for a maximumof [__ ] cal endar days where
construction activity is prohibitive. Further allowance for [ ]

cal endar days of excavation and subsurface activity abeyance shall be

i nposed where other construction activities are permtted. Governnment wll
provide 24 hour notification each tine the restrictions are invoked.

Nor mal duty hours for work shall be from[_
Monday through Friday. Requests for additional work shall require witten
approval fromthe Contracting Oficer 7 days in advance of the proposed
wor k peri od.

.7 PRQIECT ENVI RONMENTAL GOALS

EE IR IR I R I S R R I I I I R Rk I Rk S kI kR I Rk I R kI

NOTE: Project environmental goals cannot be
enforced, but are identified here to guide
contractor neans and net hods, which nmay have
significant environnental inpacts. Additionally, it
may hel p the Contractor propose alternatives that

are consistent with the project environnmental goals.
ER R R I I E R R R R I I R R R R S S I I R R R I I I R R R SR R I I O S I I I S I O Sk S I I S Sk R R S S O

Contractor shall distribute copies of the Environnental Goals to each
subcontractor and the Contracting O ficer. The overall goal for design
construction, and operation is to produce a building that neets the
functional program needs and incorporates the principles of
sustainability. Specifically:

a. Preserve and restore the site ecosystem and bi odiversity; avoid
site degradation and erosion. Mninize offsite environnmental inpact.

b. Use the m ni num anmount of energy, water, and naterials feasible to
neet the design intent. Select energy and water efficient equi prment
and strategies.

c. Use environnentally preferable products and decrease toxicity |eve
of materials used.

d. Use renewabl e energy and material resources.

e. Optimze operational performance (through comm ssioning efforts) in
order to ensure energy efficient equipnent operates as intended.
Consider the durability, maintainability, and flexibility of building
syst ens.

f. Manage construction site and storage of materials to ensure no
negative inpact on the indoor environmental quality of the building.

SECTION 01 11 00 Page 7



g. Reduce construction waste through reuse, recycling, and supplier
t ake- back.

1.7.1 | ndependent Verification

EE R R I R I R I I R I I R R I R I R I R I R I R R I R R R R I I R R R S I R R R I I R

NOTE: There are multiple ways of certifying green
bui | di ngs.

Rk R Sk kR R R Sk S kSRR I b o R Rk S R S I I kR R

EE R R I R R R I R I I I R R R R R R S I R R R I R R R R R R I R R R I R

NOTE: Arny projects shall use the LEED rating
system - include the follow ng paragraph and del ete

ot her independent verification systens.
EE IR I Sk S S I kS S R R kS kR kS R Sk S R Sk S

[1.7.1.1 US Green Building Council (USGBC) - LEED(tn) Rating System

Provide [conmpl eted project in conpliance] [work consistent] with USGBC
LEED-NC(tm) [v2.2][__ ] (LEED), level [certified] [silver] [gold]
[platinun] requirenents.

1[2.7.1.2 Green d obes US

EE IR IR I R I S R R I I I I R Rk I Rk S kI kR I Rk I R kI

NOTE: G een Jobes USis the newest addition to the
BREEAM G een Leaf suite of environnmental assessment
tools. BREEAM (BRE Environnental Assessnent Method)
is one of the world's nost w dely used neans of

revi ewi ng and i nproving the environnental

per f ormance of buil dings.
EE IR I Sk S S I S I S S I R Sk kS Rk 2k kS R R Ik kS kR R Sk kS

Provide [conpl eted project in conpliance] [work consistent] wth
Green G obes US |level [Two G obes] [Three Gobes] [ ] requirenents.

1[1.7.1.3 EPA Energy Performance Rating

Rk b Sk S R R R R Sk O Sk O S R R bk bk b Rk o S Rk Sk kS I kb R R o

NOTE: Determine the energy use target rating that
neets or exceeds Energy Star. Provide Energy Star
target using EPA Target Finder. Use Target Finder
to rate estimated energy use for the conpl eted
design. If design achieves a rating of 75 or

hi gher, provide Statenent of Energy Design |ntent
(SEDI') generated from Target Finder to docunent
results. Contracting Oficer shall subnmit the SEDI
to EPA and will receive the "Designed to Earn the
Energy Star" graphic to place on drawi ngs to show
that the energy use for the design neets EPA
criteria for energy efficiency. Include the

foll owi ng paragraph if graphic has been earned.

EE R R I R R R I I R I I R I R I R R I R I I R R R I R R R R I R R R I R R R I I R

Provi de work consistent with drawings in order to neet Energy Star in
accordance wth design.
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11.8 OCCUPANCY OF PREM SES

Bui l ding(s) will be occupied during performance of work under this
Contract. [Occupancy notifications will be posted in a prom nent |ocation
in the work area.]

Before work is started, the Contractor shall arrange with the Contracting
O ficer a sequence of procedure, neans of access, space for storage of
mat eri al s and equi prrent, and use of approaches, corridors, and stairways.

[1.9 EXI STI NG WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation
Structures, Equipnent, Uilities, and |Inprovenents":

a. Renove or alter existing work in such a manner as to prevent
injury or damage to any portions of the existing work which renain.

b. Repair or replace portions of existing work which have been
altered during construction operations to nmatch existing or
adj oi ni ng work, as approved by the Contracting Oficer. At the
conpl etion of operations, existing work shall be in a condition
equal to or better than that which existed before new work started.

]1.10 ON-SITE PERM TS
1.10.1 Uility Qutage Requests and Utility Connection Requests

Notify the Contracting Oficer at |east [48 hours] [72 hours] prior to
starting excavation work. Contractor is responsible for narking and
verifying all utilities not marked.

The Contractor shall verify the elevations of existing piping, utilities,
and any type of underground obstruction not indicated or specified to be
renoved. But indicated in |ocations to be transversed by piping, ducts,
and other work to be installed. [Verify elevations before installing new
wor k cl oser than nearest nanhole or other structure at which an adjustnent
in grade can be made.]

Wrk shall be schedul ed to hold outages to a m ni num

[UWility outages and connections required during the prosecution of work
that affect existing systenms shall be arranged for at the conveni ence of
the CGovernnment and shall be schedul ed outside the regular working hours or
on weekends. ]

[Contracting O ficer nay permit utility outages at his discretion.]

[Contractor shall not be entitled to additional paynment for utility outages
and connections required to be performed outside the regular work hours.]

[ Requests for utility outages and connections shall be made in witing to
the Contracting Officer at least [ ] cal endar days in advance of the
time required. Each request shall state the systeminvolved, area

i nvol ved, approximate duration of outage, and the nature of work involved.]

SECTION 01 11 00 Page 9



1.10.2 Borrow, Excavation, Wl ding, and Burning Permts

ACTI VI TY SUBM SSI ON DATE SUBM SSI ON FORM

[Borrow Permts [ ] cal endar days prior to work [ 11
[Burning Permts [ ] cal endar days prior to work [ 11
[ Excavation Permits | ] cal endar days prior to work [ 11
[VWel ding Permts [ ] cal endar days prior to work [ 11

Permts shall be posted at a conspicuous |ocation in the construction area.

Burning of trash or rubbish is [not] pernmitted at [ ] [on project site].

[ Any burning of trash or rubbish shall be done in strict conpliance with
requi renments established by the authority having jurisdiction.]

[1.11 LOCATI ON OF UNDERGROUND FACI LI TI ES

Rk Sk bk R R R S kR R I A R Rk kO S Rk kS S R Rk R R

NOTE: For projects at Pearl Harbor Shipyard,
i ncl ude the bracketed option for Gound Penetrating
Radar .

EE R I R I R R R I I R I I I R R R I R R I R R I R R I R R I R R R I R R R I R

[Opntain digging permits prior to start of excavation by contacting the
Contracting Oficer [15] [___ ] calendar days in advance.] [Scan the
construction site with [ Gound Penetrating Radar and] el ectromagnetic or
soni ¢ equi pnent, and mark the surface of the ground[, pier deck or paved
surface] where existing underground utilities [or utilities encased in pier
structures] are discovered. Verify the elevations of existing piping,
utilities,and any type of underground [or encased] obstruction not
indicated to be specified or renoved but indicated or discovered udring
scanning in locations to be traversed by piping, ducts, and other work to
be conducted or installed.] [Verify elevations before installing new work
cl oser than nearest manhol e or other structure at which an adjustnent in
grade can be made. ]

1.11.1 Notification Prior to Excavation

EE R R I R I R I I R O I R R R R I R R I R I I R R R I R R R R R R R R I R R R I I R

NOTE: For projects in the Tidewater, Virginia area,
use 15 days and include the bracketed sentence.

Rk b Sk S R R R R Sk O kS R SRR Ik kb Sk bk b o S R Ik kS I R S R S R

Notify the Contracting Oficer at |east [48 hours] [15 days] prior to
starting excavation work. [Contact Mss Uility 48 hours prior to
excavating. Contractor is responsible for marking all utilities not marked
by Mss Uility.]

1[1.12 GOVERNMENT- FURNI SHED MATERI AL AND EQUI PVENT

EE R R R I I R R R I R I I R I R R I R R R I I R R S R I S S

NOTE: There are situations in which equi prent
installation data or tenplates would allow the
Contractor to prepare rough-in and proceed wth
construction prior to taking delivery of

Gover nnent - f ur ni shed equi pnent. Thi s paragraph may
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be expanded to include scheduling delivery of
installation data or tenplates as well as the

equi prent itself, if the data can be nmade avail abl e
nore qui ckly than the Governnent-furni shed equi prent
and if advanced delivery would be hel pful to the
CGovernnent. btain listing of material fromthe

CGover nnent .
EIR IR R R R S I I I I I I I I I I R R S I I I I I I I I I I I I I I b I I I I I I I b I b I b e b I b I I b I b I I b S b I b I b o
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NOTE: Include this paragraph only when the
contractor will be required to instal

Gover nnent - Fur ni shed Materials and Equi prent or
provide utilities for same. Obtain information to
identify the items fromthe Government. Select FAR
52-245-2 when the val ue of the Governnent-furnished
property is greater than $100,000. Select FAR
52.245-4 when the val ue of the Government-furnished
property is $100,000 or |ess.

Rk Rk kR IR R R I I S o S S I Rk Ik Sk b o R R R R Rk Sk kS S I kb R R b o

Pursuant to Contract C ause ["FAR 52.245-2, Governnent Property (Fixed
Price Contracts)"] ["FAR 52-245-4, CGovernnent-Furni shed Property (Short
Form "], the Government will furnish the followi ng nmaterials and equi pnent
for installation by the Contractor

Rk Ik kR IR Rk I kb S O I ARk Ik Ik b o R R R R Rk kb S I kb S R I R

NOTE: Provide conplete description and quantities
for CGovernnent-furni shed Contractor and installed
mat eri al and equi pnent. ldentify nanufacturer

make, nodel and operating characteristics. Avoi d
generic descriptions especially for equi pment
requiring utilities such as water service, drains,
natural gas, steam or electricity. This

i nformati on shoul d be made available by the activity
furnishing the nmaterial or equipnent to be installed
t hrough the Government. Wen a utility is required
to serve the Governnent-furnished item ensure that
the appropriate Section for the utility needed is
included in the project specification

EE R I R R R R I R R I R R R R I R I I R R I R R R I I R S R R I R

EE IR R R I R R I I R R I I O R R R R S S R Ik Rk S I I R R O O

NOTE: Sal vage property to be rempved and reused in
the general work area shall be handled as a
Contractor service and not |isted here.

EE R R I R R I R I R I R R I R I R I R I R R R I R R R I R R I R

DESI GNATI ON NO. DESCRI PTI ON QUANTI TY

G [ ] [ ]

Quantities indicated for the above-listed itens nmarked with an asterisk are

estimates. It is the intention of the Governnent to furnish all quantities
of the asterisk itens required to conplete the work as specified and the
various quantities will be adjusted when necessary.

Quantities stated for the above itens not marked with an asterisk are all
that will be furnished by the Governnment. Contractor shall furnish any
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addi tional quantities required

1.12.1 Del i very Schedul e

EE R R R I R I R I R I R R R I R I R I R R I R R R R R I R I R I R

NOTE: Choose the version of this paragraph which
best satisfies the project conditions. The first
alternative is best suited for projects requiring
careful scheduling of Governnent-furnished

equi pnent. The nunber of cal endar days required for
notification or that have el apsed before

avai lability should be established after considering
(1) a reasonable tine between the Contract Award and
the first need for Government-furni shed equi pnent
and (2) the lead tine required for Government
procurenent. The storage rate should be set at the
commercial rate in the area of storage.

EE R I R I I R I I R R I R R R R I R I R I R I R R R I R R R S R R I R

[Notify the Contracting Officer in witing at least [__ ] cal endar days
in advance of the date on which the materials and equi pment are required.
Pick up materials and equi pnent no later than 30 cal endar days after such
date. Wen materials and equi pnent are not picked up by the 30th day, the
Contractor will be charged for storage at the rate of [ ] per 100

[ pounds] [cubic feet] 450 [kg] [cubic nmeters] per nmonth or fraction

t hereof . ]

[Materials and equipent will be available on or after [ ] cal endar
days after the award of contract.]

1.12.2 Del i very Location
The materials and equi pment [are located at [__ 1] [are located within
[ ] mles of the jobsite] [will be delivered to [__ ]1[the sal vage
receiving point [ 1]].

]1[1.13 GOVERNMENT- | NSTALLED WORK

Rk Rk bk R R IR Rk I kS S S S R R R Rk kb S R R Rk kS I S b S I R o

NOTE: Include this paragraph if the Governnent is
to install equipnent or performother work at the
job site, excluding inspection and testing. Define
the extent and type of CGovernment work that may

i mpact on the operations of the Contractor
EE IR R I Sk I I I kS S O R R Sk kI kS R Rk kI S S kS kS

1[1.14 Navy and Marine Corps (NMCI) Coordination Requirenents

R IR Sk S Sk I Sk S R R kS kS Sk S kI Sk kS Ik Ik kS

NOTE: For Navy projects only. 1In addition to the
El A/ TI A standards for tel econmunications, the
architectural, stuctural, nechanical, plunbing,
electrical and fire protection designs nmust conply
with the guidance in the | atest version of UFC
3-580- 10N

LR R R R R R R R R R RS RS R E RS E RS EEREEREEEEREEREEEREEREE RS EREEEEE R R R RS
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1.14.1 NMClI Contractor Access

The NMClI Contractor must be allowed access to the facility towards the end
of construction (finishes 90% conpl ete, rough-in 100% conpl ete, |nside
Plant (ISP)/CQutside Plant (OSP) infrastructure in place) to provide

equi pnment in the tel econmuni cati ons roons and nake final connections. The
construction contractor will be required to coordinate his efforts with the
NMClI contractor to facilitate joint use of building spaces during the fina
phases of construction. After the Contracting Oficer has facilitated
coordi nati on neetings between the two contractors, the construction
contractor nust, within one week, incorporate the effort of additiona
contractor coordination into his construction schedule to denonstrate his
plan for maintaining the contract duration

]11.15 SALVAGE MATERI AL AND EQUI PMENT

Itens designated by the Contracting Oficer to be sal vaged shall remain the
property of the Governnent.

The sal vaged property shall be segregated, item zed, delivered, and
of f-1 oaded at the [ Governnent designated] storage area |located within
[ ] kiloneters mles of the construction site.
Contractor shall maintain property control records for material or
equi prent designated as salvage. Contractor's system of property contro
may be used if approved by the Contracting Officer. Contractor shall be
responsi bl e for storage and protection of salvaged materials and equi pnent
until disposition by the Contracting O ficer

PART 2 PRODUCTS
Not used.

PART 3 EXECUTI ON

Not used.
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NOTE: For all LANTNAVFACENGCOM projects, do not use
this spec cover sheet. Obtain electronic
specification cover sheet required for use with

el ectroni c signature programfromthe
LANTNAVFACENGCOM speci fi cati ons branch

Rk Ik kb Sk R IR Rk kS kR R Ok R Rk kb R Rk Ik kb R R o
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NOTE: For Design Build projects, do not use this
speci fication cover sheet. Use cover sheet provided
by the NAVFAC component for whom the specification

i s being created.
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SPECI FI CATI ON COVER SHEET
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NOTE: FOR SPECI FI CATI ON COVER SHEET:

A. Technical specification cover sheet. Prepare a
cover sheet for use as canera-ready master for the
first page of the specification. Substitute
appropriate informati on where the exanpl e has
brackets with identifying nunbers. Do not include
the identifying nunmbers in the final sheet.
Underlines indicate places for signatures, to appear
on the final cover sheet. Fill in the follow ng at
the identifying nunbers |isted.

1. Appropriate Engineering Field Division or
Engi neering Field Activity.

2. Specification nunber.

3. U C and Construction contract numnber.

4., Exact name of project.

5. Mlitary location of the project.

6. Geographic location of the project.

7. Type nanmes of each discipline engineer in blanks.

8. Signature of Principal of AAE firmor follow
| ocal procedures for in-house work.

9. For Covernnent approval.

R IR I S bk O b I S S I S I Rk S S b S R Rk S b S S I bk b S bk R S

-- End of Section --
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